
FORECAST OF UPCOMING CONSTRUCTION PROJECTS IN DISTRICT 4 AS OF March 12, 2012

EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B RTL AD BO UDBE/DBE 
GOALS DVBE GOAL COMMENTS

283821 Son 116 Creek realignment, install plants and irrigation, establish planting $2,320,000.00 1435 1250 12/29/2011 04/02/2012 05/15/2012 12.00
292261 Ala 80 Construct multi-purpose trail & bikeway,with ret wall. $6,520,000.00 1050 750 A+B 11/30/2011 03/12/2012 05/01/2012 10.00
2E0701 SCl 82 Cold plane and place hot mix asphalt (open graded). $1,920,000.00 90 02/01/2012 04/02/2012 04/25/2012 11.00
4A07U1 Ala 580 Const truck climbing lane, ret. walls, and rehab traveled way. $57,000,000.00 600 01/31/2012 03/05/2012 04/25/2012 10.00
2E2701 Son 12 Cold plane asphalt concrete and bonded wearing course overlay. $830,000.00 45 02/08/2012 03/19/2012 04/24/2012 5.00
3E1001 Ala 185 Cold plane pavement and place hot mix asphalt (type A). $500,000.00 30 01/31/2012 03/19/2012 04/24/2012 5.00
2E6301 SM 84 Replace hot mix asphalt. $330,000.00 40 02/01/2012 03/19/2012 04/18/2012 5.00
1G9401 CC 4 Widen freeway to 8 lanes, reconstruct A St. UC, ret. and sound walls $59,176,000.00 660 01/23/2012 02/27/2012 04/18/2012
1E8201 CC 680 Portland Cement Concrete grinding, grooving and slab replacement. $1,360,000.00 80 02/13/2012 03/26/2012 04/17/2012 3.00
2E4801 SM 92 Rubberized warm mix asphalt gap graded overlay. $740,000.00 45 02/02/2012 03/12/2012 04/17/2012 5.00
2E5901 Son 12 Cold plane asphalt concrete pavement and overlay with hot mix asphalt. $950,000.00 50 02/01/2012 03/12/2012 04/17/2012 5.00
2E4401 Ala 680 Replace existing concrete pavement. $380,000.00 40 01/31/2012 03/12/2012 04/11/2012 5.00
2E6101 Ala 580 Slab and hot mix asphalt replacement. $420,000.00 50 02/01/2012 03/12/2012 04/11/2012 5.00
2R9901 Ala 13 Cold plane and place bonded wearing course. $1,410,000.00 45 02/02/2012 03/12/2012 04/11/2012 3.00
2E6001 SCl 130 Cold plane asphalt concrete pavement and overlay with hot mix asphalt. $750,000.00 40 02/02/2012 03/12/2012 04/10/2012 5.00
235641 SCl,SM 101 Widening roadway with AC and place AC $10,700,000.00 450 250 A+B 08/31/2011 03/05/2012 04/10/2012 13.00
2E4301 Nap 29 Cold plane asphalt concrete and overlay with hot mix asphalt. $830,000.00 30 01/24/2012 03/05/2012 04/10/2012 5.00
2E2601 Sol 80, 680 Methacrylate deck, replace joint seal, place polyester concrete. $980,000.00 65 09/19/2011 03/05/2012 04/04/2012 5.00
2E4501 SM 35 Cold plane asphalt concrete pavement and place hot mix asphalt (HMA). $530,000.00 40 01/27/2012 03/05/2012 04/04/2012 5.00
2E4901 SM 1 Rubberized hot mix asphalt (gap graded) overlay. $1,200,000.00 50 01/20/2012 03/05/2012 04/03/2012 3.00
4A9231 SM 82,101 Install traffic operation system infrastructure. $8,800,000.00 240 01/27/2012 03/05/2012 04/03/2012
2L1401 SM 84 Install centerline rumble strip. $670,000.00 80 11/16/2011 03/05/2012 03/28/2012 7.00
2E6401 Son 121 Place rubberized hot mix asphalt (gap graded). $1,300,000.00 50 01/18/2012 02/27/2012 03/28/2012 3.00
2E4701 SCl 237 Place Micro-Surfacing. $610,000.00 35 01/18/2012 02/27/2012 03/27/2012 5.00
2E6201 Ala 13 Replace asphalt concrete surfacing. $410,000.00 40 01/18/2012 02/27/2012 03/27/2012 5.00
4S5901 SM 84 Construct tieback wall. $1,610,000.00 370 250 12/07/2011 02/27/2012 03/27/2012 11.00
0120M1 Ala 80 Construct bridges and roadway, and Electrical System. $43,000,000.00 1140 360 A+B 10/06/2011 03/12/2012 03/21/2012
2E4601 SCl 130 Place asphalt-rubber seal coat. $600,000.00 30 01/26/2012 02/27/2012 03/21/2012 5.00
2E5201 Sol 220 Cold plane asphalt concrete pavement and place HMA (A). $610,000.00 30 01/24/2012 02/27/2012 03/21/2012 5.00
0G1401 SCl 85 Improve drainage facilities. $400,000.00 40 11/10/2011 02/27/2012 03/20/2012 11.00
2E4201 Sol 113 Cold plane asphalt concrete pavement and place hot mix asphalt (A). $670,000.00 30 01/24/2012 02/27/2012 03/20/2012 5.00
2E5801 Nap 128 Cold plane asphalt concrete pavement and place hot mix asphalt. $1,090,000.00 50 01/23/2012 02/27/2012 03/20/2012 3.00
1E2401 SM 1 Resurfacing with hot mix asphalt (bonded wearing course). $1,090,000.00 45 01/17/2012 02/21/2012 03/13/2012 3.00

TOTAL $209,706,000

EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B RTL AD BO DAYS BID LOW BID LOW BIDDER UDBE/DBE 
GOALS DVBE GOALS UDBE/DBE CERT DVBE CERT COMMENTS

4S5501 Mrn 101 REPLACE FILL WITH LIGHTWEIGHT EMBANKMENT MATERIAL $1,028,080.00 45 9/29/2011 2/6/2012 2/28/2012 $1,074,665.00 GHILOTTI CONSTRUCTION COMPANY INC                                    12.00
0G5301 Nap 29 Cold plane and resurface asphalt concrete pavement. $581,381.00 50 9/30/2011 1/30/2012 2/22/2012 $349,726.00 MCK SERVICES INC                                                                                                           5.00
2G6701 SM 92 Replace Two Bridge Spans $6,565,773.00 170 1/18/2012 1/23/2012 2/22/2012 $2,996,704.00 SHIMMICK CONSTRUCTION COMPANY INC                                                                                        5.00
297611 Ala 84 Widen exist Hwy and Br; construct an access Br and retaining walls. $28,705,002.50 625 250 11/17/2011 12/12/2011 2/22/2012 $20,409,142.60 BAY CITIES PAVING AND GRADING  INC                                                                                       1.00
2E5301 Son 1 Bonded wearing course overlay. $2,697,605.00 60 11/16/2011 1/3/2012 2/1/2012 $2,951,510.00 WINDSOR FUEL COMPANY                                                                                                       3.00 3.06
4C3511 Nap 128 Cold plane AC pavement and place rubberized HMA (gap graded). $517,280.00 25 9/30/2011 12/27/2011 2/1/2012 $381,111.00 MCK SERVICES INC                                                                                                           5.00
2E2301 CC Var Replace approach slabs and joint seals, and treat bridge deck. $1,552,256.20 110 9/15/2011 12/27/2011 1/31/2012 $1,658,658.00 TRUESDELL CORPORATION OF CALIFORNIA INC                                                             12.00
2A2601 SCl 152 Realign roadway and signalize intersection. $2,550,000.00 90 8/17/2011 12/27/2011 1/25/2012 $2,028,740.00 TOP GRADE CONSTRUCTION INC                                                                                          11.00
1E9701 Mrn,Sol,So VAR Treat bridge deck with methacrylate and place polyester concrete. $2,129,126.84 155 10/11/2011 12/5/2011 1/10/2012 $2,257,835.02 PETERSON CHASE GENERAL         ENGINEERING CONSTRUCTION INC                                                     3.00
1E3101 SF 101 Treat bridge decks with methacylate and replace joint seals. $906,587.85 105 9/28/2011 11/7/2011 12/7/2011 $952,952.00 TRUESDELL CORPORATION OF       CALIFORNIA INC                                                                             5.00
2E2501 SCl 85,87,101,280 Treat bridge deck with methacrylate and replace joint seals. $473,068.10 65 9/27/2011 10/31/2011 11/29/2011 $478,478.00 TRUESDELL CORPORATION OF       CALIFORNIA INC                                                                             5.00
2708U1 SM 92,280 Replacement planting $1,540,000.00 875 750 4/20/2011 7/11/2011 11/2/2011 6.00

TOTAL $49,246,160 TOTAL $35,539,521.62

EA APPARENT LOW BIDDER APPARENT LOW BIDDER'S LISTED SUBS AT TIME OF BID
4S5501 GHILOTTI CONSTRUCTION COMPANY INC                                                          BAYSIDE STRIPE AND SEAL,CELL-CRETE CORPORATION,COLUMBIA ELECTRIC,PACIFIC COAST DRILLING.
0G5301 MCK SERVICES INC                                                                                                     WINDSOR FUEL,CHRISP COMPANY,MIKE BROWN ELECTRIC,SAMURANO TRAFFIC CONTROL INC,SANTORO,TRANSPORTATION,BOND BLACKTOP
2G6701 SHIMMICK CONSTRUCTION COMPANY INC                                                         CAL-VET SERVICES,DYWIDAG SYSTEMS,ED SFETY SERVICE,TRUESDELL CORP.
297611 BAY CITIES PAVING AND GRADING  INC                                                              ACACIA EROSION CONTROL,CYCLONE FENCE AND IRON,DRILL TECH,F B D VANGUARD,LINEAR OPTIONS,M C ,CONSTRUCTION,M C M CONSTRUCTION,MURGA, STRANGE AND CHALMERS,P C N CONSTRUCTION,SUAREZ AND MULZ CONSTRUCTION,TENNYSON ELECTRIC�WEST COAST BORING�
2E5301 WINDSOR FUEL COMPANY                                                                                       LINEAR OPTIONS
4C3511 MCK SERVICES INC                                                                                                     CHRISP CO,TELFER OIL.�
2E2301 TRUESDELL CORPORATION OF CALIFORNIA INC                                              ABSL,SIERRA TRAFFIC MARKINGS,MARTIN GENERAL ENGINEERING INC,RE SERANO,FARWEST SAFETY INC.
2A2601 TOP GRADE CONSTRUCTION INC                                                                            VANGUARD,CHRISP CO,CYCLONE FENCE,GREEN VISTA,GREEN VISTA,K R C SAFETY,SKWOK,ST FRANCIS ELECTRIC,A C DIKE CO.
1E9701 PETERSON CHASE GENERAL         ENGINEERING CONSTRUCTION INC        PACIFIC COAST MARKING,JOHNSON WESTERN GUNITE CO,DIVERSIFIED CONCRETE CUTTING�
1E3101 TRUESDELL CORPORATION OF       CALIFORNIA INC                                        CENTRAL STRIPING SERVICE,HIGHWAY SPECIALTY
2E2501 TRUESDELL CORPORATION OF       CALIFORNIA INC                                        CENTRAL STRIPING,MANERI TRAFFIC.
2708U1

EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B RTL AD BO DAYS BID AWARD 
AMOUNT AWARDED TO UDBE/DBE 

GOALS DVBE GOAL UDBE/DBE CERT DVBE CERT AWARDED 
DATE COMMENTS

PROJECTS AWARDED (SINCE FORECAST SPREADSHEET DATED February 13, 2012)
4A8821 Son 128 Provide plant establishment, install and maintain plants. $281,868 1,290.00 1250 12/8/2011 1/3/2012 2/1/2012 $216,669.00 FIELDSTONE CONSTRUCTION CO                                                                                                 5.00 10.80 2/27/2012
049071 CC,Sol 80 Replace Timber Fenders Piers 2 & 3 , Pile, and Ring Beams $13,980,972 200.00 6/28/2011 8/29/2011 12/14/2011 $16,888,169.50 GOLDEN STATE BRIDGE INC                                                                                                    4.10 2/16/2012

TOTAL $14,262,840 TOTAL $17,104,839

EA AWARDED TO APPARENT LOW BIDDER'S LISTED SUBS AT TIME OF BID

4A8821 FIELDSTONE CONSTRUCTION CO                                                                           BLUE EAGLE ENTERPRISES,GLOBAL ENVIRONMENTAL NETWORK INC,LML ENTERPRISES INC,R/D CONSTRUCTION.
049071 GOLDEN STATE BRIDGE INC                                                                                    C 7 W DIVING SERVICES,CMC REBAR,VIBRO,SUDDEN SAME TRUCKING,MIKE BROWN ELECTRIC.

Information also available at: http://www.dot.ca.gov/hq/esc/oe/bidsopened.html
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FORECAST OF UPCOMING CONSTRUCTION PROJECTS IN DISTRICT 4 AS OF March 12, 2012

3A7761 Ala,CC 80 Widen ramps and install ramp metering system. $5,600,000 375 0 3/5/2012 3/29/2012
3S8301 SCl 17 CONSTRUCT DRAINAGE SYSTEM AND SLOPE REPAIR $341,000 50 1/9/2012 Advance FY Per HQ No future fiscal year projects (advancements) are planned for vote
3S5701 Mrn 1 Replace culvert, install rock slope protection, and highway planting $335,000 285 250 12/1/2011 Advance FY Per HQ No future fiscal year projects (advancements) are planned for vote
4S0601 SCl 85 Soil densification with polyurethane material, cold plane AC pavement. $170,000 30 11/16/2011 Advance FY Per HQ No future fiscal year projects (advancements) are planned for vote
3S7521 Son 1 Replace culvert and install rock slope protection. $360,000 45 11/3/2011 Advance FY Per HQ No future fiscal year projects (advancements) are planned for vote
4S3701 Ala 580 Construct tangent pile wall $450,000 85 7/15/2011 Advance FY Per HQ No future fiscal year projects (advancements) are planned for vote
4S2701 CC 24 Install downdrain, grading, and repair existing culvert $410,000 45 6/30/2011 Advance FY Per HQ No future fiscal year projects (advancements) are planned for vote
014071 Ala 80 Perform Highway Planting and Install Irrigation System $840,000 870 750 6/1/2011 4/26/2012
3S7511 Son 1 Replace existing culvert by pipe ramming. $1,170,000 60 0 5/31/2011 5/24/2012

TOTAL Estimated Cost $9,676,000

EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B
PROJECTS UNDER SACRAMENTO OFFICE ENGINEER REVIEW (NOT RTL YET)

0120T1 SF 80 Construct Bridge, Roadways, Electrical, Buildings and Remove Bridges $120,000,000 1200 0 A+B
0G1701 SM 1 Install signal and lighting. $340,000 60
151131 Ala 238,580 Install ramp metering and TOS elements. $7,300,000 350 0
153001 Ala 92, 880 Widen ramps, construct retaining walls, and install ramp metering. $3,910,000 360
153201 Ala,SCl 680 Widen ramps, and install traffic operations system. $12,200,000 220 0
153501 Sol 80 Construct Ramp metering and TOS $11,781,000 550 250
154201 SCl 85 Widen ramps, install ramp meters and traffic operation systems. $7,800,000 550 250
264071 Mrn 101 Modify Overcrossing $27,000,000 575
2640U1 Son 101 CONSTRUCT PETALUMA BLVD SOUTH INTERCHANGE, REPLACE PETALU $70,000,000 780
2908E1 Ala 580 Roadway Widening and Rehabilitation $50,000,000 485 0 A+B
2A4401 SCl 152 Place & widen HMA rdwy, const soil nail walls, RWs & left turn lane. $7,000,000 385 0 A+B
2E7701 SF,SM,SCl,Sol0,87,92,101,280,5 Upgrade Xenon CMS to LED modules. $790,000 70
3A23U1 Son 101 Widen rdwys and ramps, place HMA, const SWs, widen and const bridges. $27,000,000 725 250
3A3301 Son 12 Widen shoulder and install traffic signal. $817,262 120
3A7771 Ala,CC 80 Installation of Truss Structures, State-Furnished electronic signs. 460
3A9211 Ala 880 Widen mainline, replace overcrossings, reconstruct ramps/streets� $48,000,000 840 0
3A9221 Ala 880 Widen mainline and bridge for HOV lane $28,000,000 625 250
4A2501 Sol 80 INSTALL METAL BEAM GUARD RAILS $3,170,000 100
4S0301 Nap 128 Replace roadway section with lightweight concrete and upgrade drainage $987,416 80 0
4S1201 SM 35 TANGENT WALL EMBANKMENT REPAIR $480,000 84
4S5301 Mrn 1 INSTALL SLOPE PROTECTION AND HIGHWAY PLANTING $310,000 285 250

TOTAL Estimated Cost $426,885,678 NG No Goals
* % Goal submitted by Low Bidder, not certified by State yet
** % Goal not available at this time

% Goal not available at this time
AWARDED DATE Date Project was Awarded to Low Bidder

NOTE: BID INFORMATION CAN BE OBTAINED AT THE FOLLOWING WEBSITE:  
http://www.dot.ca.gov/hq/esc/oe/awards/bidsum_html/
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AWARDED PROJECTS IN DISTRICT 4 TO March  12, 2012

AWARDED TO EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B AD BO A+B BID BID AMT OR "A" AMT U/DBE GOALS DVBE GOALS DBE CERT DVBE CERT AWARDED DATE

A I S CONSTRUCTION COMPANY                                                                             3S6721 SM 84 Storm damage repair and place Anchored Wire Mesh at various locations. $450,886.00 50 06/15/09 07/01/09 $348,583.55 7.00 12.80 07/20/09

A I S CONSTRUCTION COMPANY                                                                                                 Total $450,886.00 Total $348,583.55

A J VASCONI INC                                                                                                            0G9601 Ala 238 Install traffic signal and construct bus concrete pads $333,000.00 90 04/04/11 05/04/11 $427,242.20 5.00 5.00 06/22/11

A J VASCONI INC                                                                                                            Total $333,000.00 Total $427,242.20

AMERICAN CIVIL CONSTRUCTORS WEST COAST INC                                         0E7201 SCl 101 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $1,305,333.95 56 01/20/09 02/25/09 $954,573.25 5.00 0.07 03/13/09

AMERICAN CIVIL CONSTRUCTORS WEST COAST INC                                         2A1401 SF 80, 101 Replace drainage systems, bearings, and joint seals and treat deck. $6,814,831.50 610 05/17/10 06/22/10 $5,006,108.50 8.00 0.09 10/11/10

AMERICAN CIVIL CONSTRUCTORS WEST COAST INC                                         1E4501 SM 280 Treat bridge deck with methacrylate and replace joint seals. $853,772.00 80 01/10/11 02/09/11 $1,172,171.50 5.00 9.20 04/12/11

AMERICAN CIVIL CONTRUCTORS  WEST COAST INC                                           1E6601 Sol,SM,SCl 780, 101 Replace reinforced concrete railing and metal fence posts and fencing. $727,249.30 105 01/10/11 02/16/11 $852,747.50 5.00 5.60 03/11/11

AMERICAN CIVIL CONSTRUCTORS WEST COAST INC                                         1E7901 CC 680 Place polyester concrete and treat bridge deck with methacrylate. $631,388.12 35 03/21/11 05/04/11 $947,769.10 5.00 5.80 06/09/11

AMERICAN CIVIL CONSTRUCTORS WEST COAST INC                                         0E7701 Ala 880 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $3,034,634.00 107 11/17/08 01/06/09 $2,192,319.60 5.00 0.04 01/14/09

AMERICAN CIVIL CONSTRUCTORS WEST COAST INC                                                    Total $13,367,208.87 Total $11,125,689.45

AMLAND CORP                                                                                                           151391 SCl 85, 87 Install CCTV cameras at various ramp meter locations. $934,850.00 80 0 11/23/09 12/16/09 $399,663.00 12.00 12.00 01/14/10

AMLAND CORP                                                                                                           042241 SM,Ala 92 Replace and upgrade existing 12 kV electrical switchgear. $2,802,250.00 250 05/11/09 12/08/09 $2,418,670.00 1.00 52.50 01/05/10

AMLAND CORP                                                                                                           265501 Ala,CC 24 Ugrade existing AM/FM rebroadcast system. $783,000.00 180 02/23/09 03/24/09 $782,025.00 5.00 0.00 04/20/09

AMLAND CORP                                                                                                           0E7301 SCl 130, 680 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $1,156,400.00 150 11/24/08 01/14/09 $659,374.00 5.00 4.64 02/03/09

AMLAND CORP                                                                                                           0E4601 Ala 580 Non-Landscaped Weed Control $129,900.00 6 11/24/08 01/28/09 $89,500.00 5.00 5.00 02/11/09

AMLAND  CORP                                                                                                          1E8501 SCl 101, 130, 237 Treat bridge decks with methacrylate and replace joint seals. $504,489.90 50 12/13/10 01/11/11 $482,225.40 5.00 9.10 02/18/11

AMLAND CORPORATION                                                                                           1E8401 SCl 237, 680 Treat bridge deck with methacrylate and place polyester concrete. $389,166.30 45 12/27/10 02/01/11 $395,569.72 5.00 5.00 03/28/11

AMLAND CORP                                                                                                           1E5801 SF,SM,SCl,SCr VAR Modify xenon changeable message sign to light emitting diode. $755,000.00 77 05/04/09 05/26/09 $698,464.00 5.00 5.30 06/08/09

AMLAND                                                                                                                         Total $7,455,056.20 Total $5,925,491.12

ANOZIRA INCORPORATED                                                                                        4C3601 SCl 101 Replace concrete pavement. $638,423.00 40 04/06/09 05/06/09 $495,584.00 5.00 5.80 05/21/09

ANOZIRA INCORPORATED                                                                                        2E3001 Sol 80 Replace Portland cement concrete slabs. $407,070.00 80 09/20/10 10/20/10 $358,000.00 5.00 9.10 12/30/10

ANOZIRA INCORPORATED                                                                                                       Total $1,045,493.00 Total $853,584.00

APEX FENCE CO INC                                                                                                 0A9131 Son 12, 37, 116, 121 Replace metal beam guard railing and terminal systems. $959,241.00 80 07/06/09 08/05/09 $571,677.60 7.00 21.50 08/17/09

APEX FENCE CO INC                                                                                                          Total $959,241.00 Total $571,677.60

ARGONAUT CONSTRUCTORS                                                                                  1E0601 Sol 12, 128 Digouts $837,820.00 45 02/17/09 03/10/09 $470,810.00 5.00 1.30 03/27/09

ARGONAUT CONSTRUCTORS                                                                                  2A6301 Son 1 Roadside drainage improvement and hot mix asphalt (A) overlay. $453,672.00 60 05/03/10 05/26/10 $332,705.30 5.00 6.80 06/17/10

ARGONAUT CONSTRUCTORS                                                                                  283811 Son 116 Realign roadway and  construct retaining walls and drainage. $18,281,312.50 565 125 09/08/09 11/10/09 $10,972,373.50 6.00 0.10 12/14/09

ARGONAUT CONSTRUCTORS                                                                                                      Total $19,572,804.50 Total $11,775,888.80

BAY CITIES PAVING & GRADING  INC                                                                      1E5401 Sol 29 Cold plane pavement and place rubberized hot mix asphalt (gap graded). $4,551,209.50 90 03/23/09 04/22/09 $2,851,650.60 5.00 6.00 05/07/09

BAY CITIES PAVING & GRADING INC                                                                       4470U1 CC 680 REHABILITATE ROADWAY WITH CONCRETE AND HOT MIX ASPHALT $63,640,333.89 154 Y 05/17/10 08/04/10 246,527.35 + 154 $48,246,527.35 4.00 5.90 11/18/10

BAY CITIES PAVING & GRADING INC                                                                       253761' Ala 680 Highway Planting, Irrigation System and Environmental Mitigation $1,878,793.00 880 750 02/01/10 05/18/10 $1,469,021.00 25.80 07/07/10

BAY CITIES PAVING & GRADING,   INC                                                                    1E0901 SCl 17 Place asphalt concrete surfacing and replace PCC pavement. $3,690,258.00 110 12/27/10 02/08/11 $3,592,479.70 5.00 8.80 03/03/11

BAY CITIES PAVING & GRADING INC                                                                       1E9801 CC 242 Cold plane and place hot mix asphalt. $618,130.00 50 01/03/11 02/09/11 $465,153.80 5.00 7.90 03/11/11

BAY CITIES PAVING AND GRADING INC                                                                  292271 Ala 80 Construct bikeway $2,636,740.00 1000 750 09/06/11 10/11/11 $1,451,223.92 3.00 4.30 11/14/11

BAY CITIES PAVING & GRADING, INC.                                                                     298301 SCl 880 Widen I-880, one lane in each direction $46,653,936.00 450 250 Y 08/29/11 10/25/11 535,171.69 + 200 $31,535,171.69 0.00 12/14/11

BAY CITIES PAVING & GRADING  INC                                                                      4A5201 Ala 680 The roadway to be widen and the pavement to be rehabilitated. $47,008,527.90 177 Y 09/22/08 12/10/08 461,705.60 + 177 $34,461,705.60 04/17/09

BAY CITIES PAVING & GRADING  INC                                                                                         Total $170,677,928.29 Total $124,072,933.66

BAY LINE CUTTING & CORING INC                                                                           0E9301 Ala 580 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEAL $1,271,914.00 100 12/08/08 01/21/09 $663,824.68 5.00 5.21 01/30/09

BAY LINE CUTTING & CORING INC                                                                           0E9101 Ala 80,84,92 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $667,492.00 60 12/15/08 01/21/09 $366,090.80 5.00 5.27 02/03/09

BAY LINE CUTTING & CORING INC                                                                           1E3001 SF,Mrn 101 Treat bridge decks and replace joint seals. $1,456,727.06 70 01/25/10 02/24/10 $1,106,801.06 8.00 29.40 03/15/10

BAY LINE CUTTING & CORING INC                                                                           4A5401 Ala 880 Place polyester concrete overlay. $2,322,736.80 120 11/15/10 12/15/10 $1,750,000.00 3.00 3.60 01/21/11

BAY LINE CUTTING AND CORING  INC                                                                    1E7501 Ala 880, 980 Treat bridge with methacrylate and replace joint seal assemblies. $471,426.24 50 03/28/11 05/03/11 $577,000.00 5.00 16.00 06/09/11

BAY LINE CUTTING & CORING INC                                                                           0E5201 CC 4 TREAT BRIDGE DECK WITH MWTHACRYLATE AND REPLACE JOINT SEALS $134,885.25 48 11/24/08 01/13/09 $88,999.00 5.00 5.50 02/10/09

BAY LINE CUTTING & CORING INC                                                                                         Total $6,325,181.35 Total $4,552,715.54

BENTANCOURT BROS CONSTRUCTION  INC                                                         040801 SF 80 Replace 15 kV electrical cable. $623,250.00 45 03/15/10 04/13/10 $488,900.00 41.90 05/11/10

BENTANCOURT BROS CONSTRUCTION  INC                                                                                         Total $623,250.00 Total $488,900.00

BRCO CONSTRUCTORS INC                                                                                     0A9201 SM 280 Replace Safety Roadside Rest Area $4,075,815.00 500 250 05/26/09 07/07/09 $2,705,000.00 5.00 07/23/09

BRCO CONSTRUCTORS INC                                                                                                      Total $4,075,815.00 Total $2,705,000.00

BUILDING CONSULTING ENGINEERS  INC                                                              0AA011 Ala 5505 Installation of Photovoltaic Panels $304,077.00 20 02/01/10 03/02/10 $219,900.00 3.20 03/24/10

BUILDING CONSULTING ENGINEERS  INC                                                                                         Total $304,077.00 Total $219,900.00

BUGLER CONSTRUCTION                                                                                         042251 SM,Ala 84 Existing Expansion Joint Panels to be replaced. $2,693,670.00 80 Y 11/24/08 12/17/08 ,655,470 + 80 Da $2,655,470.00 5.00 0.60 01/07/09

BUGLER CONSTRUCTION                                                                                                        $2,693,670.00 Total $2,655,470.00

CALIFORNIA ENGINEERING CONTRACTORS INC                                                  177901 Ala 880 Overlay bridge deck, replace railing, and construct approach slabs. $6,496,306.00 80 Y 04/27/09 05/26/09 ,517,807 + 80 Da $6,517,807.00 4.00 0.30 06/15/09

CALIFORNIA ENGINEERING CONTRACTORS INC                                                  44631 SF,Ala 80 Repair bridge joint seals. $403,510.00 30 01/04/10 01/27/10 $247,000.00 0.00 02/17/10

CALIFORNIA ENGINEERING CONTRACTORS INC                                                  0E9701 Ala,CC,SM,SCl Var Treat bridge decks with methacrylate and replace joint seals. $1,364,385.00 120 01/03/11 02/02/11 $1,561,845.00 0.00 03/07/11

CALIFORNIA ENGINEERING CONTRACTORS INC                                                  2E1601 SCl 17 Paint steel girders. $2,181,145.00 61 Y 12/05/11 01/10/12 517,145.00 + 61 d $1,517,145.00 3.00 3.60 02/03/12

CALIFORNIA ENGINEERING CONTRACTORS INC                                                  1A5211 CC,Sac 160 Bridge Seismic Retrofit $93,011,215.00 360 60 Y 12/21/09 03/10/10 926,343.50 + 300 $34,926,343.50 0.00 04/22/10

CALIFORNIA ENGINEERING CONTRACTORS INC Total $103,456,561.00 Total $44,770,140.50

CALIFORNIA PAVEMENT MAINTENANCE COMPANY INC                                      1E1201 SCl 9 Resurface roadway with micro-surfacing. $809,251.00 45 04/20/09 05/19/09 $712,192.80 5.00 0.90 06/02/09

CALIFORNIA PAVEMENT MAINTENANCE COMPANY INC                                                                     Total $809,251.00 Total $712,192.80

CIMARRON INC                                                                                                               0G1501 CC 4 Replace culverts and underdrains. $615,000.00 60 04/12/10 05/11/10 $552,943.00 5.00 9.00 06/03/10

CIMARRON INC                                                                                                               0G4011 SCl 9 Repair embankment. $676,071.50 30 08/18/10 09/02/10 $469,011.00 0.00 09/02/10

CIMARRON INC                                                                                                               3S7211 Sol 680 Culvert to be replaced and rock slope protection to be constructed. $379,993.00 25 04/05/10 05/05/10 $290,930.00 5.00 5.40 06/02/10

CIMARRON INC                                                                                                               Total $1,671,064.50 Total $1,312,884.00

C C MYERS INC  ALTERNATIVE A                                                163731 SF 101,1 Reconstruct IC, construct viaduct, retaining walls, drainage $81,811,397.43 540 08/10/09 10/07/09 $48,400,000.00 7.00 7.10 10/23/09

C C MYERS INC                                                                                                             2285E1 CC 4 Freeway widening from 4 lanes to 8 lanes and reconstruct interchange $50,785,145.50 720 07/18/11 09/14/11 $42,380,000.00 2.30 10/11/11

C C MYERS INC                                                                                                              Total $132,596,542.93 Total $90,780,000.00

CENTRAL FENCE CO                                                                                                 0A9111 Son 1,12, 116 Replace metal beam guard railing and terminal systems. $1,670,410.00 80 07/06/09 07/29/09 $957,495.00 8.00 12.20 08/17/09

CENTRAL FENCE CO                                                                                                           Total $1,670,410.00 Total $957,495.00

C F ARCHIBALD PAVING INC                                                                                     1E1801 SCl 152 Cold plane asphalt concrete surfacing and hot mix asphalt surfacing. $527,000.00 40 04/20/09 05/20/09 $458,530.00 5.00 13.70 06/11/09

C F ARCHIBALD PAVING INC                                                                                                   Total $527,000.00 Total $458,530.00

CHRISP COMPANY                                                                                                     2A4101 SM 1 Install Rumble Strip. $784,345.00 50 06/13/11 07/06/11 $699,215.60 2.00 16.00 08/01/11

CHRISP COMPANY                                                                                                             Total $784,345.00 Total $699,215.60
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CONTRACTORS CHEMICAL INC                                                                               0E7401 SM,SCl 84, 82, 237 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEAL $1,510,851.00 170 01/20/09 02/24/09 $982,153.00 5.00 0.70 03/11/09

CONTRACTORS CHEMICAL INC                                                                                                   Total $1,510,851.00 Total $982,153.00

COAST CONSTRUCTION INC                                                                                    1E3701 SF 80 Repair transverse joint seal $374,825.00 57 05/01/09 05/12/09 $275,350.00 5.00 6.50 06/01/09

COAST CONSTRUCTION INC                                                                                    1E4001 Nap,Sol 29, 128 Place polyester concrete and treat bridge deck with methacrylate. $590,753.33 105 03/21/11 04/27/11 $819,388.20 5.00 12.00 06/03/11

COAST CONSTRUCTION INC                                                                                    1A2411 Ala 24,980 Paving existing planting strip on median shoulder with concrete. $414,740.00 30 03/29/10 04/27/10 $386,890.00 5 05/25/10

COAST CONSTRUCTION INC                                                                                                     Total $1,380,318.33 Total $1,481,628.20

COFFMAN SPECIALTIES INC                                                                                     1E0301' SM 35, 92 & 101 Treat bridge deck with methacrylate resin and replace joint seals. $297,797.50 60 01/19/10 02/17/10 $278,657.50 5.90 03/15/10

COFFMAN SPECIALTIES INC                                                                                                    Total $297,797.50 Total $278,657.50

DEBRUIN CONSTRUCTION INC                                                                                0E5801 Sol 12, 37 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $466,951.85 75 12/08/08 01/28/09 $262,492.18 5.00 0.02 02/13/09

DEBRUIN CONSTRUCTION INC                                                                                1E4601 CC 4,24,80,680 Treat bridge decks with methacrylate and replace joint seals. $641,801.00 145 04/05/10 05/05/10 $531,225.00 5.00 29.70 06/08/10

DEBRUIN CONSTRUCTION INC                                                                                                   Total $1,108,752.85 Total $793,717.18

DECKER LANDSCAPING INC                                                                                     172411' Ala 84 Install erosion control and monitor (2-Years). $231,219.00 560 500 11/15/10 12/14/10 $146,362.00 5.00 7.90 02/02/11

DECKER LANDSCAPING INC                                                                                                        Total $231,219.00 Total $146,362.00

DE SILVA GATES CONSTRUCTION                                                                          3A0501 SCl 880 Replace asphalt concrete surfacing and metal beam guard railing. $8,539,650.00 100 10/11/10 11/10/10 $7,645,365.00 6.00 6.80 01/03/11

DE SILVA GATES CONSTRUCTION                                                                                                Total $8,770,869.00 Total

DISNEY CONSTRUCTION INC                                                                                   2E0201' Ala 260 Remove fiber reinforced concrete overlay off of the tube ceiling $300,775.00 45 04/08/10 04/20/10 $269,333.00 5.00 5.70 05/10/10

DISNEY CONSTRUCTION INC                                                                                   1A7701 SM 280 Seismic restoration $6,436,192.50 155 03/07/11 04/12/11 $6,410,400.00 5.00 4.10 05/11/11

DISNEY CONSTRUCTION INC                                                                                                    Total $6,736,967.50 Total $6,679,733.00

DREAMBUILDER                                                                                                         4A1701 Son 128 Remove and replace existing culverts. $348,702.50 60 12/21/09 01/26/10 $250,061.00 0.00 02/18/10

DREAMBUILDER                                                                                                         2E1401 SCl 85 Fog seal shoulders. $500,217.50 50 11/08/10 12/07/10 $494,861.00 5.00 5.30 01/27/11

DREAMBUILDER                                                                                                         3A9901 Son 116, 12 Reconstruct existing curb ramps, sidewalk, and drainage system. $518,305.00 120 06/01/10 06/29/10 $296,061.00 5.00 5.20 07/27/10

DREAMBUILDER                                                                                                               Total $1,367,225.00 Total $1,040,983.00

ENVIRONMENTAL LANDSCAPE SOLUTIONS                                                          2A5421 SM,SCl 280, 35 Upgrading Vista point for ADA compliance. $392,500.00 340 250 06/21/10 07/28/10 $293,862.00 5.00 5.10 10/19/10

ENVIRONMENTAL LANDSCAPE  SOLUTIONS                                                         172431 Ala 580 Environmental mitigation. $798,890.00 810 750 08/08/11 08/30/11 $551,658.00 5.00 9.50 09/29/11

ENVIRONMENTAL LANDSCAPE SOLUTIONS                                                          2642A1 SM 101 ESTABLISH EXISTING PLANTING $122,500.00 500 0 08/15/11 09/14/11 $106,980.00 5.00 6.80 10/14/11

ENVIRONMENTAL LANDSCAPE  SOLUTIONS                                                         4876A1 SCl 101 REPLACEMENT HIGHWAY PLANTING $743,918.00 810 750 08/02/10 10/13/10 $450,887.50 5.00 5.60 12/23/10

ENVIRONMENTAL LANDSCAPE SOLUTIONS                                                                                   Total $2,057,808.00 Total $1,403,387.50

FEDCO CONSTRUCTION INC                                                                                    1E3801 Nap 29 Cold plane asphalt concrete pavement and place HMA (A). $522,586.00 40 05/18/09 06/17/09 $509,589.00 5.00 9.10 06/29/09

FEDCO CONSTRUCTION INC                                                                                    2E0401 Sol 113 Cold plane asphalt concrete pavement and place HMA (Type A). $551,820.00 30 03/28/11 05/04/11 $589,765.00 5.00 5.40 06/09/11

FEDCO CONSTRUCTION INC                                                                                                     Total $1,074,406.00 Total $1,099,354.00

FIELDSTONE CONSTRUCTION COMPANY                                                              2A5411 Nap 29 Reconstruct sidewalk and install pipe handrailing. $462,700.00 340 250 03/08/10 04/06/10 $308,660.00 1.20 06/24/10

FIELDSTONE CONSTRUCTION CO                                                                           4A8821 Son 128 Provide plant establishment, install and maintain plants. $281,868.00 1290 1250 01/03/12 02/01/12 $216,669.00 5.00 10.80 02/27/12

FIELDSTONE CONSTRUCTION COMPANY                                                                                     Total $744,568.00 Total $525,329.00

FLATIRON WEST INC                                                                                                 165421 Ala 880 Replace bridges, construct roadway, retaining walls and pumping plant. $75,027,615.30 470 Y 04/20/09 07/29/09 648,177.30 + 470 $50,648,177.30 5.00 5.00 08/20/09

FLATIRON WEST INC                                                                                                          Total $75,027,615.30 Total $50,648,177.30

FRANK MEDINA                                                                                                           3S6111 Nap 128 Construct rock slope protection system. $199,630.00 100 03/30/09 04/28/09 $83,210.00 5.00 4.30 05/15/09

FRANK MEDINA                                                                                                               Total $199,630.00 Total $83,210.00

GALLAGHER & BURK INC                                                                                          4A5801 Ala 24 Cold plane and place rubberized hot mix asphalt (gap graded) on ramps. $790,624.00 45 04/20/09 05/19/09 $619,835.00 5.00 21.80 06/01/09

GALLAGHER & BURK INC                                                                                          1E7401 SM 82 Cold plane pavement and overlay with rubberized hot mix asphalt. $2,649,600.00 90 03/22/10 04/20/10 $1,987,654.32 7.00 9.00 05/20/10

GALLAGHER & BURK INC                                                                                   1A6821 Ala 880  Roadway rehabilitation, crack and seat and overlay concrete pavement $14,501,791.20 375 08/29/11 10/19/11 $12,716,072.00 6.00 6.10 12/02/11

GALLAGHER & BURK INC                                                                                          1E3201 SM 101 Cold plane and place rubberized hot mix asphalt (gap graded). $2,806,440.00 80 05/26/09 06/24/09 $2,295,770.00 4.00 4.30 07/20/09

GALLAGHER & BURK INC                                                                                                     Total $20,748,455.20 Total $17,619,331.32

GEMS ENVIRONMENTAL MANAGEMENT  SERVICES INC                                     3A0901 Ala,CC,SM Var Replace underground storage tanks. $1,895,000.00 300 05/31/11 06/22/11 $1,726,209.47 3.00 6.50 07/08/11

GEMS ENVIRONMENTAL MANAGEMENT  SERVICES INC                                                                                Total $1,895,000.00 Total $1,726,209.47

GEORGE REED INC                                                                                                    1E7301 Son 1 Bonded wearing course overlay. $1,148,182.50 50 03/29/10 05/05/10 $1,134,399.00 6.00 6.10 06/09/10

GEORGE REED INC                                                                                                            Total $1,148,182.50 Total $1,134,399.00

G BORTOLOTTO & COMPANY                                                                                   1E5101 SM 1 Cold plane existing pavement and place hot mix asphalt. $731,855.00 40 04/27/09 05/22/09 $602,803.00 5.00 5.90 06/09/09

G BORTOLOTTO & COMPANY                                                                                   1E2601 SM 92 Cold plane and place hot mix asphalt (Type A). $412,145.00 25 04/12/10 05/11/10 $365,574.90 5.00 5.10 06/09/10

G BORTOLOTTO AND CO., INC.                                                                                2E3201 SCl 237 Replace asphalt concrete surfacing. $570,729.00 35 04/04/11 05/10/11 $527,567.39 5.00 5.10 06/09/11

G BORTOLOTTO & COMPANY                                                                                   0G4701 SCl 280 Cold plane asphalt concrete pavement and place hot mix asphalt. $279,025.00 20 03/08/10 04/14/10 $165,339.08 0.00 04/30/10

G BORTOLOTTO & COMPANY                                                                                                   Total $1,993,754.00 Total $1,661,284.37

GHILOTTI BROS INC                                                                                                   129651 Son 101 Widen to 6 lanes and reconstruct Wilfred Avenue Interchange. $57,065,087.00 870 30 10/20/08 12/17/08 $37,967,153.75 5.00 0.48 03/03/09

GHILOTTI BROS INC                                                                                                   263721 CC 80 Widen freeway and bridge, Retaining wall and TOS - Construct EB HOVL $32,038,957.70 375 250 Y 08/03/09 10/06/09 404,615.80 + 125 $20,404,615.80 10/22/09

GHILOTTI BROS INC                                                                                                   3S5621 Mrn 1 Excavate hill and rebuild slope. $305,590.00 20 04/26/10 05/26/10 $183,590.00 7.00 7.40 06/23/10

GHILOTTI BROTHERS INC                                                                                         4S5401 Mrn 1 Drainage system rehabilitation $2,044,684.00 100 03/14/11 04/20/11 $2,095,757.70 6.00 6.30 05/24/11

GHILOTTI BROS, INC                                                                                                  2E1101 Nap 29 Cold plane and place rubberized hot mix asphalt (gap graded). $1,140,225.00 50 03/14/11 04/12/11 $959,888.00 4.00 6.30 05/19/11

GHILOTTI BROTHERS/RM HARRIS JV                                                                      264061 Mrn 101 Construct HOV Lanes and Widen Bridge $32,076,610.20 77 Y 02/28/11 04/26/11 280,252.85 + 77 D $24,280,252.85 0.60 06/02/11

GHILOTTI BROS INC                                                                                                   2E2901 Mrn 580 Cold plane and place hot mix asphalt (open graded friction course). $1,470,460.00 50 04/04/11 05/11/11 $1,148,777.00 3.00 6.90 06/28/11

GHILOTTI BROTHERS INCORPORATED                                                                  0G5401 Mrn 131 Resurface pavement, signal and lighting. $652,030.00 65 04/18/11 05/18/11 $575,623.00 6.00 16.50 06/10/11

GHILOTTI CONSTRUCTION COMPANY INC                                                             264041 Son 101 Construct bridge, retaining walls, ramps, sewer and water lines.� $10,692,773.00 500 08/15/11 10/05/11 $8,290,102.00 8.00 8.20 11/01/11

GHILOTTI BROS INC                                                                                                   2E1301 Nap 29 Cold plane pavement and place rubberized hot mix asphalt. $925,466.00 30 03/28/11 05/03/11 $852,440.50 5.00 6.00 06/09/11

GHILOTTI BROS INC                                                                                                   0C7401 Mrn 101 Asphalt Concrete surfacing. $20,915,919.00 100 10/31/11 01/11/12 $20,487,788.00 7.00 7.60 02/03/12

GHILOTTI BROS INC                                                                                                   264131 Nap 12 Widening highway to 4 Lanes and constructing Retaining Walls $25,972,835.70 470 250 10/17/11 12/06/11 $19,925,242.60 8.00 8.40 01/26/12

GHILOTTI BROS INC                                                                                                   294931 Ala 24 Widen roadway and install signal and lighting. $376,716.00 95 0 10/19/09 11/18/09 $311,412.00 4.00 36.10 12/23/09

GHILOTTI BROS INC                                                                                                                  Total $185,677,353.60 Total $137,482,643.20

GHILOTTI CONSTRUCTION COMPANY INC                                                             1E5601 Mrn 131 Overlay roadway with rubberized hot mix asphalt (gap graded). $1,951,415.00 60 03/02/09 04/01/09 $1,383,838.00 5.00 3.40 04/20/09

GHILOTTI CONSTRUCTION COMPANY  INC                                                            1E5501 SM 101 RHMA Overlay $3,524,227.00 80 01/12/09 02/11/09 $2,774,093.50 5.00 0.10 03/05/09

GHILOTTI CONSTRUCTION COMPANY INC                                                             4A1401 Mrn 580101 Replace bridge, widen roadway, and construct retaining walls. $11,819,626.65 128 06/22/09 09/30/09 50,537.20 + 128 D $9,350,537.20 1.00 1.10 11/04/09

GHILOTTI CONSTRUCTION COMPANY INC                                                             290831 Ala 580 Widen freeway, rehab pavement, construct RW and bridge footings. $51,505,610.84 490 01/05/09 06/03/09 $30,454,448.00 5.00 5.00 07/22/09

GHILOTTI CONSTRUCTION COMPANY INC                                                             1E6701 Son 116 Cold plane pavement and place hot mix asphalt (type A). $719,840.00 25 04/12/10 05/12/10 $684,930.00 5.00 10.40 06/03/10

GHILOTTI CONSTRUCTION COMPANY INC                                                             174411' Ala 84 Realign and improve sight distance. $8,926,347.00 650 250 09/13/10 10/27/10 $7,276,675.00 5.00 5.60 12/16/10

GHILOTTI CONSTRUCTION COMPANY  INC                                                            0A1841 Son 101 Widen roadway and bridge. $16,962,163.85 317 250 Y 02/28/11 04/19/11 759,347.00 + 67 D $10,759,347.00 2.50 05/19/11
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GRANITE CONSTRUCTION COMPANY                                                                     2E3101 SCl 130 Replace asphalt concrete surfacing. $570,510.00 30 03/07/11 04/13/11 $519,150.00 5.00 5.80 05/19/11

GRANITE CONSTRUCTION COMPANY                                                                     235631 SM 101 Widen roadway and bridge and replace pedestrian overcrossing. $24,254,355.50 343 250 Y 02/22/11 04/13/11 235,576.50 + 93 D $14,235,576.50 0.00 06/01/11

GHILOTTI CONSTRUCTION COMPANY  INC                                                            3S7401 Son 1 Construct retaining wall and widen roadway. $1,472,842.75 120 09/20/10 10/27/10 $1,718,912.80 7.00 7.60 12/21/10

GHILOTTI CONSTRUCTION COMPANY  INC                                                            3A5301 Ala 580 Remove AC & PCC pavement, place HMA & PCC pavement, add parking area. $850,000.00 80 06/06/11 07/06/11 $591,488.40 5.00 5.20 07/22/11

GHILOTTI CONSTRUCTION COMPANY INC                                                             4S6401 Son 101 Install slope protection $363,800.00 25 10/03/11 11/02/11 $288,580.00 5.00 5.20 11/18/11

GHILOTTI CONSTRUCTION COMPANY INC                                                             1G5701 Son 101 Modify and signalize intersection. $1,127,532.00 80 09/26/11 10/18/11 $784,220.00 9.00 9.10 11/18/11

GHILOTTI CONSTRUCTION COMPANY INC                                                             4S6501 Son 101 Construct soldier pile wall, tieback wall and reinforced CIDH piles. $1,710,608.00 165 09/12/11 10/11/11 $1,481,705.00 3.00 3.10 11/16/11

GHILOTTI CONSTRUCTION COMPANY INC                                                             264141 Nap,Sol 12 Widen Route 12 from a two-lane to a four-lane conventional highway $46,526,286.30 700 250 10/17/11 12/13/11 $35,635,745.50 6.00 6.00 01/11/12

GHILOTTI CONSTRUCTION COMPANY INC                                                             264141 Nap,Sol 12 Widen Route 12 from a two-lane to a four-lane conventional highway $46,526,286.30 700 250 10/17/11 12/13/11 $35,635,745.50 6.00 6.00 01/11/12

GHILOTTI CONSTRUCTION COMPANY INC                                                             1E5301 Son 12 Resurface AC pavement $3,260,000.00 90 01/20/09 02/18/09 $2,552,691.00 5.00 0.18 04/02/09

GHILOTTI CONSTRUCTION COMPANY INC Total $222,071,451.19 Total $156,127,683.40

GOLDEN STATE BRIDGE INC                                                                                    049071 CC,Sol 80 Replace Timber Fenders Piers 2 & 3 , Pile, and Ring Beams $13,980,971.50 200 08/29/11 12/14/11 $16,888,169.50 4.10 02/16/12

GOLDEN STATE BRIDGE INC                                                                                                    Total $13,980,971.50 Total $16,888,169.50

GORDON N BALL INC                                                                                                 3S5611 Mrn 1 REPAIR DRAINAGE SYSTEM AND WIDENING SHOULDERS $296,070.00 60 40 06/08/09 07/15/09 $260,840.00 5.00 0.80 08/04/09

GORDON N BALL INC                                                                                                 0435E1' SF 80 Landscaping, Lighting, Concrete Work, Grading, Fencing $3,570,924.00 930 750 08/23/10 09/21/10 $2,627,985.80 0.00 11/29/10

GORDON N BALL INC                                                                                                          Total $3,866,994.00 Total $2,888,825.80

GRADETECH INC                                                                                                        172421 Ala 580 Environmental Mitigation. $1,077,762.50 90 0 10/18/10 11/10/10 $618,676.00 4.00 4.00 12/17/10

GRADETECH INC                                                                                                              Total $1,077,762.50 Total $618,676.00

GRANITE CONSTRUCTION COMPANY                                                                     3A5601 SCl 152 Install centerline rumble strip. $354,000.00 60 0 04/13/09 05/06/09 $205,671.00 5.00 7.30 05/22/09

GRANITE CONSTRUCTION COMPANY                                                                     1E2501 SM 82 Cold plane pavement and place hot mix asphalt (type A). $234,457.00 30 04/19/10 05/18/10 $228,628.00 5.00 13.60 06/07/10

GRANITE CONSTRUCTION COMPANY                                                                     0G4901 CC 4 Cold plane existing pavement place HMA. $294,950.00 40 03/29/10 04/27/10 $233,233.00 5.00 05/17/10

GRANITE CONSTRUCTION COMPANY                                                                     1E3901 SCl 35 Overlay roadway with rubberized hot mix asphalt (gap graded). $1,224,837.00 40 05/26/09 06/23/09 $1,045,045.00 4.00 7.80 07/16/09

GRANITE CONSTRUCTION COMPANY                                                                     3A3001 Sol 80 Road Resurfacing and Approach Slab Replacement $13,705,990.00 58 Y 05/17/10 06/08/10 2,399,669 + 58 Da $12,399,669.00 6.00 7.40 07/06/10

GRANITE CONSTRUCTION COMPANY                                                                     1E8801 SCl 25 & 156 Rubberized hot mix asphalt overlay. $1,238,020.00 60 03/01/10 04/07/10 $1,042,227.00 6.40 06/24/10

GRANITE CONSTRUCTION COMPANY                                                                     3A4001 SCl 152 Construct westbound Route 152 left turn pocket for San Felipe Road. $1,142,660.00 50 0 02/22/11 03/15/11 $916,168.50 8.00 10.10 04/07/11

GRANITE CONSTRUCTION COMPANY                                                                     2E0801 SCl 85 Cold plane AC pavement and place RHMA (gap graded) surfacing. $2,629,462.00 80 02/14/11 03/16/11 $2,216,069.00 8.00 8.10 04/22/11

GRANITE CONSTRUCTION COMPANY                                                                     3A9101 SCl 101 Grind and place concrete pavement, place rubberized hot mix asphalt. $780,652.00 45 04/18/11 05/11/11 $844,655.00 3.00 3.20 06/14/11

GRANITE CONSTRUCTION COMPANY                                                                     2E0901 SCl 237 Cold plane and place bonded wearing course (gap graded). $2,533,782.00 70 04/04/11 05/03/11 $2,526,748.50 8.00 8.00 06/09/11

GRANITE CONSTRUCTION COMPANY                                                                     0C9011 SCl 101 Cold plane asphalt concrete surfacing and hot mix asphalt surfacing. $29,138,865.00 73 Y 09/08/09 10/14/09 3,919,530 + 73 Da $23,919,530.00 7.00 7.20 11/12/09

GRANITE CONSTRUCTION COMPANY Total $53,277,675.00 Total $45,577,644.00

HALF MOON BAY GRADING AND PAVING INC                                                        1E5701 SF,SM 35 Replace culvert and install pipeliner. $207,760.00 45 01/24/11 02/23/11 $42,206,240.50 5.00 7.00 04/20/11

HALF MOON BAY GRADING AND PAVING INC                                                                               $207,760.00 $42,206,240.50

HARRIS ELECTRIC                                                                                                     3A1101 SM 101 Install standby generator. $213,799.00 90 04/06/09 05/06/09 $144,378.53 5.00 5.20 05/20/09

HARRIS ELECTRIC                                                                                                     040821 SF 80 Replace substation electrical gear. $667,000.00 210 05/23/11 06/21/11 $699,500.00 5.00 5.00 08/10/11

HARRIS ELECTRIC                                                                                                            Total $880,799.00 Total $843,878.53

I M R CONTRACTOR CORPORATION                                                                       3A9501 Ala 680 Replace Roof at Mission Grade Weigh Station. $205,750.00 42 10/18/10 11/17/10 $200,000.00 5.00 6.20 01/21/11

I M R CONTRACTOR CORPORATION                                                                                               Total $205,750.00 Total $200,000.00

INTERNATIONAL SURFACING SYSTEMS                                                                 1E1601 Sol 84 Cold plane and place hot mix asphalt concrete (type-A). $666,710.00 40 06/28/10 09/21/10 $665,773.00 5.00 5.10 12/13/10

INTERNATIONAL SURFACING SYSTEMS                                                                                     Total $666,710.00 Total $665,773.00

INTERSTATE GRADING AND PAVING  INC                                                              2E3701 SM 82 Replace asphalt concrete surfacing. $522,820.00 30 04/11/11 05/04/11 $422,470.00 5.00 5.00 06/09/11

INTERSTATE GRADING AND PAVING  INC                                                                                         Total $522,820.00 Total $422,470.00

J A GONSALVES & SON CONSTRUCTION INC                                                        1E2201 Son 1 Replace asphalt concrete surfacing $417,430.00 45 05/26/09 06/23/09 $369,030.00 4.00 4.00 07/20/09

J A GONSALVES & SON CONSTRUCTION INC Total $417,430.00 Total $369,030.00

J J NGUYEN INC                                                                                                             2S6201 SM 1 Rock slope protection, timber check dam and erosion control. $280,710.00 315 250 04/27/09 05/22/09 $164,911.00 4.00 99.10 06/15/09

J J NGUYEN INC                                                                                                             2490A1 Ala 238, 880 Perform Highway Planting and Install Irrigation System $1,838,333.00 910 750 08/23/10 09/29/10 $1,389,442.50 3.00 96.50 12/21/10

J J NGUYEN INC                                                                                                             0060C1 CC,Sol 680,780 Perform Highway Planting and Install Irrigation Systems $1,500,862.50 1000 750 10/19/09 11/17/09 $848,677.00 0.40 12/21/09

J J NGUYEN INC                                                                                                             Total $3,619,905.50 Total $2,403,030.50

KUDSK CONSTRUCTION INC                                                                                    3A9701 Ala 580 Rebuild scale house. $1,083,575.00 150 05/26/09 06/24/09 $698,170.00 5.00 0.00 07/09/09

KUDSK CONSTRUCTION INC                                                                                                     Total $1,083,575.00 Total $698,170.00

LEGG INC                                                                                                                   268701 CC 4 Replace Concrete Pavement. $832,000.00 80 04/25/11 05/18/11 $820,590.50 5.00 5.50 06/17/11

LEGG INC                                                                                                                   2E2401 Ala 80,84,580 Treat bridge decks with methacrylate and replace joint seals $258,111.40 60 11/14/11 12/13/11 $256,771.79 5.00 6.00 02/01/12

LEGG INC                                                                                                                   3S6201 SCl 9 Place anchored wire mesh system and erosion control. $378,603.60 90 08/22/11 09/20/11 $480,385.00 5.00 10.40 10/06/11

LEGG INC                                                                                                                   Total $1,468,715.00 Total $1,557,747.29

MIDSTATE BARRIER INC                                                                                           0A7821 SCl Var Terminal System End Treatment of Guardrails to be upgraded $1,954,055.00 60 Y 03/29/10 04/27/10 ,630,000 + 60 Da $1,630,000.00 7.00 7.20 05/25/10

MIDSTATE BARRIER INC                                                                                           0A8721 SM 1,35,82,84,101,etc. Upgrade the Barrier and Guardrail End Terminals $1,495,395.00 58 07/26/10 10/12/10 ,688,076 + 58 Da $1,688,076.00 8.00 8.00 12/16/10

MIDSTATE BARRIER INC                                                                                                       Total $3,449,450.00 Total $3,318,076.00

MIKE BROWN ELECTRIC CO                                                                                     249921 SM 82 MODIFY EXISTING TRAFFIC SIGNALS $7,908,994.00 260 05/17/10 06/22/10 $4,826,858.50 3.00 3.40 07/20/10

MIKE BROWN ELECTRIC CO                                                                                                     Total $7,908,994.00 Total $4,826,858.50

MAGGIORA AND GHILOTTI INC                                                                                 3A8201 Mrn 1 Reconstruct sidewalk and walkway, resurface accessible parking area. $314,622.00 290 250 03/29/10 04/28/10 $234,567.00 5.00 05/26/10

MAGGIORA & GHILOTTI INC                                                                                      1637K1 SF 1 CREEK MITIGATION, RCB CULVERT, DRAINAGE $697,850.00 60 04/04/11 05/10/11 $369,963.00 6.00 1.90 06/21/11

MAGGIORA AND GHILOTTI INC                                                                                 2E3301 Mrn 1 Cold plane pavement and place hot mix asphalt concrete. $961,790.00 60 04/18/11 05/17/11 $726,025.00 5.00 6.20 06/15/11

MAGGIORA AND GHILOTTI INC                                                                                 3S9201 Mrn 101 Place rock slope protection. $133,550.00 20 04/26/10 05/25/10 $57,775.00 5.00 5.90 06/17/10

MAGGIORA AND GHILOTTI INC                                                                                                  Total $2,107,812.00 Total $1,388,330.00

M B SERVICES                                                                                                               1E5901 Ala 580 Replace concrete pavement $630,810.00 70 02/23/09 03/24/09 $382,888.00 5.00 5.45 04/07/09

M B SERVICES                                                                                                               4C3701 Son 12 Cold plane asphalt concrete pavement and place HMA (A). $845,130.00 45 03/30/09 04/28/09 $507,839.75 5.00 7.70 05/11/09

M B SERVICES                                                                                                               1E1301 SF 35 Replace asphalt concrete surfacing . $853,940.00 40 03/30/09 04/29/09 $645,623.00 5.00 6.00 05/14/09

M B SERVICES                                                                                                               0G0801 Son,Sol 37 Replace asphalt concrete surfacing. $753,450.00 30 03/23/09 04/08/09 $415,000.00 5.00 11.00 04/23/09

M B SERVICES                                                                                                               Total $3,083,330.00 Total $1,951,350.75

M C K SERVICE INC                                                                                                    4C3501 Nap 128 Place rubberized hot mix asphalt (gap graded). $799,435.00 30 09/27/10 10/26/10 $796,777.00 4.00 4.00 12/21/10

MCK SERVICES INC                                                                                                   4C1401 Nap 29 Cold plane and place rubberized hot mix asphalt (gap graded). $5,502,318.00 110 12/06/10 01/12/11 $5,009,299.00 5.00 5.20 02/15/11

M C K SERVICE INC                                                                                                      1A6811 Ala 880 Replace concrete pavement (rapid strength concrete). $3,521,173.00 400 07/19/10 10/05/10 $5,295,364.00 6.00 10.30 02/03/11

M C K SERVICE INC                                                                                                          Total $9,822,926.00 Total $11,101,440.00
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M C M CONSTRUCTION INC                                                                                      0120S1 SF 80 Construct bridges, roadway and install electrical system. $134,458,977.80 1390 08/11/08 12/15/09 $80,775,457.00 5.00 5.20 02/04/10

M C M CONSTRUCTION INC                                                                                      1706U1 Ala 880 replace EXISTING BRIDGE WITH Prestressed CONCRETE and WIDEN freeway. $117,776,772.00 800 Y 11/26/07 02/04/09 ,877,777 + 800 D $87,877,777.00 03/25/09

M C M CONSTRUCTION INC                                                                                                     Total $252,235,749.80 Total $168,653,234.00

MODERN ALLOYS INC                                                                                                0A7811 SCl 101,237,280 Upgrade and replace terminal ends of barriers and guardrails. $1,848,060.00 40 Y 11/30/09 01/27/10 547,919.50 + 40 D $1,547,919.50 8.00 8.80 02/09/10

MODERN ALLOYS INC                                                                                                4A3411 Ala 13 Replace Gore Signs with Overhead Signs. $945,930.50 240 11/22/10 12/15/10 $719,787.36 6.00 6.10 01/19/11

MODERN ALLOYS INC                                                                                                0A8711 SF,SM 1, 35, 82, 92, 101 Upgrade Guardrail End Terminal $913,752.00 35 0 Y 06/14/10 07/14/10 92,599.00 + 35 Da $992,599.00 13.00 13.40 10/11/10

MODERN ALLOYS INC                                                                                                          Total $3,707,742.50 Total $3,260,305.86

MURPHY INDUSTRIAL COATINGS INC                                                                     2A8001 SCl 9, 17, 101 Clean and paint steel girders. $668,850.00 115 03/21/11 04/20/11 $1,093,000.00 5.00 5.60 05/24/11

MURPHY INDUSTRIAL COATINGS INC                                                                                             Total $668,850.00 Total $1,093,000.00

MYERS AND SONS CONSTRUCTION LP                                                                  1E9601 SCl Var Treat bridge decks with methacrylate and replace joint seals. $598,095.89 75 12/20/10 01/25/11 $624,127.06 5.00 5.80 03/04/11

MYERS AND SONS CONSTRUCTION LP                                                                  1E7801 CC 4,242,580,680 Treat bridge decks with methacrylate and replace joint seals. $625,599.60 50 03/21/11 04/20/11 $937,993.00 5.00 5.40 05/19/11

MYERS AND SONS CONSTRUCTION LP                                                                                             Total $1,223,695.49 Total $1,562,120.06

NORCAL GENERAL CONSTRUCTION CORP                                                           4S6301 Son 1 Slipout repair - Rock Slope Protection. $238,479.00 40 12/06/10 01/12/11 $134,725.00 5.00 6.00 02/15/11

NORCAL GENERAL CONSTRUCTION CORP                                                                                        Total $238,479.00 Total $134,725.00

NORTH BAY CONSTRUCTION INC                                                                            1E5001 Son 116 Replace asphalt concrete surfacing. $345,160.00 25 03/02/09 03/25/09 $266,873.00 5.00 0.20 04/28/09

NORTH BAY CONSTRUCTION INC                                                                            2S3701 Nap 128 Repair slide, reinforced embankment and improve drainage. $1,133,502.00 60 09/09/09 09/16/09 $547,113.70 7.00 09/30/09

NORTH BAY CONSTRUCTION INC                                                                            2S9411 Son 128 Perform highway planting and construct rock slope protection. $864,669.00 1336 1250 02/01/10 03/10/10 $334,029.60 6.00 3.80 04/08/10

NORTH BAY CONSTRUCTION INC                                                                            3S7101 Sol 84 Cold foam in-place recycling and resurface roadway with Type A HMA. $1,569,758.00 30 04/12/10 05/12/10 $1,153,215.00 5.00 5.30 06/09/10

NORTH BAY CONSTRUCTION INC                                                                            0A18U1 Son 101 Widen Hwy and Br, add HOV lanes, and install signals and lightings. $77,661,175.50 207 0 Y 06/15/09 10/14/09 756,304.30 + 207 $48,756,304.30 1.00 3.30 12/23/09

NORTH BAY CONSTRUCTION INC Total $81,574,264.50 Total $51,057,535.60

O C JONES & SONS INC                                                                                             151301 SCl 280 Install ramp metering systems, widen ramps. $3,000,000.00 240 12/28/09 01/27/10 $1,528,879.50 9.00 14.00 02/17/10

O C JONES & SONS INC                                                                                             1E9901 Nap 221 Overlay with rubberized hot mix asphalt (gap graded). $1,463,380.00 70 05/03/10 05/26/10 $1,319,795.00 2.60 06/16/10

O C JONES & SONS INC                                                                                             0A5321 Sol 80 RAMP METERING AND WEIGH-IN-MOTION SYSTEM $5,917,916.00 200 05/10/10 06/29/10 $3,896,736.00 10.20 10/12/10

O C JONES AND SONS INC                                                                                       0C8521 Mrn 101 Resurfacing pavement. $17,638,249.00 52 0 Y 10/11/10 11/09/10 282,998.00 + 52 D $14,282,998.00 6.00 7.80 12/28/10

O C JONES AND SONS INC                                                                                       1G3101 Ala 80 Cold plane and overlay hot mix asphalt pavement $11,931,360.00 400 12/06/10 01/11/11 $9,903,405.00 5.00 7.00 02/17/11

O C JONES AND SONS INC                                                                                       4A4601 Sol 80 Construct concrete barrier $1,216,687.00 80 04/18/11 05/11/11 $745,861.00 4.00 12.47 06/08/11

OC JONES & SONS INC                                                                                              0A8401 CC 4 Widen shoulders and bridge, place HMA on roadway, and construct wall. $15,505,901.50 68 Y 04/04/11 05/17/11 419,581.00 + 68 d $10,419,581.00 9.00 10.10 06/29/11

O. C. JONES & SONS INC                                                                                           1A6201 Son 12,121 Install a traffic signal & realign the Route 12 approach. $3,340,190.00 380 250 08/15/11 09/13/11 $2,353,759.00 6.00 7.10 10/06/11

O C JONES AND SONS INC                                                                                       4A3301 SCl 101 Construct auxiliary lanes & extend exist. HOV lanes in both direction. $53,652,096.80 630 250 09/06/11 11/01/11 $35,781,835.00 1.00 11/17/11

O C JONES & SONS INC                                                                                             0A5351 Sol 12,80 Construct Br and RW, reconstruct weigh station and widen ramps.� $56,452,331.90 420 250 Y 09/26/11 12/14/11 4,373,429 + 170 d $44,373,429.00 5.00 5.60 01/25/12

O C JONES & SONS INC                                                                                             228591 CC 4 Highway and 1 bridge to be widened and 4 bridges to be constructed.  $94,586,142.80 810 60 10/26/09 02/10/10 $64,937,452.60 7.00 7.10 04/15/10

O C JONES & SONS INC                                                                                                     Total $264,704,255.00 Total $189,543,731.10

ODYSSEY LANDSCAPING COMPANY INC                                                               1123J1 SM 1 POND REPAIR AND REVEGETATION $1,776,958.00 1500 1300 10/14/08 02/11/09 $959,000.00 03/09/09

ODYSSEY LANDSCAPING COMPANY INC                                                                                         $1,776,958.00 Total $959,000.00

PACIFIC ELECTRIC CONTRACTING INC                                                                  151361 SCl 17,880 Install CCTV cameras at various ramp meter locations. $868,600.00 80 0 11/16/09 12/09/09 $343,294.00 12.00 4.10 01/07/10

PACIFIC ELECTRIC CONTRACTING INC                                                                  151391 SCl 85, 87 Install CCTV cameras at various ramp meter locations. $934,850.00 80 0 11/23/09 12/16/09 $418,130.00 12.00 7.00 03/24/10

PACIFIC ELECTRIC CONTRACTING INC                                                                  151381 SCl,SM 280, 680 Install CCTV cameras at various ramp meter locations. $1,195,375.00 100 11/30/09 01/05/10 $517,146.00 10.00 2.00 01/21/10

PACIFIC ELECTRIC CONTRACTING INC                                                                                         Total $2,998,825.00 Total $1,278,570.00

PARKER LANDSCAPE DEVELOPMENT   INC                                                           0T1451 Sol 29,37 Perform Highway Planting and Install Irrigation Systems. $1,333,692.75 930 750 11/09/09 12/16/09 $936,334.38 4.90 01/14/10

PARKER LANDSCAPE DEVELOPMENT, INC.                                                           4442A1 Nap 121 Perform highway planting $613,211.00 825 750 06/06/11 08/30/11 $415,051.90 5.00 9.90 09/23/11

PARKER LANDSCAPE DEVELOPMENT   INC                                                                                         Total $1,946,903.75 Total $1,351,386.28

PAVE - TECH INC                                                                                                        1E4101 SM 1,35,92,101,114,280 Treat bridge decks with methacrylate and replace joint seals. $509,053 80 01/19/10 02/23/10 $422,219.90 25.30 03/10/10

PAVE - TECH INC                                                                                                              Total $509,053.20 Total $422,219.90

PAVEX CONSTRUCTION DIVISION                                                                    4A3501 SF 280 Widen ramp and remove concrete carrier (type K). $492,581 45 03/30/09 04/28/09 $294,874.30 5.00 6.00 05/07/09

PAVEX CONSTRUCTION DIVISION                                                                           3S8201 SM 84 CONSTRUCT RETAINING WALL AND PLACE HMA $736,571 180 10/25/10 11/16/10 $869,203.00 6.00 5.00 01/19/11

PAVEX CONSTRUCTION DIVISION                                                                           264901 SCl 17 Drainage system to be replaced and improved. $15,592,014 118 0 Y 12/27/10 03/09/11 062,374.50  + 118 $13,062,374.50 5.00 5.90 03/30/11

PAVEX CONSTRUCTION DIVISION                                                                           4S4301 SM 1 Construct stairs, foot path, RSP, apply and establish erosion control. $617,725 810 750 05/02/11 06/01/11 $411,494.00 4.00 18.00 06/23/11

PAVEX CONSTRUCTION DIVISION                                                                           0C8801 SCl 85 Grind and replace concrete pavement, and resurface highway. � $10,605,761 50 Y 10/31/11 12/07/11 756,527.00 + 50 d $7,756,527.00 7.00 7.20 01/05/12

PAVEX CONSTRUCTION DIVISION                                                                           0C8801 SCl 85 Grind and replace concrete pavement, and resurface highway. � $10,605,761 50 Y 10/31/11 12/07/11 756,527.00 + 50 d $7,756,527.00 7.00 7.20 01/05/12

PAVEX CONSTRUCTION DIVISION                                                                           1E7201 SM 92 Cold plane and place rubberized hot mix asphalt (gap graded). $3,089,005 80 04/05/10 05/05/10 $3,090,439.00 7.00 6.20 06/22/10

PAVEX CONSTRUCTION DIVISION                                                                                    Total $41,739,418.40 Total $33,241,438.80

PENHALL COMPANY                                                                                                  0E5301 SM 380 Treat bridge deck with methacrylate resin and replace joint seals. $1,106,213 130 02/17/09 03/17/09 $727,693.00 5.00 36.00 04/20/09

PENHALL COMPANY                                                                                                  0E9001 Sol,Nap 12,29,37,80,113,505,780 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $494,950 70 01/12/09 02/10/09 $345,546.50 5.00 1.40 02/27/09

PENHALL COMPANY                                                                                                  0E9501 Ala,SCl 13, 24, 280 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACW JOINT SEALS $1,582,420 110 01/20/09 02/18/09 $802,065.42 5.00 1.50 03/04/09

PENHALL COMPANY                                                                                                  0E7901 Ala 580 TREAT BRIDGE DECK WITH METHACRYLATE, POLYESTER OVERLAY $1,414,919 160 01/12/09 02/11/09 $870,725.50 5.00 1.30 02/27/09

PENHALL COMPANY                                                                                                  0E7601 SCl Var TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEAL $1,360,266 170 11/17/08 01/07/09 $865,523.90 5.00 1.90 01/21/09

PENHALL COMPANY                                                                                                            Total $5,958,767 Total $3,611,554.32

PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC                   0A9121 Son 101, 121, 128 Upgrade traffic barrier and guard rail end terminals $1,779,905 65 Y 06/29/09 07/28/09 362,415.83 + 65 D $1,362,415.83 9.00 11.10 08/19/09

PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC                   1E4801 SCl 87,101,152,237,280,600 Treat bridge deck with methacrylate and replace joint seals. $1,915,847 150 01/19/10 02/09/10 $1,316,328.50 14.40 02/24/10

PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC                   0E9901 Ala 238 Treat bridge decks with methacrylate and replace joint seals. $403,601 100 04/05/10 05/04/10 $438,136.50 5.00 32.40 06/08/10

PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC                   0E9601 SF,SM,SCl 101,280,880 Replace deck drainage system and treat bridge deck with methacrylate. $229,711 60 05/03/10 05/25/10 $256,067.40 5.00 11.10 06/17/10

PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC                   150341 SCl 280 Install ramp metering systems, widen onramps. $2,530,000 240 12/28/09 01/26/10 $1,664,671.59 10.00 12.50 02/22/10

PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC                                                                Total $6,859,064 Total $5,037,619.82

PROFESSIONAL CONSTRUCTION SERVICES                                                         1E4401 Ala 580 REPLACE CONCRETE PAVEMENT $595,890 70 02/17/09 03/18/09 $417,500.00 5.00 5.10 03/27/09

PROFESSIONAL CONSTRUCTION SERVICES                                                         1E2801 Son 101 Replace cracked concrete slabs with rapid strength concrete (RSC). $562,610 40 05/03/10 05/26/10 $406,388.40 5.00 6.20 06/16/10

PROFESSIONAL CONSTRUCTION SERVICES                                                         2E2801 Son 101 Replace and grind existing concrete pavement. $1,739,980 90 04/18/11 05/17/11 $1,497,785.00 6.00 7.00 06/23/11

PROFESSIONAL CONSTRUCTION SERVICES                                                         1A2401 Ala 980, 24 PAVE EXISTING PLANTING STRIP $398,901 30 12/15/08 01/21/09 $319,855.90 5.00 5.00 02/11/09

PROFESSIONAL CONSTRUCTION SERVICES Total $3,297,381 Total $2,641,529.30

REGE CONSTRUCTION INC                                                                                      4A2701 Son 128 Remove and replace existing culverts. $220,293 50 03/30/09 04/29/09 $89,075.00 5.00 10.40 05/14/09

REGE CONSTRUCTION INC                                                                                                      Total $220,293 Total $89,075.00

RESTORATION RESOURCES                                                                                    4A8811 Son 128 Mitigation planting. $468,660 800 750 03/22/10 04/21/10 $149,808.30 2.80 05/26/10

RESTORATION RESOURCES                                                                                                      Total $468,660 Total $149,808.30

Page 6 /10 Generated on 03/12/2012



AWARDED PROJECTS IN DISTRICT 4 TO March  12, 2012

AWARDED TO EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B AD BO A+B BID BID AMT OR "A" AMT U/DBE GOALS DVBE GOALS DBE CERT DVBE CERT AWARDED DATE

R G W CONSTRUCTION INC                                                                                      171331 Ala 84,580 Construct Isabel Ave/I-580 interchange. $46,596,172 350 Y 01/26/09 06/09/09 368,000.20 + 350 $24,368,000.20 7.00 1.70 07/23/09

R G W CONSTRUCTION INC                                                                                      1A9801 SCl 101
Freeway to be widen and interchange to be reconstructed

$35,718,590 265 Y 04/19/10 07/27/10 ,445,671 + 265 D $23,445,671.00 6.00 6.50 11/09/10

R G W CONSTRUCTION INC                                                                                      272021 SCl 280 Existing highway to be surfaced and bridge decks to be treated. $10,802,859 175 125 Y 04/27/09 06/02/09 ,575,513 + 50 Da $7,575,513.00 7.00 0.80 06/19/09

R G W CONSTRUCTION INC                                                                                      294921 Ala 24 Realign westbound Route 24 to northbound Route 13 off ramp. $3,857,406 240 120 10/19/09 12/01/09 $2,429,933.00 4.00 4.20 12/22/09

R G W CONSTRUCTION INC                                                                                                Total $96,975,027 Total $57,819,117.20

REPUBLIC INTELLIGENT TRANSPORTATION SERVICES INC                               1E6501 Ala,CC,Mrn,Sol,Son 24,80,84,92,101,etc Upgrade Xenon CMS to LED. $745,400 60 05/17/10 06/02/10 $629,850.00 5.00 8.30 06/25/10

REPUBLIC INTELLIGENT TRANSPORTATION SERVICES INC                               2E1701 Ala,CC,SM 24,80,92,680,880 Change xenon changeable message signs to LED. $459,300 45 04/25/11 05/18/11 $303,775.00 5.00 9.00 06/14/11

REPUBLIC INTELLIGENT TRANSPORTATION SERVICES INC                                                                 Total $1,204,700 Total $933,625

R & L BROSAMER INC                                                                                                163741 SF 101 Construct tunnel, retaining walls, roadways, bridge and substation. $98,396,941 605 12/28/09 02/26/10 $57,712,535.00 5.00 6.40 03/23/10

R & L BROSAMER INC                                                                                                2285C1 CC 4 Highway widening and reconstruct Somersville Interchange. $47,980,087 550 07/19/10 10/05/10 $35,727,083.49 9.00 9.90 12/23/10

R & L BROSAMER INC                                                                                                       Total $146,377,028 Total $93,439,618

R M HARRIS COMPANY INC                                                                                      2A5431 SM 280 Construct retaining wall and ADA compliant sidewalk. $970,300 120 06/21/10 07/20/10 $415,168.12 8.00 1.90 11/19/10

R M HARRIS COMPANY INC                                                                                                     Total $970,300 Total $415,168

ROADWAY ENGINEERING WORKS INC                                                                   3A5501 Ala 880 Replace SB CMS Signs, lighting, roof @ office building. $855,000 125 05/02/11 06/01/11 $552,197.50 5.00 8.10 06/23/11

ROADWAY ENGINEERING WORKS INC                                                                                              Total $855,000 Total $552,198

ROYAL ELECTRIC COMPANY                                                                                    151371 SCl 101, 237 Install CCTV cameras at various ramp metered locations. $1,527,450 125 10/26/09 12/01/09 $784,900.00 7.00 7.10 01/04/10

ROYAL ELECTRIC COMPANY                                                                                                     Total $1,527,450 Total $784,900.00

SAUSAL CORPORATION                                                                                            14061 Ala 80 Construct Tow Service Building, Fuel Station, and Parking Lot $7,173,392 350 12/14/09 01/26/10 $5,321,695.94 0.00 02/11/10

SAUSAL CORPORATION                                                                                                         Total $7,173,392 Total $5,321,695.94

SGC CONSTRUCTION                                                                                                4A4501 Sol 80 Replace weigh scales. $644,000 140 06/08/09 07/14/09 $299,510.00 5.00 16.10 08/04/09

SGC CONSTRUCTION                                                                                                           Total $644,000 Total $299,510.00

SHIMMICK CONSTRUCTION COMPANY  INC                                                          1A5221 SM,Ala 84 Seismic retrofit of Dumbarton bridge and construction of pump plant. $73,293,901 460 Y 03/15/10 06/15/10 576,235.72 + 460 $46,576,235.72 1.10 08/06/10

SHIMMICK CONSTRUCTION COMPANY  INC                                                                                         Total $73,293,901 Total $46,576,235.72

SOIL ENGINEERING CONSTRUCTION INC                                                              3S6601 SM 35 Repair drainage systems. $300,539 60 03/25/09 04/02/09 $396,119.00 05/14/09

SOIL ENGINEERING CONSTRUCTION INC                                                                                         Total $300,539 Total $396,119.00

STATEWIDE SAFETY                                                                                                  1A5001 SF,SM 35, 80, 92, 101, 280, 380 Upgrade Exisitng Attenuators $1,410,450 60 06/01/09 06/30/09 $673,823.00 5.00 0.09 07/23/09

STATEWIDE SAFETY                                                                                                           Total $1,410,450 Total $673,823.00

STEINY AND COMPANY INC                                                                                      150471 SM 280 Install traffic management system elements. $1,600,000 250 07/27/09 08/26/09 $918,172.40 4.00 4.50 09/08/09

STEINY AND COMPANY INC                                                                                                     Total $1,600,000 Total $918,172.40

ST FRANCIS ELECTRIC INC                                                                                      1513C1 Ala 580, 880 Install CCTV cameras at various ramp meter locations. $2,001,800 180 12/07/09 01/20/10 $1,028,486.00 11.00 25.00 02/02/10

ST FRANCIS ELECTRIC INC                                                                                                    Total $2,001,800 Total $1,028,486.00

STERNDAHL ENTERPRISES INC                                                                              3A0701 SCl 9 Install centerline rumble strip. $430,445 30 10/14/08 12/09/08 $231,030.00 5.00 8.60 01/02/09

STERNDAHL ENTERPRISES INC                                                                                                  Total $430,445 Total $231,030.00

STOLOSKI & GONZALEZ INC                                                                                     4S1301 SM 84 Storm Water Damage Repair $912,501 120 05/19/11 06/01/11 $1,001,525.00 4.00 7.00 06/21/11

STOLOSKI & GONZALEZ INC                                                                                                    Total $912,501 Total $1,001,525.00

SUAREZ & MUNOZ CONSTRUCTION INC                                                                448831 SCl 152 PERFORM HIGHWAY PLANTING AND INSTALL IRRIGATION SYSTEM $822,433 870 750 10/24/11 11/29/11 $637,889.90 9.00 9.30 12/14/11

SUAREZ & MUNOZ CONSTRUCTION INC                                                                                         Total $822,433 Total $637,889.90

SYNERGY PROJECT MANAGEMENT INC                                                                2E2201 SF 35 Bonded wearing course overlay. $1,275,030 50 10/10/11 11/01/11 $1,000,012.95 3.00 3.00 11/28/11

SYNERGY PROJECT MANAGEMENT INC                                                                                             Total $1,275,030 Total $1,000,012.95

TABER CONSTRUCTION                                                                                            1A4601 Ala,CC 24,260 Upgrade existing ventilation fan motors and control systems. $3,162,000 200 12/29/08 02/03/09 $2,550,100.00 5.00 4.76 02/27/09

TABER CONSTRUCTION INC                                                                                                     Total $3,162,000 Total $2,550,100.00

TEAM GHILOTTI INC                                                                                                   4S0001 Mrn 101 PLACE ROCK SLOPE PROTECTION $201,810 20 03/22/10 04/21/10 $114,655.00 3.17 05/12/10

TEAM GHILOTTI INC                                                                                                   3S8411 Son 1 CONSTRUCT SOLDIER PILE RETAINING WALL AND WIDENING ROADWAY $696,817 60 09/20/10 10/20/10 $499,402.50 6.00 6.20 12/21/10

TEAM GHILOTTI INC                                                                                                   2A9201 Son 116 Install traffic signal and widen shoulder at intersection. $812,946 90 09/07/10 09/29/10 $613,224.00 8.00 8.10 02/07/11

TEAM GHILOTTI INC                                                                                                   2E1201 Mrn 1 Rubberized warm mix asphalt (gap graded) overlay. $1,014,980 50 04/18/11 05/10/11 $841,870.00 5.00 6.30 06/20/11

TEAM GHILOTTI INC                                                                                                   1E7701 Mrn 1 Replace Asphalt Concrete surfacing. $497,928 30 05/17/10 06/02/10 $435,740.00 5.10 06/24/10

TEAM GHILOTTI INC                                                                                                          Total $3,224,481 Total $2,504,891.50

TERNO INC                                                                                                                  2A8901 CC 80 Traffic signals to be installed. $607,000 260 180 02/23/09 03/24/09 $416,355.00 5.00 9.70 04/15/09

TERNO INC                                                                                                                  Total $607,000 Total $416,355

TOP GRADE CONSTRUCTION INC                                                                           2A0501 SCl 152 Left Turn Pocket to be constructed with Hot Mix Asphalt $1,117,258 100 0 08/24/09 12/16/09 $812,896.00 8.00 5.10 01/07/10

TOP GRADE CONSTRUCTION INC                                                                           4C15U1 Sol 80 Crack seat and overlay on the mainline with shoulder backing. $22,042,085 120 01/12/09 04/14/09 $13,359,459.80 6.00 1.22 04/21/09

TOP GRADE CONSTRUCTION INC                                                                           153401 SM 280 Install ramp metering systems and widen ramp. $3,647,868 245 01/04/10 02/02/10 $2,122,625.00 9.00 10.40 02/22/10

TOP GRADE CONSTRUCTION INC                                                                           4C3401 SCl 880 Cold plane AC pavement and replace AC surfacing. $846,050 40 03/30/09 04/29/09 $594,090.00 5.00 2.10 05/14/09

TOP GRADE CONSTRUCTION INC                                                                           447901 Ala 238 Roadway to be rehabilitated and signal and lighting to be installed. $16,809,030 410 04/12/10 06/02/10 $11,898,075.70 5.00 5.50 07/07/10

TOP GRADE CONSTRUCTION INC                                                                           253781 SCl,Ala 680 Crack and Seat PCC Pvmt, Widen Bridges and Roadway, Ret. Wall and TOS. $46,525,720 92 Y 09/29/08 12/16/08 111,648.90 + 92 D $26,111,648.90 5.00 3.30 04/07/09

TOP GRADE CONSTRUCTION INC                                                                                         Total $90,988,011 Total $54,898,795.40

TRUESDELL CORPORATION OF CALIFORNIA INC                                                 1E4201 SM 280,380 Treat bridge decks with methacrylate and replace joint seals. $334,778 45 10/19/09 11/17/09 $208,208.00 0.20 12/15/09

TRUESDELL CORPORATION OF CALIFORNIA INC                                                 1E9501 Ala VAR Treat bridge decks with methacrylate and replace joint seals. $1,006,158 105 12/13/10 01/12/11 $938,938.00 5.00 02/16/11

TRUESDELL CORPORATION OF CALIFORNIA INC                                                 1E0201' SM,SF 1,280 Treat bridge decks with methacrylate and replace joint seals. $238,401 60 03/22/10 04/21/10 $198,198.00 6.00 05/20/10

TRUESDELL CORPORATION OF CALIFORNIA INC                                                                              Total $1,579,337 Total $1,345,344.00

THUNDER MOUNTAIN ENTERPRISES INC                                                              3S6121 Nap 128 Construct three drainage systems. $104,665 20 12/29/08 01/28/09 $57,616.72 5.00 6.56 02/13/09

THUNDER MOUNTAIN ENTERPRISES INC                                                                                         Total $104,665 Total $57,616.72

TUTOR - SALIBA CORPORATION                                                                              294911 CC,Ala 24 Construct a 4th Caldecott tunnel and building. $274,668,906 1105 875 Y 05/18/09 09/29/09 806,175 + 1, 105 $214,806,175.00 3.00 2.90 11/10/09

TUTOR - SALIBA CORPORATION                                                                                                   Total $274,668,906 Total $214,806,175.00

VALENTINE CORPORATION                                                                                      3S5801 Mrn 37 Construct retaining wall. $494,228 45 10/31/11 11/30/11 $333,369.00 5.00 6.50 12/21/11

VALENTINE CORPORATION                                                                                      3S5801 Mrn 37 Construct retaining wall. $494,228 45 10/31/11 11/30/11 $333,369.00 5.00 6.50 12/21/11

VALENTINE CORPORATION                                                                                                      Total $988,456 Total $666,738.00

VINTAGE PAVING CO INC                                                                                          1E8601 Nap 128 Cold plane AC pavement and place hot mix asphalt (type A). $611,060 30 04/05/10 05/04/10 $589,203.70 5.00 5.90 05/28/10

VINTAGE PAVING CO INC                                                                                                      Total $611,060 Total $589,203.70

VICTORY ENGINEERS INC                                                                                        1E4301 Ala VAR Treat bridge decks with methacrylate and replace joint seals. $244,848 75 03/01/10 04/06/10 $235,235.00 8.12 05/10/10

VICTORY ENGINEERS INC                                                                                        0E9801 Mrn,Son VAR Treat bridge decks with methacrylate and replace joint seals. $489,886 85 02/01/10 03/02/10 $372,273.00 4.90 04/23/10

VICTORY ENGINEERS INC                                                                                        1E4901 SCl 17,35,85,101 Treat bridge decks with methacrylate and replace joint seals $690,261 95 04/12/10 05/12/10 $608,400.00 5.00 5.20 06/22/10

VICTORY ENGINEERS INC                                                                                        4A2301 Son 37 Replace drainage culverts. $250,132 45 04/12/10 05/11/10 $211,211.00 5.00 5.60 06/21/10

VICTORY ENGINEERS INC                                                                                        1E4501 SM 280 Treat bridge deck with methacrylate and replace joint seals. $853,772 80 01/10/11 02/09/11 $958,600.00 5.00 5.30 03/07/11

VICTORY ENGINEERS INC 1E4701 Nap,Sol,Son VAR Treat bridge deck with methacrylate and replace joint seals. $736,179 80 01/25/10 02/17/10 $563,690.00 5.20 04/20/10

VICTORY ENGINEERS INC Total $3,265,078.30 Total $2,949,409.00
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AWARDED PROJECTS IN DISTRICT 4 TO March  12, 2012

AWARDED TO EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B AD BO A+B BID BID AMT OR "A" AMT U/DBE GOALS DVBE GOALS DBE CERT DVBE CERT AWARDED DATE

VIKING CONSTRUCTION COMPANY INC                                                                 4A8701 Son 128 Replace existing bridges. $6,166,124 260 06/15/09 08/12/09 $5,033,181.00 7.00 7.10 09/09/09

VIKING CONSTRUCTION COMPANY INC                                                                 3A9801 SCl 101 Replace bridge railing. $707,753 65 04/11/11 05/03/11 $1,221,904.00 5.00 5.00 07/01/11

VIKING CONSTRUCTION COMPANY INC                                                                                         Total $6,873,876 Total $6,255,085.00

W BRADLEY ELECTRIC INC                                                                                       1A4301 SF 35 Install traffic signals and modify the intersection. $300,000 120 05/04/09 05/26/09 $213,429.00 6.00 4.50 06/29/09

W BRADLEY ELECTRIC INC                                                                                                     Total $300,000 Total $213,429.00

WATKIN & BORTOLUSSI INC                                                                                     0A2711 SCl 87 Highway Planting $1,022,896 875 750 11/10/08 12/16/08 $571,154.00 01/30/09

WATKIN & BORTOLUSSI INC                                                                                     0G0001 Sol 37 Roadside Enhancement - Planting the viewing area. $211,307 870 750 04/13/09 05/12/09 $132,200.00 5.00 5.50 06/01/09

WEST BAY BUILDERS INC                                                                                         299001 Sol 80 Rehabilitate safety roadside rest area. $4,958,581 550 250 06/01/09 07/21/09 $3,078,860.00 6.00 08/11/09
WEST BAY BUILDERS INC                                                                                        

Total $4,958,581 Total $3,078,860.00

WINDSOR FUEL CO                                                                                                    1E2901 Nap 121 Place rubberized bonded wearing course (gap graded) $1,118,878 40 05/03/10 05/25/10 $1,188,281.00 1.00 06/22/10

WINDSOR FUEL CO                                                                                                    1E8901 Son 116 Place bonded wearing course. $1,403,470 60 12/27/10 01/26/11 $1,223,000.00 0.00 03/08/11

WINDSOR FUEL COMPANY                                                                                       2E1001 Nap 128 Bonded wearing course overlay. $1,664,030 50 03/28/11 04/26/11 $1,779,779.00 7.00 11.00 06/03/11

WINDSOR FUEL CO                                                                                                    1E6001 Mrn 1 Bonded wearing course overlay. $2,773,417 70 04/05/10 05/04/10 $2,197,755.33 7.00 7.10 06/16/10

WINDSOR FUEL CO                                                                                                            Total $6,959,794 Total $6,388,815.33
                                   Grand Total $2,505,584,714 Grand Total $1,795,195,502

EA Expenditure Autorization (Project's Contract Number)

RTE State Route Project is Located On

CO County in Which Project is Located

ENGRS EST State's Engineer's Estimate of the Cost of Construction

WD The Number of Working Days for the Contract (Including Plant Establishment Days, if Applicable)

PE Number of Working Days for Plant Establishment 

AD Date Project was Advertised

BO Scheduled Bid Opening Date

*

DBE GOALS Disadvantaged Business Enterprise Goals Set for Project Expressed as a Percentage of Bid Amount

DVBE GOALS Disabled Veteran Business Enterprise Goals Set for Project Expressed as a Percentage of Bid Amount
DBE CERT %

DVBE CERT % Percentage of DVBE GOALS Certified By Caltrans HQ Awards Unit to Be Credited to Low Bidder

AWARDED DATE Date Project was Awarded to Low Bidder

* next to the number in the "DBE Cert" field designates that the number represents a submitted utilization under the race neutral program - not an actual commitment

Bid AMT OR "A" AMT Dollar Value of Low Bid;  for Y Projects this is Only the "A" Portion (Cost of Construction) of the Y Bid

Percentage of DBE GOALS Certified By Caltrans HQ Awards Unit to Be Credited to Low Bidder

KEY:  NEXT PAGE

A+B A "Y" in this Column Indicates Project Working Days ("B" portion) Subject to Bidding (In Addition to Project Cost ("A" portion)). When Subject to Y Bidding, the "WD" Above are Maximum Number of Working Days 
Biddable

 A+B BID The Low Bidder's "A" (Cost of Construction) and "B" Values (Number of Working Days - Primary Construction Only, Excluding Plant Establishment Days)

KEY:
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District 4 Emergency Contracts 
Small Business Utilization FY 11/12 Report 

(As of 3/09/12) 
Prepared by Division of Maintenance 

 

 
 

 

Total Force Account: $14,720,000 

Director’s Orders 
Force Account/ELB 



No. CO RTE PM EA Prime Contractor Type Subcontractors Description of Work Amount

1 SM 35 3.8 3G0104 Pavex ELB

Global Environmental (DVBE)
DLD Lumber (SBE/DBE)
Valley Iron Works (SBE)
Hillside Drilling (SBE)
Jeffco Painting (SBE)
DVBE Trucking (DVBE)
PC&N (SBE/DBE)

construct soldier pile wall at slipout, south of 
Cloud Rest Road, Sky Londa  $      2,100,000 

2 SCl 87 4.84 2G9804 Granite FA

Global Environmental (DVBE)
KRC Safety (SBE)
Greenline Video
Jordan and Graf
Rain for Rent
Mag Trucking
Penhall

replace failed culvert, backfill sinkhole, at 
Virgina Street, San Jose  $      1,000,000 

3 CC 80 10.69 3G2004 Valentine (SBE) ELB Thomas & Pratt (DVBE)
Statewide Safety

reconstruct joint seal assemblies, Willow 
Avenue, Hercules  $      1,000,000 

4 SM 280 6.7 1SS274 Half Moon Bay (SBE/DBE) ELB
Granite Rock
DVBE Trucking (DVBE)
Blue Eagle (DVBE)

replace failed culvert, backfill sinkhole, at 
Edgewood Road, Woodside  $         900,000 

5 Ala 680 1.96 1SS284 Fanfa (SBE/DBE) ELB

EnviroTech
Highway Technologies
DVBE Trucking (DVBE)
MAG Trucking
Hazard Concrete
Superior Hydroseeding (DBE)
Central Fence

repair slide by installing RSP, at East Warren 
Avenue, Fremont  $         540,000 

6 SM 35 28.9 3G5604 Redwood (SBE) ELB

Hernandez (SBE/DBE)
Kel Crane
All Counties Trucking (DVBE)
Edward R Bacon

construct RSP and repair separated culvert, 
Highgate Drive, Daly City  $         500,000 

7 SCl 880 2.0 1SS294 DeSilva Gates FA Jordan and Graf
Greenline Video

pressure grout sinkholes, at the Route 82 
interchange, San Jose  $         450,000 

8 SM 35 3.8 2G7904 Pacific Electric (SBE) ELB TBD install one way signalization at slipout, south 
of Cloud Rest Road, Sky Londa  $         340,000 

9 Mrn 1 2.6 1SS074 Ghilotti Construction ELB
DVBE Trucking (DVBE)
Sam's Equipment (DVBE/DBE)
Chavez Fence (DVBE/DBE)

construct CIDH pile wall at slipout, north of 
West California Avenue, Mill Valley  $      4,000,000 

10 SCl 880 1.8 4G1504 DeSilva Gates FA Serrano (DBE)
replace damaged PCC slabs and permeable 
layer due to groundwater, Park Avenue, San 
Jose

 $      1,200,000 

11 Ala 580 46.5 1F6304 Yerba Buena (DBE) ELB

Intrinsic Transportation (SBE)
McNamara Transport
Machado Brothers (SBE)
National Construction Rental
Giron Construction

remove concrete structure (unauthorized 
encroachment) under Route 580, Louise 
Street, Oakland

 $         300,000 

12 CC 24 5.2 2G6504 Bay Cities Paving ELB TBD pressure grout voids underneath pavement, 
Happy Valley Road, Lafayette  $      1,000,000 

13 SCl 9 4.85 4G1704 Golden State Bridge ELB TBD reconstruct bridge railing, Saratoga Creek 
Bridge, Saratoga  $         800,000 

14 SM 101 17.95 4G3004 Midstate Barrier ELB TBD
reconstruct chain link screen and repair 
spalled concrete railing, Millbrae Avenue 
Overcrossing, Millbrae

 $         590,000 

 - Update since previous report
FA - Force Account (No Bid)
ELB - Force Account (Bid Markups)

1st Quarter

FY 2011/12 Director's Order - Force Account

2nd Quarter

3rd Quarter



Tracking of Selected Director's Orders 
FY CO RTE PM EA Prime Contractor Type Description of Work Amount 

10/11 Nap 121 0.3/2.0 2G4304 Ghilotti Brothers ELB construct soldier pile wall at slide, south of Duhig 
Road, near Napa 

 
$5,000,000 

10/11 Son 128 5.4 1G8104 Ghilotti 
Construction FA construct rock vane system at river bank washout, 

Russian River Bridge, Geyserville 
 
$4,300,000 

10/11 SF 80 8.5 1G7204 Mistras Group ELB install monitoring system on eyebars, SFOBB  
$3,740,000 

10/11 Ala 580 11.7/14.9 2G5704 RGW FA replace AC pavement from Arroyo Los Positas 
Bridge to Airway Boulevard, Livermore 

 
$3,500,000 

10/11 SM 1 13.4 2G3204 OC Jones ELB repair washout with RSP, near Pescadero  
$3,000,000 
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District 4 Emergency Contracts 
Small Business Utilization FY 11/12 Report 

(As of 3/09/12) 
Prepared by Division of Maintenance 

 

 
 

 

Total Force Account: $3,102,000 

District Director’s Orders 
Force Account 



No. CO RTE PM EA Contractor Amount Description of Work

1 SM 1 40.6 1F6804 America Pacific (SBE) $152,000 construct anchored shotcrete at slide, 
San Pedro Avenue, Pacifica

2 Nap
Son

29
101

11.9
18.9 1F6704 Penhall $70,000 

groove pavement, Lincoln Avenue in 
Napa and Baker Avenue in Santa 
Rosa

3 SCl 101 25.3/26.5 1F4904 Archibald (SBE) $250,000 AC digouts from Metcalf Road to 
Route 85, San Jose

4 Sol 680 11.9 1F6404 Eaglelift (DVBE) $250,000 injection grouting at approaches to 
Cordelia Road Overhead at Cordelia

5 Sol 29 4.75 1F6504 GD Nielson (SBE/DBE) $50,000 reconstruct soundwall due to vehicle 
damage, Route 37 interchange, Vallejo

6 Ala 580 5.9/8.2 1F7504 Anozira (SBE) $250,000 
replace PCC pavement from North 
Flynn Road to Greenville Road, near 
Livermore

7 CC 80 22.5 1F7304 Golden State Bridge $250,000 reconstruct finger joint at the 
Carquinez Bridge

8 Son 101 29.3/33.6 4G2604 Professional Construction 
Services (SBE/DBE) $250,000 replace PCC pavement from Windsor 

to Healdsburg

9 Ala 80 1.98 1F7704 MCM $250,000 grind and pave at SFOBB Toll Plaza, 
Oakland

10 SCl
SM

280
101

16.5
23.4 1F7904 Eaglelift (DVBE) $250,000 

injection grouting at abutments, La 
Barranca Road in Los Altos Hills and 
Sierra Point Parkway in South San 
Francisco

11 Sol 80 29.8 1SS314 GN Henley (SBE) $250,000 install RSP at slipout, Leisure Town 
Road, Vacaville

12 Ala 880 23.1 3E5604 Granite $250,000 install RSP at washout, William Street, 
San Leandro

13 Ala 580 38.7 1F7004 Fanfa (SBE/DBE) $180,000 replace downdrain and backfill 
sinkhole at Seminary Avenue, Oakland

14 Ala 580 42.9 1F7804 The Professional Tree 
Care Services (SBE) $150,000 remove vegetation at Park Boulevard, 

Oakland

15 Sol 80 6.7 1F7604 Quimu (SBE/DBE) $150,000 install drainage and line culvert, Hunter 
Hill Rest Area, Vallejo

16 Nap 29 49.6 1F6604 GN Henley (SBE) $100,000 install underdrains and replace culvert, 
south of Lake County line

 - Update since previous report

FY 2011/12 District Director's Order - Force Account

1st Quarter

2nd Quarter

3rd Quarter



Proposed Minor B Projects for Small Business, FY 11/12 March  2012

Item # EA County Route Post 
Miles Location Type of Work Fiscal 

Year
Contr. 
Type

Proposed 
Estimated Cost

PS&E to 
DPAC

Contract 
No. CALTRANS Comments Bid 

Opening

Small 
Business 

Comments

Bid 
Amount

Most 
Qualified 
Bidder

Small 
Business

Bid 
Amount 2nd Bidder Small 

Business
Bid 

Amount 3rd Bidder Small 
Business

1 1F3201 SM 84 13.3

In San Mateo County, near 
Woodside, on Route 84, 
approimately 1.7 miles south of 
Route 35.

Environmental 
Mitigation (Planting) 11/12 201.220 $200,000.00 Feb-12

The proposed work for this 
Minor B project will be 
completed by Maintenance 
forces.

2 0G5201 SOL 505 R0.2
Horse Creek Bridge on Route 505 
in Vacaville.

Horse Creek Bridge 
Rail Upgrade 11/12 201.112 $150,000.00 10/6/11(A) 04A3884 9 Prospective Contractors 1/9/12 (A) $134,304.00

RNR 
Construction

, Inc. Yes $134,968.85 Frank Medina Yes $141,717.09
ABSL 

Construction Yes

3 2L2100 SON 116 28.6
In Sonoma County near 
Sabastopol at Bloomfield Rd.

Modify Signal and 
Intersection 10/11 201.310 $124,000.00 2/23/11(A) 04A38510 7 Prospective Contractors 10/31/11 (A) $95,506.00

Bentancourt 
Bros. 

Construction Yes $97,774.00
Norcal General 
Construction Yes $99,975.00

Amland 
Corp.

4 2L4601 SM 280 20.4/20.6

In San Mateo County, in San 
Bruno 0.3 miles south of the San 
Bruno undercrossing

Modify Drainage 
Facility 11/12 201.010 $96,000.00 2/15/12 (A) 04A3986 9 Prospective Contractors

5 0G4301 ALA 84 T18.5/21.0
On Route 84, east of Route 680, 
near the City of Livermore.

Install Soft Median 
Barrier 11/12 201.010 $215,000.00 10/10/11(A) 04A3890 5 Prospective Contractors 11/28/11 (A) $133,320.00

Linear 
Options, Inc. Yes $143,020.50

Central Striping 
Service, Inc. Yes

6 2L4501 SM 101 11.03

In the City & County of San 
Mateo on Southbound 101 at 
East Hillsdale Blvd. on-ramp. Install MBGR 11/12 201.010 $25,000.00 2/29/12 (A) 04A3991 9 Prospective Contractors

7 0L7401 MRN 101 25.1/26.7

West Side of Route 101 between 
the Miller Creek Road 
Overcrossing and Pacheco Creek. Bike Path Rehab 11/12 201.010 $172,000.00 2/14/12 (A) 04A3984 12 Prospective Contractors

TOTAL 782,000



Proposed Projects under $250,000 not funded from the Minor Program, to be Advertised under the Small Business Process FY 10/11 and FY 11/12 March 2012

10/11 FY

Item # EA Project 
Manager County Route Post 

Miles Location Type of Work Fiscal 
Year

Contr. 
Type

Proposed 
Estimated 

Cost
PS&E to DPAC Contract 

No. CALTRANS Comments Bid Opening
Small 

Business 
Comments

Bid 
Amount

Most Qualified 
Bidder

Small 
Business

Bid 
Amount 2nd Bidder Small 

Business Bid Amount 3rd Bidder Small 
Business

1 4S110 Al B Lee SM 1 46.1

 IN SAN MATEO COUNTY IN 
PACIFICA AT 0.6 MILE SOUTH 
OF ROUTE INSTALL RSP 10/11 201.131 $88,000 7/14/11 (A) 04A3833 o Awarded 10/24/11 9/27/2011 (A) $95,460

Redwood 
Engineering 
Construction Yes $104,315

Half Moon Bay 
Grading & Paving Yes $294,370

Redgwick 
Construction Yes

2 4S140 Al B Lee SM 92 12.8

 IN SAN MATEO COUNTY ON 
ROUTE 92 AT MARINERS 
ISLAND ROAD

RECONSTRUCT 
SOUNDWALL AND 
UNDERPIN 
FOUNDATION 10/11 201.131 $153,000 2/23/11 (A)

o Fund allocated at March 
CTC Meeting
o 9 bidders contacted
o Bid Opened 6/1/11
o Awarded on 6/10/11 5/31/2011 (A) $139,370

Golden Bay 
Construction, Inc Yes $144,800

Redwood 
Engineering 
Construction Yes

3 4S480 Jay Haghparast CC 4 1

 IN CONTRA COSTA COUNTY 
IN HERCULES AT EAST 
HERCULES UNDERPASS

REGRADE EXISTING 
SLOPE, INSTALL 
PERMEABLE 
BLANKET, AND 
PAVE SLOPE W 12/13 201.131 $216,000 6/15/11 (A) 04A3852

o Project Ready to List (RTL) 
achieved on 11/2/10 (PS&E 
to DPAC)
o Fund allocated at May CTC 
meeting
o 6 bids received
o Awarded on 11/30/11 10/14/2011 (A) $164,610

Robert J. Frank 
Construction Yes $173,937

America Pacific 
Construction Yes $174,018.76

James Michael 
Johnson, Inc. dba On 
Grade Contracting Yes

4 4S490 Jay Haghparast CC 4 12.4

 IN CONTRA COSTA COUNTY 
IN CONCORD AT PACHECO 
BOULEVARD 
UNDERCROSSING

REGRADE EXISTING 
SLOPE, INSTALL 
PERMEABLE 
BLANKET, AND 
PAVE SLOPE W 12/13 201.131 $68,000 6/15/11 (A) 04A3850

o Project Ready to List (RTL) 
achieved on 11/2/10 (PS&E 
to DPAC)
o Fund allocated at May CTC 
meeting
o 6 bids received
o Awarded on 11/30/11 11/18/2011 (A) $40,481

Quimu 
Contracting, Inc Yes $47,250

America Pacific 
Construction Yes $52,627

Cunningham & Sons, 
Inc Yes

5 4S500 Jay Haghparast CC 680 17.3

 IN CONTRA COSTA COUNTY 
IN PLEASANT HILL AT 
CONTRA COSTA BOULEVARD

INSTALL NEW 
DRAINAGE PIPE, 
MANHOLES AND 
INLET, REPLACE 
LANDSCAPE  IRRIG 12/13 201.131 $110,000 6/15/11 (A) 04A3853

o Project Ready to List (RTL) 
achieved on 10/20/10
o Fund allocated at May CTC 
meeting
o 5 bids received
o Awarded on 11/30/11 10/18/2011 (A) $99,099

CCFG 
Construction Yes $114,229

Arthurs 
Contracting, Inc. Yes $117,709

Quimu Contracting, 
Inc Yes

6 4S580 Jay Haghparast SM 1 18.6

IN SAN MATEO COUNTY NEAR 
SAN GREGORIO (NORTH OF 
JUNCTION ROUTE 84)

CONSTRUCT DITCH 
AND PLACE SLOPE 
PROTECTION 12/13 201.131 $225,000 8/1/2012 (T)

o (RTL): 5/26/11 (A) (PS&E 
to DPAC)
o Target vote: Tentative 
December CTC Meeting
o DPAC will process package 
once funding is in place
Target CTC: May 2012 T 7/15/12 (T)

TOTAL $860,000  

D4 Small Business capital projects under 250K 11 12 FY Mar 2012ile ]



DBE
1

UDBE
2

1
04A3645                      

District wide Visual Impact Analysis
Completed PB Americas

3
2011 Landscape Design 3.0 $ 2.0 M NA 16.00% 21.00% NA

2

04A3632

A&E Conventional Land Surveying Services/On Call-East Bay 

Completed

Chaudhary & 

Associates (SBE)
3

2011 Surveying 2.0 $ 2.7  M NA 6.75% 6.75% NA

3

04A3706                           

District wide Material Sampling and Testing in North  Bay

Completed Signet 2011 Materials Sampling and Testing 3.0 $ 2.0 M NA 10.25% 6.75% NA

5

04A3824                     

Old SFOBB EASTSPAN Removal

Completed TY Lin 2011 Design 5.0 $ 13 M 25% NA NA 5%

Firm Selected

Contract Goal 

Contract 

Amount

Recently Executed 

Contracts         

Month/Year
Contract No.

8

Oct 27

District 4 Consultant Services Unit

Total DBE

DVBE

Recently Executed A&E Contracts 

Contract Description
Contract Advertisement 

Status
Contract Type

Contract 

Term 

(Number of 

years)
SBE

Apr 13

Apr 25

Jun 6

04A3824                     Completed TY Lin 2011 Design 5.0 $ 13 M 25% NA NA 5%

4

04A3819                   

Independent Quality Assurance Service and Material Testing Service tor the Bay Bridge 
Project (SFOBB)

Completed Alta Vista (DVBE) 2011 Construction Support 5.0 $ 21.0 M 25% NA NA 5%

6 04A3858                      
04NEW368-11

District wide  Construction Claims Services 
Completed CH2M Hill 2012 Construction Support 3.0 $ 3.0 M NA 6.75% 6.75% NA

 

1

04A3752

Public Service Announcement & Media Buy for the May 2011 SFOBB Detours & 
Closures

Completed Pro Prose (SBE) 2011 Emergency Media Buy Contract 0.5 $ 270 K 100% NA NA NA

2

04A3597                

SBE/DBE/DVBE Staff Support for the Toll Bridge Program Office of Small Business  
(RFP)

Completed
Padilla &Associates 

(SBE) (UDBE) 2011 Toll Bridge SB Administration 3.0 $ 1.0 M 25% NA NA 3%

3

04A3624

Air Sampling & Monitoring for the Caldecott Tunnel fourth bore project.

Completed
Sterling & 
Associates 2011 Emergency During Construction 0.5 $ 49 K NA NA NA NA

4
04A3709

Seed Propagation, Slope Stabilization for Devil Slide Project (IFB)
Completed

Watersched Nursery 
(UDBE) 2011 Environmental Mitigation 3.0 $ 48 K NA NA 100.00% NA

5

04A3862             

Route 87  (Guadalupe)Biological Mitigation and Monitoring (IFB)

Completed
Professional Tree 
Care Co. (SBE) 2012 Environmental Mitigation 3.0 $ 225 K 100% NA NA 5%

Apr 1

Apr 1

Jan 12

Jun 30

Recently Executed Non A&E Contracts

Oct 27

Apr 1

Dec 5

Feb

6 04A3943                          
04NEW389-12

Emergency Contract for Statewide Media Buy for the SFOBB closure in Feb. 2012 

Completed
The TMD Group 

(SBE) 2012 Emergency Media Buy Contract 0.6 $ 182 K 100% NA NA NA

7 04A3944                             
04NEW388-12

Emergency Contract for the Bay Area Media Buy for the SFOBB closure in Feb. 2012

Completed
Radio Wave 

Marketting (SBE) 2012 Emergency Media Buy Contract 0.6 $ 207 K 100% NA NA NA

8 CMAS 0412000169-2                         
04NEW381-12

Provide Video Documentation of Caldecott Tunnel Project (CMAS)

Completed
Design Media, Inc. 

(SBE) 2012 Public Affairs 1.0 $ 200K 100% NA NA NA

9
04NEW380-12

Provide Public Information Support to Various Projects in District 4 (CMAS), North Bay
Completed

TMD Group ( SBE) 
(DBE) 2012 Public Affairs 1.0 $ 250K NA NA NA NA

10
04NEW386-12

Provide Public Information Support to Various Projects in District 4 (CMAS), South Bay
Completed

Radio Wave 
Marketting (SBE) 2012 Public Affairs 1.0 $ 250K NA NA NA NA

DBE UDBE

 Upcoming New Non-A&E Contracts

Jan 11 

Jun

Jun

Total DBE

SBE

Contract Advertisement 

Status
5

Jan  18

Contract 

Term 

(Number of 

years)

Jan 11

Contract No.
8 Contract TypeContract Description

Estimated 

Contract 

Execution        

Month/Year
7

Upcoming New A&E Contracts

Contract 

Amount

Contract Goal 

Top Ranked 

Consultant
6

DVBE

 

1 04A3954
04NEW382-12

District wide On-Call Hazardous Waste Remedial Actions in Constructions (Multi-
Provider) Spring  2012 TBD 2012 Construction 3.0 $ 3.5 M NA TBD TBD NA

2
04NEW391-12

Update the Caltrans Cultural Resources Database (CCRD) (RFP)
Spring  2012 TBD 2012 Cultural Resources 2.0 TBD NA TBD TBD NA

3
04NEW392-12

Granton Rancheria Heritage Management Project, Transportation Enhancement (TE) 
(RFP) Spring  2012 TBD 2012 Cultural Resources 2.0 TBD NA TBD TBD NA

4
04NEW384-12

Provide Public Information Support to the SFOBB Project (RFP)
Spring  2012 TBD 2012 SFOBB Public Affairs 4.0 TBD 25% NA NA 5%

5
04NEW390-12

Replacement Contract for D-04 Calmentor
March 9, 2012 TBD 2012 Public Affairs 3.0 TBD NA NA NA NA

Note:

6
 Top Ranked Firm is selected based on Qualification. Cost Negotiation to follow the interview selection.

7
 Estimated execution date of July & beyond subject to passing of budget.

Legend: (A)  Actual Dates
(T) Target Date

. TEXT Underlined: Updates/Changes on the last reporting 

Apr

4 
No DBE participation under the race neutral program. However, DVBE patricipation is expected to be between 5 % to 10% before contract ends         .    

8
 Contract # in parenthesis represents (Former Contract #)

Upcoming New Non-A&E Contracts

Jun

Jun

5
 For upcoming contracts, visit http://caltrans-opac.ca.gov/aeinfo.htm

3  
Prime Consultant is a District 4 Calmentor Member

1
 Disadvantaged Business Enterprise, minimum goal of 6.75%, effective September 2009 contract advertisement

2 
Underutilized Disadvantaged Business Enterprise, minimum goal of 6.75%, effective September 2009 contract advertisement

Apr

Jun

D:\Deo\Small Business Council\03. SBC Monthly Report\2012-03-11-SBC Monthly Report  Feb 2012 Update.xlsx

Contact Romy Fuentes @ 510-622-8803

(Update:3/12/2012)



CALTRANS DIST. 4 CONSULTANT SERVICES

DBE UTILIZATION

Federal Funded Contracts

Quarterly Update

Update: 3/11/2012

Total =Prime+DBEs

Col 1 Col 2 Col 3 Col 4 Col 5 Col 6 Col 7 Col 8 Col 9 Col 10 Col 11 Col 12 Col 13 Col 14 Col 15 Col 16 Col 17 Col 18 Col 19 Col 20 Col 21

1 04A1601 * HNTB DESIGN $16,000,000 $2,720,000 17% NA NA NA NA $13,182,165 $2,493,966 19% NA NA NA NA 92% 82%

2 04A2311 * PB AMERICAS CONST FIELD SUPPORT $4,900,000 $1,225,000 25% NA NA NA NA $1,258,523 $379,046 30% NA NA NA NA 78% 26% Small dollar use of this On-Call Contract

3 04A2312 * URS CORPORATION CONST. CLAIMS $5,000,000 $1,250,000 25% NA NA NA NA $2,953,305 $378,413 13% NA NA NA NA 78% 59%

4 04A2889 *KIMLEY-HORN TRAFFIC MGMNT PLANNING $4,999,999 $500,000 10% NA NA NA NA $791,797 $0 0% NA NA NA NA 66% 16% Small dollar use of this On-Call Contract

4 04A2917 * URS CORPORATION CONSTRUCTION CLAIMS $3,000,000 $540,000 18% NA NA NA NA $1,073,596 $239,395 22% NA NA NA NA 100% 36%

5 04A3161 * DKS ASSOCIATES (DBE) TRAFFIC OPERATIONS $1,500,000 $150,000 10% NA NA NA NA $529,735 $4,400 1% NA NA NA NA 100% 35% D4 Staff is able to complete some of the work expected to be done by DBE

6 04A3324 * CALTROP ENGINEERING CORPORATION PROGRAM MANAGEMENT $3,000,000 $405,000 13.5% NA NA NA NA $525,561 $29,630 6% NA NA NA NA 82% 18%

04A2872 work transferred to this contract.  DVBE/SBE subconsultant unable to hire a new employee 

after an active employee left the firm. Original intended work to support PPM with PRSM has not yet 

materialized.

Contract 

Amount

Contracts with Identifiable DBE (RNDBE & UDBE) Dollars

Total (DBE=

Non-UDBE+UDBE)

%%

Invoiced to Date 

Total (DBE=

Non-UDBE+UDBE)

DBE Goal

UDBE

$ %

Non-UDBE Non-UDBE UDBE

$$ %$ % $ $ % Time $

% Contract 

Completion

$

Contract 

Number
Prime Consultant Type of Work COMMENT

6 04A3324 * CALTROP ENGINEERING CORPORATION PROGRAM MANAGEMENT $3,000,000 $405,000 13.5% NA NA NA NA $525,561 $29,630 6% NA NA NA NA 82% 18% materialized.

SUBTOTAL $33,400,000 $6,290,000 19% $0 0% $0 0% $19,522,885 $3,524,850 18% NA NA NA NA

7 04A3350 WRECO (DBE) DISTRICTWIDE  HYDRAULICS $3,000,000 $2,160,000 72% $0 0% $2,160,000 72% $1,109,892 $1,049,281 95% $0 0% $1,049,281 95% 75% 37% Exceeding UDBE goal

8 04A3374 CH2MHill ENVIRONMENTAL SUPPORT $5,000,000 $887,500 17.75% $550,000 11% $337,500 6.75% $2,142,618 $712,515 33% $580,338 27% $132,177 6% 48% 43% Exceeding Non-UDBE Goal; will meet UDBE goal by end of contract

9 04A3375 URS ENVIRONMENTAL SUPPORT $3,000,000 $510,000 17% $120,000 4% $390,000 13% $1,246,550 $264,298 21% $89,718 7% $174,580 14% 48% 42% Exceeding Non-UDBE goal and UDBE goal 

10 04A3376 GARCIA & ASSOCIATES (DBE) ENVIRONMENTAL SUPPORT $4,500,000 $2,778,750 61.75% $2,475,000 55% $303,750 6.75% $1,231,290 $614,967 50% $569,453 46% $45,514 4% 48% 27% Expected to meet the goal by the end of contract

11 04A3460 VALI COOPER CONST SUPPORT $5,500,000 $1,375,000 25% $1,003,750 18.25% $371,250 6.75% $670,043 $349,350 52% $349,350 52% $0 0% 49% 12% Exceeding Non-UDBE Goal; will meet UDBE goal by end of contract

12 04A3461 CHAUDHARY(DBE)(SBE) CONST SUPPORT $4,000,000 $1,000,000 25% $730,000 18.25% $270,000 6.75% $397,718 $64,733 16% $64,733 16% $0 0% 48% 10% Expected to meet the goal by the end of contract

13 04A3462 GHIRARDELLI ASSOCIATES (SBE) (DBE) CONST SUPPORT $3,000,000 $750,000 25% $547,500 18.25% $202,500 6.75% $732,858 $538,511 73% $538,511 73% $0 0% 50% 24% Exceeding Non-UDBE Goal; will meet UDBE goal by end of contract

14 04A3502 S&C (SBE) CONST SUPPORT $3,000,000 $750,000 25% $547,500 18.25% $202,500 6.75% $313,182 $0 0% $0 0% $0 0% 57% 10% Expected to meet the goal by the end of contract

15 04A3503 URS CONST SUPPORT $2,000,000 $500,000 25% $365,000 18.25% $135,000 6.75% $175,994 $164,072 93% $0 0% $164,072 93% 57% 9% Exceeding UDBE goal; will meet Non-UDBE goal by end of contract

16 04A3504 MENDOZA CONST SUPPORT $3,000,000 $750,000 25% $547,500 18.25% $202,500 6.75% $0 $0 0% $0 0% $0 0% 57% 0% Proposed work has not yet materialized

17 04A3508 URS DESIGN $4,000,000 $540,000 13.5% $270,000 6.75% $270,000 6.75% $4,924 $0 0% $0 0% $0 0% 57% 0% Expected to meet the goal by the end of contract

18 04A3576 HILL INTERNATIONAL CONST SUPPORT $3,000,000 $952,500 31.75% $750,000 25% $202,500 6.75% $273,750 $79,905 29% $0 0% $79,905 29% 6% 9% Exceeding UDBE goal; will meet Non-UDBE goal by end of contract

19 04A3573 PSOMAS R/W ENGR $4,500,000 $630,000 14% $315,000 7% $315,000 7% $1,562,988 $285,994 18% $0 0% $285,994 18% 43% 35% Exceeding UDBE goal; will meet Non-UDBE goal by end of contract

20 04A3574 URS LAND SURVEYING $2,000,000 $300,000 15% $0 0% $300,000 15% $293,630 $73,041 25% $0 0% $73,041 25% 41% 15% Exceeding UDBE goal

21 04A3575 TOWILL, INC. LAND SURVEYING $2,250,000 $337,500 15% $0 0% $337,500 15% $291,487 $38,504 13% $0 0% $38,504 13% 41% 13% Expected to meet UDBE goal by end of contract

22 04A3578 GEOCON, INC. ENVIRONMENTAL $3,621,354 $488,883 14% $244,441 6.75% $244,441 6.75% $552,411 $169,680 31% $152,777 28% $16,903 3% 41% 15% Exceeding Non-UDBE Goal; will meet UDBE goal by end of contract

23 04A3553 STANTEC CONSULTING ENVIRONMENTAL $1,200,000 $243,000 20% $162,000 13.50% $81,000 6.75% $180,751 $12,717 7% $0 0% $12,717 7% 43% 15% Exceeding Non-UDBE and UDBE goal

24 04A3572 PSOMAS SPECIALTY SURVEYING $1,500,000 $210,000 14% $105,000 7.00% $105,000 7.00% $383,386 $32,349 8% $32,349 8% $0 0% 35% 26% Exceeding Non-UDBE Goal; will meet UDBE goal by end of contract

25 04A3632 CHAUDHARY(DBE)(SBE) LAND SURVEYING $2,700,000 $364,500 14% $0 0.00% $364,500 13.50% $762,374 $0 0% $0 0% $0 0% 40% 28% Expected to meet the goal by the end of contract

26 04A3610 TETRA TECH ENVIRONMENTAL ENG. SUPPORT $3,000,000 $510,000 17% $307,500 10.25% $202,500 6.75% $455,456 $1,109 0% $1,109 0% $0 0% 35% 15% Expected to meet the goal by the end of contract

27 04A3629 WRECO (DBE) WATER QUALITY $1,750,000 $236,250 14% $118,125 6.75% $118,125 6.75% $640,640 $383,339 60% $0 0% $383,339 60% 30% 37% Exceeding UDBE goal; will meet Non-UDBE goal by end of contract

28 04A3645 PB AMERICAS LANDSCAPE DESIGN $2,000,000 $740,000 37% $320,000 16.00% $420,000 21.00% $0 $0 0% $0 0% $0 0% 31% 0% Proposed work has not yet materialized

29 04A3706 SIGNET MATERIALS TESTING (North Bay Labs) $2,000,000 $340,000 17% $205,000 10.25% $135,000 6.75% $564,772 $52,940 9% $52,940 9% $0 0% 32% 28% Expected to meet the goal by the end of the contract

SUBTOTAL $69,521,354 $17,353,883 25% $9,683,316 13.93% $7,670,566 11.03% $13,986,714 $4,887,305 35% $2,431,278 17% $2,456,027 18%

GRAND TOTAL $102,921,354 $23,643,883 22.97% $33,509,599 $8,412,155 25.10%

 

                    3)Asian Pacific Islander 4)Women Owned Business

Note:

      under the Race Neutral program with DBE only aspirational 
17.56%

17.38%

  2-Expired contracts as of reporting date above are not included. 

Total Proposed DBE Goal       

22.97%

Total DBE                         

Achieved To Date                        3-Contracts with Double ** are Joint Ventures

Statewide 

Non-UDBE Goal

Statewide 

UDBE Goal

Statewide

6.75%

6.75%

13.50%25.10%

Total non-UDBE                         

Achieved To Date                      

(Col 15/Col 12)       

(Lines 7 to 29)

  (DBE) - Disadvantaged Business Enterprise
Total Proposed non-UDBE Goal

(Col 8/Col 5) 

(Lines 7 to 29)

Total Proposed UDBE Goal    

(Col 10/Col 5) 

(Lines 7 to 29)
11.03%

  1-Contracts marked with * were advertised prior to 07/01/2009
Total UDBE 

Achieved To Date                     

(Col 17/Col 12)       

(Lines 7 to 29)      goals. 

13.93%
  (UDBE) - Underutilized Disadvantaged Business Enterprise

  Categories of UDBE: 1)African American 2)Native American

Revision History: 
(7/11/11) Reformating: Separated contracts before 7/1/09 and after 7/1/09 to include SUBTOTALS. As per SBC request

\\Sv04nw01\vol1\D4CSUD\Small Business Council\District 4\Reports\DBE Achievement Reports\DBE Quarterly Reports\A&E- DBE & DVBE Status  Update   (06-14-10)_Clear.xls

Total Proposed DBE Goal       

(Col 6/Col 5)  

(Lines 1 to 29)
22.97%

Achieved To Date                      

(Col 13/Col 12)         

(Lines 1 to 29)

  3-Contracts with Double ** are Joint Ventures Statewide

DBE Goal  4-NA: not applicable
13.50%25.10%

2012-03-11 Final DBE_quarterly_Feb 2012 Update.xlsx



CALTRANS DIST. 4 CONSULTANT SERVICES
SBE & DVBE UTILIZATION

Non-Federally Funded Contracts
Quarterly Update

Contracts with Identifiable DVBE and SBE Dollars Update: 3/11/2012

Total 

Col 1 Col 2 Col 3 Col 4 Col 5 Col 6 Col 7 Col 8 Col 9 Col 10 Col 11 Col 12 Col 13 Col 14 Col 15 Col 16 Col 17

1 04A2835 PINNACLE ONE CLAIMS AND SCHEDULING (SSD-YBITS) $8,000,000 $240,000 3.00% $2,000,000 25% $2,283,359 $0 0.00% $987,741 43% 59% 29% Exceeding SBE goal; will meet DVBE goal by end of project

2 04A2870 ATHALYE CONSULTING (DBE) (SBE) CONSTRUCTION SUPPORT $5,000,000 $150,000 3.00% $1,250,000 25% $1,970,771 $387,811 19.68% $1,744,742 89% 58% 39% Exceeding SBE and DVBE goals

3 04A2871 TRS CONSULTANTS, INC. (DBE) (SBE) CONSTRUCTION SUPPORT $5,000,000 $150,000 3.00% $2,500,000 50% $2,442,549 $0 0.00% $2,397,909 98% 58% 49% Exceeding SBE goal; will meet DVBE goal by end of project

4 04A2893 CH2MHILL CLAIMS & SCHEDULING (OTD 1-2) $7,000,000 $210,000 3.00% $1,750,000 25% $1,576,429 $5,243 0.33% $51,734 3% 58% 23% Expected to meet the goal by the end of contract

5 04A2968 HNTB PROGRAM/PROJECT MANAGEMENT $24,443,940 $733,318 3.00% $12,221,970 50% $17,828,462 $14,543 0.08% $7,302,856 41% 55% 73% Expected to meet the DVBE goal but will exceed SBE goal by end of contract

6 04A3116 PB AMERICA ENVIRONMENTAL SERVICES $5,000,000 $250,000 5.00% $1,250,000 25% $2,056,963 $80,007 3.89% $962,616 47% 100% 41% Exceeded SBE goal

7 04A3144 CALTROP ENGINEERING CORPORATION MATERIALS TESTING $99,000,000 $4,950,000 5.00% $24,750,000 25% $97,642,779 $4,950,000 5.07% $18,586,150 19% 100% 99% Exceeded DVBE goal

8 04A3357 CH2MHill CLAIMS AND SCHEDULING (SAS) $10,000,000 $1,000,000 10.00% $2,500,000 25% $2,036,484 $575,191 28.24% $809,508 40% 42% 20% Exceeding SBE and DVBE goals

9 04A3395 VALI COOPER CONSTRUCTION SUPPORT $12,500,000 $625,000 5.00% $6,250,000 50% $655,246 $17,506 2.67% $275,664 42% 36% 5% Expected to meet the goal by the end of contract

$ %

COMMENTS

Invoiced to Date

DVBE SBE

$$% Time

% Contract 

Completion

$ 

Contract 

Number

Contract Goal

DVBE SBE 

$

Prime Consultant

%

Type of Work
Contract 

Amount
$ %

10 04A3500 MACTEC MATERIALS TESTING $12,000,000 $600,000 5.00% $3,000,000 25% $874,838 $36,945 4.22% $0 0% 54% 7% Expected to meet SBE goal; may exceed DVBE goal by end of contract

11 04A3544 GHIRARDELLI ASSOCIATES (SBE), (DBE) CONSTURCTION SUPPORT $5,000,000 $0 0.00% $0 0% $0 $0 0.00% $0 0% 43% 0% Work has not yet materialized

12 04A3819 ALTA VISTA (DVBE) CONSTURCTION SUPPORT $21,000,000 $1,050,000 5.00% $5,250,000 25% $0 $0 0.00% $0 0% 0% 0% Work has not yet materialized

13 04A3824 TY LIN DESIGN $13,000,000 $650,000 5.00% $3,250,000 25% $0 $0 0.00% $0 0% 0% 0% Work has not yet materialized

TOTAL $238,943,940 $10,608,318 4% $65,971,970 28% $129,367,881 $6,067,246 5% $33,118,920 26%

  Note: Contracts that are expired as of the reporting date above                         

Statewide 

DVBE Goal

Statewide SBE

Aspirational Goal

5%

25%26%
            are excluded.

  (SBE) - Small Business Enterprise           

4% 5%

28%
Total SBE                         

Achieved To Date                      

(Col 13/Col 10)

  (DBE) - Disadvantaged Business Enterprise

  (DVBE) - Disabled Veteran Business Enterprise

Average Proposed SBE               

(Col 8/Col 5) 

Total DVBE                         

Achieved To Date                      

(Col 11/Col 10)

Average Proposed DVBE            

(Col 6/Col 5) 

2012-03-11 Final DVBE & SBE_quarterly_Feb 2012 Update.xlsx



March 13, 2012

Services Value Beginning Ending Location of Work Status Contract # Division
Notes/

Comments
1 Tree Removal 120,000$      1/4/2012 2/29/2012 North Bay Region New Pending Maintenance
2 Roof Retrofit 75,000$        3/1/2012 4/30/2012 East Bay Region DPAC 04A3941 Maintenance
3 Janitorial Services 24,000$        1/25/2012 7/31/2012 South Bay Region DPAC 04A3906 Maintenance

4 Discing firebreaks 68,750$        6/1/2012 5/30/2014 North Bay Region DPAC 04A3910 Maintenance
5 Demolition Services 79,000$        TBD East bay Region New Pending Maintenance

6 Replace existing gates 65,000$        2/1/2012 6/1/2012 East bay Region DPAC 04A3930 Maintenance
7 Tractor rental 115,000$      5/1/2012 4/31/14 North Bay Region DPAC 04A3913 Maintenance

8
Illegal encampment 
clean-up 200,000$      5/1/2012 4/30/2013 North Bay Region DPAC 04A3921 Maintenance
Building Repairs- 

fi $ / / / / C9 roofing 200,000$      3/1/2012 6/30/2012 East bay Region DPAC 04A3840 Maintenance

10
Landfill for non-
hazardous waste 65,000$        1/31/2012 1/30/2014 North Bay Region DPAC 04A3856 Maintenance

11
Exterior caulking and 
painting 40,000$        TBD East bay Region New Pending Maintenance

12~ Janitorial Services 22,000$        6/1/2012 East Bay Region DPAC 04A3951 Maintenance
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March 13, 2012

Services Value Beginning Ending Location of Work Status Contract # Division
Notes/

Comments

13

Furnish and install 
new roof and  tapering  
system 108,273$      TBD East Bay  Region New Pending Maintenance

14 Debris Hauling 150,000$      TBD East Bay  Region New Pending Maintenance
15
16
17
18
19

* Indicates that a contract request was submitted without a Bidders Proposal List.
~ Indicates a new proposed contract that was not on the previous report.

For contracts that are out for bid go to http://bidsync.com;  Weekly Service Contract Reports: http://admin.dot.ca.gov/pc/index.shtml

Purple= In DPAC
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Division of Procurement and Contracts (DPAC)

WEEKLY CONTRACTS STATUS REPORT

1

Report Date OPEN Contracts
3/5/2012 576February 27, 2012

Week of
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04A3059 A02 Cultural Resource Work Joseph Le 0 Patricia Gutierrez 12/26/2011 2/1/2011 2/1/2012 1/10/2012 2/2/2012 2/29 communicated by phone  with DGS Legal 
Bryan Kimura he is approving the amendment 

A02 and he is forwarding back to me. 2/2/ to 
DGS for approval 1/10 to contractor for 

signature 12/23 to CT-legal 
04A3414-A01 Amended for time only Jeff Chandler 0 Alice A. Torres 2/21/2012 2/25 Review new contract, set contract files

04A3480 Amend for Time Rebecca Strouse 0 S. Aaltonen 1/25/2012 9/1/2010 2/9/2012 2/7/2012 1 2-9-12  Waiting for Contrctor signatures
04A3483 - A01 Inmate Labor - Time only 04-Rebecca Strouse 180,000 B. Castleberry 1/20/2012 1/14/2012 1/26 - Assigned - 2/8 - Began reviewing file. E-

mailed K-MGR to request contractor contact 
information.

04A3583 Amend for Time Laura Horan 0 S. Aaltonen 2/9/2012 11/15/2010 2/22/2012 2/21/2012 1 2/23/2012 2-22-12  Waiting for Contrctor signatures
04A3739 A1 Weed Abatement David Liu 22,946 Diane Buffington 2/8/2012 2/9/2012 2/23/2012 2/23/2012 Amendment

04A3791 Potholing Dan Asprogerakas 495,200 Carla Briseno 5/31/2011 5/1/2012 12/13/2011 2/17/2012 3/6/2012 2/16 Bid Sync
04A3828 InterAgency w/ CDCR- Inmate 

labor
Frank Gyurgyic 402,000 Nicole Stasio 7/20/2011 3/1/2012 7/27/2010 8/3/2011 2/28 made requested changes & sent back to 

CDCR for review & signature via email.2/24, 
CDCR is requesting changes, waiting on 

email.2/8 sent to contractor for signature via 
overnight mail.2/1 appvd by CT Legal w/ 

changes, waiting for file to return. 1/25 revised 
contract & sent to CT Legal for review,1/18 

waiting for response from Tammy @ CDCR, 
1/11 emailed changes to CDCR, Tammy Foss 
for review & requested new estimated budget 

& rate sheet

04A3836 Equipment Rental Adam Steiger 1,222,080 Tatyana Kuznetsov 8/3/2011 3/1/2012 1/17/2012 1/17/2012 1/24/2012 1 2/9/2012 2/27/12: Waiting on protest branch to proceed.

04A3839 Dumbarton bridge paint Alfred Martinez 125,000 Arlena Zavala 8/4/2011 3/1/2012 1/5/2012 1/20/2012 2/8/2012 2/25/2012 2/24/2012 3/01/12 - out for contractor 
signature/encumbrance

04A3840 IFPQ Roof repair San Mateo 
Toll

Alfred Martinez 200,000 Arlena Zavala 8/5/2011 3/1/2012 1/5/2012 1/20/2012 2/8/2012 2/24/2012 3/01/12 - out for contractor signature

04A3841 Renovate break room and 
lobby

Earl Sherman 30,000 Christina Wabinga 10/12/2011 3/1/2012 11/10/2011 11/10/2011 12/5/2011 1 1/5/2012 2/24/2012 2/24/2012 2/24- send to contractor for signature and 
encumberance to district resource manager

04A3848 Tree Service Raul Herrera 1,500,000 Christina Wabinga 8/26/2011 12/31/2011 10/25/2011 10/25/2011 1 12/13/2011 1/4/2012 1/13/2012 1/13/2012 1/31/2012 Executed
04A3849 IFB grind and pave Raymundo Elias 678,000 Arlena Zavala 8/26/2011 4/1/2012 2/13/2012 2/23/2012 3/01/12 - out for contractor signature
04A3857 Pavement Repair, Removal & 

Re
Will Hauke 500,000 C Martucci 9/1/2011 4/1/2012 1/4/2012 12/29/2011 2/16/2012 02/29 ~ Kmgr is making changes to Contract 

04A3861 Remove and replace 12 
equipment bay doors 

Earl Sherman 160,000 Christina Wabinga 10/12/2011 3/5/2012 2/15/2012 2/15/2012 3/1/2012 3/15/2012 2/24 - will place out to bid on 3/1

04A3864 HVAC Earl R. Sherman III 25,000 C Martucci 9/8/2011 3/1/2012 12/14/2011 12/12/2011 12/21/2011 2/14/2012 03/01 ~ Rcvd signed contract from Contractor

04A3866 Fence installation Noel Santillan 275,000 Diane Buffington 9/15/2011 11/1/2011 1/13/2012 2/24/2012  3/01/ forward to DOT/OLS review. The 
process was delayed because the K Manager 

did not submit the pertinent documents to 
process the Agreement.

04A3871 FTA-National Indian Justice 
Center

Emmanuel Mekwunye 180,255 Nicole Stasio 9/20/2011 2/1/2012 2/13, file still on hold. Have not heard anything 
from CT Legal. 1/31, on hold per Laurie.1/30 

meeting tomorrow w/ CT Legal & 
Transportation planning to see if we can 

remove 15c in boilerplate.1/26 NIJC, did not 
want TRIBE in the contract, contacted Ed 

Philpot & he said it was ok to replace w/ 
AGENCY, ok'd w/ NIJC, revised contract & 
resent for review and signature via email.

04A3879 Trash Collection Michelle Dupree 19,000 Anne Luc 9/30/2011 3/3/2012 11/1/2011 11/4/2011 1/13/2012 12/9/2012 2/24 Reassigned from Betty. 
04A3879 Franchise Michelle Dupree 19,000 Betty Graham 9/30/2011 3/2/2012 11/1/2011 11/4/2011 12/28/2011 12/28/2011 2/24-Reassigned to Anne Luc.
04A3888 UCB-Fossil Conservation Gurdial Sandhu 367,728 Kimbra Shephard 10/10/2011 10/13/2011 10/21/2011 12/28/2011 12/28/2011 12/28 pending Contractor signature. 2/2 

pending meeting on 2/8 with HQ IT, CT Legal 
and DPAC regarding SCIT and SOW. 2/9 per 
outcome of meeting, CM and Contractor will 

update proposal. 2/15 CM and Contractor 
meeting to discuss updating proposal. 2/22 

received updated proposal. 2/23 pending HQ 
IT and CT Legal approval of updated 

proposal. 2/24 HQ IT approved proposal but 
CT Legal did not. 2/27 pending confirmation 

from CT Legal on conference call date to 
discuss with CM

04A3893 Coop Agreement - San Mateo 
County - Manintenance 

Program Level Action

Raul Herrera 2,258,658 David Javaheri 10/21/2011 12/1/2011 11/15/2011 1/13/2012 2/24/2012 2/24/2012 2/29/2012 Executed

04A3898 IFPQ-Roof Repair San Jose Olivia Yamashita 135,000 Peg Stickney 10/7/2011 3/1/2012 11/10/2011 11/22/2011 1/30/2012 N/A 2/21/2012 N/A 3/1/2012 N/A 3/1/12-pending approval of winning bidder 
from CM

04A3902 IFB Pave Waste Storage Sites Victor Nuti 600,000 Arlena Zavala 11/14/2011 4/1/2012 3/01/12-contract manager called to let me 
know he wants to hold off on this one untill 
Geraldine gets her contract (04A3947) with 

him in the works. 1/25/1
04A3906 Janitorial Services Olivia Yamashita 24,000 Carla Briseno 1/12/2012 4/10/2012 1/25/2012 2/27 CT Legal
04A3910 Crawler Tractor Equipt. Rental Jeff Chandler 68,750 C Martucci 12/1/2011 6/1/2012 03/05 ~ Anticipated date for Bid Pkt to go out

04A3913 Equip Rental Chad Klein 115,000 G Wright 12/6/2011 5/1/2012 2/2/2012 2/2/2012 03/01~Caltrans Legal Review with revisions 
that require CM comments.
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04A3914 IFB Litter removal Jeff Chandler 1,500,00 Arlena Zavala 12/6/2011 4/1/2012 2/3/2012 2/3/2011 3/01/12 - talked with kmngr and let him know 
that we could not do an IFB for litter pick-up. 

He is going to get back with me.
04A3915 IFB Signal Detection System Patrick McCard 954,000 Arlena Zavala 12/16/2011 1/12/2012 3/1/2012 3/08/12 - out for contract manager review
04A3916 Electrical Repair Patrick McCard 290,000 G Wright 12/15/2011 5/1/2012 2/16/2012 2/13/2012 3/1/2012 03/01~out to bid
04A3918 Trash pick-up, hauling, 

disposal
Michelle Dupree 10,000 Tatyana Kuznetsov 12/20/2011 2/1/2012 1/9/2012 1/9/2012 2/15/2012 2/6/2012 2/29/2012

04A3920 Removal of Trees Rebecca Strouse 1,000,000 G Wright 12/21/2012 4/1/2012 03/01-Developing contract 
04A3921 Homeless Debris Removal Will Hauke 200,000 C Martucci 12/15/2011 5/1/2012 3/1/2012 3/1/2012 03/01 ~ Peer Review (JO)
04A3924 Chain link fence removal/install Earl Sherman 100,000 Tatyana Kuznetsov 12/28/2011 3/1/2012 1/18/2012 1/3/2012 1/23/2012 1 2/9/2012 2/13/2012 2/13/2012

04A3925 Wrought Iron Fence Carolyn Stewart 215,000 Alice A. Torres 12/29/2012 5/1/2012 2/27 Started working on boilerplate
04A3926 Small Engine Repair Jeff Chandler 36,000 S. Aaltonen 12/22/2011 4/1/2012 3-1-12  Currently Developing Bid Packet
04A3927 IFB Homeless Debris Rebecca Strouse 1,200,000 Arlena Zavala 12/22/2011 5/1/2012 3/01/12 - working on boilerplate
04A3928 Equipment Rental (Bare) Adam Steiger 600,000 Alice A. Torres 1/3/2012 6/15/2012 2/27 Called CM/need additional information on 

SOW
04A3929 Landfill Services for San 

Leandro Maintenance 
Caroln Stewart 850,000 Christina Wabinga 10/15/2011 3/1/2012 1/4/2012 11/14/2011 1/31/2012 2/24/2012 2/24/2012 2/24- sent to the contractor for signature and 

encumberance
04A3930 Replace gates Jeff Chandler 65,000 Tatyana Kuznetsov 11/30/2011 2/1/2012 1/4/2012 1/4/2012 1/6/2012 1 1/20/2012 1/23/2012 1/23/2012 2/27/2012
04A3934 Pest Control Michelle Dupree 15,600 G Wright 12/20/2011 4/1/2012 1/30/2012 1/26/2012 03/01~Anticipate frwding agreement to 

customer 03/09
04A3935 Landfill Jeff Chandler 165,000 C Martucci 1/10/2012 5/1/2012 2/27/2012 2/27/2012 03/01 ~ Rtn from Peer Review
04A3937 Public Works Earl Sherman 15,000 G Wright 1/12/2012 3/1/2012 2/2/2012 2/2/2012 2/28/2012 3/14/2012 03/01~out to bid
04A3939 Weekly Trash Services Dawn E. Chrisp 18,000 Michael Cheng 12/15/2011 5/1/2012 2/6/2012 drafting IFB Solicitation
04A3940 IFB Benicia-Martinez Toll Bldg Alfred Martinez 235,000 Arlena Zavala 1/6/2012 3/1/2012 3/01/12 - working on boilerplate

04A3941 Roof retrofit Dawn E. Chrisp 75,000 Michael Cheng 12/19/2011 3/1/2012 2/23/2012 2/23/12 pending peer review
04A3943 Purchasing Media coverage 

and public notification 
Jie Yao 250,000 Michael Cheng 1/18/2012 1/27/2012 1/27/2012 1/26/2012 1/27/2012 2/9/2012 2/23/2012 pending DGS approval

04A3944 Purchasing Media coverage 
and public notification 

Jie Yao 250,000 Michael Cheng 1/18/2012 1/27/2012 1/27/2012 1/26/2012 1/27/2012 2/9/2012 2/23/2012 pending DGS approval

04A3945 PIO Services Trinity Nguyen 11,000,000 Victoria Anderson 1/20/2012 6/30/2012 2/1/2012 2/12/2012 2/13/2012 1 3/23/2012 Out to Bid
04A3946 Inventory cultural sites within 

tribal territory
Deo Blas 900,000 Christina Wabinga 1/24/2012 7/1/2012 2/29/2012 2/29 - peer review

04A3947 Const of Sweeper/Vactor pads Victor Nuti 800,000 G Wright 12/27/2011 12/1/2011 2/23/2012 03/01~Peer Review

04A3948 Disposal of Medical Waste Mary Ann Cancel 12,800 Michael Cheng 1/24/2012 7/1/2012 2/21/2012 Obtaining additional info from CM

04A3949 Grease trap pipes cleaning 
Services 

Mary Ann Cancel 15,700 Michael Cheng 1/26/2012 7/1/2012 2/21/2012 Obtaining additional info from CM

04A3950 Trash and white paper recycle Dawn Crisp 12,000 Adrienne Taylor 1/26/2012 6/29/2012

04A3951 Janitorial Services Dawn Chrisp 22,000 Carla Briseno 1/26/2012 6/22/2012 3/1 anticipate review by 3/9/12
04A3952 IFPQ - Janitorial Service Dawn E. Chrisp 15,000 Jean Mallare 1/26/2011 6/29/2012 2/29 plan to write on 3/5/12
04A3954 Haz Waste Emergency 

Services
Brandon Le 4,500,000 Charles Gray 1/27/2012 2/1/2012 2/24/12 Pending revised contract development

04A3955 Carpenter Service Dawn Crisp 8,400 Adrienne Taylor 1/30/2012 4/1/2012 2/15/2012 2/15/2012 02/24- To K-Officer for review.
04A3956 Demo & Clearance Noel Santillan 66,000 Charles Gray 1/30/2012 5/1/2012 2/2/2012 3/1/12 Pending Contract Development
04A3957 Demo & Clearance Noel Santillan 66,000 Charles Gray 1/30/2012 5/1/2012 2/1/2012 3/1/12 Pending Contract Development
04A3958 Demo Noel Santillan 66,000 Adrienne Taylor 1/30/2012 5/1/2012 2/17/2012 2/17/2012 02/24- To K-Officer for review.
04A3959 Demo Noel Santillan 66,000 Adrienne Taylor 1/30/2012 5/1/2012 02/22- Requested revised 360 and HAZ report.

04A3960 Demolition and Clearance Noel Santillan 66,000 Diane Buffington 1/30/2012 5/1/2012 2/13/2012
04A3961 Demolition and Clearance Noel Santillan 66,000 Diane Buffington 1/30/2012 5/1/2012
04A3962 Demolition and Clearance Noel Santillan 66,000 Carla Briseno 1/30/2012 5/1/2012 3/1 anticipate review by 3/9/12
04A3963 Off Site Mitigation Plan Deo Blas 30,000 Patricia Gutierrez 2/1/2012 3/1/2012 3/1 Drafting Contract
04A3964 Hazardous Spill Laura Horan 17,072 G Wright 1/31/2012 10/19/2011 2/23/2012 2/29/2012 03/01~Anticipate mailing agreement to 

customer 03/05
04A3965 Rental/Laundry Services Tonia Pugh 69,720 Carla Briseno 1/31/2012 4/1/2012 2/8/2012 2/8 requested additional info from CM
04A3966 Medical Testing & Exam Michelle Dupree 60,000 Alice A. Torres 2/7/2012 5/20/2012 2/25 Review new contract, set contract files

04A3969 Goats for Fire Migation Rebecca Strouse 250,000 G Wright 2/6/2012 5/15/2012 03/01~Anticipate starting draft the week of 
03/05

04A3970 Obtain permits Brom BCDC Romy Fuentes 997,500 Patricia Gutierrez 2/7 2012 7/1/2012 2/24 requested SOW and cost breakdown 
sheet

04A3971 Trash Service Michelle Dupree 54,240 Alice A. Torres 2/8/2012 6/25/2012 2/25 Review new contract, set contract files

04A3972 Repair/Maint. Fueling system Michelle Dupree 16,000 Alice A. Torres 2/8/2012 8/21/2012 2/25 Review new contract, set contract files

04A3973 Removal homeless 
encampment

Michelle Dupree 30,000 Alice A. Torres 2/8/2012 3/1/2012 2/25 Review new contract, set contract files

04A3976 Demo & Clearance David Liu 50,000 Charles Gray 2/8/2012 4/15/2012 2/14/2012 3/1/12 Pending Contract Development
04A3977 Landfill disposal Chad Klein 400,000 Tatyana Kuznetsov 1/25/2012 6/22/2012 2/27/2012 2/15/2012
04A3980 Emergency hazmat Laura Horan 9,177 Tatyana Kuznetsov 2/7/2012 1/4/2012 2/16/2012 2/16/2012 2/27/12:  To ORIM for approval.
04A3982 Prtable Restroom Cleanup-IFB 4/Mntce/Blacksten 30,000 Analyn Deloso 2/14/2012 6/1/2012 2/28/2012 3/5 Sent to CM for review, scope of work had 

been modified
04A3985 Coop Agreement - Sonoma 

County Probation Department
Chad Klein 1,000,000 David Javaheri 1/16/2011 6/15/2012 12/28 Pending to be written. 2/28/2012 e-mail 

to K-Mgr, Introduction Contract will start on 
06/15/2012.

04A3987 IFPQ - To Improve Network Renee Esplana 31,794 Jean Mallare 2/13/2012 4/1/2012 2/29  this is a rebid of 04A3887, waiting for 
SOW and revised 360

04A3987 Replace/repair electrical equip. Patrick McCard 550,000 Alice A. Torres 2/16/2012 7/1/2012 2/25 Review new contract, set contract files



Division of Procurement and Contracts (DPAC)

WEEKLY CONTRACTS STATUS REPORT

3

Report Date OPEN Contracts
3/5/2012 576February 27, 2012

Week of
CO

NT
RA

CT
   

   
   

NU
M

BE
R

DE
SC

RI
PT

IO
N 

OF
 

W
OR

K

DI
ST

RI
CT

/D
IV

IS
IO

N 

CO
NT

RA
CT

 

M
AN

AG
ER

 (C
M

)

 E
ST

IM
AT

ED
 

CO
NT

RA
CT

 
AM

OU
NT

 

DP
AC

 C
ON

TR
AC

T 

AN
AL

YS
T

DA
TE

 D
PA

C 
RE

CE
IV

ED

ES
TI

M
AT

ED
 

CO
NT

RA
CT

 S
TA

RT
 

DA
TE

DA
TE

 D
RA

FT
 

SO
LI

CI
TA

TI
ON

 

SE
NT

 T
O 

CM
ST

AR
T 

DA
TE

 F
OR

 

IN
TE

RN
AL

 
RE

VI
EW

S

OU
T 

TO
 B

ID
AD

DE
ND

UM
 #

DU
E 

DA
TE

 F
OR

 
BI

DS
 O

R 
PR

OP
OS

AL
S

DA
TE

 G
OA

LS
 

SE
NT

 T
O 

OB
EO

 

FO
R 

EV
AL

UA
TI

ON
DA

TE
 S

EN
T 

FO
R 

FI
NA

L 
EN

CU
M

BR
AN

CE
DA

TE
 S

EN
T 

FO
R 

CO
NT

RA
CT

OR
 

SI
GN

AT
UR

E
DA

TE
 S

EN
T 

TO
 

DG
S

EX
EC

UT
IO

N 
DA

TE

CO
M

M
EN

TS



Division of Procurement and Contracts (DPAC)

WEEKLY CONTRACTS STATUS REPORT

4

Report Date OPEN Contracts
3/5/2012 576February 27, 2012

Week of
CO

NT
RA

CT
   

   
   

NU
M

BE
R

DE
SC

RI
PT

IO
N 

OF
 

W
OR

K

DI
ST

RI
CT

/D
IV

IS
IO

N 

CO
NT

RA
CT

 

M
AN

AG
ER

 (C
M

)

 E
ST

IM
AT

ED
 

CO
NT

RA
CT

 
AM

OU
NT

 

DP
AC

 C
ON

TR
AC

T 

AN
AL

YS
T

DA
TE

 D
PA

C 
RE

CE
IV

ED

ES
TI

M
AT

ED
 

CO
NT

RA
CT

 S
TA

RT
 

DA
TE

DA
TE

 D
RA

FT
 

SO
LI

CI
TA

TI
ON

 

SE
NT

 T
O 

CM
ST

AR
T 

DA
TE

 F
OR

 

IN
TE

RN
AL

 
RE

VI
EW

S

OU
T 

TO
 B

ID
AD

DE
ND

UM
 #

DU
E 

DA
TE

 F
OR

 
BI

DS
 O

R 
PR

OP
OS

AL
S

DA
TE

 G
OA

LS
 

SE
NT

 T
O 

OB
EO

 

FO
R 

EV
AL

UA
TI

ON
DA

TE
 S

EN
T 

FO
R 

FI
NA

L 
EN

CU
M

BR
AN

CE
DA

TE
 S

EN
T 

FO
R 

CO
NT

RA
CT

OR
 

SI
GN

AT
UR

E
DA

TE
 S

EN
T 

TO
 

DG
S

EX
EC

UT
IO

N 
DA

TE

CO
M

M
EN

TS



Division of Procurement and Contracts (DPAC)

WEEKLY CONTRACTS STATUS REPORT

5

Report Date OPEN Contracts
3/5/2012 576February 27, 2012

Week of
CO

NT
RA

CT
   

   
   

NU
M

BE
R

DE
SC

RI
PT

IO
N 

OF
 

W
OR

K

DI
ST

RI
CT

/D
IV

IS
IO

N 

CO
NT

RA
CT

 

M
AN

AG
ER

 (C
M

)

 E
ST

IM
AT

ED
 

CO
NT

RA
CT

 
AM

OU
NT

 

DP
AC

 C
ON

TR
AC

T 

AN
AL

YS
T

DA
TE

 D
PA

C 
RE

CE
IV

ED

ES
TI

M
AT

ED
 

CO
NT

RA
CT

 S
TA

RT
 

DA
TE

DA
TE

 D
RA

FT
 

SO
LI

CI
TA

TI
ON

 

SE
NT

 T
O 

CM
ST

AR
T 

DA
TE

 F
OR

 

IN
TE

RN
AL

 
RE

VI
EW

S

OU
T 

TO
 B

ID
AD

DE
ND

UM
 #

DU
E 

DA
TE

 F
OR

 
BI

DS
 O

R 
PR

OP
OS

AL
S

DA
TE

 G
OA

LS
 

SE
NT

 T
O 

OB
EO

 

FO
R 

EV
AL

UA
TI

ON
DA

TE
 S

EN
T 

FO
R 

FI
NA

L 
EN

CU
M

BR
AN

CE
DA

TE
 S

EN
T 

FO
R 

CO
NT

RA
CT

OR
 

SI
GN

AT
UR

E
DA

TE
 S

EN
T 

TO
 

DG
S

EX
EC

UT
IO

N 
DA

TE

CO
M

M
EN

TS



Division of Procurement and Contracts (DPAC)

WEEKLY CONTRACTS STATUS REPORT

6

Report Date OPEN Contracts
3/5/2012 576February 27, 2012

Week of
CO

NT
RA

CT
   

   
   

NU
M

BE
R

DE
SC

RI
PT

IO
N 

OF
 

W
OR

K

DI
ST

RI
CT

/D
IV

IS
IO

N 

CO
NT

RA
CT

 

M
AN

AG
ER

 (C
M

)

 E
ST

IM
AT

ED
 

CO
NT

RA
CT

 
AM

OU
NT

 

DP
AC

 C
ON

TR
AC

T 

AN
AL

YS
T

DA
TE

 D
PA

C 
RE

CE
IV

ED

ES
TI

M
AT

ED
 

CO
NT

RA
CT

 S
TA

RT
 

DA
TE

DA
TE

 D
RA

FT
 

SO
LI

CI
TA

TI
ON

 

SE
NT

 T
O 

CM
ST

AR
T 

DA
TE

 F
OR

 

IN
TE

RN
AL

 
RE

VI
EW

S

OU
T 

TO
 B

ID
AD

DE
ND

UM
 #

DU
E 

DA
TE

 F
OR

 
BI

DS
 O

R 
PR

OP
OS

AL
S

DA
TE

 G
OA

LS
 

SE
NT

 T
O 

OB
EO

 

FO
R 

EV
AL

UA
TI

ON
DA

TE
 S

EN
T 

FO
R 

FI
NA

L 
EN

CU
M

BR
AN

CE
DA

TE
 S

EN
T 

FO
R 

CO
NT

RA
CT

OR
 

SI
GN

AT
UR

E
DA

TE
 S

EN
T 

TO
 

DG
S

EX
EC

UT
IO

N 
DA

TE

CO
M

M
EN

TS



Division of Procurement and Contracts (DPAC)

WEEKLY CONTRACTS STATUS REPORT

7

Report Date OPEN Contracts
3/5/2012 576February 27, 2012

Week of
CO

NT
RA

CT
   

   
   

NU
M

BE
R

DE
SC

RI
PT

IO
N 

OF
 

W
OR

K

DI
ST

RI
CT

/D
IV

IS
IO

N 

CO
NT

RA
CT

 

M
AN

AG
ER

 (C
M

)

 E
ST

IM
AT

ED
 

CO
NT

RA
CT

 
AM

OU
NT

 

DP
AC

 C
ON

TR
AC

T 

AN
AL

YS
T

DA
TE

 D
PA

C 
RE

CE
IV

ED

ES
TI

M
AT

ED
 

CO
NT

RA
CT

 S
TA

RT
 

DA
TE

DA
TE

 D
RA

FT
 

SO
LI

CI
TA

TI
ON

 

SE
NT

 T
O 

CM
ST

AR
T 

DA
TE

 F
OR

 

IN
TE

RN
AL

 
RE

VI
EW

S

OU
T 

TO
 B

ID
AD

DE
ND

UM
 #

DU
E 

DA
TE

 F
OR

 
BI

DS
 O

R 
PR

OP
OS

AL
S

DA
TE

 G
OA

LS
 

SE
NT

 T
O 

OB
EO

 

FO
R 

EV
AL

UA
TI

ON
DA

TE
 S

EN
T 

FO
R 

FI
NA

L 
EN

CU
M

BR
AN

CE
DA

TE
 S

EN
T 

FO
R 

CO
NT

RA
CT

OR
 

SI
GN

AT
UR

E
DA

TE
 S

EN
T 

TO
 

DG
S

EX
EC

UT
IO

N 
DA

TE

CO
M

M
EN

TS



Division of Procurement and Contracts (DPAC)

WEEKLY CONTRACTS STATUS REPORT

8

Report Date OPEN Contracts
3/5/2012 576February 27, 2012

Week of
CO

NT
RA

CT
   

   
   

NU
M

BE
R

DE
SC

RI
PT

IO
N 

OF
 

W
OR

K

DI
ST

RI
CT

/D
IV

IS
IO

N 

CO
NT

RA
CT

 

M
AN

AG
ER

 (C
M

)

 E
ST

IM
AT

ED
 

CO
NT

RA
CT

 
AM

OU
NT

 

DP
AC

 C
ON

TR
AC

T 

AN
AL

YS
T

DA
TE

 D
PA

C 
RE

CE
IV

ED

ES
TI

M
AT

ED
 

CO
NT

RA
CT

 S
TA

RT
 

DA
TE

DA
TE

 D
RA

FT
 

SO
LI

CI
TA

TI
ON

 

SE
NT

 T
O 

CM
ST

AR
T 

DA
TE

 F
OR

 

IN
TE

RN
AL

 
RE

VI
EW

S

OU
T 

TO
 B

ID
AD

DE
ND

UM
 #

DU
E 

DA
TE

 F
OR

 
BI

DS
 O

R 
PR

OP
OS

AL
S

DA
TE

 G
OA

LS
 

SE
NT

 T
O 

OB
EO

 

FO
R 

EV
AL

UA
TI

ON
DA

TE
 S

EN
T 

FO
R 

FI
NA

L 
EN

CU
M

BR
AN

CE
DA

TE
 S

EN
T 

FO
R 

CO
NT

RA
CT

OR
 

SI
GN

AT
UR

E
DA

TE
 S

EN
T 

TO
 

DG
S

EX
EC

UT
IO

N 
DA

TE

CO
M

M
EN

TS


	ae.pdf
	2012-03-11-SBC Monthly Report  Feb 2012 Update
	2012-03-11 Final DBE_quarterly_Feb 2012 Update
	2012-03-11 Final DVBE & SBE_quarterly_Feb 2012 Update




