STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

01/ 12/ 06
08-492504
08- SBD-66-17. 1

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY DEPARTMENT

I N SAN BERNARDI NO COUNTY | N FONTANA
AND RI ALTO AT MAPLE AVENUE
| NTERSECTI ON

I NSTALL TRAFFI C SI GNAL

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

OF TRANSPORTATI ON Bl D245
PACE 1
01/17/ 06
CONTRACT CODE 'D '
33 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

90
PERCENT OVER EST 6. 47

626 915-7633
00784558
FAX 626 915-7683

SB PREF CLAI MED

PROPGOSALS | SSUED 9 FUND TOTAL HB1 848, 000 TOTAL NUMBER OF WORKI NG DAYS
NUMBER OF Bl DDERS 2 ENG NEERS EST 629, 940. 00 AMOUNT OVER 40, 736. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 670, 676. 00 2 OLI VAS VALDEZ | NC
P O BOX 4576
COVINA CA 91723
2 810, 680. 00 1 A P ENG NEERI NG CORPCRATI ON

1271 COLUMBI A AVENUE SUI TE 10
RI VERSI DE CA 92507

951 686-2512
00723018
FAX 951 686-3845

SB PREF CLAI MED

3. 0%



08- 492504 Bl D245

08- SBD- 66- 1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

01/ 12/ 06 01/17/06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACE FENCE FENCI NG
CI TY OF | NDUSTRY CA
BEADOR AND SONS CONSTRUCTI ON REBAR
CORONA CA
H GHLI GHT ELECTRI C ELECTRI CAL
Rl VERSI DE CA
PALM CANYON ASPHALT CONCRETE PAVI NG
REDLANDS CA
SUDHAKAR CO STRI PI NG

RI ALTO CA



08- 492504 Bl D245

08- SBD- 66- 1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

01/ 12/ 06 01/17/06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CHRI SP COVPANY STRI PI NG
FONTANA CA
JFL ELECTRIC | NC ELECTRI CAL

LOS ANGELES CA

ORTlI Z ASPHALT PAVI NG | NC ASPHALT CONCRETE
COLTON CA



08- 492504 Bl D245

08- SBD- 66- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
01/ 12/ 06 01/ 17/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 6, 500. 00 6, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 7,500. 00 7, 500. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 20, 000. 00 20, 000. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 60, 000. 00 60, 000. 00
5 120120 TYPE 111 BARRI CADE EA 24 300. 00 7, 200. 00
6 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 190 35. 00 6, 650. 00
7 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 8, 000. 00 16, 000. 00
8 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 630 . 60 378. 00
STRI PE
9 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 50 . 60 30. 00
10 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 35 12.00 420. 00
11 150722 REMOVE PAVENMENT MARKER EA 230 . 60 138. 00
12 150742 REMOVE ROADSI DE S| GN EA 8 60. 00 480. 00
13 150769 REMOVE ASPHALT CONCRETE M2 1,030 30. 00 30, 900. 00
14 150806 REMOVE Pl PE M 11 250. 00 2, 750. 00
15 150820 REMOVE | NLET EA 1 2,000. 00 2, 000. 00
16 150821 REMOVE HEADWALL EA 3 1, 300. 00 3, 900. 00
17 151540 RECONSTRUCT CHAI N LI NK FENCE M 110 107. 00 11, 770. 00
18 153210 REMOVE CONCRETE MB 30 425.00 12, 750. 00
19 153214 REMOVE CONCRETE CURB M 85 80. 00 6, 800. 00
20 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 8, 000. 00 8, 000. 00
21 190101 ROADWAY EXCAVATI ON VB 330 150. 00 49, 500. 00
22 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 1, 200. 00 1, 200. 00
23 390102 ASPHALT CONCRETE ( TYPE A) TONN 500 125. 00 62, 500. 00
24 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 31 1, 600. 00 49, 600. 00
25 520101 BAR REI NFORCI NG STEEL KG 3, 760 10. 00 37, 600. 00
26 566011 ROADSI DE SI GN - ONE POST EA 8 425.00 3, 400. 00
27 650067 300 MM REI NFORCED CONCRETE Pl PE M 10 800. 00 8, 000. 00
28 731627 M NOR CONCRETE (CURB, S| DEWALK AND VB 45 900. 00 40, 500. 00
CURB RAMP)
29 750001 M SCELLANEOUS | RON AND STEEL KG 820 12. 50 10, 250. 00
30 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 110 42.00 4,620. 00
31 840560 THERVOPLASTI C TRAFFI C STRI PE M 900 3. 60 3, 240. 00
( SPRAYABLE)
32 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 220 5. 00 1, 100. 00
33 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 195, 000. 00 195, 000. 00

TOTAL 670, 676. 00



08- 492504 Bl D245

08- SBD- 66- 1 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
01/ 12/ 06 01/17/06
| TEM SECOND
Bl D AMOUNT

1 1, 500. 00 1500. 00
2 10, 000. 00 10000. 00
3 15, 000. 00 15000. 00
4 150, 000. 00 150000. 00
5 80. 00 1920. 00
6 50. 00 9500. 00
7 8, 000. 00 16000. 00
8 15. 00 9450. 00
9 10. 00 500. 00
10 70. 00 2450. 00
11 3.00 690. 00
12 250. 00 2000. 00
13 26. 00 26780. 00
14 270. 00 2970. 00
15 1, 000. 00 1000. 00
16 750. 00 2250. 00
17 115. 00 12650. 00
18 120. 00 3600. 00
19 38. 00 3230. 00
20 40, 000. 00 40000. 00
21 85. 00 28050. 00
22 6, 000. 00 6000. 00
23 180. 00 90000. 00
24 2,500. 00 77500. 00
25 4.00 15040. 00
26 400. 00 3200. 00
27 250. 00 2500. 00
28 700. 00 31500. 00
29 10. 00 8200. 00
30 50. 00 5500. 00
31 5. 00 4500. 00
32 10. 00 2200. 00
33 225, 000. 00 225000. 00
TOT 810, 680. 00



