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Addendum No. 1 
 
 
Dear Contractor: 
 
This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN THE CITY AND 
COUNTY OF SAN FRANCISCO ON ROUTE 101 FROM 0.3 MILE SOUTH TO 0.4 MILE NORTH OF ROUTE 101/1 
SEPARATION AND ON ROUTE 1 FROM RUCKMAN AVENUE UNDERCROSSING TO ROUTE 101/1 
SEPARATION. 
 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 
addendum are an essential part of the contract. 
 
Bids for this work will be opened on Wednesday, September 9, 2009. 
 
This addendum is being issued to revise the Project Plans, the Notice to Bidders and Special Provisions, and the Bid book. 
 
Project Plan Sheets 11, 12, 46, 47, 56, 89, 100, 101, 102, 106, 107, 159, 165, 178, 184, 209, 210, 211, 215, 311, 353, 434, 
435, 436, 437, 438, 439, 440, 441, 442, 443, 444, 445, 446, 514, 515, 516, 517, 518, 519, 529, and 555 are revised.  Copies 
of the revised sheets are attached for substitution for the like-numbered sheets. 
 
Project Plan Sheets 42A, 446A, 446B, 446C, 446D, and 522A are added.  Copies of the added sheets are attached for 
addition to the project plans. 
 
In the Notice to Bidders and Special Provisions, in the "STANDARD PLANS LIST," the following Standard Plans are 
added: 
 

"S30 Overhead Signs – Tubular, Instructions and Examples 
  S31 Overhead Signs – Tubular, Single Post Type – Layout and Pipe Selection 
  S32 Overhead Signs – Tubular, Two Post Type – Layout and Pipe Selection 
  S33 Overhead Signs – Tubular, Structural Frame – Details No. 1 
  S34 Overhead Signs – Tubular, Structural Frame – Details No. 2" 

 
In the Notice to Bidders, the eleventh, twelfth and thirteenth paragraphs are revised as follows: 

 
"Complete the work in 540 working days. 
The estimated cost of the project is $84,000,000. 
A mandatory prebid meeting is scheduled for this project at the Golden Gate Club at the Presidio, 135 Fisher 

Loop, San Francisco, CA  94129 on August 26, 2009 at 3PM." 
 
In the Special Provisions, Section 2-1.015, "MANDATORY PREBID MEETING," is added as attached. 
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In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED 
DAMAGES," is revised as attached. 
 
In the Special Provisions, Section 5-1.09, "SUPPLEMENTAL PROJECT INFORMATION," the table entry for items  
"Available for inspection at the District Office" is revised as follows: 
 

" 
Available for inspection at the District 
Office 

Environmental Soil Investigation - Doyle Drive 
Replacement Project, Contract 3 - EA 04-163731, 
Dated  June 2009 
Asbestos and Lead-Containing Paint Survey - 
Doyle Drive ACM and LCM Project - EA 04-
163731, Dated May 2009 
Conceptual Storm Water Pollution Prevention Plan 

" 
 
In the Special Provisions, Section 5-1.10, "SPECIES PROTECTION," is revised as attached. 
 
In the Special Provisions, Section 8-3.01, "WELDING," subsection "GENERAL" and subsection "WELDING QUALITY 
CONTROL," are revised as attached. 
 
In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraphs are added after the third 
paragraph. 
 

"The areas for Contractor's use shall be vacated and restored to original conditions, as a condition for contract 
acceptance. 

A Conceptual Storm Water Pollution Prevention Plan (SWPPP) has been prepared for this Contract as described 
in "Supplemental Project Information," of these special provisions. The Contractor shall adhere to the Conceptual 
SWPPP for all construction activities planned for the first 60 days after contract approval, or until the Contractor's 
SWPPP as required in "Water Pollution Control," of these special provisions is approved by the Engineer. The 
Contractor shall sign the "Initial SWPPP Certification," included within the Conceptual SWPPP and submit it to the 
Engineer. The Contractor's SWPPP shall supersede the Conceptual SWPPP upon Engineer's approval." 

 
In the Special Provisions, Section 10-1.02, "CONTRACTOR SUPPLIED BIOLOGIST," is deleted. 
 
In the Special Provisions, Section 10-1.03, "BIOLOGICAL MONITORING AREA (BMA)," is deleted. 
 
In the Special Provisions, Section 10-1.04, "BIOLOGICAL RESOURCE INFORMATION PROGRAM," is deleted. 
 
In the Special Provisions, Section 10-1.05, "WATER POLLUTION CONTROL," the following paragraph is added after the 
first paragraph. 
 

"A Conceptual Storm Water Pollution Prevention Plan (SWPPP) has been prepared for this contract and is 
available as described in "Supplemental Project Information" of these special provisions." 

 
In the Special Provisions, Section 10-1.05, "WATER POLLUTION CONTROL," subsection "STORM WATER 
POLLUTION PREVENTION PLAN," the sixth paragraph is revised as follows: 
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"Within 5 days after contract approval, follow this process for SWPPP approval: 
 
1. Submit 3 copies of the SWPPP and allow 5 days for the Engineer's review.  If revisions are required, the 

Engineer provides comments and specifies the date that the review stopped 
2. Change and resubmit the SWPPP within 5 days of receipt of the Engineer's comments.  The Engineer's 

review resumes when the complete SWPPP is resubmitted 
3. When the Engineer approves the SWPPP, submit 4 copies of the approved SWPPP.  After approval, the 

Engineer submits one copy of the approved SWPPP to the San Francisco Bay RWQCB for their review and 
comment 

4. If the San Francisco Bay RWQCB provides comments to the SWPPP, amend the SWPPP within 5 days 
 

If the Engineer fails to complete the review within the time allowed and if, in the opinion of the Engineer, 
completion of the work is delayed or interfered with because of the Engineer's or the RWQCB's review, the 
Department pays you for resulting losses, and grants an extension of time." 

 
In the Special Provisions, Section 10-1.33, "TRAFFIC MANAGEMENT PLAN," is revised as attached. 
 
In the Special Provisions, Section 10-1.34, "TEMPORARY ACCESS PLAN," subsection "SUBMITTALS," the first 
paragraph is revised as follows: 
 

"Within 5 days after contract approval, the Contractor shall submit 3 copies of the TAP to the Engineer.  The 
Contractor shall allow 5 days for the Engineer's review.  If revisions are required, the Engineer will provide 
comments and specify the date that the review stopped.  The Contractor shall revise and resubmit the TAP within 5 
days of receipt of the Engineer's comments.  The Engineer's review will resume when the complete TAP is 
resubmitted.  When the Engineer approves the TAP, the Contractor shall submit 4 copies of the approved TAP to the 
Engineer.  The Contractor may proceed with construction activities if the Engineer conditionally approves the TAP 
while minor revisions are being completed." 

 
In the Special Provisions, Section 10-1.35, "SOUND CONTROL AND MONITORING REQUIREMENTS," subsection 
"GENERAL," sub-subsection "Definitions," the definitions "normal work hours" and "noise restricted work hours" are 
revised as follows: 
 

"normal work hours: Monday through Friday 7:00 am to 7:00 pm and Saturdays 9:00 am to 6:00 pm. 
noise restricted work hours: Monday through Thursday 7:00 pm to 7:00 am, Friday 7:00 pm to Saturday 9:00 

am, Saturday 6:00 pm to Monday 7:00 am." 
 
In the Special Provisions, Section 10-1.35, "SOUND CONTROL AND MONITORING REQUIREMENTS," subsection 
"GENERAL," sub-subsection "Project Noise Criteria," item number 9 is revised as follows: 
 

"9. Work, during noise restricted work hours, performed on mainline Hwy 1, mainline Hwy 101 and their 
ramps as required by the lane closure charts (requires 2 weeks notice)." 
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In the Special Provisions, Section 10-1.36, "COOPERATION," the first table is revised as follows: 
 

" 
Contract No. Co-Rte-PM Location Type of Work 
04-163714 
04-163724 

SF-101/1-
VAR Various Locations Landscaping, Utilities 

04-163744 SF-101/1-
VAR  Reconstruct Freeway, Tunnels 

Golden Gate 
Bridge District SF-101-9.8 

Golden Gate 
Bridge and Toll 

Plaza 
Toll Plaza and Access Improvements 

Presidio Trust 
Projecst 

SF-101/1-
VAR 

Various 
Locations, see 

table below 
Building, Utilities, Roadway work 

" 
 
In the Special Provisions, Section 10-1.37, "PROGRESS SCHEDULE (CRITICAL PATH METHOD)," subsection 
"GENERAL," sub-subsection "General Requirements," the second paragraph, item number 3 is revised as follows: 
 

"3. The number of activities must be sufficient to assure adequate planning of the project, to permit 
monitoring and evaluation of progress, and to do an analysis of time impacts." 

 
In the Special Provisions, Section 10-1.37, "PROGRESS SCHEDULE (CRITICAL PATH METHOD)," subsection 
"GENERAL," sub-subsection "Preconstruction Scheduling Conference," the first paragraph is revised as follows: 
 

"Schedule a preconstruction scheduling conference with your project manager and the Engineer within 5 days 
after contract approval.  The Engineer will conduct the meeting and review the requirements of this section with 
you." 

 
In the Special Provisions, Section 10-1.37, "PROGRESS SCHEDULE (CRITICAL PATH METHOD)," subsection 
"GENERAL," sub-subsection "Updated Schedule," the third paragraph is deleted. 
 
In the Special Provisions, Section 10-1.37, "PROGRESS SCHEDULE (CRITICAL PATH METHOD)," subsection 
"GENERAL," sub-subsection "Schedule Revisions" is added as attached. 
 
In the Special Provisions, Section 10-1.38, "TIME RELATED OVERHEAD," the following paragraph is added after the 
twentieth paragraph. 
 

"Full compensation for additional overhead costs involved in incentive and disincentive provisions to satisfy 
internal milestone or multiple calendar requirements shall be considered as included in the contract items of work 
involved and no additional compensation will be allowed therefor." 

 
In the Special Provisions, Section 10-1.42, "MAINTAINING TRAFFIC," Charts No. 8, 9, 10, 11 and 12 are added as 
attached. 
 
In the Special Provisions, Section 10-1.84, "ARCHITECTURAL TEXTURE AND ARCHITECTURAL TREATMENT," the 
third paragraph is revised as follows: 
 

"Architectural treatment (2" thick) shown on the plans shall not be applied." 
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In the Special Provisions, Section 10-1.89, "CLEAN AND PAINT SIGN STRUCTURES, STANDARDS, STEEL 
PEDESTALS AND POSTS," is added as attached. 
 
In the Special Provisions, Section 10-1.105, "ISOLATION CASING," the first paragraph is revised as follows: 
 

"Isolation casing shall consist of furnishing and installing corrugated steel structural plate pipe in conformance 
with the details shown on the plans. Isolation casings shall conform to the provisions in Section 67, "Structural 
Metal Plate Pipe," and Section  75-1.05, "Galvanizing,"of the Standard Specifications and these special provisions." 

 
In the Special Provisions, Section 10-1.105, "ISOLATION CASING," the second paragraph is deleted. 
 
In the Special Provisions, Section 10-1.110, "CALIFORNIA ST-10 BRIDGE RAIL," the fifteenth paragraph is revised as 
follows: 
 

"The contract price paid per linear foot for California ST-10 bridge rail of the types shown in the Engineer's 
Estimate shall include full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and 
for doing all the work involved in constructing the railing, complete in place, including the reinforced concrete 
parapet, anchor blocks, California ST-10 barrier transition and preparing and painting, as shown on the plans, as 
specified in the Standard Specifications and these special provisions, and as directed by the Engineer." 

 
In the Bid book, in the "Bid Item List," Items 3, 145, 146, and 151 are revised, Items 221, 223 and 224 are added and Items 
27, 129 and 220 are deleted as attached. 
 
To Bid book holders: 
 

Replace pages 4, 5, 10, 11 and 14 of the "Bid Item List" in the Bid book with the attached revised pages 4, 5, 
10, 11and 14, and added page 14A of the Bid Item List.  The revised Bid Item List is to be used in the bid. 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made 
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the Bid book. 

Submit bids in the Bid book you now possess.  Holders who have already mailed their book will be contacted to 
arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
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This addendum and attachments are available for the Contractors' download on the Web site: 
 

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-163734 
 
If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this 
letter before submitting your bid. 
 
Sincerely, 
 
ORIGINAL SIGNED BY 
 
REBECCA D. HARNAGEL 
Chief, Office of Plans, Specifications & Estimates 
Office Engineer 
Division of Engineering Services 
 
Attachments 



 

2.1-015  MANDATORY PREBID MEETING 
The Department will conduct a mandatory prebid meeting for this contract.  The purpose of the meeting is to 

provide small businesses the opportunity to meet and interact with prospective bidders and increase participation in 
the performance of contracts. 

Prospective bidders must attend the mandatory prebid meeting.  The bidder's representative must be a company 
officer, project superintendent, or project estimator.  For a joint venture, one of the parties must attend the 
mandatory prebid meeting.  The Department will not accept bids from bidders who do not attend the mandatory 
prebid meeting. 

A sign-up sheet will be used to identify all prospective bidders including name and title of the company 
representative attending the mandatory prebid meeting.  The Department may hold a single prebid meeting for more 
than one contract.  Make sure you sign the sign-up sheet for the contract you intend to bid on.  If bidding multiple 
contracts, sign each sign-up sheet for each contract you intend to bid on. 

The successful bidder will be required to report small businesses hired to work on this contract as a result of the 
mandatory prebid meeting. 
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SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES 
The 1st working day is the 10th day after contract approval. 
For this project, the 72 hour written notice specified in Section 8-1.03 "Beginning of Work" is changed to 24 

hours. 
Do not start work at the job site, except for measuring controlling field dimensions and locating utilities, until 

the Engineer approves your submittal for: 
 

1. Time-scaled logic diagram (Critical Path Method) 
2. Traffic Management Plan (TMP) 
3. Temporary Access Plans (TAP). 

 
In addition to the above submittals, do not start work at the job site, except for measuring controlling field 

dimensions and locating utilities, until you submit: 
 

1. Notice of Materials To Be Used. 
2. Contingency plan for reopening closures to public traffic. 
3. Written statement from the vendor that the order for electrical material has been received and accepted by the 

vendor.  The statement must show the dates that the materials will be shipped. 
4. Written statement from the vendor that the order for structural steel has been received and accepted by the 

vendor.  The statement must show the dates that the materials will be shipped. 
 
You may start work at the job site before the 10th day after contract approval if: 
 

1. You obtain required approval for each submittal before the 10th day 
2. The Engineer authorizes it in writing 
 

The Department grants a time extension if a delay is beyond your control and prevents you from starting work 
at the job site on the 1st working day. 

Complete the work within  540 working days. 
 
For this contract, a working day is defined as: 
working day:  Time measure unit for work progress.  A working day is any day except: 

 
1. Special event days as listed in the Special Event Days table in this special provision. 
2. A day when you cannot perform work on the controlling activity for at least 50 percent of the day with at least 

50 percent of the normal labor and equipment due to any of the following: 
 
2.1. The Engineer's direction to suspend the controlling activities for reasons unrelated to your performance 
2.2. An unanticipated event not caused by either party such as: 
 

2.2.1. Act of God (Pub Cont Code § 7105) 
2.2.2 Act of a public enemy 
2.2.3. Epidemic 
2.2.4. Fire 
2.2.5. Flood 
2.2.6. Governor-declared state of emergency 
2.2.7. Landslide 
2.2.8. Quarantine restriction 
 

2.3. An issue involving a third-party, including: 
 

2.3.1. Industry or area-wide labor strike 
2.3.2. Material shortage 
2.3.3. Freight embargo 
2.3.4. Jurisdictional requirement of a law enforcement agency 
2.3.5. Workforce labor dispute of a utility or non-highway facility owner resulting in a utility or non-

highway facility reconstruction not described and not solely for the Contractor's convenience 
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Do not perform work in the Presidio on the same days when the following special events are held: 
 

Special Event Days 
Presidio Event Date of Event 

Special Olympic Polar Bear Run 4th Thursday in February 
Emerald Nuts Across the Bay 12k 2nd Sunday in March 
US Half Marathon – Spring Half 2ndSaturday in April 
Girl Scout Golden Gate Bridging Ceremony 2nd Saturday in May 
Annual Memorial Day Observance Memorial Day 
Anchorman Escape from Alcatraz Triathlon 1st or 2nd Sunday in June 
Golden Gate Triathlon 3rd or 4th Sunday in June 
July 4th Observance July 4th  
Avon 2 Day Walk 2nd Saturday and Sunday in July 
San Francisco Marathon Last Sunday in July 
Aloha Festival Event 1st Saturday and Sunday in August 
Film in the Fog Last Saturday in September 
Susan G. Komen 3-Day Breast Cancer Walk 1st Friday, Saturday and Sunday in October 
Juvenile Diabetes Walk 1st Saturday in October 
KNBR Bridge to Bridge Run 1st Sunday in October 
Hold for Genentech 3rd Friday in October 
Fleet Week/Blue Angels Performances 2nd or 3rd Saturday and Sunday in October 
Seismic Challenge 3rd Saturday and Sunday in October 
Nike Marathon 3rd Sunday in October 
HDSA Walkathon 4th Saturday in October 
Temp-Hold Mermaid 2nd Saturday in November 
Rival 10 Run 2nd Saturday and Sunday in November 
US Half Marathon 2nd or 3rd Sunday of November 

 
 
INCENTIVES AND DISINCENTIVES 
Incentive payments and disincentive deductions apply to the completion of the work specified in the Incentive / 

Disincentive table. 
Comply with "Maintaining Traffic" and "Closure Requirements and Conditions" of these special provisions. 
Incentive payments and disincentive deductions are independent of liquidated damages and damages specified in 

"Closure Requirements and Conditions" of these special provisions. 
Complete the work specified within the time specified in the Incentive / Disincentive table starting on the day specified.  

If you complete the work within the specified time, you will receive the incentive shown for each day less than the time 
specified.  If you do not complete the work within the specified time, the Department will deduct the disincentive shown for 
each day needed to complete the work. 

 
Incentive / Disincentive 

Work Start of 
Work 

Time of 
Completion 

(Working Days) 

Incentive Payment 
per Day 

Disincentive 
Deduction per 

Day 
Phase 1 1st working 

day 
480 $50,000 $50,000 
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Phase 1 work is defined as the work necessary to complete the full width of all structures and roadways in their final 
configuration on Route 1 and 101, as shown on the plans, ready to be opened for public use without any further work that 
requires lane or shoulder closures. 

Phase 2 work is defined as the remaining work to complete the contract. 
 
Total incentive payment will not exceed $3,000,000. 
Total disincentive deduction will not exceed $3,000,000. 
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5-1.10  SPECIES PROTECTION 
GENERAL 

Summary 
This work includes protecting regulated species or their habitat. 
This project is within or near habitat for regulated species: 
 

Wrentit (non-migratory, non-game, nesting bird) 
Roosting Bats 

 
CONSTRUCTION 

Protective Radius 
Upon discovery of a regulated species, stop construction activities within a 100 foot radius of the discovery.  

Immediately notify the Engineer.  Do not resume activities until receiving written notification from the Engineer. 
 

MEASUREMENT AND PAYMENT 
         Full compensation for Species Protection is included in the various contract items of work and no additional 
compensation will be allowed. 
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8-3.01  WELDING 
GENERAL 

Unless otherwise noted in these special provisions, Section 8-3, Welding, applies to all welded materials 
associated with this project.  

Flux cored welding electrodes conforming to the requirements of AWS A5.20 E6XT-4 or E7XT-4 shall not be 
used to perform welding for this project. 

Wherever reference is made to the following AWS welding codes in the Standard Specifications, on the plans, 
or in these special provisions, the year of adoption for these codes shall be as listed: 

 
AWS Code Year of Adoption 

D1.1 2008 
D1.3 2008 
D1.4 2005 
D1.5 2008 
D1.6 2007 
D1.8 2009 

 
 
Requirements of the AWS welding codes shall apply unless otherwise specified in the Standard Specifications, 

on the plans, or in these special provisions.  Wherever the abbreviation AWS is used, it shall be equivalent to the 
abbreviations ANSI/AWS or AASHTO/AWS. 

Inspection and approval of all joint preparations, assembly practices, joint fit-ups, welding techniques, and the 
performance of each welder, welding operator, and tack welder shall be documented by the QC Inspector on a daily 
basis for each day welding is performed.  For each inspection, including fit-up, Welding Procedure Specification 
(WPS) verification, and final weld inspection, the QC Inspector shall confirm and document compliance with the 
requirements of the AWS or other specified code criteria and the requirements of these special provisions on all 
welded joints before welding, during welding, and after the completion of each weld. 

The Engineer shall have the authority to verify the qualifications or certifications of any welder, QC Inspector, or 
NDT personnel to specified levels by retests or other means approved by the Engineer. 

When joint weld details that are not prequalified to the details of Clause 3 of AWS D1.1 or to the details of 
Figure 2.4 or 2.5 of AWS D1.5 are proposed for use in the work, the joint details, their intended locations, and the 
proposed welding parameters and essential variables, shall be approved by the Engineer.  The Contractor shall allow 
the Engineer 15 days to complete the review of the proposed joint detail locations.  In the event the Engineer fails to 
complete the review within the time allowed, and if, in the opinion of the Engineer, completion of the work is 
delayed or interfered with by reason of the Engineer's delay in completing the review, the Contractor will be 
compensated for any resulting loss, and an extension of time will be granted, in the same manner as provided for in 
Section 8-1.09, "Right of Way Delays," of the Standard Specifications.   

In addition to the requirements of AWS D1.1, welding procedure qualifications for work welded in conformance 
with the code shall conform to the following: 

 
When a nonstandard weld joint is to be made using a combination of WPSs, a single test may be conducted 

combining the WPSs to be used in production, provided the essential variables, including weld bead placement, of 
each process are limited to those established in Table 4.5. 

 
Upon approval of the proposed joint detail locations and qualification of the proposed joint details, welders and 

welding operators using these details shall perform a qualification test plate using the WPS variables and the joint 
detail to be used in production.  The test plate shall have the maximum thickness to be used in production and a 
minimum length of 18 inches.  The test plate shall be mechanically and radiographically tested.  Mechanical and 
radiographic testing and acceptance criteria shall be as specified in the applicable AWS codes. 

The Engineer will witness all qualification tests for WPSs that were not previously approved by the Department.  
Unless otherwise specified, an approved independent third party will witness the qualification tests for welders or 
welding operators.  The independent third party shall be a current CWI and shall not be an employee of the 
contractor performing the welding.   
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In addition to the requirements specified in the applicable code, the period of effectiveness for a welder's or 
welding operator's qualification shall be a maximum of 3 years for the same weld process, welding position, and 
weld type.  If welding will be performed without gas shielding, then qualification shall also be without gas shielding.  
Excluding welding of fracture critical members, a valid qualification at the beginning of work on a contract will be 
acceptable for the entire period of the contract, as long as the welder's or welding operator's work remains 
satisfactory. The Contractor shall allow the Engineer 15 days to review the qualifications and copy of the current 
certification of the independent third party.  In the event the Engineer fails to complete the review within the time 
allowed, and if, in the opinion of the Engineer, completion of the work is delayed or interfered with by reason of the 
Engineer's delay in completing the review, the Contractor will be compensated for any resulting loss, and an 
extension of time will be granted, in the same manner as provided for in Section 8-1.09, "Right of Way Delays," of 
the Standard Specifications.   

The Contractor shall notify the Engineer 7 days prior to performing any procedure qualification tests.  
Witnessing of qualification tests by the Engineer shall not constitute approval of the intended joint locations, 
welding parameters, or essential variables. The Contractor shall notify the Engineer using the “Standard TL-38 
Inspection Form” located at: 

 
http://www.dot.ca.gov/hq/esc/Translab/OSM/smbforms.htm  
 
Clause 6.14.6, "Personnel Qualification," of AWS D1.1, Section 7.8, "Personnel Qualification," of AWS D1.4, 

and Clause 6.1.3.4, "Personnel Qualification," of AWS D1.5 are replaced with the following: 
 
Personnel performing nondestructive testing (NDT) shall be qualified and certified in conformance with the 

requirements of the American Society for Nondestructive Testing (ASNT) Recommended Practice No. SNT-TC-1A 
and the Written Practice of the NDT firm.  The Written Practice of the NDT firm shall meet or exceed the guidelines 
of the ASNT Recommended Practice No. SNT-TC-1A.  Individuals who perform NDT, review the results, and 
prepare the written reports shall be either: 

 
A. Certified NDT Level II technicians, or; 
B. Level III technicians who hold a current ASNT Level III certificate in that discipline and are authorized and 

certified to perform the work of Level II technicians. 
 
Clause 6.6.5, "Nonspecified NDT Other than Visual," of AWS D1.1, Section 7.6.5 of AWS D1.4 and Clause 

6.6.5 of AWS D1.5 shall not apply. 
For any welding, the Engineer may direct the Contractor to perform NDT that is in addition to the visual 

inspection or NDT specified in the AWS or other specified welding codes, in the Standard Specifications, or in these 
special provisions.  Except as provided for in these special provisions, additional NDT required by the Engineer, and 
associated repair work, will be paid for as extra work as provided in Section 4-1.03D, "Extra Work," of the Standard 
Specifications.  Prior to release of welded material by the Engineer, if testing by NDT methods other than those 
originally specified discloses an attempt to defraud or reveals a gross nonconformance, all costs associated with the 
repair of the deficient area, including NDT of the weld and of the repair, and any delays caused by the repair, shall 
be at the Contractor’s expense.  A gross nonconformance is defined as the sum of planar type rejectable indications 
in more than 20 percent of the tested length. 

When less than 100 percent of NDT is specified for any weld, it is expected that the entire length of weld meet 
the specified acceptance-rejection criteria.  Should any welding deficiencies be discovered by additional NDT 
directed or performed by the Engineer that utilizes the same NDT method as that originally specified, all costs 
associated with the repair of the deficient area, including NDT of the weld and of the weld repair, and any delays 
caused by the repair, shall be at the Contractor's expense. 

Repair work to correct welding deficiencies discovered by visual inspection directed or performed by the 
Engineer, and any associated delays or expenses caused to the Contractor by performing these repairs, shall be at the 
Contractor's expense. 

 
 
 
 
 
 
 
 
 

CONTRACT NO.04-163734  
REVISED PER ADDENDUM NO. 1 DATED AUGUST 13, 2009 



 

 
WELDING QUALITY CONTROL 
Welding quality control shall conform to the requirements in the AWS or other specified welding codes, the 

Standard Specifications, and these special provisions. 
Unless otherwise specified, welding quality control shall apply when any work is welded in conformance with 

the provisions in Section 49, "Piling," Section 52, "Reinforcement,"or  Section 55, "Steel Structures," of the 
Standard Specifications or structural steel for building work.  

In addition, welding quality control shall apply when welding is performed for the following work: 
 
A. PTFE spherical bearings. 
B. Seismic joints. 
The Contractor shall designate in writing a welding Quality Control Manager (QCM).  The QCM shall be 

responsible directly to the Contractor for the quality of welding, including materials and workmanship, performed 
by the Contractor and subcontractors. 

The QCM shall be the sole individual responsible to the Contractor for submitting, receiving, reviewing, and 
approving all correspondence, required submittals, and reports to and from the Engineer.  The QCM shall be a 
registered professional engineer or shall be currently certified as a CWI. 

Unless the QCM is hired by a subcontractor providing only QC services, the QCM shall not be employed or 
compensated by any subcontractor, or by other persons or entities hired by subcontractors, who will provide other 
services or materials for the project.  The QCM may be an employee of the Contractor. 

The QCM shall sign and furnish to the Engineer, a Certificate of Compliance in conformance with the 
provisions in Section 6-1.07, "Certificates of Compliance," of the Standard Specifications for each item of work for 
which welding was performed.  The certificate shall state that all of the materials and workmanship incorporated in 
the work, and all required tests and inspections of this work, have been performed in conformance with the details 
shown on the plans, the Standard Specifications, and these special provisions. 

Welding inspection personnel or NDT firms to be used in the work shall not be employed or compensated by 
any subcontractor, or by other persons or entities hired by subcontractors, who will provide other services or 
materials for the project, except for the following condition: 

 
A. The work is welded in conformance with AWS D1.5 and is performed at a permanent fabrication or 

manufacturing facility that is certified under the AISC Quality Certification Program, Category CBR, 
Major Steel Bridges and Fracture Critical endorsement F, when applicable. 

 
For welding performed at such facilities, the inspection personnel or NDT firms may be employed or 

compensated by the facility performing the welding provided the facility maintains a QC program that is 
independent from production. 

Prior to submitting the Welding Quality Control Plan (WQCP) required herein, a prewelding meeting between 
the Engineer, the Contractor's QCM, and a representative from each entity performing welding or inspection for this 
project, shall be held to discuss the requirements for the WQCP. 

Information regarding the contents, format, and organization of a WQCP, is available at the Transportation 
Laboratory and at: 

 
http://www.dot.ca.gov/hq/esc/Translab/OSM/smbresources.htm 
 
The Contractor shall submit to the Engineer, in conformance with the provisions in Section 5-1.02, "Plans and 

Working Drawings," of the Standard Specifications, 2 copies of a separate WQCP for each subcontractor or supplier 
for each item of work for which welding is to be performed. 

The Contractor shall allow the Engineer 15 days to review the WQCP submittal after a complete plan has been 
received.  No welding shall be performed until the WQCP is approved in writing by the Engineer.  In the event the 
Engineer fails to complete the review within the time allowed, and if, in the opinion of the Engineer, completion of 
the work is delayed or interfered with by reason of the Engineer's delay in completing the review, the Contractor 
will be compensated for any resulting loss, and an extension of time will be granted, in the same manner as provided 
for in Section 8-1.09, "Right of Way Delays," of the Standard Specifications. 
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An amended WQCP or any addendum to the approved WQCP shall be submitted to, and approved in writing by 
the Engineer, for proposed revisions to the approved WQCP.  An amended WQCP or addendum will be required for 
revisions to the WQCP, including but not limited to a revised WPS; additional welders; changes in NDT firms, QC, 
or NDT personnel or procedures; or updated systems for tracking and identifying welds.  The Engineer shall have 7 
days to complete the review of the amended WQCP or addendum.  Work affected by the proposed revisions shall 
not be performed until the amended WQCP or addendum has been approved.  In the event the Engineer fails to 
complete the review within the time allowed, and if, in the opinion of the Engineer, completion of the work is 
delayed or interfered with by reason of the Engineer's delay in completing the review, the Contractor will be 
compensated for any resulting loss, and an extension of time will be granted, in the same manner as provided for in 
Section 8-1.09, "Right of Way Delays," of the Standard Specifications. 

After final approval of the WQCP, amended WQCP, or addendum, the Contractor shall submit 7 copies to the 
Engineer of the approved documents.  A copy of the Engineer approved document shall be available at each location 
where welding is to be performed. 

All welding will require inspection by the Engineer.  The Contractor shall request inspection at least 3 business 
days prior to the beginning of welding for locations within California and 5 business days for locations outside of 
California.  The Contractor shall request inspection at: 

 
http://www.dot.ca.gov/hq/esc/Translab/OSM/smbforms.htm 
 
Continuous inspection shall be provided when any welding is being performed.  Continuous inspection, as a 

minimum, shall include having a QC Inspector within such close proximity of all welders or welding operators so 
that inspections by the QC Inspector of each welding operation at each welding location does not lapse for a period 
exceeding 30 minutes. 

A daily production log for welding shall be kept for each day that welding is performed.  The log shall clearly 
indicate the locations of all welding.  The log shall include the welders' names, amount of welding performed, any 
problems or deficiencies discovered, and any testing or repair work performed, at each location.  The daily report 
from each QC Inspector shall also be included in the log. 

The following items shall be included in a Welding Report that is to be submitted to the Engineer within 15 
days following the performance of any welding: 

 
A. A daily production log. 
B. Reports of all visual weld inspections and NDT. 
C. Radiographs and radiographic reports, and other required NDT reports. 
D. A summary of welding and NDT activities that occurred during the reporting period. 
E. Reports of each application of heat straightening. 
F. A summarized log listing the rejected lengths of weld by welder, position, process, joint configuration, and 

piece number. 
G. Documentation that the Contractor has evaluated all radiographs and other nondestructive tests and 

corrected all rejectable deficiencies, and that all repaired welds have been reexamined using the required 
NDT and found acceptable. 

 
The following information shall be clearly written on the outside of radiographic envelopes:  name of the QCM, 

name of the nondestructive testing firm, name of the radiographer, date, contract number, complete part description, 
and all included weld numbers, report numbers, and station markers or views, as detailed in the WQCP.  In addition, 
all interleaves shall have clearly written on them the part description and all included weld numbers and station 
markers or views, as detailed in the WQCP.  A maximum of 2 pieces of film shall be used for each interleave. 

Reports of all visual inspections and NDT shall be signed by the inspector or technician and submitted daily to 
the QCM for review and signature prior to submittal to the Engineer.  Corresponding names shall be clearly printed 
or typewritten next to all signatures.  Reports of all NDT, whether specified, additional, or informational, performed 
by the Contractor shall be submitted to the Engineer. 
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The Engineer will review the Welding Report to determine if the Contractor is in conformance with the WQCP.  
Except for field welded steel pipe piling, the Engineer shall be allowed 15 days to review the report and respond in 
writing after the complete Welding Report has been received.  Prior to receiving notification from the Engineer of 
the Contractor's conformance with the WQCP, the Contractor may encase in concrete or cover welds for which the 
Welding Report has been submitted.  However, should the Contractor elect to encase or cover those welds prior to 
receiving notification from the Engineer, it is expressly understood that the Contractor shall not be relieved of the 
responsibility for incorporating material in the work that conforms to the requirements of the plans and 
specifications.  Material not conforming to these requirements will be subject to rejection.  Should the Contractor 
elect to wait to encase or cover welds pending notification by the Engineer, and in the event the Engineer fails to 
complete the review within the time allowed, and if, in the opinion of the Engineer, completion of the work is 
delayed or interfered with by reason of the Engineer's delay in completing the review, the Contractor will be 
compensated for any resulting loss, and an extension of time will be granted, in the same manner as provided for in 
Section 8-1.09, "Right of Way Delays," of the Standard Specifications. 

For field welded steel pipe piling, including bar reinforcement in the piling, the Contractor shall allow the 
Engineer 2 business days to review the Welding Report and respond in writing after the required items have been 
received.  No field welded steel pipe piling shall be installed, and no reinforcement in the piling shall be encased in 
concrete until the Engineer has approved the above requirements in writing. 

In addition to the requirements in AWS D1.1 and AWS D1.5, third-time excavations of welds or base metal to 
repair unacceptable discontinuities, regardless of NDT method, and all repairs of cracks require prior approval of the 
Engineer. 

The Engineer shall be notified immediately in writing when welding problems, deficiencies, base metal repairs, 
or any other type of repairs not submitted in the WQCP are discovered, and also of the proposed repair procedures to 
correct them.  For requests to perform third-time repairs or repairs of cracks, the Contractor shall include an 
engineering evaluation of the proposed repair.  The engineering evaluation, at a minimum, shall address the 
following: 

 
A. What is causing each defect? 
B Why the repair will not degrade the material properties? 
C What steps are being taken to prevent similar defects from happening again? 
 
The Contractor shall allow the Engineer 7 days to review these procedures.  No remedial work shall begin until 

the repair procedures are approved in writing by the Engineer.  In the event the Engineer fails to complete the review 
within the time allowed, and if, in the opinion of the Engineer, completion of the work is delayed or interfered with 
by reason of the Engineer's delay in completing the review, the Contractor will be compensated for any resulting 
loss, and an extension of time will be granted, in the same manner as provided for in Section 8-1.09, "Right of Way 
Delays," of the Standard Specifications. 

Unless otherwise specified, Clauses 6.1.3 through 6.1.4.3 of AWS D1.1, Section 7.1.2 of AWS D1.4, and 
Clauses 6.1.1.2 through 6.1.3.3 of AWS D1.5 are replaced with the following: 

 
The QC Inspector shall be the duly designated person who acts for and on behalf of the Contractor for 

inspection, testing, and quality related matters for all welding. 
Quality Assurance (QA) is the prerogative of the Engineer.  The QA Inspector is the duly designated person 

who acts for and on behalf of the Engineer. 
The QC Inspector shall be responsible for quality control acceptance or rejection of materials and workmanship, 

and shall be currently certified as an AWS Certified Welding Inspector (CWI) in conformance with the requirements 
in AWS QC1, "Standard for AWS Certification of Welding Inspectors." 

The QC Inspector may be assisted by an Assistant QC Inspector provided that this individual is currently 
certified as an AWS Certified Associate Welding Inspector (CAWI) in conformance with the requirements in AWS 
QC1, "Standard for AWS Certification of Welding Inspectors."  The Assistant QC Inspector may perform inspection 
under the direct supervision of the QC Inspector provided the assistant is always within visible and audible range of 
the QC Inspector.  The QC Inspector shall be responsible for signing all reports and for determining if welded 
materials conform to workmanship and acceptance criteria.  The ratio of QC Assistants to QC Inspectors shall not 
exceed 5 to 1. 

When the term "Inspector" is used without further qualification, it shall refer to the QC Inspector. 
 
Clause 6.5.4 of AWS D1.5 is replaced with the following: 
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The QC Inspector shall inspect and approve each joint preparation, assembly practice, welding technique, joint 
fit-up, and the performance of each welder, welding operator, and tack welder to make certain that the applicable 
requirements of this code and the approved Welding Procedure Specification (WPS) are met.  The QC Inspector 
shall examine the work to make certain that it meets the requirements of Clauses 3 and 6.26.  The size and contour 
of all welds shall be measured using suitable gages.  Visual inspection for cracks in welds and base metal, and for 
other discontinuities shall be aided by strong light, magnifiers, or such other devices as may be helpful.  Acceptance 
criteria different from those specified in this code may be used when approved by the Engineer. 

 
In addition to the requirements of AWS D1.5, Clause 5.12 or 5.13, welding procedures qualification for work 

welded in conformance with that code shall conform to the following requirements: 
 
A. Unless considered prequalified, fillet welds shall be qualified in each position.  The fillet weld soundness 

test shall be conducted using the essential variables of the WPS as established by the Procedure 
Qualification Record (PQR). 

B. For qualification of joints that do not conform to Figures 2.4 and 2.5 of AWS D1.5, a minimum of two 
WPS qualification tests are required.  The tests shall be conducted using both Figure 5.1 and Figure 5.3.  
The test conforming to Figure 5.1 shall be conducted in conformance with AWS D1.5, Clause 5.12 or 5.13.  
The test conforming to Figure 5.3 shall be conducted using the welding electrical parameters that were 
established for the test conducted conforming to Figure 5.1.  The ranges of welding electrical parameters 
established during welding per Figure 5.1 in conformance with AWS D1.5, Clause 5.12, shall be further 
restricted according to the limits in Table 5.3 during welding per Figure 5.3. 

C. Multiple zones within a weld joint may be qualified.  The travel speed, amperage, and voltage values that 
are used for tests conducted per AWS D1.5 Clause 5.13 shall be consistent for each pass in a weld joint, 
and shall in no case vary by more than ±10 percent for travel speed, ±10 percent for amperage, and ±7 
percent for voltage as measured from a predetermined target value or average within each weld pass or 
zone.  The travel speed shall in no case vary by more than ±15 percent when using submerged arc welding. 

D. For a WPS qualified in conformance with AWS D1.5 Clause 5.13, the values to be used for calculating 
ranges for current and voltage shall be based on the average of all weld passes made in the test.  Heat input 
shall be calculated using the average of current and voltage of all weld passes made in the test for a WPS 
qualified in conformance with Clause 5.12 or 5.13. 

E. Macroetch tests are required for WPS qualification tests, and acceptance shall be per AWS D1.5 Clause 
5.19.3. 

F. When a nonstandard weld joint is to be made using a combination of WPSs, a test conforming to Figure 5.3 
may be conducted combining the WPSs to be used in production, provided the essential variables, 
including weld bead placement, of each process are limited to those established in Table 5.3. 

G. Prior to preparing mechanical test specimens, the PQR welds shall be inspected by visual and radiographic 
tests.  Backing bar shall be 3 inches in width and shall remain in place during NDT testing.  Results of the 
visual and radiographic tests shall comply with AWS D1.5 Clause 6.26.2, excluding Clause 6.26.2.2.  Test 
plates that do not comply with both tests shall not be used.” 
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10-1.33  TRAFFIC MANAGEMENT PLAN 
The Contractor shall submit a Traffic Management Plan (TMP) to the Engineer for approval.  The TMP shall conform to 

the requirements in the Transportation Management Plan Guidelines Manual and these special provisions. 
The TMP shall contain detailed plans for managing traffic for all major work activities and shall contain the following: 
 
A. Description and location of planned construction employees parking areas within the Areas for Contractor’s Use. 
B. Description and estimated traffic volume projections of construction employees entering and exiting the Project site.  

Construction  employees must enter and exit the project site at the on and off ramps on Route 101 at Merchant Road 
near the Golden Gate Bridge Toll Plaza. 

C. Description and location of laydown and storage areas within Areas for Contractor’s Use. 
D. Description and estimated traffic volume projections expected to and from laydown and storage areas of each of the 

following construction vehicles : tractors, trailers, dump, concrete trucks, delivery trucks, heavy or wide oversized 
loads.  Traffic volume projects shall  include a description of planned haul routes within the Presidio.  The 
Contractor’s planned haul routes must not conflict with other haul routes designed by the Presidio for construction 
work by others.  The Contractor’s planned haul routes must be coordinated with other contractors working within 
the Presidio in accordance with "Cooperation" of these Special Provisions.  In all cases, the Contractor must comply 
with the City and County of San Francisco’s requirements for use of adjacent streets outside the Presidio, including 
requirements of street-use permits, and must also adhere to any prohibitions, including those against staging. 

 
DELIVERY AND HAULING OF MATERIAL 
Delivery and hauling of all materials to construct the Project, whether to or within the project limits shall only be 

permitted at the access locations and during the hours on Chart No. 1, "Delivery and Hauling Material Requirements," of this 
special provision.   

Materials are defined as and not limited to items associated with the following contract items of work: traffic handling 
(temporary railing (Type K), temporary crash cushions), roadway excavation and embankment work, clearing and grubbing, 
structure excavation/backfill, bridge sub/super structure work, temporary access, rockslope protection, drainage systems, 
electrical systems, temporary water pollution control, and erosion control. 

Work requiring continuous non-stop operations, including but not limited to, concrete placement, will be exempted from 
these time restrictions. 

No delivery and hauling vehicles are allowed to idle for more than five (5) minutes within the Presidio. 
 

Chart No. 1 
Delivery and Hauling of Material Requirements  

Location: The Presidio 

 a.m. p.m.  
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays         X X X X X X X X X X X      

Fridays         X X X X X X X X X X X      
Saturdays        X X X X X X X X X X X X X X X    
Sundays                          

Day before designated legal holiday       X X X X X X X X X X X X X X X    
Designated legal holiday/ Special 

Events 
                        

 
Legend 

  
X 
 

Delivery and hauling of materials allowed.  Access to the Presidio is  allowed only at the on and off 
ramps on Route 101 at Merchant Road near the Golden Gate Bridge Toll Plaza or as shown on the 
plans. 

 
 

No Delivery or hauling of materials allowed 

REMARKS: 
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SUBMITTALS 
Within 5 days after contract approval, the Contractor shall submit 3 copies of the TMP to the Engineer.  The Contractor 

shall allow 5 days for the Engineer's review.  If revisions are required, the Engineer will provide comments and specify the 
date that the review stopped.  The Contractor shall revise and resubmit the TMP within 5 days of receipt of the Engineer's 
comments.  The Engineer's review will resume when the complete TMP is resubmitted.  When the Engineer approves the 
TMP, the Contractor shall submit 4 copies of the approved TMP to the Engineer.  The Contractor may proceed with 
construction activities if the Engineer conditionally approves the TMP while minor revisions are being completed. 

The Contractor shall not perform work that may cause water pollution until the TMP has been approved by the Engineer.  
The Engineer's review and approval shall not waive any contract requirements and shall not relieve the Contractor from 
complying with Federal, State and local laws, regulations, and requirements. 

If there is a change in construction schedule or activities, the Contractor shall prepare an amendment to the TMP to 
identify additional major work activities.  The Contractor shall submit the amendment to the Engineer for review within a 
time agreed to by the Engineer not to exceed the number of days specified for the initial submittal of the TMP.  The Engineer 
will review the amendment within the same time allotted for the review of the initial submittal of the TMP. 

The Contractor shall keep a copy of the approved TMP at the job site.  The TMP shall be made available when requested 
by a representative of the Presidio Trust.  Requests from the public shall be directed to the Engineer. 

 
IMPLEMENTATION REQUIREMENTS 
The Contractor's responsibility for TMP implementation shall continue throughout any temporary suspension of work 

ordered in conformance with the provisions in Section 8-1.05, "Temporary Suspension of Work," of the Standard 
Specifications. 

If the Contractor or the Engineer identifies a deficiency in the implementation of the approved TMP, the deficiency shall 
be corrected immediately, unless an agreed date for correction is approved in writing by the Engineer. 

If the Contractor fails to conform to the provisions of this section, "Traffic Management Plan," the Engineer may order 
the suspension of work until the project complies with the requirements of this section. 

 
PAYMENT 
The contract lump sum price paid for prepare traffic management plan shall include full compensation for furnishing all 

labor, materials, tools, equipment, and incidentals and for doing all the work involved in preparing, obtaining approval of, 
and amending the traffic management plan as specified in the Standard Specifications and these special provisions, and as 
directed by the Engineer. 
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10-1.37  PROGRESS SCHEDULE (CRITICAL PATH METHOD) 
 
Schedule Revisions 

If the Contractor desires to make a change to the accepted schedule, the Contractor shall request permission 
from the Engineer in writing, stating the reasons for the change, and proposed revisions to activities, logic and 
duration.  The Contractor shall submit for acceptance an analysis showing the effect of the revisions on the entire 
project.  The analysis shall include: 

 
A. An updated schedule not including the revisions.  The schedule shall have a data date just prior to 

implementing the proposed revisions and includes a project completion date; 
B. A revised schedule that includes the proposed revisions.  The schedule will have the same data date as the 

updated schedule and include a project completion date; 
C. A narrative explanation of the revisions and their impact to the schedule; and  
D.  Computer files of the updated schedule and the revised schedule sequentially numbered or renamed for 

archive (record) purposes. 
 
The Engineer will provide a response within 10 days to Contractor proposed schedule revisions.   
Within 15 calendar days, the Contractor shall submit a revised CPM network for approval when requested by 

the Engineer, or when any of the following occurs: 
 
A. there is a significant change in the Contractor's operations that will affect the critical path; or 
B. the Engineer determines that an approved or anticipated change will impact the critical path, milestone or 

completion dates, contract progress, or work by other contractors. 
 
The Engineer shall be allowed 10 days to review and accept or reject a schedule revision.  Rejected schedule 

revisions shall be revised and resubmitted to the Engineer within 10 days, at which time a new 10 day review period 
by the Engineer will begin.  Only upon approval of a change by the Engineer shall it be reflected in the next 
schedule update submitted by the Contractor.  The revised schedule shall also include a narrative explanation of the 
revisions and their impact to the schedule. 
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Chart No. 8  

Local Street Lane Requirements 
County: San Francisco Route/Direction: NB and SB PM: N/A 

Closure Limits:  McDowell Ave between Crissy Field Ave and Lincoln Blvd 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays through Thursdays C C C C C 1 1 R R R R R R R R R R R R 1 1 C C C

Fridays C C C C C 1 1 R R R R R R R R R R R R 1 1 1 1 1
Saturdays 1 1 1 1 1 1 1 1 1 R R R R R R R R R 1 1 1 1 1 1
Sundays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

 
Legend: 

1 Provide at least one through traffic lane open in direction of travel 
  

R Provide at least one through traffic lane, not less than 10 feet in width, for use by both directions of travel 
 (Reversing Control) 
  

C Closure allowed with detour in place. 
  

REMARKS: This lane closure chart is only for falsework erection, falsework removal, placing temp railing 
(Type K), overhead demolition and pavement delineation.  Use "McDOWELL Ave CLOSED" detour for the 
closure and detour of McDowell Ave between Crissy Field Ave and Lincoln Blvd.  The Contractor cannot 
implement "McDOWELL Ave CLOSED" detour at the same time when "LINCOLN Blvd & COWLES St 
CLOSED" detour and "STOREY Ave CLOSED" detour are implemented. 

 
Chart No. 9  

Local Street Lane Requirements 
County: San Francisco Route/Direction: NB and SB PM: N/A 

Closure Limits: Storey Ave between Rod Road and Lincoln Blvd 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays through Thursdays C C C C C 1 1 R R R R R R R R R R R R 1 1 C C C

Fridays C C C C C 1 1 R R R R R R R R R R R R 1 1 1 1 1
Saturdays 1 1 1 1 1 1 1 1 1 R R R R R R R R R 1 1 1 1 1 1
Sundays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

 
Legend: 

1 Provide at least one through traffic lane open in direction of travel 
  

R Provide at least one through traffic lane, not less than 10 feet in width, for use by both directions of travel 
 (Reversing Control) 
  

C Closure allowed with detour in place. 
  

REMARKS:: This lane closure chart is only for falsework erection, falsework removal, placing temp railing 
(Type K), overhead demolition, pavement delineation and Ave realignment between Crissy Field Ave and 
Lincoln Blvd.  Use "STOREY Ave CLOSED" detour for the closure and detour of Storey Ave between Rod 
Road and Lincoln Blvd.  The Contractor cannot implement "STOREY Ave CLOSED" detour at the same time 
when "LINCOLN Blvd & COWLES St CLOSED" detour and "McDOWELL Ave CLOSED" detour are 
implemented. 
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Chart No. 10  
Local Street Lane Requirements 

County: San Francisco Route/Direction: NB and SB PM: N/A 

Closure Limits: Lincoln Blvd between Crissy Field Ave and Storey Ave, Cowles St between McDowell Ave and 
Lincoln Blvd 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays through Thursdays C C C C C 1 1 R R R R R R R R R R R R 1 1 C C C

Fridays C C C C C 1 1 R R R R R R R R R R R R 1 1 1 1 1
Saturdays 1 1 1 1 1 1 1 1 1 R R R R R R R R R 1 1 1 1 1 1
Sundays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

 
Legend: 

1 Provide at least one through traffic lane open in direction of travel 
  

R Provide at least one through traffic lane, not less than 10 feet in width, for use by both directions of travel 
 (Reversing Control) 
  

C Closure allowed with detour in place. 
  

REMARKS: : This lane closure chart is only for falsework erection, falsework removal, placing temp railing 
(Type K), overhead demolition, pavement delineation and realignment of Lincoln Blvd.  Use "LINCOLN Blvd 
& COWLES St CLOSED"detour for the closure and detour of Lincoln Blvd between Crissy Field Ave and 
Storey Ave.  The Contractor cannot implement "LINCOLN Blvd & COWLES St CLOSED" detour at the same 
time when "McDOWELL Ave CLOSED" detour and "STOREY Ave CLOSED" detour are implemented 

 
Chart No. 11  

Local Street Lane Requirements 
County: San Francisco Route/Direction: NB and SB PM: N/A 

Closure Limits: Crissy Field Ave from Lincoln Blvd to McDowell Ave 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays through Thursdays C C C C C C C C C C C C C C C C C C C C C C C C

Fridays C C C C C C C C C C C C C C C C C C C C C C C C
Saturdays C C C C C C C C C C C C C C C C C C C C C C C C
Sundays C C C C C C C C C C C C C C C C C C C C C C C C

 
Legend: 

C Closure allowed with detour in place. 
  

REMARKS:: This lane closure chart is only for falsework erection, falsework removal, placing temp railing 
(Type K), overhead demolition and pavement delineation.  Use "CRISSY FIELD Ave CLOSED" detour for the 
closure and detour of Crissy Field Ave from Lincoln Blvd to McDowell Ave. 
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Chart No. 12  
Local Street Lane Requirements 

County: San Francisco Route/Direction: NB and SB PM: N/A 

Closure Limits: Cowles St between Lincoln Blvd and McDowell Ave  

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays through Thursdays C C C C C 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 C C C

Fridays C C C C C 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
Saturdays 1 1 1 1 1 1 1 1 1 R R R R R R R R R 1 1 1 1 1 1
Sundays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

 
Legend: 

1 Provide at least one through traffic lane open in direction of travel 
  

R Provide at least one through traffic lane, not less than 10 feet in width, for use by both directions of travel 
 (Reversing Control) 
  

C Closure allowed with detour in place. 
  

REMARKS: : This lane closure chart is only for falsework erection, falsework removal, placing temp railing 
(Type K), overhead demolition, pavement delineation and realignment of Lincoln Blvd.  Use "LINCOLN Blvd 
& COWLES St CLOSED"detour for the closure and detour of Cowles St between Lincoln Blvd and McDowell 
Ave.  The Contractor cannot implement "LINCOLN Blvd & COWLES St CLOSED" detour at the same time 
when "STOREY Ave CLOSED" detour and "McDOWELL Ave CLOSED" detour are implemented 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

CONTRACT NO.04-163734  
ADDED PER ADDENDUM NO. 1 DATED AUGUST 13, 2009



 

 
10-1.89  CLEAN AND PAINT SIGN STRUCTURES, STANDARDS, STEEL PEDESTALS AND POSTS 
Sign structures, standards, steel pedestals and posts shall be cleaned and painted in conformance with the 

provisions for preparing and painting galvanized surfaces as specified in "California ST-10 Bridge Rail"of these 
special provisions. 

Galvanized sign structures, standards, steel pedestals and posts shall be prepared and painted using the same 
painting system requirements and finish coat color as the adjacent california ST-10 bridge rail for the locations listed 
in "California ST-10 Bridge Rail" of these special provisions. 

 
PAYMENT 
Full compensation for clean and paint sign structures, standards, steel pedestals, and posts shall be considered as 

included in the contract prices paid for the vaious items involved to be cleaned and painted, and no additional 
compensation will be allowed therefor. 

 
Full compensation for conforming to the requirements in SSPC-QP 1, SSPC-QP 2, and SSPC-QP 3 of the 

"SSPC:  The Society for Protective Coatings" shall be considered as included in the contract prices paid for the 
vaious involved to be cleaned and painted, and no additional compensation will be allowed therefor." 
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BID ITEM LIST 
04-163734 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 1 070012 PROGRESS SCHEDULE (CRITICAL 
PATH METHOD)   

LS LUMP SUM LUMP SUM  

 2 070013 SMALL BUSINESS UTILIZATION 
REPORT   

EA 10 250.00 2,500.00 

 3 070018 TIME-RELATED OVERHEAD   WDAY 540   

 4 017258 TEMPORARY FENCE (TYPE CL-6, 
SLATTED)   

LF 13,000   

 5 071324 TEMPORARY REINFORCED SILT 
FENCE   

LF 250   

 6 071325 TEMPORARY FENCE (TYPE ESA)   LF 1,100   

 7 072006 TEMPORARY SUPPORT   LS LUMP SUM LUMP SUM  

 8 072009 TEMPORARY DECK BRIDGING   LS LUMP SUM LUMP SUM  

 9 073006 18" TEMPORARY CULVERT   LF 350   

 10 074016 CONSTRUCTION SITE 
MANAGEMENT   

LS LUMP SUM LUMP SUM  

 11 074019 PREPARE STORM WATER 
POLLUTION PREVENTION PLAN  

LS LUMP SUM LUMP SUM  

 12 017259 DEWATERING AND NON-STORM 
WATER DISCHARGE CONTROL  

LS LUMP SUM LUMP SUM  

 13 074027 TEMPORARY EROSION CONTROL 
BLANKET   

SQYD 10,600   

 14 074028 TEMPORARY FIBER ROLL   LF 2,400   

 15 074029 TEMPORARY SILT FENCE   LF 4,490   

 16 074031 TEMPORARY GRAVEL BAG BERM   LF 3,150   

 17 074033 TEMPORARY CONSTRUCTION 
ENTRANCE   

EA 5   

 18 074034 TEMPORARY COVER   SQYD 970   

 19 074035 TEMPORARY CHECK DAM   LF 410   

 20 074037 MOVE-IN/MOVE-OUT (TEMPORARY 
EROSION CONTROL)  

EA 10   
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BID ITEM LIST 
04-163734 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 21 074038 TEMPORARY DRAINAGE INLET 
PROTECTION   

EA 45   

 22 074040 TEMPORARY HYDRAULIC MULCH 
(BONDED FIBER MATRIX)  

SQYD 5,000   

 23 074041 STREET SWEEPING   LS LUMP SUM LUMP SUM  

 24 074042 TEMPORARY CONCRETE WASHOUT 
(PORTABLE)   

LS LUMP SUM LUMP SUM  

 25 017260 SURVEY OF EXISTING NON-
HIGHWAY FACILITIES  

LS LUMP SUM LUMP SUM  

 26 017261 VIBRATION MONITORING   LS LUMP SUM LUMP SUM  

 27 BLANK      

 28 120090 CONSTRUCTION AREA SIGNS   LS LUMP SUM LUMP SUM  

 29 120100 TRAFFIC CONTROL SYSTEM   LS LUMP SUM LUMP SUM  

 30 017263 TRAFFIC MANAGEMENT PLAN   LS LUMP SUM LUMP SUM  

 31 017264 TEMPORARY ACCESS PLAN   LS LUMP SUM LUMP SUM  

 32 120120 TYPE III BARRICADE   EA 54   

 33 017265 TEMPORARY CHAIN LINK GATE   EA 4   

 34 128650 PORTABLE CHANGEABLE MESSAGE 
SIGN   

LS LUMP SUM LUMP SUM  

 35 129000 TEMPORARY RAILING (TYPE K)   LF 15,800   

 36 129100 TEMPORARY CRASH CUSHION 
MODULE   

EA 33   

 37 129150 TEMPORARY TRAFFIC SCREEN   LF 13,400   

 38 017266 SOUND CONTROL AND 
MONITORING   

LS LUMP SUM LUMP SUM  

 39 141101 REMOVE YELLOW PAINTED 
TRAFFIC STRIPE (HAZARDOUS 
WASTE)  

LF 5,700   

 40 141103 REMOVE YELLOW 
THERMOPLASTIC TRAFFIC STRIPE 
(HAZARDOUS WASTE)  

LF 4,700   
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BID ITEM LIST 

04-163734 
 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 121 
(F) 

510060 STRUCTURAL CONCRETE, 
RETAINING WALL   

CY 2,646   

 122 
(F) 

042202 STRUCTURAL CONCRETE, BRIDGE 
(SLAB)   

CY 470   

 123 
(F) 

510086 STRUCTURAL CONCRETE, 
APPROACH SLAB (TYPE N)  

CY 100   

 124 
(F) 

510088 STRUCTURAL CONCRETE, 
APPROACH SLAB (TYPE N 
MODIFIED)  

CY 705   

 125 
(F) 

510502 MINOR CONCRETE (MINOR 
STRUCTURE)   

CY 204   

 126 510526 MINOR CONCRETE (BACKFILL)   CY 10   

 127 511047 ANTI-GRAFFITI COATING   SQFT 66,000   

 128 
(F) 

042203 ARCHITECTURAL TEXTURE 
(FLUTED FIN)   

SQFT 18,140   

 129 
(F) 

BLANK      

 130 511106 DRILL AND BOND DOWEL   LF 180   

 131 518051 PTFE SPHERICAL BEARING   EA 12   

 132 519088 JOINT SEAL (MR 1")   LF 50   

 133 519091 JOINT SEAL (MR 1 1/2")   LF 60   

 134 519100 JOINT SEAL (MR 2")   LF 182   

 135 519102 JOINT SEAL (TYPE AL)   LF 512   

 136 042205 SEISMIC JOINT (ABUTMENT 1)   LS LUMP SUM LUMP SUM  

 137 042206 SEISMIC JOINT (ABUTMENT 7)   LS LUMP SUM LUMP SUM  

 138 042207 SEISMIC JOINT (HINGE 1)   LS LUMP SUM LUMP SUM  

 139 
(F) 

520102 BAR REINFORCING STEEL (BRIDGE)  LB 7,541,000   

 140 
(F) 

520103 BAR REINFORCING STEEL 
(RETAINING WALL)     

LB 509,500   
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BID ITEM LIST 
04-163734 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 141 
(F) 

042208 BAR REINFORCING STEEL 
(BRIDGE)(TEMPORARY WIDENING)  

LB 63,500   

 142 
(F) 

042209 BAR REINFORCING STEEL 
(BRIDGE)(TEMPORARY BRIDGE)  

LB 258,000   

 143 
(F) 

520120 HEADED BAR REINFORCEMENT   EA 14,220   

 144 
(F) 

550102 STRUCTURAL STEEL (BRIDGE)   LB 807,000   

 145 
(F) 

560218 FURNISH SIGN STRUCTURE (TRUSS)  LB 43,900   

 146 
(F) 

560219 INSTALL SIGN STRUCTURE (TRUSS)  LB 43,900   

 147 560233 FURNISH FORMED PANEL SIGN 
(OVERHEAD)   

SQFT 600   

 148 560248 FURNISH SINGLE SHEET 
ALUMINUM SIGN 
 (0.063"-UNFRAMED)  

SQFT 100   

 149 560249 FURNISH SINGLE SHEET 
ALUMINUM SIGN 
 (0.080"-UNFRAMED)  

SQFT 220   

 150 560252 FURNISH SINGLE SHEET 
ALUMINUM SIGN (0.080"-FRAMED)  

SQFT 200   

 151 561016 60" CAST-IN-DRILLED-HOLE 
CONCRETE PILE (SIGN 
FOUNDATION)  

LF 110   

 152 562004 METAL (RAIL MOUNTED SIGN)   LB 1,030   

 153 566011 ROADSIDE SIGN - ONE POST   EA 25   

 154 566012 ROADSIDE SIGN - TWO POST   EA 4   

 155 590115 CLEAN AND PAINT STRUCTURAL 
STEEL   

LS LUMP SUM LUMP SUM  

 156 620060 12" ALTERNATIVE PIPE CULVERT   LF 140   

 157 620080 15" ALTERNATIVE PIPE CULVERT   LF 62   

 158 620100 18" ALTERNATIVE PIPE CULVERT   LF 3,300   

 159 620180 30" ALTERNATIVE PIPE CULVERT   LF 490   

 160 620340 54" ALTERNATIVE PIPE CULVERT   LF 410   
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BID ITEM LIST 
04-163734 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 201 017274 LIGHTING AND SIGN ILLUMINATION 
(STAGE CONSTRUCTION)  

LS LUMP SUM LUMP SUM  

 202 860460 LIGHTING AND SIGN ILLUMINATION  LS LUMP SUM LUMP SUM  

 203 017275 LIGHTING AND SIGN ILLUMINATION 
(GOLDEN GATE BRIDGE)  

LS LUMP SUM LUMP SUM  

 204 860791 COMMUNICATION CONDUIT   LS LUMP SUM LUMP SUM  

 205 017276 HIGH VOLTAGE CONDUIT   LS LUMP SUM LUMP SUM  

 206 860797 ELECTRIC SERVICE (IRRIGATION)   LS LUMP SUM LUMP SUM  

 207 017277 BASE CAMERA SYSTEM   LS LUMP SUM LUMP SUM  

 208 017278 TUNNEL TRAFFIC CONTROL 
SYSTEM   

LS LUMP SUM LUMP SUM  

 209 017279 TRAFFIC OPERATION SYSTEM   LS LUMP SUM LUMP SUM  

 210 017280 INTEGRATED CAMERA UNIT   EA 2   

 211 017281 CAMERA CONTROL UNIT   EA 2   

 212 017282 VIDEO ENCODER UNIT   EA 2   

 213 017283 POWER STRIP   EA 3   

 214 017284 EQUIPMENT SHELF   EA 3   

 215 860520 HIGHWAY ADVISORY RADIO 
SYSTEM   

LS LUMP SUM LUMP SUM  

 216 017285 GENERAL PACKET RADIO SYSTEM 
(GPRS) WIRELESS MODEM  

EA 2   

 217 017286 FIBER OPTIC DATA MODEM   EA 4   

 218 017287 FIBER OPTIC TRANSMITTER   EA 4   

 219 017288 FIBER OPTIC DISTRIBUTION UNIT   EA 4   

 220 BLANK       
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BID ITEM LIST 
04-163734 

 
 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 221 
(F) 

560208 FURNISH SIGN STRUCTURE 
(TUBULAR) 

LB 38,370   

 222 
(F) 

560209 INSTALL SIGN STRUCTURE 
(TUBULAR) 

LB 38,370   

 223 999990 MOBILIZATION LS LUMP SUM LUMP SUM  

 
 
 
 
 
 
 

TOTAL BID:  ___________ 
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