

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30TH STREET
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
FAX (916) 227-6214
TTY 711



*Flex your power!
Be energy efficient!*

September 29, 2010

04-CC-4-R25.6/R26.6
04-2285C4
Project ID 0400020038
NH-P004(138) N
HPLUL-6204(092)

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN CONTRA COSTA COUNTY IN ANTIOCH AND PITTSBURG FROM 0.4 MILE WEST TO 0.6 MILE EAST OF SOMERSVILLE ROAD UNDERCROSSING..

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Tuesday, October 5, 2010.

This addendum is being issued to revise the Notice to Bidders and Special Provisions

In the Special Provisions, Section 10-1.22, "RIGHT OF WAY OBSTRUCTIONS," is replaced as attached.

To Bid book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 2
Page 2
September 29, 2010


04-CC-4-R25.6/R26.6
04-2285C4
Project ID 0400020038
NH-P004(138) N
HPLUL-6204(092)

This addendum, attachments and the modified wage rates are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2285C4

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,



BIJAN SARTIPI
District Director
For AADD projects from District 4

Attachments

10-1.22 RIGHT OF WAY OBSTRUCTIONS

The Contractor's attention is directed to the "Beginning of Work, Time of Completion, and Liquidated Damages" and "Order of Work" sections of these special provisions.

As part of constructing the joint trench facilities as shown on the plans, the Contractor shall provide unfettered access to Comcast crews 5 working days each time the joint trench is made available in conformance with the "Order of Work" of these special provisions. The Contractor shall not perform any work, which impacts or limits Comcast crews from performing work within the limits of the joint trench made available to Comcast. The 5-working day windows shall be increased in duration to account for inclement weather days experienced during each of these work windows.

AT&T facilities exist within the project limits. At the locations shown on the plans, the Contractor shall provide 10 working days continuous access to AT&T to relocate the pull boxes as shown on the plans. The Contractor shall not perform any work, which impacts or limits AT&T crews from performing work to relocate the pull boxes. The 10-working day windows shall be increased in duration to account for inclement weather days experienced during each of these work windows.

If the work zones for Comcast and AT&T overlap, separate notifications and non-overlapping work windows shall be provided to each of the utility companies.

Freeway widening work will be performed west of Sta "E" 82+50 within the project limits up to Sta "E" 92+00 with some minor activities extending to Sta "E" 100+00 under Contract 04-228594.

The Contractor shall not proceed with any work along the Mainline west of Sta "E" 100+00 prior to October 1, 2011

In the event that the improvements mentioned above are not completed by the date specified and, if in the opinion of the Engineer, the Contractor's operations are delayed or interfered with by reason of the improvements not being completed by the date specified, the State will compensate the Contractor for the delays to the extent provided in Section 8-1.09, "Right of Way Delays," of the Standard Specifications.

The Contractor's attention is directed to the access restrictions described below at the following locations: "S" Line Sta 108+02.34 Rt 61.06 ft to Sta 111+97.17 Rt 84.99 ft and "E" Line Sta 119+70.28 Lt 98.80 ft to Sta 132+55.38 Lt 108.75 ft. The Contractor shall not perform work or occupy the property of "Burger King" at "S" Line Sta 108+02.34 Rt 61.06 ft to Sta 111+97.17 Rt 84.99 ft until after October 21, 2010. The Contractor shall not perform work or occupy the property of "Parkridge Condos" at "E" Line Sta 119+70.28 Lt 98.80 ft to Sta 132+55.38 Lt 108.75 ft until after November 1, 2010.