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The Department issues this Addendum No. 1 to inform Proposers of the following changes and 
corrections to the RFP. 
 
INSTRUCTIONS TO PROPOSERS 

The Instructions to Proposers is modified as indicated by the deletions and additions set forth 
below. 

 
Table of Contents – Appendices 
 
On Page 3 of the Table of Contents, Appendices, the listing of Form 14 is amended to read 
“RESERVED” 
 
Section 2 Procurement 
 
Replace Table 2-1 Procurement Schedule with the following: 
 
Issuance of RFQ April 29, 2010 
SOQ Due Date June 10, 2010 
Prequalification Announcement July 9, 2010 
Issuance of RFP by Department to 
Prequalified Proposers 

February 2, 2011 

Data Room, Access Permitted February 2, 2011 
Pre-Bid Conference February 23, 2011 
One-on-One Meetings February 23-24, 2011 
Request for Clarifications Submittal Deadline March 22, 2011 
Price Proposal Due Date May 3, 2011 
Public Opening Date May 4, 2011 
NTP1 June 13, 2011 

 
Appendix A Acronyms and Definitions 
 
Delete the following acronym from Appendix A: 
 

• Appendix A – A.1 Acronyms – “ATC  Alternative Technical Concept” 
 
Delete the following definition from Appendix A: 
 

• Appendix A – A.2 Definitions – “Alternative Technical Concept” definition. 
 
Appendix D Price Proposal Submittal Requirements 
 
Appendix D is modified as provided below. 
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1  General Instructions 
The total price offered by Proposer for its Proposal for all Work is referred to herein as the 
“Proposal Price” and is indicated on Line 27 26 of Form 9 (Proposal Price). Payments to Design-
Builder under the Contract will be made based on the Proposal Price in accordance with Book 1, 
Section 11. 
 
2  Content 
The Price Proposal shall be organized to correspond to the items listed in this Section 2. Proposer 
is encouraged to use tabbed dividers to separate the contents of the Price Proposal. 
 
A.  Proposal Price 
 
Provide a hardcopy and electronic copy of Form 9 (Proposal Price). 
 
B. Provide Form 14 (Proposed Bridge Information) for each bridge on the Project. The value 
shown on Form 9, Line 18 shall equal the summation of the Bridge Total Costs on Form 14 for 
all the bridges on the Project.  
 
Appendix F ITP Required Forms 
 
Form 14 Bridge Cost Estimate for Federal and State Reporting is deleted and Form 14 is now 
“RESERVED” 
 
Form 9  Proposal Price 

Form 9 is deleted and replaced with the revised Form 9 Proposal Price at the end of this 
Addendum. 

 
Form 14  Bridge Cost Estimate for Federal and State Reporting 
 
Form 14 is deleted in its entirety. Form 14 is now “RESERVED”. 
 
Appendix I  Proposal Checklist 
 
Line item for “Bridge Cost Estimate for Federal and State Reporting (Form 14) is deleted. 
 
 
BOOK 1 DESIGN-BUILD CONTRACT 

The Book 1, Design-Build Contract, is modified as indicated by the deletions and additions set 
forth below. 

Section 10.2.1  Responsibility of Design-Builder 
 
Replace Section 10.2.1 in its entirety with the following: 
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Design-Builder shall maintain, rebuild, repair, restore, or replace all Work (including Design 
Documents, Construction Documents, materials, equipment, supplies and maintenance 
equipment which are purchased for permanent installation in, or for use during construction of, 
the Project, regardless of whether Department has title thereto under the Contract Documents) 
that is injured or damaged prior to the date of acceptance of maintenance liability by Department 
or third parties as specified in Section 10.2.3. All such work shall be at no additional cost to 
Department except to the extent that Department is responsible for such costs as provided in 
Section 13.  Additional requirements regarding maintenance of highways during construction are 
set forth in Book 2, Section 19. 
 
For damage within the Right of Way that Department would typically seek compensation from 
the insurance company of the responsible party, Department will subrogate its right to seek said 
financial reimbursement to Design-Builder. Department will provide copies of accident reports, 
when they exist, to Design-Builder. Department makes no guarantee that Design-Builder will be 
able to obtain any financial reimbursement based on this subrogation of Department’s rights. 
 
Section 11.1.4  Asphalt Price Index Fluctuations 
 
Add Section 11.1.4 – Asphalt Price Index Fluctuations as follows: 
 
11.1.4 Asphalt Price Fluctuations 
11.1.4.1 General  
This section applies to asphalt contained in materials for pavement structural sections and 
pavement surface treatments such as hot mix asphalt (HMA), tack coat, asphaltic emulsions, 
bituminous seals, asphalt binders, and modified asphalt binders placed in the work.  This section 
does not apply if Design-Builder opted out of payment adjustment for price index fluctuations at 
the time of Price Proposal. 

The Department adjusts payment if the California Statewide Crude Oil Price Index for the month 
the material is placed is more than 5 percent higher or lower than the price index at the time of 
Price Proposal. 

The California Statewide Crude Oil Price Index is determined each month on or about the 1st 
business day of the month by the Department using the average of the posted prices in effect for 
the previous month as posted by Chevron, ExxonMobil, and ConocoPhillips for the Buena Vista, 
Huntington Beach, and Midway Sunset fields. 

If a company discontinues posting its prices for a field, the Department determines the index 
from the remaining posted prices.  The Department may include additional fields to determine 
the index. 

For the California Statewide Crude Oil Price Index, go to: 

http://www.dot.ca.gov/hq/construc/crudeoilindex/ 
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If the adjustment is a decrease in payment, the Department deducts the amount from the monthly 
progress payment. 

The Department includes payment adjustments for price index fluctuations when making 
adjustments under Section 4-1.03B, "Increased or Decreased Quantities," of the Standard 
Specifications. 

If Work is not completed within the contract time, payment adjustments during the overrun 
period are determined using the California Statewide Crude Oil Price Index in effect for the 
month in which the overrun period began. 

If the price index at the time of placement increases: 

1. 50 percent or more over the price index at bid opening, notify the Department. 

2. 100 percent or more over the price index at Price Proposal Submittal, do not furnish 
material containing asphalt until the Department authorizes Design-Builder to proceed 
with that work.  The Department may eliminate Work or terminate the contract. 

11.1.4.2 Submittals 
Before placing material containing asphalt, submit the current sales and use tax rate in effect in 
the tax jurisdiction where the material is to be placed. 

Submit certified weight slips for HMA, tack coat, asphaltic emulsions, and modified asphalt 
binders.  For slurry seals, submit certified weight slips separately for the asphaltic emulsion.  The 
scales used for weighing shall be operated by a weighmaster licensed in conformance with the 
requirements in the California Business and Professions Code, Division 5, Chapter 7.  The 
Design-Builder shall furnish a Public weighmasters certificate or certified daily summary weight 
sheets.  Department may, at its discretion, have a representative present to witness the weighing 
and to check and compile the daily record of the scale weights.  When required by the 
Department, the operator of each vehicle weighed shall obtain a weight or load slip from the 
weigher and deliver that slip to the Department at the point of delivery of the material. 

11.1.4.3 Payment Adjustments 
The Department includes payment adjustments for price index fluctuations in progress pay 
estimates. If material containing asphalt is placed within 2 months during 1 estimate period, the 
Department calculates 2 separate adjustments.  Each adjustment is calculated using the price 
index for the month in which the quantity of material containing asphalt subject to adjustment is 
placed in the work. The sum of the 2 adjustments is used for increasing or decreasing payment in 
the progress pay estimate. 

The Department calculates each payment adjustment as follows: 

PA = Qt x A 

where: 
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PA = Payment adjustment in dollars for asphalt contained in materials placed in the 
work for a given month. 

Qt = Sum of all quantities of asphalt-contained materials in pavement structural 
sections and pavement surface treatments placed (Qh + Qrh + Qmh + Qrap + Qtc + 
Qe + Qss + Qmab + Qo).  (See Exhibit H for quantity calculations). 

A = Adjustment in dollars per ton of asphalt used to produce materials placed in the 
work rounded to the nearest $0.01. 

For US Customary projects, use: 

A = [(Iu / Ib) - 1.05] x Ib x [1 + (T / 100)] for an increase in the crude oil price index 
exceeding 5 percent 

A = [(Iu / Ib) - 0.95] x Ib x [1 + (T / 100)] for a decrease in the crude oil price index 
exceeding 5 percent 

Iu = California Statewide Crude Oil Price Index for the month in which the quantity of 
asphalt subject to adjustment was placed in the work. 

Ib = California Statewide Crude Oil Price Index for the month in which the bid opening 
for the project occurred 

T = Sales and use tax rate, expressed as a percent, currently in effect in the tax 
jurisdiction where the material is placed. If the tax rate information is not submitted 
timely, the statewide sales and use tax rate is used in the payment adjustment 
calculations until the tax rate information is submitted. 

 
Section 21.1.2. Project Warranty Term 
 
Replace Section 21.1.2 in its entirety with the following: 
 
The Warranty term shall commence upon Substantial Completion or, if earlier, upon final 
acceptance of specific elements of the Project by a third party owner. Subject to extension under 
Section 21.2 and notwithstanding any shorter warranty term for specific Project elements that 
may be set forth elsewhere in the Contract Documents, the Warranties regarding structures and 
pavements of the Project shall remain in effect until three years after Substantial Completion. 
The warranties regarding all other elements of the Project shall remain in effect until two years 
after Final Acceptance. If Department determines that any of the Work has not met the standards 
set forth in this Section 21.1 at any time within the Warranty period, then Design-Builder shall 
correct such Work as specified below, even if the performance of such corrective work extends 
beyond the stated warranty period. 

 
Exhibit A,  Definitions 
 
Delete and add the following definitions as provided below: 
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• Delete “Alternative Technical Concept” and its definition. 

 
• Delete “Contaminated Materials” and its definition. 

 
• Add the following definition for “Hazardous Materials”: 

 
Hazardous Materials (a) Any substance, product, waste or other material of any 

nature whatsoever that is or becomes listed, regulated, or 
addressed pursuant to any Environmental Law, 
(b) any substance, product, waste or other material of any 
nature whatsoever that exceeds maximum allowable 
concentrations for elemental metals, organic compounds or 
inorganic compounds, as defined by any Governmental Rule, 
(c) any substance, product, waste or other material of any 
nature whatsoever which may give rise to liability under 
clause (b) or under any statutory or common law theory based 
on negligence, trespass, intentional tort, nuisance or strict 
liability or under any reported decisions of a state or federal 
court, 
(d) petroleum hydrocarbons excluding petroleum hydrocarbon 
products contained within regularly operated motor vehicles, 
(e) asbestos or asbestos-containing materials in Structures 
and/or other improvements on or in the Site (other than mineral 
asbestos naturally occurring in the ground) and 
(f) lead or lead-containing materials in Structures and/or other 
improvements on or in the Site. 
The term “Hazardous Materials” includes Hazardous Waste. 

 
Exhibit E  Submittal of Documentation 
 
Section A of Exhibit E is modified as indicated by the deletions and additions set forth below: 

It is the policy of Department to encourage the participation of DBE, women-owned business 
enterprises and minority business enterprises in all facets of its business activities, consistent 
with applicable laws and regulations.  Pursuant to the provisions of 49 CFR Part 26, Department 
has adopted rules to provide certified DBEs opportunities to participate in the business activities 
of Department as service providers, vendors, contractors, subcontractors, advisors, and 
consultants.  Proposers are advised that, as required by federal law, Department is implementing 
new DBE requirements for Underutilized Disadvantaged Business Enterprises (“UDBE”).  To 
ensure there is equal participation of the DBE groups specified in 49 CFR Section 26.5, 
Department specifies a goal for UDBEs, which are firms that meets the definition of DBE and 
are a member of one of the following groups:  
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1.  Black Americans;  

2.  Native Americans;  

3.  Asian-Pacific Americans; or  

4.  Women  

References to DBEs include UDBEs, but references to UDBEs do not include all DBEs. The 
UDBE and DBE goals apply applies to all of Department’s contracts and purchases paid with 
funds received from the U.S. Department of Transportation through FHWA, the Federal Transit 
Administration, and the Federal Aviation Administration.  Because Department has programmed 
federally-sourced funds for the Project, the UDBE goal and DBE goal will apply to the Project 
and Design-Builder is obligated to comply with applicable federal laws and regulations related to 
UDBEs and DBEs.  

The Design-Builder and its Subcontractors, Consultants, Subconsultants, Suppliers and Service 
Providers will take all necessary and reasonable steps in accordance with 49 C.F.R. Part 26 to 
ensure that DBEs have the maximum opportunity to compete for and perform on this contract.  
 
Section C of Exhibit E is modified as indicated by the deletions and additions set forth below: 

 

The UDBE goal established for this contract is as shown on the UDBE Certification (Form 17). 

The Design-Builder shall establish individual contract goals for each Contract, Subcontract, and 
each Consultant, Subconsultant and Supply and Service Provider Agreement in amounts to 
ensure the contract goal is met. Department will monitor the Design-Builder's activities to ensure 
they are conducted in a manner consistent with the requirements of 49 CFR Part 26.  

Only UDBE participation will count towards the UDBE goal.  DBE participation will count 
towards the Department's federally mandated statewide overall DBE goal. 

Credit for materials or supplies purchased from UDBEs counts towards the goal in the following 
manner: 

1. 100 percent counts if the materials or supplies are obtained from a UDBE manufacturer. 

2. 60 percent counts if the materials or supplies are obtained from a UDBE regular dealer. 

3. Only fees, commissions, and charges for assistance in the procurement and delivery of 
materials or supplies count if obtained from a UDBE that is neither a manufacturer nor 
regular dealer.  49 CFR 26.55 defines "manufacturer" and "regular dealer." 

Credit towards the goal will be received if employing a UDBE trucking company that performs a 
commercially useful function as defined in 49 CFR 26.55(d)(1)-(4), (6). 

 
Section D of Exhibit E is modified as indicated by the deletions and additions set forth below: 



 

 
 
March 30, 2011 9 
Addendum No. 1                  CONTRACT NO.  06-0E0404 
 

 

Design-Builder shall prepare a Disadvantaged Business Enterprise/Underutilized Disadvantaged 
Business Enterprise Performance Plan (“DBE/UDBE Performance Plan”) that complies with all 
applicable Laws and Governmental Approvals, is consistent with the Contract Documents, and 
includes the following elements: 

1) A policy statement, signed by Design-Builder’s Authorized Representative, which expresses 
Design-Builder’s commitment to utilize DBE/UDBEs in all aspects of the Work, outlines the 
various levels of responsibility, and states the objectives of the DBE/UDBE Performance Plan. 
Design-Builder shall obtain the written commitment of all Design-Builder related entities to 
comply with and advance the intent of the policy statement; 

2) Design-Builder’s designation of a person responsible for the DBE/UDBE Performance Plan 
(the “Liaison Officer”), as well as support staff necessary and proper to administer the program 
and a description of the authority, responsibility, and duties of the Liaison Officer and support 
staff. The Liaison Officer and staff are responsible for developing, managing, and implementing 
the DBE/UDBE Performance Plan on a day-to-day basis, for providing technical assistance to 
DBE/UDBEs, and for disseminating information on available business opportunities so that 
DBE/UDBEs are provided an equitable opportunity to engage in Work as Subcontractors or 
Subconsultants. The Liaison Officer shall work in close coordination with the Department, and 
shall report quarterly on Design-Builder’s success in attaining the established UDBE 
participation goals during the Design Work and the Construction Period; and 

3) A description of proposed actions to facilitate DBE/UDBE engagement in Work as 
Subcontractors and Subconsultants, such as: 

a) On-going quarterly strategic planning sessions with the Department to establish goals for 
specific bid item groups by reviewing the work, available firms, strategies, anticipated obstacles 
and means to overcome obstacles;  

b) Conduct bid-item specific outreach meetings in coordination with the Department for 
DBE/UDBE firms to highlight current and upcoming appropriate subcontracting opportunities; 

c) Solicit statements of qualification, proposals, and/or price quotations from qualified 
DBE/UDBE firms and arrange a time for the review of qualifications, plans, quantities, 
specifications, and delivery schedules, and for the preparation and presentation of proposals 
and/or price quotations; 

d) Provide assistance, in coordination with the Department, to DBE/UDBEs so that these may 
overcome barriers such as the inability to obtain bonding, insurance, financing, or technical 
assistance; 

e) Develop and conduct information and communication programs or workshops, in coordination 
with the Department, on contracting procedures and specific contracting opportunities in a timely 
manner; 

f) Encourage eligible DBE/UDBEs to apply for certification with the Department; and 
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g) Contact local/regional Disadvantaged, Underutilized, Trade-Specific Contractor Associations 
and appropriate city agencies with programs for disadvantaged individuals for assistance in 
recruiting and encouraging eligible DBE/UDBE contractors to apply for certification with the 
Department. 
 
Replace Section E of Exhibit E in its entirety with the following: 
 

With the submission of the initial Proposal and for all subcontracts subsequently awarded where 
goals are set, regardless of contract size, the Design-Builder, Subcontractor, Consultant, 
Subconsultant, Supplier and Service Provider will be required to: (a) propose the participation of 
specific UDBEs to meet the goal; or (b) demonstrate good faith efforts to meet the goal. A 
Design-Builder, Subcontractor, Consultant, Subconsultant, Supplier and Service Provider must 
provide justification if it rejects bids, quotes, or proposals from properly certified, qualified 
UDBE firms.  

In order to fulfill a UDBE goal, the firms utilized as UDBE Subcontractors, Consultants, 
Subconsultants, Suppliers or Service Providers must be certified as DBEs by the California 
Unified Certification Program prior to the release of the RFP, and/or subsequent to the award of 
the Contract, the advertisement of bids or the selection of any new Subcontractors, Consultants, 
Subconsultants, Suppliers or Service Providers during the project. For a list of DBEs certified by 
the California Unified Certification Program, go to:  

http://www.dot.ca.gov/hq/bep/find_certified.htm  

The Design-Builder must submit the following documents to the Department. These documents 
must be submitted with the initial Proposal.  

1. Design-Builder's Good Faith Efforts Documentation  

2. Design-Build Bidders List  

3. Supporting Documentation to Verify Good Faith Efforts - Including, but not limited to a copy 
of the signed agreements with each DBE to be utilized by the Design-Builder, Contractor, 
Subcontractor, Consultant, Subconsultant, Supplier or Service Provider.  

4. OJT Training Acknowledgement Form  

5. UDBE Goal Certification Form (Form 17).  

The completed Design-Build Bidders List should include information on: (1) all DBE and non-
DBE firms that submitted a bid/proposal for the project; (2) the proposed firms to be used on the 
project as contractors/subcontractors/ consultants/Subconsultants/suppliers/service providers; (3) 
a description of the work; (4) bid dollar amount; (5) years the company has been in business; and 
(6) the firm's average annual gross receipts for the past three years. The Design-Builder must 
submit a Design-Build Bidder's List regardless of whether or not it has indicated sufficient 
UDBE participation to meet the UDBE goal.  
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The Design-Builder must also submit additional information, which supports its Good Faith 
Efforts such as those typical Good Faith Efforts listed in DBE Special Provisions for Design-
Build Projects as well as summaries of the contractor's discussions and/or solicitation efforts of 
DBE firms (along with the firm names, addresses and contact persons). This information can 
include but is not limited to copies of solicitation letters and/or faxes to DBE firms.  

The Design Builder's Subcontractors, Consultants, Subconsultants, Suppliers and Services 
Providers, including DBE and non-DBE firms, that subcontract part of their work or purchase 
supplies from other firms are also required to demonstrate that they made Good Faith Efforts to 
provide opportunities for DBE firms to participate on this Design-Build project. 
 
Section F of Exhibit E is modified as indicated by the deletions and additions set forth below: 
 

Department will determine whether a Design-Builder made sufficient good faith efforts to meet 
the goal, in accordance with 49 C.F.R. §26.53 and Appendix A thereto. The Design-Builder must 
show that it took all necessary and reasonable steps to achieve a the UDBE goal or other 
requirement of 49 C.F.R. Part 26, which, by its scope, intensity, and appropriateness to the 
objective, could reasonably be expected to obtain sufficient UDBE participation, even if it were 
not fully successful. Mere pro forma efforts are not good faith efforts to meet the UDBE contract 
requirements. Compliance will be determined on a case-by-case, based on a review of 
documentation of the following types of activities:  

(a) Soliciting, through all reasonable and available means (e.g., attendance at pre-proposal/pre-
letting meetings, advertising and/or written notices), the interest of all certified UDBEs who have 
the capability to perform the work of the contract. The Design-Builder must solicit this interest 
within sufficient time to allow the UDBEs to respond to the solicitation. The Design-Builder 
must determine with certainty if the UDBEs are interested by taking appropriate steps to follow 
up on the initial solicitations;  

(b) Selecting portions of the work to be performed by UDBEs in order to increase the likelihood 
that the UDBE goal will be achieved. This includes, where appropriate, breaking out contract 
work items into economically feasible units to facilitate UDBE participation even when the 
Design-Builder might otherwise prefer to perform these work items with its own forces;  

(c) Providing interested UDBEs with adequate information about the plans, specifications, and 
requirements of the contract in a timely manner to assist them in responding to a solicitation;  

(d) Negotiating in good faith with interested UDBEs. The Design-Builder has the responsibility 
to make a portion of the work available to UDBE Subcontractors, Consultants, Subconsultants, 
Suppliers and Service Providers, to select those portions of the work or material needs consistent 
with the available UDBE Subcontractors, Consultants, Subconsultants, Suppliers and Service 
Providers so as to facilitate UDBE participation. Evidence of such negotiation includes the 
names, addresses, and telephone numbers of the UDBEs that were considered; a description of 
information provided regarding the plans and specifications for the work selected for contracting; 
and evidence as to why additional agreements could not be reached for UDBEs to perform the 
work;  



 

 
 
March 30, 2011 12 
Addendum No. 1                  CONTRACT NO.  06-0E0404 
 

(e) A Design-Builder using good business judgment would consider a number of factors in 
negotiating with Subcontractors, Consultants, Subconsultants, Suppliers and Service Providers 
including those who are UDBEs, and would take a firm’s price and capabilities as well as 
contract goals into consideration. However, the fact that there may be some additional costs 
involved in finding and using UDBEs is not in itself sufficient reason for Design-Builder’s 
failure to meet the contract UDBE goal, as long as such costs are reasonable. Also, the ability or 
desire of the Design-Builder to perform the work of a contract with its own organization does not 
relieve the Design-Builder of the responsibility to make good faith efforts. The Design-Builder is 
not, however, required to accept higher quotes from UDBEs if the price difference is excessive 
or unreasonable;  

(f) Not rejecting UDBEs as being unqualified without sound reasons based on a thorough 
investigation of their capabilities. The Design-Builder’s standing within its industry, membership 
in specific groups, organizations, or associations and political or social affiliations (for example 
union vs. non-union employee status) are not legitimate causes for rejection or non-solicitation of 
proposals/bids in the Design-Builder’s efforts to meet the DBE Project goal;  

(g) Making efforts to assist interested UDBEs in obtaining bonding, lines of credit, or insurance 
as required by Department or Design-Builder,  

(h) Making efforts to assist interested UDBEs in obtaining necessary equipment, supplies, 
materials or related assistance or services; and 

(i) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state and Federal offices of minority/women 
business assistance; and other organizations, as allowed on a case-by-case basis, to provide 
assistance in the recruitment and placement of UDBEs. 

 
Exhibit H,   Asphalt Quantity Calculations for Asphalt Index Fluctuations 
 
Add attached Exhibit H – Asphalt Quantity Calculations for Asphalt Index Fluctuations 
 
 
BOOK 2 PROJECT REQUIREMENTS 

The Book 2, Project Requirements, is modified as indicated by the deletions and additions set 
forth below. 

 
Section 2.2.2.2.2 Invoice Calculations 
 
The Department will base payments on the Department’s estimate of physical percent complete 
of the Work, not on measured quantities (except where specifically stated in the Contract).  

The payment to the Design-Builder will be the amount shown on the Design-Builder’s Approved 
invoice less deductions made by the Department. 
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The following Project Management items from Form 9 submitted with the price proposal will be 
paid by prorating any unpaid balances by the amount of time remaining until Substantial 
Completion: 

• Contract Management (includes Scope Management, Cost Management, and Schedule 
Management) 

• Quality Management 
• Safety Management 
• Public Information Management 
• Environmental Management 
• Maintenance During Construction 
• Insurance (no payment will be made for insurance until insurance invoices are provided) 
• Bonds 
 
The Department makes the partial payments for Mobilization according to under Public Contract 
Code § 10264.   

The Department pays the item total for mobilization in excess of 10 percent of the total bid in the 
first payment after Final Acceptance.  . 

 
Section 2.5.2.2.2 – Minimum Requirements of Key Personnel 
 
The following provides a brief job description and minimum requirements of the Level A Key 
Personnel and some of the Level B Key Personnel assigned to the Project. Key Personnel will be 
evaluated, in part, based on the extent they meet and/or exceed such requirements. All Key 
Personnel will be required to be available to the Project Site during activities that involve their 
areas of responsibility. 

Design-Builder’s Project Manager 

• Shall be responsible for the overall design, construction, quality control, and Contract 
administration for the Project. This person shall have full responsibility for the 
prosecution of the Work, and will: i) act as agent and be a single point of contact in all 
matters on behalf of the Design-Builder; ii) be present (or his/her Approved designee will 
be present) at the Site at all times that Work is performed; iii) and have full decision-
making and budgetary authority to act on behalf of the Design-Builder and bind the 
Design-Builder on all matters relating to the Project. 

• Shall be a licensed Professional Engineer in the State of California now or by the time the 
first Notice to Proceed is issued License as Professional Engineer in California is 
preferred, but not required. 

• Shall have overall responsibility for overseeing the Quality Management of design, 
construction, and project management activities, including authority and responsibility 
for all Quality Management resources. 
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• The Design Quality Assurance Manager and Construction Quality Assurance Manager 
shall be different people.  

• Shall not be assigned any other duties or responsibilities on the Project. 
 
Construction Manager 

• Shall Report directly to the Project manager 
• Shall be responsible for ensuring that the project is constructed in accordance with the 

design and project requirements 
• Must be present at the site of work at all times construction is in progress 
• Has authority to stop work 
• Shall have recent experience managing the construction of highway projects similar in 

scope and complexity 
• License as Professional Engineer in California is preferred but not required 

Design Lead Engineer - Roadway (Engineer of Record) 
• Reports directly to DB Design Manager 
• Engineer of Record for the roadway design 
• Responsible for ensuring that the roadway design is completed and design criteria are met 
• Must be present at all review and design coordination meetings 
• Recent experience in the design of highway projects similar in scope and complexity 
• Must have a license as Professional Engineer in California 

DB Geotechnical Engineer 
• Shall report directly to DB Design Manager 
• Shall b responsible for geotechnical investigations and reports 
• Must have recent experience in deep foundation design including large pipe piles, drilled 

shafts, monitoring drilled shaft construction, drilled shaft load testing criteria and 
analysis, spread footings, and settlement 

• Must have a license as Professional Engineer in California 

Design Quality Assurance Manager 

• Shall report directly to the Design-Builder’s Quality Manager. 
• Shall be responsible for implementing design related quality planning and training, as 

well as providing continuous improvement of the quality management system. 
• Shall have responsibility for design quality management including overseeing the day-to-

day quality aspects of design. 
• Shall be a licensed Professional Engineer in the State of California now or by the time the 

first Notice to Proceed is issuedLicense as Professional Engineer in California is 
preferred, but not required. 
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• The Design Quality Assurance Manager and Construction Quality Assurance Manager 
shall be different people.  

• Shall not be assigned any other duties or responsibilities on the Project. 

Construction Quality Assurance Manager 

• Shall report directly to the Design-Builder’s Quality Manager 
• Shall be responsible for overseeing the day-to-day quality aspect of construction and 

Project management activities including managing the Design-Builder’s workmanship 
inspections, overseeing Design-Builder’s production testing, and coordinating with the 
Department’s verification testing and inspection. 

• The Design Quality Assurance Manager and Construction Quality Manager shall be 
different people.  

• Shall report directly to the Design-Builder’s executive management committee.  
• Shall be assigned full-time to the Project and be on Site during regular business hours 

whenever any Work is being performed and be available to be on Site within two hours 
outside of regular business hours. 

• Shall not have any production-related responsibilities. 
• Shall have the authority to stop any and all Work that does not meet the Contract 

requirements. 
• Must be a registered Professional Engineer in the State of California now or by the time 

the first Notice to Proceed is issuedLicense as Professional Engineer in California is 
preferred, but not required. 

Traffic Engineering Manager 

• Shall report to the Design Manager. 
• Shall be a licensed Professional Engineer in the State of California now or by the time the 

first Notice to Proceed is issuedLicense as Professional Engineer in California is 
preferred, but not required. 

• Shall be experienced in signal design, lighting design, signing design and stripping, work 
zone safety, and work zone traffic control plan design. 

Hydraulics Engineer 

• Shall report directly to the Design Manager. 
• Shall attend regularly scheduled review, progress, coordination, and other meetings at the 

co-located facility. 
• Shall be available to the Project within 24 hours during construction activities. 
• Shall be a licensed Professional Engineer in the State of California now or by the time the 

first Notice to Proceed is issuedLicense as Professional Engineer in California is 
preferred but not required 
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Safety Manager 

• Must not be under the direct supervision of construction personnel and will report 
directly to Design-Builder’s Project Manager. 

• Shall be available to the Site for the duration of the Project. 
• Shall have the authority to stop any and all Work when unsafe conditions are present. 
• Must be familiar with work zone safety regulations and must have at least five years of 

recent experience working in roadway work zone safety and OSHA (Cal-OSHA) 
regulations. 

Public Information Coordinator  

• Responsible for managing public information and community involvement for 
Department.  

• Interact with Department’ staff in a team effort to educate and help promote public 
satisfaction.  

• Provide media interviews and information and deliver messages and materials consistent 
with Department’ messaging and standards.  

• Create, reproduce, and distribute flyers and graphics to educate the public about the 
project and construction and traffic impacts.  

• Quickly and thoroughly respond to community and commuter complaints.  

Survey Manager  

• Monitor and spot check staking data developed by the Construction Surveyor for 
compliance with QMP.  

• Perform quality assurance audits of field construction surveying activities by verification 
of actual surveyed points.  

• At established quality check points, certify that survey data has been located, checked, 
and verified by the Construction Surveyor 

 
Section 18.4.2  Maintaining Traffic 
 
The maximum length of a single stationary lane closure is modified to 1.5 miles. 
 
Section 19  Maintenance During Construction 
 
19.1 General 
The Design Builder shall conduct all Work necessary to meet the requirements associated with 
maintenance during construction. 

Design, construct and maintain the roadways in accordance with requirements of this 
specification, including performance requirements, standards, warranties, design and 
construction criteria, maintenance during construction, and required submittals. 
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Design Builder shall be responsible for the maintenance and upkeep of the entire areaWork 
within the planned right of way limits, including freeway, local roads, bridgesramps, landscaping 
and appurtenant facilities, and shall also be responsible for maintenance and upkeep of facilities 
within those portions of the Planned Right of Way limits outside of the planned right of way 
limits while construction Work is ongoing in the area or while such facilities are being used for 
maintenance of traffic related to the Project. The goal shall be to maintain the facilities in the 
condition in which they have been constructed, or as close to such condition as is reasonably 
possible. Maintenance responsibilities shall include the operation of freeway and local road 
facilities and services to provide satisfactory and safe conditions for highway and local road 
traffic and emergency responses as necessary to ensure public safety in all areas open to public 
traffic. 

19.4.1 Design-Builder’s Responsibilities  

The Design-Builder shall assume maintenance of the entire Project, except for those activities 
that will be performed by the Department, counties, and cities as specified in Section 19.4.2, 
commencing at 12:01 a.m. on the first Day after Contract execution. This maintenance 
responsibility shall continue until 11:59 p.m. on the date of Final Acceptance by the Department. 
In general, this maintenance will include all routine maintenance normally performed by the 
Department, counties, and cities on time cycles equal to, or less than, the Contract duration. Also 
included shall be the required maintenance and repair of all Project Work facilities damaged by 
normal wear, forces of nature, or acts of third parties. The Design-Builder shall be responsible 
for maintenance of the following: 

1. Temporary facilities 
2. Existing facilities that are to be later replaced or reconstructed as part of the Contract Work 
3. Existing facilities that are to remain 
43. Haul routes for Project materials 
54. Project detours initiated by the Design-Builder  

Maintenance on temporary or existing facilities to be replaced shall be performed to provide a 
safe, effective, and aesthetically pleasing transportation corridor. Effort required on existing 
facilities to remain shall be for the added criterion of maintaining the service life of that facility. 

Responsibilities of the Design-Builder include the following: 

• Repair of shoulder drop-offs 
• Replacement/repair of existing asphalt shoulders if used for temporary traffic control or 

hauling 
• Replacement/Repair of temporary roadways and crossovers 
• Replacement/repair of traffic attenuators 
• Maintenance of temporary delineators, temporary signing, and temporary pavement marking 
• Drainage/erosion control maintenance related to construction activities 
• Repair of approach slabs damaged by construction operations 
• Maintenance of haul routes 
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• Temporary lighting and signal system maintenance 
• Fence mMaintenance including Right of Way fencing and of temporary fencing 
• Noxious weed control 
• Litter control 
• Graffiti removal on new construction items 
• Maintenance of storm sewer system related to construction activities 
• Replacement/repair of temporary and permanent barrier wall 
• Maintenance of traffic control devices displaced by the Department’s snow removal efforts, if 

supplied by the Design-Builder 

19.4.2 Department Responsibilities 

 The Department will be responsible for the following: 

• Inspections of existing structures 
• Repairs to existing major structures to remain (bridges and overhead sign structures) 
• Landscaping 
• Maintenance of existing facilities that are to remain and are not part of the Work 
 
Exhibit 2-A  Quality Manual Outline 
 
Exhibit 2-A – Quality Manual Outline – page QM001-2 of 7 – General is modified as indicated 
by the deletions and additions set forth below: 
 
The Design-Builder has the primary responsibility for the overall quality assurance and quality 
control for both the design and construction elements of the project to be completed including 
those performed by a subcontractor, fabricator, supplier, vendor, agent, or other entity with 
contractual obligations to complete design or construction elements of the project. This section 
describes the Department’s requirements of the Quality Management Plan (QMP) for the Project 
and how it will be implemented. 

The submission of the QMP shall be part of the Design-Builder’s Final Proposal and must be 
approved by the Department in writing prior to the start of any Work activities. The Department 
will deliver its approval or disapproval of and comments on each QMP submission within fifteen 
Working Days following Department’s receipt of the QMP. The Department may partially 
approve the QMP at its sole discretion. After the QMP has been approved, any revisions to the 
QMP, staffing levels, or key quality personnel will require prior written Department approval. 

 
Exhibit 2-A – Quality Manual Outline – page QM002-22 of 74 – 4.3 Quality Organization 
 
The responsibilities of all personnel who manage, perform, and ensure the quality of the work 
include:  
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■  Initiate action to prevent the occurrence of Non-conforming work  

■  Identify, evaluate, and document quality problems  

■  Recommend or initiate quality improvement solutions  

■  Stop the work when Non-conforming work is identified, until the deficiency is corrected  

The primary roles and responsibilities of the key individuals that comprise the project Quality 
Organization (QO) are defined as follows: 

  

The QO is comprised of two separate groups; Quality Control (QC) and Quality Assurance 
(QA).  The organization is depicted graphically in Figure QM0003F1 of Volume I of this QMP.   

 

QC, under the direction of the Project Manager (PM) includes design and construction. The 
Design Manager (DM) who is responsible for design QC leads the design team. The 
Construction Manager (CM) leads the construction team. A team of QC personnel and QC 
laboratories performs construction QC, under direct management of the CM. 

 

The Project Quality Assurance organization operates under the oversight of the Quality Manager, 
who reports directly to the Executive Committee and also provides all reports and documents to 
the Department. The Design Quality Assurance Manager (DQAM) manages Design QA. 
Construction QA is under the direction of the Construction Quality Assurance Manager 
(CQAM). These two individuals will report directly to the Quality Manager, limiting the 
influence of schedule, performance, or cost on the QA. QA includes the development and 
maintenance of QC processes and procedures, oversight and the requirements for QA auditing. 

The QO will provide the QC procedures and QA review, testing, and inspections `necessary to 
ensure the project quality meets contract requirements 

 
Exhibit 21-A  Proposed Pavement Design 
 
Replace current Exhibit 21-A is with the Exhibit 21-A dated March 10, 2011 and attached at the 
end of this Addendum. 
 
REFERENCE INFORMATION DOCUMENTS (RID) 
 
See revised RID Index for a list of provided Reference Information Documents in the Data 
Room 
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 E.A. 06-0E0404 

 
Request for Proposals 56 Instructions to Proposers 
 

FORM 9 

PROPOSAL PRICE 

Proposer Name: _______________________________________ 

Item/Line 
No. Description Unit Item Total 

PART A PROJECT MANAGEMENT    

1 Contract Management Lump Sum $      

2 Quality Management Lump Sum $      

3 Safety Management Lump Sum $      

4 Public Information Management Lump Sum $      

5 Mobilization Lump Sum $      

6 Time Related Overhead Lump Sum $      

7 Bonds and Insurance (sum of 7a, 7b, 
and 7c). Lump Sum $      

 7a  Warranty Bond  $       

 7b  Payment and Performance Bond $       

 7c  Insurance $       

8 Project Management Subtotal
(Sum of Lines 1 through 7) Lump Sum $      

PART B 
ENGINEERING & 
CONSTRUCTION   

9 Design Services Lump Sum $      

10 Environmental Management Lump Sum $      

11 Utilities Lump Sum $      

12 Geotechnical Lump Sum $      

13 Surveys Lump Sum $      

14 Concrete Pavement  Lump Sum $      

15 Hot Mix Asphalt Pavement  Lump Sum $      

16 Grading and Roadways  Lump Sum $      

17 Drainage  Lump Sum $      

18 Minor Structures Lump Sum $      

19 Highway Planting and Irrigation Lump Sum $      

20 Signing, Striping, Signals, Lighting Lump Sum $      

21 ITS  Lump Sum N/A 

22 Maintenance of Traffic Lump Sum $      
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Request for Proposals 57 Instructions to Proposers 
 

23 Maintenance During Construction Lump Sum $      

24 Final Acceptance Lump Sum $      

25 
Engineering and Construction 

Subtotal
(Sum of Lines 9 through 24)

Lump Sum $      

26 
PROPOSAL PRICE (A+B)

(Sum of Lines 8 and 25)
Lump Sum $      

27 

On-the-Job Training Reimbursement 
(2800 hours utilizing at least 3 trainees 
@ $      per hour [up to $1.00/hour], 
not included in Proposal Price) 

Lump Sum $      
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Request for Proposals 69 Instructions to Proposers 
 

FORM 14 

RESERVED 
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Department of Transportation RID – Madera 99 Chowchilla Rehabilitation 
 E.A. 06-0E0404 
 Project ID 0600000043 
 _________________________________________________________________________________________________________________________________  
 

 _________________________________________________________________________________________________________  
March 28, 2011 1 
Index of Reference Information Documents 
 

Index of Reference Information Documents 
A “W” under available column indicates documents that can be found on the Internet, an “E” indicates the document will be provided 
electronically, and “CO” indicates the Contractor shall obtain the document.  Web sites are not guaranteed but are supplied for information.  It is 
ultimately the Contractor’s responsibility to locate the documents. 

 

Title Available 

EXISTING INFORMATION  

RW Maps 001-018 Portfolio.pdf – Existing Right-of-Way Maps W 

Utility Search.pdf – Existing Utilities W 

  

As-Built Plans Folder  

06-328104.pdf – June 29, 1995 Plans in and near Madera from Route 145/99 Separation to Avenue 16 Overcrossing PM 
10.2/12.8 W 

06-400604.pdf – January 06, 1999 Plans in Madera from 0.5 km south of the South Madera Overcrossing to the Route 
145/99 Separation KP 15.2/16.9 W 

58-6TC2.pdf – January 21, 1957 Plans between 0.5 mile south and 1.5 miles north of Madera  W 

Pump House Cleveland PM12.12.pdf – Cleveland Avenue Overcrossing Pumping Plant W 

Pump House Madera Ave.pdf – Route 145/99 Separation Pumping Plant W 

Pump House Madera Underpass.pdf – Madera Underpass Pumping Plant W 

06-0E0404 Mad 99 Additional As-Built Plans.zip – Zipped file containing 6 more additional As-Built Plans W 

06-0E0404 Mad 99 Structures As-Built Plans.zip – Zipped file containing 9 Structures As-Built Plans W 
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Title Available 

EXISTING INFORMATION (CONTINUED)  

CAiCE and Survey Files Folder  

0E0401.zip – 56 CAiCE and Survey Files in a zip file W 

Survey File PM 12.6 to PM13.1.pdf – Survey Request SR 0906-0005 and Completion Memos W 

Allpts.doc – Survey Point Listing File  W 

  

  

PROJECT STUDIES AND REPORTS  

Hydraulics Recommendation.pdf – PS&E Hydraulics Recommendation W 

Materials Recommendation.pdf – Flexible Deflection Studies Report and the Rehabilitation Recommendations W 

Project Scope Summary Report.pdf – Signed Project Scoping Summary Report W 

Railroad Clearance and Sec 13.pdf – Railroad Clearance and Short Clauses for Special Provisions W 

Site Investigation Report - Geocon 40060.pdf – Aerial Lead Site Investigation Report for EA 06-40060K dated 03/09/98 W 

Site Investigation Report - IT Corp 4036U.pdf – Aerial Deposited Lead Study for EA 06-4036U1 dated 08/16/00 W 

Utility Encroachment Permit Request.pdf – Request for Utility Longitudinal Encroachment Exception W 

Value Analysis Report.pdf – Final Value Analysis Study Report prepared by Value Management Strategies, Inc. W 

06-0E0401 Longitudinal Encroachment Exception.pdf – Approved Exception for existing AT&T Underground 
Telecommunications Facilities W 
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Title Available 

Traffic Study Report Folder  

Planning Design Designation.pdf – Design Designation for Madera 99 at the project location W 

Safety Analysis.pdf – Updated Safety Analysis provided by the Office of Traffic Operations W 

Transportation Management Plan.pdf – Transportation Management Plan for reference only.  Please use the Lane 
Requirement Chart Guidelines included in Book 2 for the development of the Lane Closure Charts. W 

Safety Analysis Update - Traffic Operation.pdf – Updated Safety Analysis dated January 10, 2011 W 

06-0E0404 Mad 99 Materials R-Values.zip – Zipped 15 Materials Report of Test on Soil Design Samples W 

Deflection Study.pdf – Flexible Pavement Deflection Study Report dated December 22, 2009  W 

  

  

  

CONCEPTUAL PLANS  

06-0E040 Mad 99 Rehab Plans.pdf – PDF File of all the conceptual plans W 

60E040ua007.pdf – Missing Electrical Plan Sheet E-7 on Count Loops Modify Lighting W 

0e0401 Pre-Bid Meeting Display.pdf – Display posted at the Pre-Bid Meeting W 
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