
 
 
 
 
 

 
 
 
 
 
 

Attachment 9_Cost Estimates 
 



Bishop Area Access and Circulation Feasibility Study Alternative 1

09-INY-395-PM 111.1/122.3
09-INY-6-PM 0.0/5.6

BAACS 09-31460K

Project Description-Alternative 1

Total Roadway Costs $39,204,900 to $39,204,900
to $0

Right of Way Costs $2,966,300 to $4,746,300
TOTAL $42,171,200 to $43,951,200

Estimate Prepared By: May 12, 2006
DateDonna Holland, PE

BAACS Alternative 1 proposes a new full speed 2-lane facility, west of Bishop.  Beginning south of Bishop 
near the intersection of Gerkin Road and US 395, heading westerly, then heading northerly, west of Red Hill 
and east of Ed Powers Road, re-connecting to existing US 395 westerly of the Bishop Gun Club and near, or 
easterly of, the intersection of Ed Powers Road and US 395.  Signage on US 395 would direct through trucks 
along this new route.



Bishop Area Access and Circulation Feasibility Study Alternative 1



Bishop Area Access and Circulation Feasibility Study Alternative 1

I  Roadway Items

Section 1.  Earthwork
Work Item Quantity Unit Unit Price Item Cost

Roadway Excavation 134000 M3 15.00$           2,010,000$         
Imported Borrow
Clearing and Grubbing LS 93,000$              
Develop Water Supply LS 75,000$              

Subtotal Section 1 2,178,000$             

Section 2.  Pavement Structural Section
Work Item Quantity Unit Unit Price Item Cost

PCC Pavement ( 0.3 Depth)
Asphalt Concrete 101400 TONN 85$               8,619,000$         
Sidewalks, Curb and Gutter
Cold Plane AC-45 mm 31500 M2 5$                 157,500$            
Aggregate Base 29400 M3 45$               1,323,000$         

Incentive for QC/QA LS 4%AC 344,760$            

Subtotal Section 2 10,444,260$           

Section 3.  Drainage
Work Item Quantity Unit Unit Price Item Cost

Project Drainage LS 9,148,830$         

Subtotal Section 3 9,148,830$             

Section 4.  Specialty Items
Work Item Quantity Unit Unit Price Item Cost

Finish Roadway LS 37,000$              
Progress Schedule (Critical Path) LS 50,000$              
Prepare Storm Water Prevention Plan LS 25,000$              
Relocate Private Irrigation Facilities LS
Erosion Control LS 174,600$            
Duff 36 HA 3600 129,600$            
Water Pollution Control LS 166,700$            
RE Office Space LS 92,600$              
Fencing 25800 M 17 438,600$            
Remove Base and Surfacing 15470 M3 30 464,100$            
Shoulder Backing 90 M3 50 4,500$                
Bladed Dirt Road 1110 M 20 22,200$              

Environmental Mitigation
       Archeology LS 1,100,000$         
       Biology
       Paleontology LS 150,000$            

Subtotal Section 4 2,854,900$             



Bishop Area Access and Circulation Feasibility Study Alternative 1

Section 5.  Traffic Items
Work Item Quantity Unit Unit Price Item Cost

Lighting LS 92,000$              
Traffic Delineation Items 61900 M 0.6 37,140$              
Traffic Signals
Roadside Signs LS 285,200$            
Traffic Control Systems LS 148,200$            
Transportation Management Plan LS 166,700$            
Rumble Strip 350 Sta 250 87,500$              
Traffic Monitoring Station 1 EA 15000 15,000$              

Subtotal Section 5 831,740$                

Section 6.  Minor Items
25,457,730  x$       10% = 2,545,773$    

(Subtotal of Sections 1-5) (5 to 10%)

Subtotal Section 6 2,545,773$             

Section 7.  Roadway Mobilization
28,003,503  x$       10% = 2,800,350$    

(Subtotal of Sections 1-6) (10%)

Subtotal Section 7 2,800,350$             

Section 8.  Roadway Additions
Supplemental Work 28,003,503  x$       10% = 2,800,350$    

(Subtotal of Sections 1-6) (5 to 10%)

Contingencies 28,003,503  x$       20% = 5,600,701$    
(Subtotal of Sections 1-6) (20%)

Subtotal Section 8 8,401,051$             

TOTAL ROADWAY ITEMS 39,204,900$    
(Total Sections 1-8)

II Structures Items
TOTAL STRUCTURES ITEMS -$                

III Right of Way Items

RIGHT OF WAY COSTS
Acquisition 835,091$               to 835,091
Mitigation-Wetland Purchase 220,000$               to 2,000,000
Utility Relocation (State's Share) 1,872,200$            to 1,872,200
Relocation Assistance to 
Clearance/Demolition to 
Title and Escrow Fees 1,000$                   to 1,000

to 
to 

Total 2,928,291$            to 4,708,291

RIGHT OF WAY SUPPORT COSTS
Environmental permit/filing fees 8,000$                   
Construction Contract Work 30,000$                 

Total 38,000$                 

TOTAL R/W+SUPPORT COSTS 2,966,300$   to 4,746,300$      



Bishop Area Access and Circulation Feasibility Study Alternative 2

09-INY-395-PM 111.1/122.3
09-INY-6-PM 0.0/5.6

BAACS 09-31460K

Project Description-Alternative 2

Total Roadway Costs $35,439,300 to $35,439,300
to $0

Right of Way Costs $2,276,200 to $5,230,200
TOTAL $37,715,500 to $40,669,500

Estimate Prepared By: May 12, 2006
DateDonna Holland, PE

BAACS Alternative 2 proposes a new full speed 2-lane facility, west of Bishop.  Beginning south of Bishop 
near the intersection of Gerkin Road and US 395, heading westerly, then heading northerly east of Red Hill 
and Ed Powers Road and west of Otey Road, re-connecting to existing US 395 westerly of the Bishop Gun 
Club and near, or easterly of, the intersection of Ed Powers Road and US 395.  Signage on US 395 would 
direct through trucks along this new route. 



Bishop Area Access and Circulation Feasibility Study Alternative 2



Bishop Area Access and Circulation Feasibility Study Alternative 2

I  Roadway Items

Section 1.  Earthwork
Work Item Quantity Unit Unit Price Item Cost

Roadway Excavation 163000 M3 15.00$           2,445,000$         
Imported Borrow
Clearing and Grubbing LS 90,000$              
Develop Water Supply LS 77,000$              

Subtotal Section 1 2,612,000$             

Section 2.  Pavement Structural Section
Work Item Quantity Unit Unit Price Item Cost

PCC Pavement ( 0.3 Depth)
Asphalt Concrete 120200 TONN 85$               10,217,000$       
Sidewalks, Curb and Gutter
Cold Plane AC-45 mm 0 M2 5$                 -$                    
Aggregate Base 35500 M3 45$               1,597,500$         

Incentive for QC/QA LS 4%AC 408,680$            

Subtotal Section 2 12,223,180$           

Section 3.  Drainage
Work Item Quantity Unit Unit Price Item Cost

Project Drainage LS 4,502,600$         

Subtotal Section 3 4,502,600$             

Section 4.  Specialty Items
Work Item Quantity Unit Unit Price Item Cost

Finish Roadway LS 38,500$              
Progress Schedule (Critical Path) LS 50,000$              
Prepare Storm Water Prevention Plan LS 25,000$              
Relocate Private Irrigation Facilities LS
Erosion Control LS 170,700$            
Duff 35 HA 3600 126,000$            
Water Pollution Control LS 173,200$            
RE Office Space LS 96,200$              
Fencing 25710 M 17 437,070$            
Remove Base and Surfacing 14600 M3 30 438,000$            
Shoulder Backing 0 M3 50 -$                    
Bladed Dirt Road 430 M 20 8,600$                

Environmental Mitigation
       Archeology LS 1,100,000$         
       Biology
       Paleontology LS 150,000$            

Subtotal Section 4 2,813,270$             

Section 5.  Traffic Items



Bishop Area Access and Circulation Feasibility Study Alternative 2

Work Item Quantity Unit Unit Price Item Cost

Lighting LS 110,000$            
Traffic Delineation Items 59600 M 0.6 35,760$              
Traffic Signals
Roadside Signs LS 292,400$            
Traffic Control Systems LS 153,900$            
Transportation Management Plan LS 173,200$            
Rumble Strip 325 Sta 250 81,250$              
Traffic Monitoring Station 1 EA 15000 15,000$              

Subtotal Section 5 861,510$                

Section 6.  Minor Items
23,012,560  x$       10% = 2,301,256$    

(Subtotal of Sections 1-5) (5 to 10%)

Subtotal Section 6 2,301,256$             

Section 7.  Roadway Mobilization
25,313,816  x$       10% = 2,531,382$    

(Subtotal of Sections 1-6) (10%)

Subtotal Section 7 2,531,382$             

Section 8.  Roadway Additions
Supplemental Work 25,313,816  x$       10% = 2,531,382$    

(Subtotal of Sections 1-6) (5 to 10%)

Contingencies 25,313,816  x$       20% = 5,062,763$    
(Subtotal of Sections 1-6) (20%)

Subtotal Section 8 7,594,145$             

TOTAL ROADWAY ITEMS 35,439,300$    
(Total Sections 1-8)

II Structures Items
TOTAL STRUCTURES ITEMS -$                

III Right of Way Items

RIGHT OF WAY COSTS
Acquisition 800,229$               to 800,229
Mitigation-Wetland Purchase 1,046,000$            to 4,000,000
Utility Relocation (State's Share) 391,000$               to 391,000
Relocation Assistance to 
Clearance/Demolition to 
Title and Escrow Fees 1,000$                   to 1,000

to 
to 

Total 2,238,229$            to 5,192,229

RIGHT OF WAY SUPPORT COSTS
Environmental permit/filing fees 8,000$                   
Construction Contract Work 30,000$                 

Total 38,000$                 

TOTAL R/W+SUPPORT COSTS 2,276,200$   to 5,230,200$      



Bishop Area Access and Circulation Feasibility Study Alternative 3-Wye

09-INY-395-PM 111.1/122.3
09-INY-6-PM 0.0/5.6

BAACS 09-31460K

Project Description-Alternative 3 With Wye Connect

Total Roadway Costs $30,176,300 to $30,176,300
to $0

Right of Way Costs $12,049,100 to $18,743,100
TOTAL $42,225,400 to $48,919,400

Estimate Prepared By: May 12, 2006
DateDonna Holland, PE

BAACS Alternative 3 with a Wye Road connection proposes a new full speed 2-lane facility, east of Bishop.  
Beginning south of Bishop near the intersection of Gerkin Road and US 395, heading easterly, then heading 
northerly east of the City and County Waste Water Facility to East Line Street, turning westerly along East 
Line Street, then heading northerly, west of the Bishop Airport toward Wye Road.  Connecting back to US 
395 and US 6 along existing Wye Road with a new intersection at both the Wye Road/US 6 intersection and 
the US 6/US 395 intersection.  Signage on US 395 and US 6 would direct through trucks along this new 
route.



Bishop Area Access and Circulation Feasibility Study Alternative 3-Wye



Bishop Area Access and Circulation Feasibility Study Alternative 3-Wye

I  Roadway Items

Section 1.  Earthwork
Work Item Quantity Unit Unit Price Item Cost

Roadway Excavation 123100 M3 15.00$           1,846,500$         
Imported Borrow
Clearing and Grubbing LS 74,000$              
Develop Water Supply LS 60,000$              

Subtotal Section 1 1,980,500$             

Section 2.  Pavement Structural Section
Work Item Quantity Unit Unit Price Item Cost

PCC Pavement ( 0.3 Depth)
Asphalt Concrete 88800 TONN 85$               7,548,000$         
Sidewalks, Curb and Gutter 982 M3 300$              294,600$            
Cold Plane AC-45 mm 0 M2 5$                 -$                    
Aggregate Base-Roadwork 26000 M3 45$               1,170,000$         
                                 -sidewalks 803 M3 45$               36,135$              
Incentive for QC/QA LS 4%AC 301,920$            

Subtotal Section 2 9,350,655$             

Section 3.  Drainage
Work Item Quantity Unit Unit Price Item Cost

Project Drainage LS 4,983,900$         

Subtotal Section 3 4,983,900$             

Section 4.  Specialty Items
Work Item Quantity Unit Unit Price Item Cost

Finish Roadway LS 31,000$              
Progress Schedule (Critical Path) LS 50,000$              
Prepare Storm Water Prevention Plan LS 25,000$              
Relocate Private Irrigation Facilities LS 115,500$            
Erosion Control LS 121,300$            
Duff 26 HA 3600 93,600$              
Water Pollution Control LS 135,000$            
RE Office Space LS 75,000$              
Fencing 22620 M 17 384,540$            
Remove Base and Surfacing 10050 M3 30 301,500$            
Shoulder Backing 0 M3 50 -$                    
Bladed Dirt Road 290 M 20 5,800$                

Environmental Mitigation
       Archeology LS 1,100,000$         
       Biology
       Paleontology LS 150,000$            

Subtotal Section 4 2,588,240$             



Bishop Area Access and Circulation Feasibility Study Alternative 3-Wye

Section 5.  Traffic Items
Work Item Quantity Unit Unit Price Item Cost

Lighting LS 82,000$              
Traffic Delineation Items 48300 M 0.6 28,980$              
Traffic Signals
Roadside Signs LS 250,000$            
Traffic Control Systems LS 120,000$            
Transportation Management Plan LS 134,200$            
Rumble Strip 246 Sta 250 61,500$              
Traffic Monitoring Station 1 EA 15000 15,000$              

Subtotal Section 5 691,680$                

Section 6.  Minor Items
19,594,975  x$       10% = 1,959,498$    

(Subtotal of Sections 1-5) (5 to 10%)

Subtotal Section 6 1,959,498$             

Section 7.  Roadway Mobilization
21,554,473  x$       10% = 2,155,447$    

(Subtotal of Sections 1-6) (10%)

Subtotal Section 7 2,155,447$             

Section 8.  Roadway Additions
Supplemental Work 21,554,473  x$       10% = 2,155,447$    

(Subtotal of Sections 1-6) (5 to 10%)

Contingencies 21,554,473  x$       20% = 4,310,895$    
(Subtotal of Sections 1-6) (20%)

Subtotal Section 8 6,466,342$             

TOTAL ROADWAY ITEMS 30,176,300$    
(Total Sections 1-8)

II Structures Items
TOTAL STRUCTURES ITEMS -$                

III Right of Way Items

RIGHT OF WAY COSTS
Acquisition 4,501,054$            to 4,501,054
Mitigation-Wetland Purchase 6,949,000$            to 13,643,000
Utility Relocation (State's Share) 455,400$               to 455,400
Relocation Assistance 57,500$                 to 57,500
Clearance/Demolition 47,150$                 to 47,150
Title and Escrow Fees 1,000$                   to 1,000

to 
to 

Total 12,011,104$          to 18,705,104

RIGHT OF WAY SUPPORT COSTS
Environmental permit/filing fees 8,000$                   
Construction Contract Work 30,000$                 

Total 38,000$                 

TOTAL R/W+SUPPORT COSTS 12,049,100$ to 18,743,100$    



Bishop Area Access and Circulation Feasibility Study Alternative 3-North

09-INY-395-PM 111.1/122.3
09-INY-6-PM 0.0/5.6

BAACS 09-31460K

Project Description-Alternative 3 With North Connect

Total Roadway Costs $45,802,100 to $45,802,100
to $0

Right of Way Costs $13,048,300 to $25,016,300
TOTAL $58,850,400 to $70,818,400

Estimate Prepared By: May 12, 2006
DateDonna Holland, PE

BAACS Alternative 3 with a North connection proposes a new full speed 2-lane facility, east of Bishop.  
Beginning south of Bishop near the intersection of Gerkin Road and US 395, heading easterly, then heading 
northerly, east of the City and County Waste Water Facility to East Line Street, turning westerly along East 
Line Street, then heading northerly, west of the Bishop Airport.  Connecting to US 6 north of Dixon Lane and 
south of Five Bridges Road with a new North Connection/US 6 junction.  Then continuing westerly parallel to 
Riverside Road, north of Dixon Lane and south of the Owens River, re-connection to existing US 395 
westerly of the Bishop Gun Club and near, or easterly of, the intersection of Ed Powers Road and US 395.  
Signage on US 395 and US 6 would direct through trucks along this new route.



Bishop Area Access and Circulation Feasibility Study Alternative 3-North



Bishop Area Access and Circulation Feasibility Study Alternative 3-North

I  Roadway Items

Section 1.  Earthwork
Work Item Quantity Unit Unit Price Item Cost

Roadway Excavation 218400 M3 15.00$           3,276,000$         
Imported Borrow
Clearing and Grubbing LS 144,000$            
Develop Water Supply LS 114,000$            

Subtotal Section 1 3,534,000$             

Section 2.  Pavement Structural Section
Work Item Quantity Unit Unit Price Item Cost

PCC Pavement ( 0.3 Depth)
Asphalt Concrete 160500 TONN 85$               13,642,500$       
Sidewalks, Curb and Gutter
Cold Plane AC-45 mm 0 M2 5$                 -$                    
Aggregate Base 47800 M3 45$               2,151,000$         

Incentive for QC/QA LS 4%AC 545,700$            

Subtotal Section 2 16,339,200$           

Section 3.  Drainage
Work Item Quantity Unit Unit Price Item Cost

Project Drainage LS 5,206,500$         

Subtotal Section 3 5,206,500$             

Section 4.  Specialty Items
Work Item Quantity Unit Unit Price Item Cost

Finish Roadway LS 57,000$              
Progress Schedule (Critical Path) LS 50,000$              
Prepare Storm Water Prevention Plan LS 25,000$              
Relocate Private Irrigation Facilities LS 115,500$            
Erosion Control LS 234,500$            
Duff 48 HA 3600 172,800$            
Water Pollution Control LS 256,300$            
RE Office Space LS 142,400$            
Fencing 46140 M 17 784,380$            
Remove Base and Surfacing 13140 M3 30 394,200$            
Shoulder Backing 0 M3 50 -$                    
Bladed Dirt Road 290 M 20 5,800$                

Environmental Mitigation
       Archeology LS 1,100,000$         
       Biology
       Paleontology LS 150,000$            

Subtotal Section 4 3,487,880$             

Section 5.  Traffic Items



Bishop Area Access and Circulation Feasibility Study Alternative 3-North

Work Item Quantity Unit Unit Price Item Cost

Lighting LS 104,000$            
Traffic Delineation Items 89200 M 0.6 53,520$              
Traffic Signals
Roadside Signs LS 384,700$            
Traffic Control Systems LS 227,800$            
Transportation Management Plan LS 256,300$            
Rumble Strip 531 Sta 250 132,750$            
Traffic Monitoring Station 1 EA 15000 15,000$              

Subtotal Section 5 1,174,070$             

Section 6.  Minor Items
29,741,650  x$       10% = 2,974,165$    

(Subtotal of Sections 1-5) (5 to 10%)

Subtotal Section 6 2,974,165$             

Section 7.  Roadway Mobilization
32,715,815  x$       10% = 3,271,582$    

(Subtotal of Sections 1-6) (10%)

Subtotal Section 7 3,271,582$             

Section 8.  Roadway Additions
Supplemental Work 32,715,815  x$       10% = 3,271,582$    

(Subtotal of Sections 1-6) (5 to 10%)

Contingencies 32,715,815  x$       20% = 6,543,163$    
(Subtotal of Sections 1-6) (20%)

Subtotal Section 8 9,814,745$             

TOTAL ROADWAY ITEMS 45,802,100$    
(Total Sections 1-8)

II Structures Items
TOTAL STRUCTURES ITEMS -$                

III Right of Way Items

RIGHT OF WAY COSTS
Acquisition 1,260,254$            to 1,260,254
Mitigation-Wetland Purchase 11,381,000$          to 23,349,000
Utility Relocation (State's Share) 368,000$               to 368,000
Relocation Assistance to 
Clearance/Demolition to 
Title and Escrow Fees 1,000$                   to 1,000

to 
to 

Total 13,010,254$          to 24,978,254

RIGHT OF WAY SUPPORT COSTS
Environmental permit/filing fees 8,000$                   
Construction Contract Work 30,000$                 

Total 38,000$                 

TOTAL R/W+SUPPORT COSTS 13,048,300$ to 25,016,300$    



Bishop Area Access and Circulation Feasibility Study Alternative 4-Wye

09-INY-395-PM 111.1/122.3
09-INY-6-PM 0.0/5.6

BAACS 09-31460K

Project Description-Alternative 4 With Wye Connect

Total Roadway Costs $25,418,600 to $25,418,600
to $0

Right of Way Costs $9,592,000 to $13,465,000
TOTAL $35,010,600 to $38,883,600

Estimate Prepared By: May 12, 2006
DateDonna Holland, PE

BAACS Alternative 4 with a Wye Road connection proposes a new full speed 2-lane facility, east of Bishop.  
Beginning south of Bishop near the intersection of Gerkin Road and US 395, heading easterly, then northerly,
east of Johnston Drive, west of the Waste Water Facility and west of the Bishop Airport, to Wye Road.  
Connecting back to US 395 and US 6 along existing Wye Road with a new intersection at both the Wye 
Road/US 6 intersection and the US 6/US 395 intersection.  Signage on US 395 and US 6 would direct 
through trucks along this new route.



Bishop Area Access and Circulation Feasibility Study Alternative 4-Wye



Bishop Area Access and Circulation Feasibility Study Alternative 4-Wye

I  Roadway Items

Section 1.  Earthwork
Work Item Quantity Unit Unit Price Item Cost

Roadway Excavation 107000 M3 15.00$           1,605,000$         
Imported Borrow
Clearing and Grubbing LS 52,000$              
Develop Water Supply LS 50,000$              

Subtotal Section 1 1,707,000$             

Section 2.  Pavement Structural Section
Work Item Quantity Unit Unit Price Item Cost

PCC Pavement ( 0.3 Depth)
Asphalt Concrete 76700 TONN 85$               6,519,500$         
Sidewalks, Curb and Gutter 982 M3 300$              294,600$            
Cold Plane AC-45 mm 0 M2 5$                 -$                    
Aggregate Base-Roadwork 22400 M3 45$               1,008,000$         
                                 -sidewalks 803 M3 45$               36,135$              
Incentive for QC/QA LS 4%AC 260,780$            

Subtotal Section 2 8,119,015$             

Section 3.  Drainage
Work Item Quantity Unit Unit Price Item Cost

Project Drainage LS 3,658,430$         

Subtotal Section 3 3,658,430$             

Section 4.  Specialty Items
Work Item Quantity Unit Unit Price Item Cost

Finish Roadway LS 25,800$              
Progress Schedule (Critical Path) LS 50,000$              
Prepare Storm Water Prevention Plan LS 25,000$              
Relocate Private Irrigation Facilities LS 108,000$            
Erosion Control LS 101,800$            
Duff 21 HA 3600 75,600$              
Water Pollution Control LS 111,200$            
RE Office Space LS 61,800$              
Fencing 17180 M 17 292,060$            
Remove Base and Surfacing 9750 M3 30 292,500$            
Shoulder Backing 0 M3 50 -$                    
Bladed Dirt Road 750 M 20 15,000$              

Environmental Mitigation
       Archeology LS 1,100,000$         
       Biology
       Paleontology LS 150,000$            

Subtotal Section 4 2,408,760$             



Bishop Area Access and Circulation Feasibility Study Alternative 4-Wye

Section 5.  Traffic Items
Work Item Quantity Unit Unit Price Item Cost

Lighting LS 88,000$              
Traffic Delineation Items 41000 M 0.6 24,600$              
Traffic Signals
Roadside Signs LS 223,500$            
Traffic Control Systems LS 98,800$              
Transportation Management Plan LS 111,200$            
Rumble Strip 205 Sta 250 51,250$              
Traffic Monitoring Station 1 EA 15000 15,000$              

Subtotal Section 5 612,350$                

Section 6.  Minor Items
16,505,555  x$       10% = 1,650,556$    

(Subtotal of Sections 1-5) (5 to 10%)

Subtotal Section 6 1,650,556$             

Section 7.  Roadway Mobilization
18,156,111  x$       10% = 1,815,611$    

(Subtotal of Sections 1-6) (10%)

Subtotal Section 7 1,815,611$             

Section 8.  Roadway Additions
Supplemental Work 18,156,111  x$       10% = 1,815,611$    

(Subtotal of Sections 1-6) (5 to 10%)

Contingencies 18,156,111  x$       20% = 3,631,222$    
(Subtotal of Sections 1-6) (20%)

Subtotal Section 8 5,446,833$             

TOTAL ROADWAY ITEMS 25,418,600$    
(Total Sections 1-8)

II Structures Items
TOTAL STRUCTURES ITEMS -$                

III Right of Way Items

RIGHT OF WAY COSTS
Acquisition 4,352,419$            to 4,352,419
Mitigation-Wetland Purchase 4,686,000$            to 8,559,000
Utility Relocation (State's Share) 409,975$               to 409,975
Relocation Assistance 57,500$                 to 57,500
Clearance/Demolition 47,150$                 to 47,150
Title and Escrow Fees 1,000$                   to 1,000

to 
to 

Total 9,554,044$            to 13,427,044

RIGHT OF WAY SUPPORT COSTS
Environmental permit/filing fees 8,000$                   
Construction Contract Work 30,000$                 

Total 38,000$                 

TOTAL R/W+SUPPORT COSTS 9,592,000$   to 13,465,000$    



Bishop Area Access and Circulation Feasibility Study Alternative 4-North

09-INY-395-PM 111.1/122.3
09-INY-6-PM 0.0/5.6

BAACS 09-31460K

Project Description-Alternative 4 With North Connect

Total Roadway Costs $41,035,300 to $41,035,300
to $0

Right of Way Costs $10,591,200 to $21,473,200
TOTAL $51,626,500 to $62,508,500

Estimate Prepared By: May 12, 2006
DateDonna Holland, PE

BAACS Alternative 4 with a North connection proposes a new full speed 2-lane facility, east of Bishop.  
Beginning south of Bishop near the intersection of Gerkin Road and US 395, heading easterly, then northerly,
east of Johnston Drive, west of the Waste Water Facility and west of the Bishop Airport, connecting to US 6 
north of Dixon Lane and south of Five Bridges Road with a new North Connection/US 6 junction.  Then 
continuing westerly parallel to Riverside Road, north of Dixon Lane and south of the Owens River, re-
connection to existing US 395 westerly of the Bishop Gun Club and near, or easterly of, the intersection of Ed
Powers Road and US 395.  Signage on US 395 and US 6 would direct through trucks along this new route.



Bishop Area Access and Circulation Feasibility Study Alternative 4-North



Bishop Area Access and Circulation Feasibility Study Alternative 4-North

I  Roadway Items

Section 1.  Earthwork
Work Item Quantity Unit Unit Price Item Cost

Roadway Excavation 202000 M3 15.00$           3,030,000$         
Imported Borrow
Clearing and Grubbing LS 122,000$            
Develop Water Supply LS 104,000$            

Subtotal Section 1 3,256,000$             

Section 2.  Pavement Structural Section
Work Item Quantity Unit Unit Price Item Cost

PCC Pavement ( 0.3 Depth)
Asphalt Concrete 148400 TONN 85$               12,614,000$       
Sidewalks, Curb and Gutter
Cold Plane AC-45 mm 0 M2 5$                 -$                    
Aggregate Base 44100 M3 45$               1,984,500$         

Incentive for QC/QA LS 4%AC 504,560$            

Subtotal Section 2 15,103,060$           

Section 3.  Drainage
Work Item Quantity Unit Unit Price Item Cost

Project Drainage LS 3,881,030$         

Subtotal Section 3 3,881,030$             

Section 4.  Specialty Items
Work Item Quantity Unit Unit Price Item Cost

Finish Roadway LS 51,700$              
Progress Schedule (Critical Path) LS 50,000$              
Prepare Storm Water Prevention Plan LS 25,000$              
Relocate Private Irrigation Facilities LS 108,000$            
Erosion Control LS 215,000$            
Duff 44 HA 3600 158,400$            
Water Pollution Control LS 232,500$            
RE Office Space LS 129,200$            
Fencing 40700 M 17 691,900$            
Remove Base and Surfacing 12850 M3 30 385,500$            
Shoulder Backing 0 M3 50 -$                    
Bladed Dirt Road 750 M 20 15,000$              

Environmental Mitigation
       Archeology LS 1,100,000$         
       Biology
       Paleontology LS 150,000$            

Subtotal Section 4 3,312,200$             

Section 5.  Traffic Items



Bishop Area Access and Circulation Feasibility Study Alternative 4-North

Work Item Quantity Unit Unit Price Item Cost

Lighting LS 110,000$            
Traffic Delineation Items 81900 M 0.6 49,140$              
Traffic Signals
Roadside Signs LS 358,300$            
Traffic Control Systems LS 206,600$            
Transportation Management Plan LS 232,500$            
Rumble Strip 490 Sta 250 122,500$            
Traffic Monitoring Station 1 EA 15000 15,000$              

Subtotal Section 5 1,094,040$             

Section 6.  Minor Items
26,646,330  x$       10% = 2,664,633$    

(Subtotal of Sections 1-5) (5 to 10%)

Subtotal Section 6 2,664,633$             

Section 7.  Roadway Mobilization
29,310,963  x$       10% = 2,931,096$    

(Subtotal of Sections 1-6) (10%)

Subtotal Section 7 2,931,096$             

Section 8.  Roadway Additions
Supplemental Work 29,310,963  x$       10% = 2,931,096$    

(Subtotal of Sections 1-6) (5 to 10%)

Contingencies 29,310,963  x$       20% = 5,862,193$    
(Subtotal of Sections 1-6) (20%)

Subtotal Section 8 8,793,289$             

TOTAL ROADWAY ITEMS 41,035,300$    
(Total Sections 1-8)

II Structures Items
TOTAL STRUCTURES ITEMS -$                

III Right of Way Items

RIGHT OF WAY COSTS
Acquisition 1,111,619$            to 1,111,619
Mitigation-Wetland Purchase 9,118,000$            to 20,000,000
Utility Relocation (State's Share) 322,575$               to 322,575
Relocation Assistance to 
Clearance/Demolition to 
Title and Escrow Fees 1,000$                   to 1,000

to 
to 

Total 10,553,194$          to 21,435,194

RIGHT OF WAY SUPPORT COSTS
Environmental permit/filing fees 8,000$                   
Construction Contract Work 30,000$                 

Total 38,000$                 

TOTAL R/W+SUPPORT COSTS 10,591,200$ to 21,473,200$    



Bishop Area Access and Circulation Feasibility Study Alternative 5-Wye

09-INY-395-PM 111.1/122.3
09-INY-6-PM 0.0/5.6

BAACS 09-31460K

Project Description-Alternative 5 With Wye Connect

Total Roadway Costs $19,723,000 to $19,723,000
to $0

Right of Way Costs $9,342,600 to $11,871,600
TOTAL $29,065,600 to $31,594,600

Estimate Prepared By: May 12, 2006
DateDonna Holland, PE

BAACS Alternative 5 with a Wye Road connection proposes a new reduced speed 2-lane facility, east of 
Bishop.  Beginning south of Bishop at a new signalized Schober Lane/US 395 intersection heading, easterly, 
then northerly east of Johnston Drive, west of the Waste Water Facility and west of the Bishop Airport, to 
Wye Road.  Connecting back to US 395 and US 6 along existing Wye Road with a new intersection at both 
the Wye Road/US 6 intersection and the US 6/US 395 intersection.  Signage on US 395 and US 6 would 
direct through trucks along this new route.



Bishop Area Access and Circulation Feasibility Study Alternative 5-Wye



Bishop Area Access and Circulation Feasibility Study Alternative 5-Wye

I  Roadway Items

Section 1.  Earthwork
Work Item Quantity Unit Unit Price Item Cost

Roadway Excavation 72700 M3 15.00$           1,090,500$         
Imported Borrow
Clearing and Grubbing LS 31,000$              
Develop Water Supply LS 3,000$                

Subtotal Section 1 1,124,500$             

Section 2.  Pavement Structural Section
Work Item Quantity Unit Unit Price Item Cost

PCC Pavement ( 0.3 Depth)
Asphalt Concrete 51900 TONN 85$               4,411,500$         
Sidewalks, Curb and Gutter 982 M3 300$              294,600$            
Cold Plane AC-45 mm 0 M2 5$                 -$                    
Aggregate Base-Roadwork 15000 M3 45$               675,000$            
                                 -sidewalks 803 M3 45$               36,135$              
Incentive for QC/QA LS 4%AC 176,460$            

Subtotal Section 2 5,593,695$             

Section 3.  Drainage
Work Item Quantity Unit Unit Price Item Cost

Project Drainage LS 3,557,700$         

Subtotal Section 3 3,557,700$             

Section 4.  Specialty Items
Work Item Quantity Unit Unit Price Item Cost

Finish Roadway LS 16,800$              
Progress Schedule (Critical Path) LS 50,000$              
Prepare Storm Water Prevention Plan LS 25,000$              
Relocate Private Irrigation Facilities LS
Erosion Control LS 54,700$              
Duff 12 HA 3600 43,200$              
Water Pollution Control LS 65,600$              
RE Office Space LS 36,500$              
Fencing 10921 M 17 185,657$            
Remove Base and Surfacing 4950 M3 30 148,500$            
Shoulder Backing 0 M3 50 -$                    
Bladed Dirt Road 360 M 20 7,200$                

Environmental Mitigation
       Archeology LS 1,100,000$         
       Biology
       Paleontology LS

Subtotal Section 4 1,733,157$             



Bishop Area Access and Circulation Feasibility Study Alternative 5-Wye

Section 5.  Traffic Items
Work Item Quantity Unit Unit Price Item Cost

Lighting LS 60,000$              
Traffic Delineation Items 29600 M 0.6 17,760$              
Traffic Signals LS 380,000$            
Roadside Signs LS 172,900$            
Traffic Control Systems LS 58,300$              
Transportation Management Plan LS 65,600$              
Rumble Strip 114 Sta 250 28,500$              
Traffic Monitoring Station 1 EA 15000 15,000$              

Subtotal Section 5 798,060$                

Section 6.  Minor Items
12,807,112  x$       10% = 1,280,711$    

(Subtotal of Sections 1-5) (5 to 10%)

Subtotal Section 6 1,280,711$             

Section 7.  Roadway Mobilization
14,087,823  x$       10% = 1,408,782$    

(Subtotal of Sections 1-6) (10%)

Subtotal Section 7 1,408,782$             

Section 8.  Roadway Additions
Supplemental Work 14,087,823  x$       10% = 1,408,782$    

(Subtotal of Sections 1-6) (5 to 10%)

Contingencies 14,087,823  x$       20% = 2,817,565$    
(Subtotal of Sections 1-6) (20%)

Subtotal Section 8 4,226,347$             

TOTAL ROADWAY ITEMS 19,723,000$    
(Total Sections 1-8)

II Structures Items
TOTAL STRUCTURES ITEMS -$                

III Right of Way Items

RIGHT OF WAY COSTS
Acquisition 4,147,684$            to 4,147,684
Mitigation-Wetland Purchase 4,647,000$            to 7,176,000
Utility Relocation (State's Share) 404,225$               to 404,225
Relocation Assistance 57,500$                 to 57,500
Clearance/Demolition 47,150$                 to 47,150
Title and Escrow Fees 1,000$                   to 1,000

to 
to 

Total 9,304,559$            to 11,833,559

RIGHT OF WAY SUPPORT COSTS
Environmental permit/filing fees 8,000$                   
Construction Contract Work 30,000$                 

Total 38,000$                 

TOTAL R/W+SUPPORT COSTS 9,342,600$   to 11,871,600$    



Bishop Area Access and Circulation Feasibility Study Alternative 5-North

09-INY-395-PM 111.1/122.3
09-INY-6-PM 0.0/5.6

BAACS 09-31460K

Project Description-Alternative 5 With North Connect

Total Roadway Costs $35,959,900 to $35,959,900
to $0

Right of Way Costs $10,341,700 to $21,262,700
TOTAL $46,301,600 to $57,222,600

Estimate Prepared By: May 12, 2006
DateDonna Holland, PE

BAACS Alternative 5 with a North connection proposes a new reduced speed 2-lane facility, east of Bishop.  
Beginning south of Bishop at a new signalized Schober Lane/US 395 intersection, heading easterly, then 
northerly east of Johnston Drive, west of the Waste Water Facility and west of the Bishop Airport, connecting 
to US 6 north of Dixon Lane and south of Five Bridges Road with a new North Connection/US 6 junction.  
Then continuing westerly, parallel to Riverside Road, north of Dixon Lane and south of the Owens River, re-
connection to existing US 395 westerly of the Bishop Gun Club and near, or easterly of, the intersection of Ed
Powers Road and US 395.  Signage on US 395 and US 6 would direct through trucks along this new route.



Bishop Area Access and Circulation Feasibility Study Alternative 5-North



Bishop Area Access and Circulation Feasibility Study Alternative 5-North

I  Roadway Items

Section 1.  Earthwork
Work Item Quantity Unit Unit Price Item Cost

Roadway Excavation 168000 M3 15.00$           2,520,000$         
Imported Borrow
Clearing and Grubbing LS 101,000$            
Develop Water Supply LS 83,000$              

Subtotal Section 1 2,704,000$             

Section 2.  Pavement Structural Section
Work Item Quantity Unit Unit Price Item Cost

PCC Pavement ( 0.3 Depth)
Asphalt Concrete 123600 TONN 85$               10,506,000$       
Sidewalks, Curb and Gutter
Cold Plane AC-45 mm 0 M2 5$                 -$                    
Aggregate Base 36700 M3 45$               1,651,500$         

Incentive for QC/QA LS 4%AC 420,240$            

Subtotal Section 2 12,577,740$           

Section 3.  Drainage
Work Item Quantity Unit Unit Price Item Cost

Project Drainage LS 3,780,300$         

Subtotal Section 3 3,780,300$             

Section 4.  Specialty Items
Work Item Quantity Unit Unit Price Item Cost

Finish Roadway LS 42,700$              
Progress Schedule (Critical Path) LS 50,000$              
Prepare Storm Water Prevention Plan LS 25,000$              
Relocate Private Irrigation Facilities LS
Erosion Control LS 167,800$            
Duff 35 HA 3600 126,000$            
Water Pollution Control LS 186,900$            
RE Office Space LS 103,900$            
Fencing 34440 M 17 585,480$            
Remove Base and Surfacing 26798 M3 30 803,940$            
Shoulder Backing 0 M3 50 -$                    
Bladed Dirt Road 360 M 20 7,200$                

Environmental Mitigation
       Archeology LS 1,100,000$         
       Biology
       Paleontology LS

Subtotal Section 4 3,198,920$             



Bishop Area Access and Circulation Feasibility Study Alternative 5-North

Section 5.  Traffic Items
Work Item Quantity Unit Unit Price Item Cost

Lighting LS 82,000$              
Traffic Delineation Items 70500 M 0.6 42,300$              
Traffic Signals LS 190,000$            
Roadside Signs LS 307,700$            
Traffic Control Systems LS 166,200$            
Transportation Management Plan LS 186,900$            
Rumble Strip 398 Sta 250 99,500$              
Traffic Monitoring Station 1 EA 15000 15,000$              

Subtotal Section 5 1,089,600$             

Section 6.  Minor Items
23,350,560  x$       10% = 2,335,056$    

(Subtotal of Sections 1-5) (5 to 10%)

Subtotal Section 6 2,335,056$             

Section 7.  Roadway Mobilization
25,685,616  x$       10% = 2,568,562$    

(Subtotal of Sections 1-6) (10%)

Subtotal Section 7 2,568,562$             

Section 8.  Roadway Additions
Supplemental Work 25,685,616  x$       10% = 2,568,562$    

(Subtotal of Sections 1-6) (5 to 10%)

Contingencies 25,685,616  x$       20% = 5,137,123$    
(Subtotal of Sections 1-6) (20%)

Subtotal Section 8 7,705,685$             

TOTAL ROADWAY ITEMS 35,959,900$   
(Total Sections 1-8)

II Structures Items
TOTAL STRUCTURES ITEMS -$                

III Right of Way Items

RIGHT OF WAY COSTS
Acquisition 906,884$               to 906,884
Mitigation-Wetland Purchase 9,079,000$            to 20,000,000
Utility Relocation (State's Share) 316,825$               to 316,825
Relocation Assistance to 
Clearance/Demolition to 
Title and Escrow Fees 1,000$                   to 1,000

to 
to 

Total 10,303,709$          to 21,224,709

RIGHT OF WAY SUPPORT COSTS
Environmental permit/filing fees 8,000$                   
Construction Contract Work 30,000$                 

Total 38,000$                 

TOTAL R/W+SUPPORT COSTS 10,341,700$ to 21,262,700$   



Bishop Area Access and Circulation Feasibility Study Alternative 6-Wye

09-INY-395-PM 111.1/122.3
09-INY-6-PM 0.0/5.6

BAACS 09-31460K

Project Description-Alternative 6 With Wye Connect

Total Roadway Costs $18,553,000 to $18,553,000
to $0

Right of Way Costs $8,431,600 to $10,959,600
TOTAL $26,984,600 to $29,512,600

Estimate Prepared By: May 12, 2006
DateDonna Holland, PE

BAACS Alternative 6 with a Wye Road connection proposes a new reduced speed 2-lane facility, east of 
Bishop.  Beginning south of Bishop at a new signalized intersection south of the existing Inyo County Yard 
facility then heading easterly, then northerly, east of Johnston Drive, west of the Waste Water Facility and 
west of the Bishop Airport, to Wye Road.  Connecting back to US 395 and US 6 along existing Wye Road 
with a new intersection at both the Wye Road/US 6 intersection and the US 6/US 395 intersection.  Signage 
on US 395 and US 6 would direct through trucks along this new route.



Bishop Area Access and Circulation Feasibility Study Alternative 6-Wye



Bishop Area Access and Circulation Feasibility Study Alternative 6-Wye

I  Roadway Items

Section 1.  Earthwork
Work Item Quantity Unit Unit Price Item Cost

Roadway Excavation 64200 M3 15.00$           963,000$            
Imported Borrow
Clearing and Grubbing LS 27,000$              
Develop Water Supply LS 26,000$              

Subtotal Section 1 1,016,000$             

Section 2.  Pavement Structural Section
Work Item Quantity Unit Unit Price Item Cost

PCC Pavement ( 0.3 Depth)
Asphalt Concrete 45700 TONN 85$               3,884,500$         
Sidewalks, Curb and Gutter-Concrete 982 M3 300$              294,600$            
Cold Plane AC-45 mm 0 M2 5$                 -$                    
Aggregate Base-Roadwork 13100 M3 45$               589,500$            
                                 -sidewalks 803 M3 45$               36,135$              
Incentive for QC/QA LS 4%AC 155,380$            

Subtotal Section 2 4,960,115$             

Section 3.  Drainage
Work Item Quantity Unit Unit Price Item Cost

Project Drainage LS 3,476,200$         

Subtotal Section 3 3,476,200$             

Section 4.  Specialty Items
Work Item Quantity Unit Unit Price Item Cost

Finish Roadway LS 14,600$              
Progress Schedule (Critical Path) LS 50,000$              
Prepare Storm Water Prevention Plan LS 25,000$              
Relocate Private Irrigation Facilities LS
Erosion Control LS 50,600$              
Duff 11 HA 3600 39,600$              
Water Pollution Control LS 57,500$              
RE Office Space LS 31,900$              
Fencing 9160 M 17 155,720$            
Remove Base and Surfacing 4950 M3 30 148,500$            
Shoulder Backing 0 M3 50 -$                    
Bladed Dirt Road 240 M 20 4,800$                

Environmental Mitigation
       Archeology LS 1,100,000$         
       Biology
       Paleontology LS 150,000$            

Subtotal Section 4 1,828,220$             



Bishop Area Access and Circulation Feasibility Study Alternative 6-Wye

Section 5.  Traffic Items
Work Item Quantity Unit Unit Price Item Cost

Lighting LS 60,000$              
Traffic Delineation Items 25800 M 0.6 15,480$              
Traffic Signals LS 380,000$            
Roadside Signs LS 163,800$            
Traffic Control Systems LS 51,100$              
Transportation Management Plan LS 57,500$              
Rumble Strip 96 Sta 250 24,000$              
Traffic Monitoring Station 1 EA 15000 15,000$              

Subtotal Section 5 766,880$                

Section 6.  Minor Items
12,047,415  x$       10% = 1,204,742$    

(Subtotal of Sections 1-5) (5 to 10%)

Subtotal Section 6 1,204,742$             

Section 7.  Roadway Mobilization
13,252,157  x$       10% = 1,325,216$    

(Subtotal of Sections 1-6) (10%)

Subtotal Section 7 1,325,216$             

Section 8.  Roadway Additions
Supplemental Work 13,252,157  x$       10% = 1,325,216$    

(Subtotal of Sections 1-6) (5 to 10%)

Contingencies 13,252,157  x$       20% = 2,650,431$    
(Subtotal of Sections 1-6) (20%)

Subtotal Section 8 3,975,647$             

TOTAL ROADWAY ITEMS 18,553,000$    
(Total Sections 1-8)

II Structures Items
TOTAL STRUCTURES ITEMS -$                

III Right of Way Items

RIGHT OF WAY COSTS
Acquisition 4,121,164$            to 4,121,164
Mitigation-Wetland Purchase 4,023,000$            to 6,551,000
Utility Relocation (State's Share) 143,750$               to 143,750
Relocation Assistance 57,500$                 to 57,500
Clearance/Demolition 47,150$                 to 47,150
Title and Escrow Fees 1,000$                   to 1,000

to 
to 

Total 8,393,564$            to 10,921,564

RIGHT OF WAY SUPPORT COSTS
Environmental permit/filing fees 8,000$                   
Construction Contract Work 30,000$                 

Total 38,000$                 

TOTAL R/W+SUPPORT COSTS 8,431,600$   to 10,959,600$    



Bishop Area Access and Circulation Feasibility Study Alternative 6-North

09-INY-395-PM 111.1/122.3
09-INY-6-PM 0.0/5.6

BAACS 09-31460K

Project Description-Alternative 6 With North Connect

Total Roadway Costs $33,893,100 to $33,893,100
to $0

Right of Way Costs $9,656,700 to $21,201,700
TOTAL $43,549,800 to $55,094,800

Estimate Prepared By: May 12, 2006
DateDonna Holland, PE

BAACS Alternative 6 with a North connection proposes a new reduced speed 2-lane facility, east of Bishop.  
Beginning south of Bishop at a new signalized intersection south of the existing Inyo County Yard facility then 
heading easterly, then northerly, east of Johnston Drive, west of the Waste Water Facility and west of the 
Bishop Airport, connecting to US 6 north of Dixon Lane and south of Five Bridges Road with a new North 
Connection/US 6 junction.  Then continuing westerly, parallel to Riverside Road, north of Dixon Lane and 
south of the Owens River, re-connection to existing US 395 westerly of the Bishop Gun Club and near, or 
easterly of, the intersection of Ed Powers Road and US 395.  Signage on US 395 and US 6 would direct 
through trucks along this new route.



Bishop Area Access and Circulation Feasibility Study Alternative 6-North



Bishop Area Access and Circulation Feasibility Study Alternative 6-North

I  Roadway Items

Section 1.  Earthwork
Work Item Quantity Unit Unit Price Item Cost

Roadway Excavation 159600 M3 15.00$           2,394,000$         
Imported Borrow
Clearing and Grubbing LS 97,000$              
Develop Water Supply LS 80,000$              

Subtotal Section 1 2,571,000$             

Section 2.  Pavement Structural Section
Work Item Quantity Unit Unit Price Item Cost

PCC Pavement ( 0.3 Depth)
Asphalt Concrete 117400 TONN 85$               9,979,000$         
Sidewalks, Curb and Gutter
Cold Plane AC-45 mm 0 M2 5$                 -$                    
Aggregate Base 34900 M3 45$               1,570,500$         

Incentive for QC/QA LS 4%AC 399,160$            

Subtotal Section 2 11,948,660$           

Section 3.  Drainage
Work Item Quantity Unit Unit Price Item Cost

Project Drainage LS 3,698,800$         

Subtotal Section 3 3,698,800$             

Section 4.  Specialty Items
Work Item Quantity Unit Unit Price Item Cost

Finish Roadway LS 40,500$              
Progress Schedule (Critical Path) LS 50,000$              
Prepare Storm Water Prevention Plan LS 25,000$              
Relocate Private Irrigation Facilities LS
Erosion Control LS 163,800$            
Duff 34 HA 3600 122,400$            
Water Pollution Control LS 178,800$            
RE Office Space LS 99,300$              
Fencing 32700 M 17 555,900$            
Remove Base and Surfacing 8040 M3 30 241,200$            
Shoulder Backing 0 M3 50 -$                    
Bladed Dirt Road 240 M 20 4,800$                

Environmental Mitigation
       Archeology LS 1,100,000$         
       Biology
       Paleontology LS 150,000$            

Subtotal Section 4 2,731,700$             



Bishop Area Access and Circulation Feasibility Study Alternative 6-North

Section 5.  Traffic Items
Work Item Quantity Unit Unit Price Item Cost

Lighting LS 82,000$              
Traffic Delineation Items 66700 M 0.6 40,020$              
Traffic Signals LS 190,000$            
Roadside Signs LS 298,600$            
Traffic Control Systems LS 158,900$            
Transportation Management Plan LS 178,800$            
Rumble Strip 380 Sta 250 95,000$              
Traffic Monitoring Station 1 EA 15000 15,000$              

Subtotal Section 5 1,058,320$             

Section 6.  Minor Items
22,008,480  x$       10% = 2,200,848$    

(Subtotal of Sections 1-5) (5 to 10%)

Subtotal Section 6 2,200,848$             

Section 7.  Roadway Mobilization
24,209,328  x$       10% = 2,420,933$    

(Subtotal of Sections 1-6) (10%)

Subtotal Section 7 2,420,933$             

Section 8.  Roadway Additions
Supplemental Work 24,209,328  x$       10% = 2,420,933$    

(Subtotal of Sections 1-6) (5 to 10%)

Contingencies 24,209,328  x$       20% = 4,841,866$    
(Subtotal of Sections 1-6) (20%)

Subtotal Section 8 7,262,798$             

TOTAL ROADWAY ITEMS 33,893,100$    
(Total Sections 1-8)

II Structures Items
TOTAL STRUCTURES ITEMS -$                

III Right of Way Items

RIGHT OF WAY COSTS
Acquisition 880,364$               to 880,364
Mitigation-Wetland Purchase 8,455,000$            to 20,000,000
Utility Relocation (State's Share) 282,325$               to 282,325
Relocation Assistance to 
Clearance/Demolition to 
Title and Escrow Fees 1,000$                   to 1,000

to 
to 

Total 9,618,689$            to 21,163,689

RIGHT OF WAY SUPPORT COSTS
Environmental permit/filing fees 8,000$                   
Construction Contract Work 30,000$                 

Total 38,000$                 

TOTAL R/W+SUPPORT COSTS 9,656,700$   to 21,201,700$    




