
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245 
                                                                                                                        PAGE  1 
     BID OPENING DATE    07/01/10                    IN SAN DIEGO COUNTY IN VISTA AND                                   07/09/10 
     CONTRACT NUMBER     11-274904                   SAN MARCOS FROM 1.0 KM EAST OF                           CONTRACT CODE 'B ' 
     LOCATION            11-SD-78-5.0/12.0           EMERALD DRIVE OVERCROSSING TO 0.2                         36 CONTRACT ITEMS 
                                                     KM WEST OF SAN MARCOS BOULEVARD UC 
 
                                                     RUBBERIZED HOT MIX ASPHALT OVERLAY        FEDERAL AID  ACNH-P078-(110)E 
 
 
 
              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  6.0% 
 PROPOSALS ISSUED    10   FUND TOTAL   HA22     10,700,000                         TOTAL NUMBER OF WORKING DAYS     45 
 
 NUMBER OF BIDDERS  7    ENGINEERS EST      9,606,370.00  AMOUNT UNDER      2,146,762.00        PERCENT UNDER EST 22.35 
 PROGRAM ELEMENTS      RAS 
 
               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION) 
               --------      -----------  ---------         ------------------------------------------------- 
 
                   1 A)      7,459,608.00    6              SIM J HARRIS INC                      858 437-0190 
                                                                                                  00871021 
                     B)   45 DAYS X  10800                  9685 VIA EXCELENCIA SUITE 200     FAX 858 437-0196 
                    -------------------- 
                   A+B)     7,945,608.00                    SAN DIEGO CA  92126 
 
                   2 A)      7,221,831.70    1              ALL AMERICAN ASPHALT                  951 736-7600 
                                                                                                  00267073 
                     B)   70 DAYS X  10800                  P O BOX 2229                      FAX 951 739-4671 
                    -------------------- 
                   A+B)     7,977,831.70                    CORONA CA  92878 
 
                   3 A)      7,499,790.00    3              HAZARD CONSTRUCTION                   858 587-3600 
                                                                                                  00750542 
                     B)   45 DAYS X  10800                  P O BOX 229000                    FAX 858 453-6034 
                    -------------------- 
                   A+B)     7,985,790.00                    SAN DIEGO CA  92192-9000 
 
                   4 A)      7,542,212.50    5              T C CONSTRUCTION COMPANY INC          619 448-4560 
                                                                                                  00402459 
                     B)   62 DAYS X  10800                  10540 PROSPECT AVENUE             FAX 619 448-3341 
                    -------------------- 
                   A+B)     8,211,812.50                    SANTEE CA  92071 
 
                   5 A)      7,467,764.95    2              R J NOBLE COMPANY                     714 637-1550 
                                                                                                  00782908 
                     B)   85 DAYS X  10800                  P O BOX 620                       FAX 714 637-6321 
                    -------------------- 
                   A+B)     8,385,764.95                    ORANGE CA  92856-9020 
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          07/01/10                                                                                                 07/09/10 
 
                   6 A)      8,422,300.00    7              BEADOR CONSTRUCTION COMPANY           951 674-7352 
                                                            INC                                   00720483 
                     B)   55 DAYS X  10800                  26320 LESTER CIRCLE               FAX 951 674-7495 
                    -------------------- 
                   A+B)     9,016,300.00                    CORONA CA  92883 
 
                   7 A)      8,504,504.00    4              GRANITE CONSTRUCTION COMPANY          831 724-1011 
                                                                                                  00000089 
                     B)   50 DAYS X  10800                  P O BOX 50085                     FAX 831 768-4021 
                    -------------------- 
                   A+B)     9,044,504.00                    WATSONVILLE CA  95077 
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                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    06     A C DIKE CO                                                  PLACE ASPHALT CONCRETE DIKE (PARTIAL) 
           LINCOLN CA 
 
           MODERN ALLOYS INC                                            SIGN STRUCTURES 
           STANTON CA 
 
           PAVEMENT RECYCLING SYSTEMS INC                               COLD PLANE ASPHALT CONCRETE (PARTIAL) 
           MIRA LOMA CA 
 
           PAYCO SPECIALTIES                                            STRIPING AND MARKING 
           CHULA VISTA CA 
 
           SELECT ELECTRIC INC                                          ELECTRICAL 
           SPRING VALLEY CA 
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                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    01     APCO                                                         ITEM 18 
           GOSHEN CA 
 
           CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING               ITEMS 34 AND 35 
           SOUTH EL MONTE CA 
 
           CORAL CONSTRUCTION COMPANY                                   ITEMS 11 AND 20 THRU 22 
           WILSONVILLE OR 
 
           MANERI TRAFFIC CONTROL                                       ITEMS 6, 7 (PARTIAL), 9 AND 23 THRU 26 
           FALLBROOK CA 
 
           S C I                                                        ITEMS 13 AND 26 THRU 31 
           RIALTO CA 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    03     APCO                                                         ITEM 18 
           GOSHEN CA 
 
           CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING               ITEMS 34 AND 35 
           LA PUENTE CA 
 
           KRC SAFETY CO INC                                            ITEMS 6, 9 AND 22 THRU 26 
           VISALIA CA 
 
           MODERN ALLOYS INC                                            ITEMS 11, 20 AND 21 
           VISTA CA 
 
           PAVEMENT RECYCLING SYSTEMS INC                               ITEM 10 AND 12 (PARTIAL) 
           MIRA LOMA CA 
 CONTINUED ON NEXT PAGE 
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 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    03     PAYCO SPECIALTIES                                            ITEMS 27 THRU 33 
           CHULA VISTA CA 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    05     CORAL CONSTRUCTION COMPANY                                   OVERHEAD SIGN 
           WILSONVILLE OR 
 
           J F L ELECTRIC INC                                           TRAFFIC LOOPS 
           LOS ANGELES CA 
 
           PAVEMENT RECYCLING SYSTEMS INC                               COLD PLANING 
           MIRA LOMA CA 
 
           RMA GROUP INC                                                QUALITY ASSURANCE, QUALITY CONTROL AND DATA CORE 
           VAN NUYS CA 
 
           S C I                                                        STRIPING, MARKING AND MARKERS 
           RIALTO CA 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    02     CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING               ITEMS 34 AND 35 
           SOUTH EL MONTE CA 
 
           CORAL CONSTRUCTION COMPANY                                   ITEMS 11, 20 AND 21 
           WILSONVILLE OR 
 
           KRC SAFETY CO INC                                            ITEMS 6, 9 AND 22 THRU 26 
           VISALIA CA 
 CONTINUED ON NEXT PAGE 
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 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    02     PAVEMENT RECYCLING SYSTEMS INC                               ITEMS 10 AND 12 
           RIVERSIDE CA 
 
           RANCH ROCK CORPORATION                                       ITEMS 13 AND 27 THRU 33 
           RIALTO CA 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    07     A C DIKE CO                                                  ITEM 18 (PARTIAL) 
           LINCOLN CA 
 
           GLOBAL ROAD SEALING INC                                      ITEMS 34 AND 35 
           GARDEN GROVE CA 
 
           KRC SAFETY CO INC                                            ITEMS 6, 9 AND 22 THRU 26 (PARTIAL) 
           VISALIA CA 
 
           PAVEMENT RECYCLING SYSTEMS INC                               ITEM 12 (PARTIAL) 
           MIRA LOMA CA 
 
           S C I                                                        ITEMS 27 THRU 33 
           RIALTO CA 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    04     A C DIKE CO                                                  ITEM 18 (PARTIAL) 
           LINCOLN CA 
 
           CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING               ITEMS 34 AND 35 
           LA PUENTE CA 
 CONTINUED ON NEXT PAGE 
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 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    04     KRC SAFETY CO INC                                            ITEMS 6 THRU 9 AND 22 THRU 26 (PARTIAL) 
           VISALIA CA 
 
           MODERN ALLOYS INC                                            ITEMS 11, 20, 21 AND 36 (PARTIAL) 
           STANTON CA 
 
           PAVEMENT RECYCLING SYSTEMS INC                               ITEMS 10 AND 12 (PARTIAL) 
           MIRA LOMA CA 
 
           RANCH ROCK CORPORATION                                       ITEMS 7, 27 THRU 33 AND 36 (PARTIAL) 
           RIALTO CA 
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 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
       1     070013      SMALL BUSINESS UTILIZATION REPORT              EA            2              250.00           500.00 
       2     074016      CONSTRUCTION SITE MANAGEMENT                   LS     LUMP SUM           10,000.00        10,000.00 
       3     074017      PREPARE WATER POLLUTION CONTROL                LS     LUMP SUM              750.00           750.00 
                         PROGRAM 
       4     074038      TEMPORARY DRAINAGE INLET PROTECTION            EA          240               80.00        19,200.00 
       5     074041      STREET SWEEPING                                LS     LUMP SUM            5,000.00         5,000.00 
       6     120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           15,500.00        15,500.00 
       7     120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM           90,000.00        90,000.00 
       8     128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            4            5,000.00        20,000.00 
       9     150742      REMOVE ROADSIDE SIGN                           EA           12               30.00           360.00 
      10     150771      REMOVE ASPHALT CONCRETE DIKE                   M         9,400                1.10        10,340.00 
      11     152641      MODIFY SIGN STRUCTURE                          EA           10            3,100.00        31,000.00 
      12     153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2      446,000                2.75     1,226,500.00 
      13     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM              100.00           100.00 
      14     374002      ASPHALTIC EMULSION (FOG SEAL COAT)             TONN         72              800.00        57,600.00 
      15     390136      MINOR HOT MIX ASPHALT                          TONN        600               83.00        49,800.00 
      16     390140      RUBBERIZED HOT MIX ASPHALT (GAP GRADED)        TONN     57,100               82.00     4,682,200.00 
      17     394060      DATA CORE                                      LS     LUMP SUM            5,000.00         5,000.00 
      18     394071      PLACE HOT MIX ASPHALT DIKE                     M         9,400                3.25        30,550.00 
      19     397005      TACK COAT                                      TONN        140              700.00        98,000.00 
      20 (F) 560218      FURNISH SIGN STRUCTURE (TRUSS)                 KG        1,633               20.00        32,660.00 
      21     560234      FURNISH LAMINATED PANEL SIGN                   M2          140              225.00        31,500.00 
                         (25.4 MM-TYPE A) 
      22     560239      FURNISH SINGLE SHEET ALUMINUM SIGN             M2           23              125.00         2,875.00 
                         (2.0 MM-UNFRAMED) 
      23     566011      ROADSIDE SIGN - ONE POST                       EA           12              275.00         3,300.00 
      24     568001      INSTALL SIGN (STRAP AND SADDLE BRACKET         EA            2               30.00            60.00 
                         METHOD) 
      25     820107      DELINEATOR (CLASS 1)                           EA          510               30.00        15,300.00 
      26     820110      MILEPOST MARKER                                EA            3               36.00           108.00 
      27     840515      THERMOPLASTIC PAVEMENT MARKING                 M2          610               31.00        18,910.00 
      28     840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         5,700                2.75        15,675.00 
      29     840564      200 MM THERMOPLASTIC TRAFFIC STRIPE            M           950                1.50         1,425.00 
                         (BROKEN 3.66 M - 0.92 M) 
      30     840571      100 MM THERMOPLASTIC TRAFFIC STRIPE            M           600                1.00           600.00 
                         (BROKEN 5.18 M - 2.14 M) 
      31     840656      PAINT TRAFFIC STRIPE (2-COAT)                  M        97,700                 .50        48,850.00 
      32     850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA       12,500                1.15        14,375.00 
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 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
      33     850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        7,190                3.00        21,570.00 
      34     860090      MAINTAINING EXISTING TRAFFIC MANAGEMENT        LS     LUMP SUM            2,000.00         2,000.00 
                         SYSTEM ELEMENTS DURING CONSTRUCTION 
      35     860811      DETECTOR LOOP                                  EA          400              400.00       160,000.00 
      36     999990      MOBILIZATION                                   LS     LUMP SUM          738,000.00       738,000.00 
 
                                                                                                    A)          7,459,608.00 
                                                                                                    B)    4 DAYS X   10800 
                                                                                                           ----------------- 
                                                                                                   A+B)         7,945,608.00 
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     |-------------------------------|-------------------------------|-------------------------------|------------------------------- 
 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH 
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT 
     |-------------------------------|-------------------------------|-------------------------------|------------------------------- 
   1 |           250.00        500.00|           250.00        500.00|           250.00        500.00|           250.00        500.00 
   2 |           200.00        200.00|        18,000.00      18000.00|        10,000.00      10000.00|        62,000.00      62000.00 
   3 |         1,500.00       1500.00|           500.00        500.00|         2,500.00       2500.00|         2,000.00       2000.00 
   4 |           140.00      33600.00|            80.00      19200.00|           145.00      34800.00|           205.00      49200.00 
   5 |        81,000.00      81000.00|        13,000.00      13000.00|        40,000.00      40000.00|         7,000.00       7000.00 
   6 |        11,400.00      11400.00|        16,000.00      16000.00|        17,000.00      17000.00|        16,000.00      16000.00 
   7 |       205,000.00     205000.00|       244,000.00     244000.00|       160,000.00     160000.00|       285,000.00     285000.00 
   8 |         3,060.00      12240.00|         2,000.00       8000.00|         6,200.00      24800.00|         4,500.00      18000.00 
   9 |           128.00       1536.00|           100.00       1200.00|           125.00       1500.00|            26.00        312.00 
  10 |              .84       7896.00|             1.20      11280.00|              .55       5170.00|             1.45      13630.00 
  11 |         3,160.00      31600.00|         3,300.00      33000.00|         3,400.00      34000.00|         3,200.00      32000.00 
  12 |             1.98     883080.00|             1.87     834020.00|             2.25    1003500.00|             2.45    1092700.00 
  13 |         2,550.00       2550.00|         1,000.00       1000.00|         1,500.00       1500.00|         2,000.00       2000.00 
  14 |           970.00      69840.00|           640.00      46080.00|           600.00      43200.00|           680.00      48960.00 
  15 |            65.00      39000.00|           103.00      61800.00|           113.00      67800.00|            81.00      48600.00 
  16 |            93.00    5310300.00|            92.00    5253200.00|            94.30    5384530.00|            92.50    5281750.00 
  17 |         6,700.00       6700.00|         8,000.00       8000.00|        14,500.00      14500.00|        10,000.00      10000.00 
  18 |             2.85      26790.00|             3.00      28200.00|             3.75      35250.00|             2.90      27260.00 
  19 |           650.00      91000.00|           630.00      88200.00|           665.00      93100.00|           660.00      92400.00 
  20 |            19.40      31680.20|            20.00      32660.00|            21.00      34293.00|            19.65      32088.45 
  21 |           220.00      30800.00|            20.00       2800.00|           230.00      32200.00|           223.00      31220.00 
  22 |           234.00       5382.00|           110.00       2530.00|           119.00       2737.00|           125.00       2875.00 
  23 |           316.00       3792.00|           250.00       3000.00|           270.00       3240.00|           285.00       3420.00 
  24 |            77.00        154.00|           100.00        200.00|           110.00        220.00|           210.00        420.00 
  25 |            45.00      22950.00|            32.00      16320.00|            33.00      16830.00|            30.00      15300.00 
  26 |            77.00        231.00|            40.00        120.00|            54.00        162.00|            36.00        108.00 
  27 |            28.60      17446.00|            33.00      20130.00|            30.25      18452.50|            33.00      20130.00 
  28 |             1.02       5814.00|             2.80      15960.00|             1.08       6156.00|             2.10      11970.00 
  29 |             1.02        969.00|             1.50       1425.00|             1.08       1026.00|             1.55       1472.50 
  30 |              .29        174.00|              .90        540.00|             1.08        648.00|              .78        468.00 
  31 |              .29      28333.00|              .40      39080.00|              .30      29310.00|              .31      30287.00 
  32 |             1.12      14000.00|             1.00      12500.00|             1.19      14875.00|             1.04      13000.00 
  33 |             2.55      18334.50|             3.00      21570.00|             2.70      19413.00|             2.60      18694.00 
  34 |         2,040.00       2040.00|         2,000.00       2000.00|         3,000.00       3000.00|         2,000.00       2000.00 
  35 |           280.00     112000.00|           290.00     116000.00|           490.00     196000.00|           285.00     114000.00 
  36 |       112,000.00     112000.00|       527,775.00     527775.00|       190,000.00     190000.00|        81,000.00      81000.00 
 
 TOT            A)      7,221,831.70           A)      7,499,790.00           A)      7,542,212.50           A)      7,467,764.95 
                B)    70 DAYS X  10800         B)    45 DAYS X  10800         B)    62 DAYS X  10800         B)    85 DAYS X  10800 
                   --------------------           --------------------           --------------------           -------------------- 
              A+B)      7,977,831.70         A+B)      7,985,790.00         A+B)      8,211,812.50         A+B)      8,385,764.95 



          11-274904                                                                                                BID245 
          11-SD-78-5                 S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE 11 
          07/01/10                                                                                                 07/09/10 
 
     |-------------------------------|------------------------------- 
 ITEM|            SIXTH              |           SEVENTH 
     |       BID         AMOUNT      |       BID         AMOUNT 
     |-------------------------------|------------------------------- 
   1 |           250.00        500.00|           250.00        500.00 
   2 |         5,000.00       5000.00|         3,000.00       3000.00 
   3 |         2,500.00       2500.00|         1,000.00       1000.00 
   4 |           200.00      48000.00|           150.00      36000.00 
   5 |        65,000.00      65000.00|        90,000.00      90000.00 
   6 |        16,500.00      16500.00|        15,000.00      15000.00 
   7 |       342,052.00     342052.00|       227,000.00     227000.00 
   8 |        12,000.00      48000.00|         2,000.00       8000.00 
   9 |            25.00        300.00|           150.00       1800.00 
  10 |             1.50      14100.00|             1.00       9400.00 
  11 |         4,600.00      46000.00|         5,000.00      50000.00 
  12 |             2.40    1070400.00|             2.50    1115000.00 
  13 |         3,000.00       3000.00|         2,000.00       2000.00 
  14 |           670.00      48240.00|           450.00      32400.00 
  15 |            90.00      54000.00|            70.00      42000.00 
  16 |            94.00    5367400.00|           100.00    5710000.00 
  17 |        10,000.00      10000.00|        20,000.00      20000.00 
  18 |             3.50      32900.00|             2.50      23500.00 
  19 |           800.00     112000.00|         1,200.00     168000.00 
  20 |            22.00      35926.00|            25.00      40825.00 
  21 |           205.00      28700.00|           250.00      35000.00 
  22 |           120.00       2760.00|           150.00       3450.00 
  23 |           275.00       3300.00|           300.00       3600.00 
  24 |           200.00        400.00|           250.00        500.00 
  25 |            30.00      15300.00|            20.00      10200.00 
  26 |            37.00        111.00|            75.00        225.00 
  27 |            28.00      17080.00|            40.00      24400.00 
  28 |             1.00       5700.00|             2.50      14250.00 
  29 |             1.00        950.00|             2.00       1900.00 
  30 |             1.00        600.00|             1.50        900.00 
  31 |              .28      27356.00|              .50      48850.00 
  32 |             1.10      13750.00|             1.50      18750.00 
  33 |             2.50      17975.00|             3.00      21570.00 
  34 |           500.00        500.00|         5,000.00       5000.00 
  35 |           325.00     130000.00|           350.00     140000.00 
  36 |       836,000.00     836000.00|       580,484.00     580484.00 
 
 TOT            A)      8,422,300.00           A)      8,504,504.00 
                B)    55 DAYS X  10800         B)    50 DAYS X  10800 
                   --------------------           -------------------- 
              A+B)      9,016,300.00         A+B)      9,044,504.00 


