
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID211 
                                                                                                                       PAGE  1 
    BID OPENING DATE    03/29/12                    IN IMPERIAL COUNTY ABOUT 35 MILES                                  04/04/12 
    CONTRACT NUMBER     11-2M2604                   EAST OF EL CENTRO FROM 1 MILE EAST                       CONTRACT CODE 'B ' 
    LOCATION            11-IMP-8-76.6/R83.3         OF GORDONS WELL OVERCROSSING TO                           27 CONTRACT ITEMS 
                                                    0.5 MILE WEST OF OGILBY ROAD 
 
                                                    ASPHALT RUBBER SEAL COAT AND HMA          FEDERAL AID  NONE 
 
 
 
             DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES -  0.0% 
PROPOSALS ISSUED    8    FUND TOTAL   HM1               0                         TOTAL NUMBER OF WORKING DAYS     30 
 
NUMBER OF BIDDERS  3    ENGINEERS EST      5,042,532.00  AMOUNT UNDER        834,780.20        PERCENT UNDER EST 16.55 
PROGRAM ELEMENTS      RAS 
 
              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION) 
              --------      -----------  ---------         ------------------------------------------------- 
 
                  1 A)      4,207,751.80    1              AGGREGATE PRODUCTS INC                323 558-8000  NSB PREF CLAIMED 
                                                                                                 00698013 
                    B)   30 DAYS X   8000                  9500 BEVERLY ROAD                 FAX 323 558-8055 
                   -------------------- 
                  A+B)     4,447,751.80                    PICO RIVERA CA  90660 
 
                  2 A)      4,268,404.00    2              HAZARD CONSTRUCTION COMPANY           858 587-3600  NSB PREF CLAIMED 
                                                                                                 00750542 
                    B)   25 DAYS X   8000                  P O BOX 229000                    FAX 858 453-6034 
                   -------------------- 
                  A+B)     4,468,404.00                    SAN DIEGO CA  92192-9000 
 
                  3 A)      5,181,181.00    3              GRANITE CONSTRUCTION COMPANY          831 724-1011 
                                                                                                 00000089 
                    B)   60 DAYS X   8000                  P O BOX 50085                     FAX 831 768-4021 
                   -------------------- 
                  A+B)     5,661,181.00                    WATSONVILLE CA  95077-5085 
 
 
 IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS 
 FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT. 



         11-2M2604                                                                                                BID211 
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         03/29/12                                                                                                 04/04/12 
                                           L I S T   O F   S U B C O N T R A C T O R S 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   01     AUSTIN ENTERPRISE                                            RUMBLE STRIP 
          BAKERSFIELD CA 
 
          CHRISP CO                                                    REMOVE STRIPE, REMOVE MARKING, LEAD PLANT, THERMAL STRIPE 
          RIALTO CA 
 
          CHRISP CO                                                    8" THERMAL STRIPE, THERMAL MARKING, PAVEMENT MARKER 
          RIALTO CA 
 
          MANHOLE ADJUSTING INC                                        ASPHALT RUBBER BINDER, SCREENING 
          PICO RIVERA CA 
 
          RMA GROUP                                                    DATA CORE 
          RANCHO CUCAMONGA CA 
 
          VANCE CORP                                                   ASPHALTIC EMULSION, MINOR ASPHALT, RUBBERIZED HOT MIX 
          RIALTO CA 
 
          VANCE CORP                                                   COLD PLANE, SHOULDER PACKING, IMPORTED BORROW 
          RIALTO CA 
 
          VANCE CORP                                                   TACK CLOTH, MOBILIZATION 
          RIALTO, CA 
 
          VANCE CORP                                                   TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN 
          RIALTO CA 
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         03/29/12                                                                                                 04/04/12 
                                           L I S T   O F   S U B C O N T R A C T O R S 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   02     A C DIKE CO                                                  PLACE AC DIKE AND PLACE SHOULDER BACKING 
          LINCOLN CA 
 
          CAROLINO CONSTRUCTION CORP                                   STRIPING & MARKERS, LEAD PLAN, TRAFFIC CONTROL 
          NATIONAL CITY CA 
 
          GLOBAL ENVIRONMENTAL INC                                     WATER POLLUTION CONTROL PLAN 
          FOUNTAIN VALLEY CA 
 
          MANHOLE ADJUSTING CONTRACTORS INC                            ASPHALT RUBBER BINDER & SCREENINGS 
          PICO RIVERA CA 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   03     CAL STRIPE INC                                               LEAD COMPLIANCE PLAN AND STRIPING & MARKING 
          COLTON CA 
 
          CAL STRIPE INC                                               STRIPING MOBILIZATION 
          COLTON CA 
 
          CAL STRIPE INC                                               STRIPING TRAFFIC CONTROL AND REMOVE STRIPING AND MARKER 
          COLTON CA 
 
          MANHOLE ADJUSTING INC                                        BINDER & SCREENING MOBILIZATION AND TRAFFIC CONTROL 
          PICO RIVERA CA 
 
          MANHOLE ADJUSTING INC                                        FURNISH & APPLY ASPHALT RUBBER BINDER AND SCREENINGS 
          PICO RIVERA CA 
 
          PAVEMENT RECYCLING SYSTEMS                                   COLD PLANE ASPHALT CONCRETE PAVEMENT 
          MIRA LOMA CA 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM      ITEM                                                   UNIT OF     ESTIMATED 
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
 
      1     074016      CONSTRUCTION SITE MANAGEMENT                   LS     LUMP SUM            1,060.00         1,060.00 
      2     074017      PREPARE WATER POLLUTION CONTROL                LS     LUMP SUM           13,300.00        13,300.00 
                        PROGRAM 
      3     120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            3,800.00         3,800.00 
      4     120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          218,144.00       218,144.00 
      5     128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            2            7,770.00        15,540.00 
      6     150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            LF        5,780                1.10         6,358.00 
      7     150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          SQFT        310                2.20           682.00 
      8     153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           SQYD      3,460                8.50        29,410.00 
      9     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            1,341.00         1,341.00 
     10     190185      SHOULDER BACKING                               TON       4,130               32.50       134,225.00 
     11     198010      IMPORTED BORROW (CY)                           CY          650               92.60        60,190.00 
     12     370120      ASPHALT-RUBBER BINDER                          TON         300              707.00       212,100.00 
     13     374002      ASPHALTIC EMULSION (FOG SEAL COAT)             TON          32            1,430.00        45,760.00 
     14     375030      SCREENINGS (HOT-APPLIED)                       TON       2,570               81.30       208,941.00 
     15     390136      MINOR HOT MIX ASPHALT                          TON         200              102.00        20,400.00 
     16     390137      RUBBERIZED HOT MIX ASPHALT (GAP GRADED)        TON      25,400              102.00     2,590,800.00 
     17     394053      SHOULDER RUMBLE STRIP                          STA       1,420               16.49        23,415.80 
                        (HMA,GROUND-IN INDENTATIONS) 
     18     394060      DATA CORE                                      LS     LUMP SUM            7,500.00         7,500.00 
     19     022657      PLACE HOT MIX ASPHALT DIKE (MODIFIED)          LF       15,100                1.00        15,100.00 
     20     397005      TACK COAT                                      TON          76            1,064.00        80,864.00 
     21     840501      THERMOPLASTIC TRAFFIC STRIPE                   LF      214,000                 .43        92,020.00 
     22     840506      8" THERMOPLASTIC TRAFFIC STRIPE                LF        5,490                1.10         6,039.00 
     23     840515      THERMOPLASTIC PAVEMENT MARKING                 SQFT        310                5.60         1,736.00 
     24     850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA        5,660                1.10         6,226.00 
     25     850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        3,390                2.50         8,475.00 
     26     860090      MAINTAINING EXISTING TRAFFIC MANAGEMENT        LS     LUMP SUM            1,400.00         1,400.00 
                        SYSTEM ELEMENTS DURING CONSTRUCTION 
     27     999990      MOBILIZATION                                   LS     LUMP SUM          402,925.00       402,925.00 
 
                                                                                                   A)          4,207,751.80 
                                                                                                   B)   30 DAYS X    8000 
                                                                                                          ----------------- 
                                                                                                  A+B)         4,447,751.80 
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         03/29/12                                                                                                 04/04/12 
 
    |-------------------------------|------------------------------- 
ITEM|            SECOND             |            THIRD 
    |       BID         AMOUNT      |       BID         AMOUNT 
    |-------------------------------|------------------------------- 
  1 |        10,000.00      10000.00|         2,500.00       2500.00 
  2 |         1,000.00       1000.00|           750.00        750.00 
  3 |         3,500.00       3500.00|         3,500.00       3500.00 
  4 |       465,000.00     465000.00|       424,637.00     424637.00 
  5 |         2,000.00       4000.00|         2,000.00       4000.00 
  6 |              .50       2890.00|              .50       2890.00 
  7 |             2.00        620.00|             2.00        620.00 
  8 |             7.00      24220.00|            11.00      38060.00 
  9 |         1,000.00       1000.00|         1,000.00       1000.00 
 10 |             9.00      37170.00|            26.00     107380.00 
 11 |             6.00       3900.00|            90.00      58500.00 
 12 |           700.00     210000.00|           900.00     270000.00 
 13 |           500.00      16000.00|           500.00      16000.00 
 14 |            80.00     205600.00|            87.00     223590.00 
 15 |            85.00      17000.00|            95.00      19000.00 
 16 |           105.00    2667000.00|           131.00    3327400.00 
 17 |            20.00      28400.00|            15.00      21300.00 
 18 |         2,000.00       2000.00|         1,200.00       1200.00 
 19 |              .90      13590.00|              .90      13590.00 
 20 |           500.00      38000.00|           500.00      38000.00 
 21 |              .35      74900.00|              .35      74900.00 
 22 |              .80       4392.00|              .80       4392.00 
 23 |             5.00       1550.00|             5.00       1550.00 
 24 |             1.30       7358.00|             1.30       7358.00 
 25 |             2.60       8814.00|             2.60       8814.00 
 26 |           500.00        500.00|           250.00        250.00 
 27 |       420,000.00     420000.00|       510,000.00     510000.00 
 
TOT            A)      4,268,404.00           A)      5,181,181.00 
               B)    25 DAYS X   8000         B)    60 DAYS X   8000 
                  --------------------           -------------------- 
             A+B)      4,468,404.00         A+B)      5,661,181.00 


