

| Dist | Co | Rte | PostMile | Nickname | Type of Project | Contract No | Location | Type of Work | Estimated Cost Range (x \$1,000) | Work Days Range | Proposed Ad Date | Comments | Hot Mix Asphalt (tons) | Rubber HMA (tons) | PCC (cy) | AB (cy) | Steel (lbs) | Imported Borrow (cy) | Road Excavation (cy) |
|------|-----|-------|---------------|-----------------|-----------------|-------------|--|--|----------------------------------|-----------------|------------------|---|------------------------|-------------------|----------|---------|-------------|----------------------|----------------------|
| 01 | HUM | 211 | R074.4/079.2 | No Nick | MAINTENANCE | 01-0A1504 | IN HUMBOLDT COUNTY FROM FERNDALE TO FERNBRIDGE | | 900 | | 1/1/2013 | | | | | | | | |
| 01 | MEN | 020 | R000.0/R000.1 | Fort Bragg ADA | SHOPP | 01-0A2304 | IN MENDOCINO COUNTY NEAR FORT BRAGG FROM THE JUNCTION OF ROUTE 1 AND 20 TO 0.1 MI EAST OF THE JUNCTION OF ROUTE 1 AND 20 | Drainage,Highway Planting,Retaining Wall,Wheelchair Ramps | 557 | 55 | 6/23/2012 | | 40 | | 113 | 78 | 6,100 | | 110 |
| 01 | MEN | 020 | R000.0/R000.1 | Fort Bragg ADA | SHOPP | 01-0A2304 | IN MENDOCINO COUNTY NEAR FORT BRAGG FROM THE JUNCTION OF ROUTE 1 AND 20 TO 0.1 MI EAST OF THE JUNCTION OF ROUTE 1 AND 20 | Drainage,Highway Planting,Retaining Wall,Wheelchair Ramps | 557 | 55 | 6/23/2012 | | 40 | | 113 | 78 | 6,100 | | 110 |
| 01 | HUM | 101 | 088.2/088.3 | No Nick | SHOPP | 01-0A2504 | IN HUMBOLDT COUNTY NEAR ARCATA AT THE ROUTE 101-299 JUNCTION | | 265 | | 10/15/2012 | | | | | | | | |
| 01 | HUM | 299 | 030.2/030.6 | Cedar Gap Curve | SHOPP | 01-0A3204 | IN HUMBOLDT COUNTY ABOUT 9 MI WEST OF WILLOW CREEK FROM 0.3 MILE WEST TO 0.1 MILE EAST OF CEDAR CREEK ROAD | | 1,237 | | 7/1/2014 | | | | | | | | |
| 01 | HUM | 255 | 000.2/001.8 | No Nick | SHOPP | 01-0A3804 | IN HUMBOLDT COUNTY IN AND NEAR EUREKA AT VARIOUS LOCATIONS FROM EUREKA CHANNEL BRIDGE TO SAMOA CHANNEL BRIDGE | Repair Bridge,Rehabilitate Bridge Deck,Replace Joint Seals | 2,238 | 150 | 10/15/2012 | Polyester Concrete Overlay on all three bridges | | | | | | | |
| 01 | MEN | C0999 | VAR/ | No Nick | MAINTENANCE | 01-0A4204 | IN MENDOCINO COUNTY ON ROUTES 101 AND 253 AT VARIOUS LOCATIONS | Repair Bridge,Rehabilitate Bridge Deck,Replace Joint Seals | 706 | 50 | 1/15/2013 | 14 Structures | | | | | | | |
| 01 | LAK | C0999 | VAR/ | Bridge Repair | MAINTENANCE | 01-0A4304 | IN LAKE AND MENDOCINO COUNTIES AT VARIOUS LOCATIONS | Repair Bridge,Rehabilitate Bridge Deck,Replace Joint Seals | 345 | 80 | 1/1/2013 | 20 Bridges | | | | | | | |

| Dist | Co | Rte | PostMile | Nickname | Type of Project | Contract No | Location | Type of Work | Estimated Cost Range (x \$1,000) | Work Days Range | Proposed Ad Date | Comments | Hot Mix Asphalt (tons) | Rubber HMA (tons) | PCC (cy) | AB (cy) | Steel (lbs) | Imported Borrow (cy) | Road Excavation (cy) |
|------|-----|-------|-------------|--------------------------|-----------------|-------------|--|---|----------------------------------|-----------------|------------------|----------|------------------------|-------------------|----------|---------|-------------|----------------------|----------------------|
| 01 | HUM | 101 | 098.1/100.7 | Hum 101 Seismic Retrofit | SHOPP | 01-459704 | IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS FROM WESTHAVEN DRIVE UC TO TRINIDAD ROAD UNDERCROSSING | | 8,688 | | 5/1/2013 | | | | | | | | |
| 01 | HUM | 299 | 000.0/042.9 | HUM 299 MBGR | SHOPP | 01-463914 | | Reconstruct Guard Railing | 3,500 | 150 | 10/1/2012 | | | | | | | | |
| 01 | HUM | C0999 | | HUM Coastal MBGR | SHOPP | 01-463924 | | | 2,000 | | 7/1/2014 | | | | | | | | |
| 01 | HUM | 101 | 001.1/002.2 | Richardson Grove STAA | SHOPP | 01-464804 | IN HUMBOLDT COUNTY NEAR GARBERVILLE FROM 0.5 MI SOUTH TO 0.5 MI NORTH OF RICHARDSON GROVE UC | Asphalt Concrete Surfacing,Erosion Control,Grading and Paving,Realign Curve,Realignme nt,Retaining Wall | 5,500 | 170-190 | 4/18/2011 | | | | | | | | |
| 01 | MEN | 001 | 014.9/021.7 | Pac Coast Bike Trail | STIP | 01-465804 | IN MENDOCINO COUNTY IN AND NEAR POINT ARENA AT VARIOUS LOCATIONS FROM 0.1 MILE SOUTH OF MILL STREET TO 0.3 MILE NORTH OF KINNEY ROAD | | 515 | | 6/1/2012 | | | | | | | | |
| 01 | HUM | 254 | 011.0/011.1 | No Nick | SHOPP | 01-475024 | IN HUMBOLDT COUNTY NEAR MIRANDA AT 0.2 MILE NORTH OF BRIDGE CREEK | Asphalt Concrete Surfacing,Replac e Culverts,Repair Storm Damage,Reconst ruct Roadway | 781 | 40 | 9/1/2012 | | 1,100 | | | | | | 800 |

| Dist | Co | Rte | PostMile | Nickname | Type of Project | Contract No | Location | Type of Work | Estimated Cost Range (x \$1,000) | Work Days Range | Proposed Ad Date | Comments | Hot Mix Asphalt (tons) | Rubber HMA (tons) | PCC (cy) | AB (cy) | Steel (lbs) | Imported Borrow (cy) | Road Excavation (cy) |
|------|-----|-----|-------------|---|-----------------|-------------|---|---|----------------------------------|-----------------|------------------|---|------------------------|-------------------|----------|---------|-------------|----------------------|----------------------|
| 01 | MEN | 128 | 034.5/035.5 | SMOOT Sink | SHOPP | 01-476604 | IN MENDOCINO COUNTY ABOUT 4.9 MILES EAST OF BOONVILLE FROM SHEARING CREEK BRIDGE #10-59 TO 0.7 MI WEST OF MAPLE CREEK BRIDGE #10-55 | Repair Storm Damage | 9,485 | 180 | 2/1/2013 | 600 LF of tie-back wall w/ H = approx. 12'. Also, 150-foot long RSP buttress. | 2,000 | 0 | 200 | 1,500 | 20,000 | 0 | 9,000 |
| 01 | DN | 199 | 020.5/025.7 | Realignment and Widening at Patrick Creek Narrows | STIP | 01-479404 | IN DEL NORTE COUNTY NEAR PATRICK CREEK FROM 1.5 MI SOUTH OF PATRICK CREEK TO 5 MI NORTH OF PATRICK CREEK. | | 12,960 | | 8/1/2013 | | | | | | | | |
| 01 | DN | 197 | 004.5/ | Ruby 1 | SHOPP | 01-481104 | IN DEL NORTE COUNTY NEAR FORT DICK AT THE ENTRANCE TO RUBY VAN DEVENTER COUNTY PARK | Widening | 480 | 50 | 12/1/2013 | | 816 | 0 | 1 | 96 | | 4 | 130 |
| 01 | MEN | 001 | 040.1/040.9 | Albion/Navarro MBGR | SHOPP | 01-484704 | IN MENDOCINO COUNTY NEAR ALBION ON ROUTE 1 FROM 0.1 MILE SOUTH OF NAVARRO RIVER BRIDGE TO 0.6 MILE NORTH OF NAVARRO RIVER BRIDGE AND ON ROUTE 128 AT NAVARRO RIVER BR | Asphalt Concrete Surfacing, Guard Railing, Widening | 2,500 | 80 | 2/15/2013 | | 1,400 | | | 1,300 | | | 3,000 |

| Dist | Co | Rte | PostMile | Nickname | Type of Project | Contract No | Location | Type of Work | Estimated Cost Range (x \$1,000) | Work Days Range | Proposed Ad Date | Comments | Hot Mix Asphalt (tons) | Rubber HMA (tons) | PCC (cy) | AB (cy) | Steel (lbs) | Imported Borrow (cy) | Road Excavation (cy) |
|------|-----|-----|-------------|------------------------------|-----------------|-------------|---|---|----------------------------------|-----------------|------------------|--|------------------------|-------------------|----------|---------|-------------|----------------------|----------------------|
| 01 | LAK | 020 | 008.1/008.6 | 20/29 Roundabout | SHOPP | 01-488604 | IN LAKE COUNTY NEAR UPPER LAKE AT THE INTERSECTION OF ROUTES 20/29 | Asphalt Concrete Surfacing,Channelize,Culverts,Drainage,Earthwork,Electrical Facilities,Erosion Control,Flashing Beacons,Grading and Paving,Highway Planting,Lighting,Pavement Markers,Pavement Markings,Realignment,Signals,Widening | 3,800 | 110 | 5/1/2014 | Construct Roundabout or signalize intersection | 4,000 | | 300 | 4,400 | | 2,500 | 400 |
| 01 | LAK | 029 | 011.9/019.1 | No Nick | MAINTENANCE | 01-491214 | IN LAKE COUNTY ON ROUTE 29 FROM COYOTE CREEK BRIDGE TO JUNCTION ROUTE 53 | | 1,700 | | 6/1/2013 | | | | | | | | |
| 01 | DN | 101 | 022.5/023.0 | Hamilton Road Safety Project | SHOPP | 01-495604 | IN DEL NORTE COUNTY NEAR CRESCENT CITY FROM 0.2 MI SOUTH TO 0.3 MI NORTH OF HAMILTON ROAD | | 7,300 | | 9/1/2012 | | | | | | | | |
| 01 | HUM | 101 | 060.3/ | Fortuna Maintenance | SHOPP | 01-496504 | IN HUMBOLDT COUNTY IN FORTUNA AT THE FORTUNA MAINTENANCE STATION | | 1,880 | | 2/1/2014 | | | | | | | | |
| 01 | MEN | 271 | 007.2/ | Leggett Ozone | SHOPP | 01-497104 | IN MENDOCINO COUNTY NEAR LEGGETT AT THE LEGGETT MAINTENANCE STATION | Maintenance Station | 505 | 60-100 | 2/1/2014 | 7/13/11 Project has not been desugned yet. Installation of ozone sparging system | | | | | | | |

| Dist | Co | Rte | PostMile | Nickname | Type of Project | Contract No | Location | Type of Work | Estimated Cost Range (x \$1,000) | Work Days Range | Proposed Ad Date | Comments | Hot Mix Asphalt (tons) | Rubber HMA (tons) | PCC (cy) | AB (cy) | Steel (lbs) | Imported Borrow (cy) | Road Excavation (cy) |
|------|-----|-----|--------------|--------------------------------|-----------------|-------------|--|--|----------------------------------|-----------------|------------------|---|------------------------|-------------------|----------|---------|-------------|----------------------|----------------------|
| 02 | SIE | 395 | 000.0/000.1 | Scott Road Intersection Access | SHOPP | 02-2E8204 | IN SIERRA COUNTY NEAR HALLELUJAH JUNCTION FROM NEVADA STATE LINE TO 0.1 MILE NORTH OF NEVADA STATE LINE | Earthwork,Widening | 220 | 20 | 3/18/2013 | I can't believe I wasted my time with this! | 100 | | | 50 | | | 50 |
| 02 | SHA | 005 | 031.1/ | O'Brien SRRA Updated | SHOPP | 02-2e8704 | IN SHASTA COUNTY ABOUT 9 MILES NORTH OF SHASTA LAKE CITY AT ___ O'BRIEN SAFETY ROADSIDE REST AREA | | 319 | | 7/30/2012 | | | | | | | | |
| 02 | SHA | 299 | 030.3/040.7 | Bella Diddy | SHOPP | 02-360704 | IN SHASTA COUNTY AT AND NEAR BELLA VISTA FROM 0.3 MILE EAST OF INTERMOUNTAIN DRIVE TO 0.3 MILE WEST OF BACKBONE RIDGE ROAD | Asphalt Concrete Surfacing,Replace Bridge,Modify Culverts | 26,995 | 240 | 8/19/2013 | | | 71,000 | | 32,000 | | | 141,000 |
| 02 | TRI | 299 | 023.3/ | FRENCH CR BR | SHOPP | 02-374304 | IN TRINITY COUNTY NEAR DEL LOMA AT BIG FRENCH CREEK BRIDGE (NO. 5.8) | Modify Bridge,Replace Bridge Railing,Replace Guard Railing | 1,400 | 100 | 7/11/2012 | | 300,000 | | | | 7,000 | | 300,000 |
| 02 | LAS | 395 | 061.6/076.6 | Johnstonville PFR | SHOPP | 02-3C0714 | IN AND NEAR JOHNSTONVILLE FROM 0.4 MILE SOUTH OF BANGHAM LANE TO 0.3 MILE SOUTH OF WENDEL RD. | | 16,500 | | 12/2/2013 | | | | | | | | |
| 02 | LAS | 395 | 056.5/R061.0 | Bass Hill CAPM | SHOPP | 02-3C0724 | IN LASSEN COUNTY AT AND NEAR JOHN STONVILLE FROM 0.1 MILE NORTH OF SUNNYSIDE ROAD TO 0.1 MILE SOUTH OF ROUTE 36. | | 695 | | 7/8/2013 | | | | | | | | |
| 02 | SIS | 096 | 068.7/069.1 | Hamburg Shoulder Widening | SHOPP | 02-3E0804 | IN SISKIYOU COUNTY AT HAMBURG AT 2.3 MILES WEST OF SCOTT RIVER BRIDGE | Widening | 520 | 20-30 | 3/1/2013 | | 1,500 | | | 1,400 | | | 4,000 |

| Dist | Co | Rte | PostMile | Nickname | Type of Project | Contract No | Location | Type of Work | Estimated Cost Range (x \$1,000) | Work Days Range | Proposed Ad Date | Comments | Hot Mix Asphalt (tons) | Rubber HMA (tons) | PCC (cy) | AB (cy) | Steel (lbs) | Imported Borrow (cy) | Road Excavation (cy) |
|------|-----|-----|-------------|---|-----------------|-------------|--|--|----------------------------------|-----------------|------------------|----------|------------------------|-------------------|----------|---------|-------------|----------------------|----------------------|
| 03 | YUB | 065 | 002.2/ | Scour Structure Rehab | SHOPP | 03-0F2704 | NEAR WHEATLAND AT DRY CREEK BRIDGE 16-2 | | 2,963 | | 6/15/2014 | | | | | | | | |
| 03 | ED | 050 | 017.8/019.6 | Coloma St. POC and Smith Flat UC Seismic Retrofit | SHOPP | 03-0F3004 | IN PLACERVILLE AT COLOMA STREET OVERCROSSING AND AT SMITH FLAT ROAD UNDERCROSSING | | 4,960 | | 3/21/2013 | | | | | | | | |
| 03 | GLE | 045 | 003.1/007.5 | No Nick | SHOPP | 03-0F4804 | ON ROUTE 45 AT COUNTY ROAD 61 AND AT JUNCTION ROUTE 162 WEST AND ON ROUTE 162 AT COUNTY ROAD Z | | 140 | | 3/1/2013 | | | | | | | | |
| 03 | BUT | 070 | 024.3/ | Flag Canyon Bridge | SHOPP | 03-0F6904 | ABOUT 9.5 MILES EAST OF OROVILLE AT FLAG CANYON CREEK BRIDGE 12-140 | | 3,200 | | 7/1/2014 | | | | | | | | |
| 03 | ED | 050 | 067.6/072.9 | Gateway to the Tahoe Basin | SHOPP | 03-1A7314 | NEAR SOUTH LAKE TAHOE FROM JOHNSON PASS ROAD TO INCLINE ROAD | Asphalt Concrete Surfacing,Culverts,Reconstruct Drainage,Earthwork,Erosion Control,Guard Railing,Pavement Markings | 9,000 | 125 | 3/15/2013 | | 870 | | 869 | 1,730 | | | 3,270 |

| Dist | Co | Rte | PostMile | Nickname | Type of Project | Contract No | Location | Type of Work | Estimated Cost Range (x \$1,000) | Work Days Range | Proposed Ad Date | Comments | Hot Mix Asphalt (tons) | Rubber HMA (tons) | PCC (cy) | AB (cy) | Steel (lbs) | Imported Borrow (cy) | Road Excavation (cy) |
|------|----|-----|-------------|------------------------------|-----------------|-------------|--|--|----------------------------------|-----------------|------------------|---|------------------------|-------------------|----------|---------|-------------|----------------------|----------------------|
| 03 | ED | 089 | 008.6/013.8 | EIP - Route 50 to Cascade Rd | SHOPP | 03-1A8424 | IN AND NEAR SOUTH LAKE TAHOE FROM ROUTE 50 TO CASCADE ROAD | Asphalt Concrete Surfacing,Modify Culverts,Replace Drainage,Earthwork,Electrical Facilities,Erosion Control,Reconstruct Guard Railing,Pavement Markers,Pavement Markings,Rehabilitate Pavement,Reconstruct Roadway,Replace Signs,Wheelchair Ramps,Widening | 15,730 | 110 | 3/1/2014 | | 14,050 | | 970 | 5,600 | | 0 | 2,350 |
| 03 | ED | 089 | 013.8/018.0 | Emerald Bay | SHOPP | 03-1A8434 | NEAR SOUTH LAKE TAHOE FROM CASCADE ROAD TO NORTH OF EAGLE FALLS SIDEHILL VIADUCT | | 13,028 | | 7/1/2014 | | | | | | | | |
| 03 | ED | 089 | 018.0/024.9 | Meeks Bay | SHOPP | 03-1A8444 | ABOUT 8.3 MILES NORTH OF SOUTH LAKE TAHOE FROM NORTH OF THE SIDEHILL VIADUCTS TO MEEKS CREEK | Asphalt Concrete Surfacing,Replace Culverts,Reconstruct Drainage,Earthwork,Rock Slope Protection | 15,400 | 350 | 2/15/2013 | This is a water quality improvement project which involves, culvert replacement, ditch reconstruction,overlay roadbed, etc. | 19,000 | | 2,000 | | | 7,000 | 18,000 |

| Dist | Co | Rte | PostMile | Nickname | Type of Project | Contract No | Location | Type of Work | Estimated Cost Range (x \$1,000) | Work Days Range | Proposed Ad Date | Comments | Hot Mix Asphalt (tons) | Rubber HMA (tons) | PCC (cy) | AB (cy) | Steel (lbs) | Imported Borrow (cy) | Road Excavation (cy) |
|------|-----|-----|--------------|------------------------------------|-----------------|-------------|--|-------------------------------------|----------------------------------|-----------------|------------------|---|------------------------|-------------------|----------|---------|-------------|----------------------|----------------------|
| 03 | SAC | 160 | 005.9/L007.0 | No Nick | MAINTENANCE | 03-3M7204 | NEAR ISLETON AT THE ISLETON BRIDGE AND AT THE THREE MILE SLOUGH BRIDGE | Clean and Paint Sign Structure | 6,000 | 280 | 3/1/2013 | | 0 | 0 | 0 | 0 | | 0 | 0 |
| 03 | ED | 193 | 006.0/012.7 | No Nick | MAINTENANCE | 03-3M9204 | FROM 0.2 MILE WEST OF SLIGER MINE ROAD TO GEORGETOWN | | 2,700 | | 1/1/2014 | | | | | | | | |
| 03 | SIE | 049 | 048.3/049.2 | Lemon Canyon Road Culvert Upgrades | SHOPP | 03-4E5404 | ABOUT 10 MILES SOUTH OF LOYALTON FROM 0.5 MILE TO 1.3 MILES NORTH OF LEMON CANYON ROAD | Asphalt Concrete Surfacing,Culverts | 800 | 50 | 1/3/2013 | | | | | | | | |
| 03 | SAC | 005 | 024.5/ | No Nick | SHOPP | 03-4E7605 | IN SACRAMENTO, YOLO, AND PLACER COUNTIES AT VARIOUS LOCATIONS | | 90 | | 3/1/2013 | | | | | | | | |
| 03 | NEV | 020 | 036.1/044.5 | No Nick | MAINTENANCE | 03-4M0704 | ABOUT 18 MILES EAST OF NEVADA CITY FROM MISSOURI BAR ROAD TO 0.4 MILE EAST OF EXCELSIOR POINT ROAD | | 500 | | 4/1/2013 | | | | | | | | |
| 03 | ED | 050 | 051.6/053.2 | No Nick | MAINTENANCE | 03-4M0804 | NEAR KYBURZ FROM 0.5 MILE WEST OF WRIGHTS LAKE ROAD TO 0.4 MILE WEST OF 41 MILE TRACT ROAD | | 500 | | 2/1/2013 | | | | | | | | |
| 03 | BUT | 032 | 011.7/R023.5 | PCC PROFILE GRINDING | MAINTENANCE | 03-4M1604 | NEAR CHICO FROM BRUCE ROAD TO 0.4 MILE WEST OF NOPEL AVENUE | | 3,300 | | 1/1/2014 | | | | | | | | |
| 03 | GLE | 162 | 037.6/051.0 | Gle 162 Culvert Rehab | MAINTENANCE | 03-4M1804 | ABOUT 8 MILES WEST OF ELK CREEK AT VARIOUS LOCATIONS FROM COUNTY ROAD 307 TO COUNTY ROAD 303 | | 500 | | 2/1/2014 | | | | | | | | |
| 03 | COL | 005 | R022.3/ | Subscour Mitigation at 7 Locations | SHOPP | 03-4M2004 | IN COLUSA, BUTTE, AND GLENN COUNTIES ON ROUTES 5, 20, 32,149, AND 162 AT VARIOUS LOCATIONS | Rock Slope Protection | 990 | 1-1000 | 2/1/2014 | 7/13/11 Project has not been designed yet | | | | | | | |

| Dist | Co | Rte | PostMile | Nickname | Type of Project | Contract No | Location | Type of Work | Estimated Cost Range (x \$1,000) | Work Days Range | Proposed Ad Date | Comments | Hot Mix Asphalt (tons) | Rubber HMA (tons) | PCC (cy) | AB (cy) | Steel (lbs) | Imported Borrow (cy) | Road Excavation (cy) | |
|------|-----|-----|-------------|----------|-----------------|-------------|--|--------------|----------------------------------|-----------------|------------------|----------------|------------------------|-------------------|----------|---------|-------------|----------------------|----------------------|---------|
| 03 | NEV | 080 | 028.0/ | No Nick | MAINTENANCE | 03-4M6104 | NEAR FLORISTAN AT TRUCKEE RIVER BRIDGE 17-0063 R/L | | 1,000 | | 10/1/2013 | | | | | | | | | |
| 03 | SAC | 051 | 005.7/006.7 | No Nick | MAINTENANCE | 03-4M6504 | | | 250 | | 4/1/2013 | | | | | | | | | |
| | | | | | | | | | | | | Totals: | 456556 | 280800 | 41242 | 187932 | 8904006 | 725084 | | 1541030 |