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Addendum No. 3 

Dear Contractor: 

EDMUND G. BROWN Jr .. Governoc 

Flex your power! 
Be energy efficient! 

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SAN MATEO 
COUNTY FROM 0.3 MILE SOUTH OF LINDA MAR BOULEVARD TO LINDA MAR BOULEVARD 
INTERSECTION. 

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared 
in this addendum are an essential part of the contract. 

Bids for this work will be opened on Tuesday, February 4, 2014. 

This addendum is being issued to revise the project plans, the Notice to Bidders and Special Provisions, 
Information Handout and the Bid book. 

Project plan sheets 8, 19 and 36 are replaced and attached for substitution for the like-numbered sheets. 

In the Special Provisions, Section 2-1 .068 is replaced as attached. 

In the Special Provisions, Section 14..S.02C(5) is replaced as attached. 

In the Special Provisions, Section 14--6.04 is replaced as attached. 

The Information Handout "The Highway 1 Bridge over San Pedro Creek Replacement and Creek Widening 
Pacifica, California- Project Information (Attachment 12 to COP Application; Attachment 1 to Fish and Game Code 
1600 LSAA, Clean Water Act sections 401 and 404 Applications)" is added as attached. 

In the Bid book, in the "Bid Item List," Item 104 is replaced as attached. 
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To Bid book holders: 

In the Bid book, page 8 of the "Bid Item list" is replaced as attached. The attached Bid Item List is to be used in 
the bid. 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made 
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature 
page of the Bid book. 

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to 
arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 

This addendum and attachments are available for the Contractors' download on the Web site: 

http://www .dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-265604 

If you are not a Bid book holder, but request a boOk to bid on this project, you must comply with the requirements 
of this letter before submitting your bid . 

Sincerely, 

/2~~-
BIJAN AR PI 
Distri Dir 

.. 

Attachments 



Add to section 2-1.068: 
The Department makes the following supplemental project information available: 

s tal P . I f roJect n orma 1on upplemen 
Means Description 

Included in the Information Handout Project Information attachment 
Foundation Report 
Hydraulic Report 
Drainage Report 
National Oceanic and Atmospheric 
Administration/National Marine Fisheries Service 
(NMFS) Biological Opinion dated April2013 (PLAC) 
United States Fish and Wildlife Service (USFWS) 
Biological Opinion dated October 2011 (PLAC) 
United States Fish and Wildlife Service (USFWS) 
Biological Opinion dated Amendment dated April2013 
(PLAC), 
California Coastal Commission Coastal Development 
Permit 
California Department of Fish and Wildlife Lake and 
Streambed Alteration Agreement (1602) 
Regional Water Quality Control Board Water Quality 
Certification ( 401) 
United States Army Corp of Engineers Nationwide 
Permit (404) 

Available as specified in the Standard Bridge as~built drawings 
Sf.)ecifications Water Quality Information Handout 
Included with the project plans Logs of test borings 
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14-6.02C(5) Protection Measures 
Within the job site, implement the following protection measures: 

1. No work is allowed between October 15 and April 15. 
2 . All work within the riparian zone, as shown, must occur between June 15, 2014 and October 15, 2014. The 

boundaries shown are approximate; the Department identifies the exact boundaries on the ground. Work 
includes, but is not limited to, all bridge removal; dewatering; all creek widening work; construction of all piles, 
abutments, and pile caps; and all revegetation planting and irrigation work. Only minor work associated with 
maintaining vegetation for plant establishment is allowed within the riparian zone of San Pedro Creek the 
following year between June 15, 2015 and October 15, 2015. No dewatering of the creek will be allowed and 
no equipment will be allowed in the creek except between June 15, 2014 to October 15, 2014. 

3. The PLACS cover only the work areas shown (SPA-1). If you perform any ground-disturbing activity, including 
creating any access, staging, storage, or parking areas not shown that relate solely to the project and w ithin 
500 feet of SPA-1, the Department may need to amend the project PLACS and obtain approval from the U.S. 
Fish and Wildlife Service (USFWS). When you identify the need for ground-disturbing activity described 
above, meet with the Engineer to discuss the purpose and need for the activity and documentation and fees 
required for amendments and the USFWS submittal. If the Department determines the need to amend the 
project PLACS or obtain USFWS approval, submit the following documentation as an action submittal within 
55 days of Contract approval: 
1. Description of the work to be done outside SPA-1 
2. Plans and details showing the work area outside SPA-1 
3. Botanical surveys of the affected area outside SPA-1 
4 . California red-legged frog surveys of the affected area outside SPA-1 
5. Additional documents required for amendment and USFWS approval 
6. Fees required for submitting the request for PLAC amendment and for obtaining USFWS approval 
Allow 45 days for submittal review. After submittal approval, allow 180 days for the Department to receive 
approval or rejection by USFWS and of the PLAC amendments. If the ground-disturbing activity is identified 
after the 55 day period has passed. notify the Engineer immediately and provide the documentation as soon 
as possible. 

4. All jobsite workers must attend a Department-provided 2-hour 'Worker Environmental Awareness" training. 
Training will be held at the Engineer's field office. Notify the Engineer 30 days before starting construction to 
schedule training. 

5. Department biologist will survey for regulated species. Notify the Engineer 30 days before starting 
construction. Notify the Engineer 7 days before resuming construction in areas where no construction 
activities have taken place from April 15 to October 15. 

6. Only authorized security personnel, or local, state, or federal law enforcement officials are allowed to have 
firearms. 

7. No pets are allowed. 

Wrthin species protection area 1 (Frog), implement the following protection measures: 

1. Cover all excavated, steep-walled holes or trenches more than 2-foot deep with plywood or provide the trench 
or hole with an escape ramp constructed of earth fill or wooden planks at the close of each working day. 
Before filling trenches or holes, thoroughly inspect them for frogs. Stop work and immediately notify the 
Engineer if a frog is discovered. Do not resume activities until receiving notification from the Engineer. 

2. Before moving, capping, or burying replacement pipes, culverts. or similar structures, inspect them for frogs. 
Stop work and immediately notify the Engineer if a frog is discovered. Do not resume activities until receiving 
notifiCation from the Engineer. 

3. Do not face construction lighting toward the ESA. 
4. Dispose of cut vegetation daily. 
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14-6.04 FISH PROTECTION 

14-6.04A General 

14-6.04A(1) Summary 

Section 14-6.04 includes specifications for fish protection. Protect all life stages of anadromous fish in streams, conduct 
work activities to allow free passage of anadromous migratory fish or as allowed by PLAC terms and conditions. Assure 
that construction work does not produce sound in water that results in unauthorized take of listed species. 

Install exclusionary material, cofferdam, or a combination of both, adjacent to bridge no. 35-0053, San Pedro Creek 
Bridge. 

14-6.04A(2) Definitions 

listed fish: Fish that is listed or proposed as a Threatened Species or as an Endangered Species under the Federal 
Endangered Species Act (FESA), or listed or proposed as a Threatened Species or as an Endangered Species 
under the California Endangered Species Act (CESA). 

listed salmonid: Salmon, steel head, or trout that are listed as a Threatened Species or as an Endangered Species 
under FESA, or listed or proposed as a Threatened Species or as an Endangered Species under CESA. 

regulated fish: Listed fish species that are protected by law or regulation. 

14-6.04A(3) Quality Control and Assurance 
Not Used 

14-6.04A(3)(a) Fish Handling 

Not Used 

14-6.048 Materials 

14-6.048(1) General 
Not Used 

14-6.048(2) Exclusion Material 

Exclusion material must be 0.20 inch stretched mesh. 

14-6.048(3) Pump Screen 

Pump screens must comply with National Marine Fisheries Service Southwest Region's Fish Screening Criteria for 
Anadromous Salmonids. 

14-6.04C Construction 

14-6.04C(1) General 
Not Used 

14-6.04C(2) Exclusion Installation 

Follow the sequence for fish exclusion: 

1. Install exclusion materials 
2. Install cofferdam or water bypass 
3. Gradually dewater the wort< area 

14-6.04C(3) Pump Screen Requirements 

Approach velocity must not exceed 0.33 feet per second. 

14-6.04C(4) Fish Removal 

Maintain exclusion material and cofferdams in a manner that excludes protected fish from entering the work area. 

14-6.04C(5} Disposal 

Dispose of all exclusion devices when no longer needed. 

14-6.040 Payment 
Not Used 
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Item Item 
No. Code 

101 210350 

102 210430 

103 210600 

104 210630 

105 250201 

106 260203 

107 390132 

108 394090 

109 495124 

110 495125 

111 495149 

112 495150 

113 510053 
(F) 

114 510085 
(F) 

115 510502 
(F) 

116 512350 

117 512510 
{F) 

118 519088 

119 519102 

120 520102 
(F) 

BID ITEM LIST 

04-265604 

Item Description Unit of 
Measure 

FIBER ROLLS SQFT 

HYDROSEED SQFT 

COMPOST SQFT 

INCORPORATE MATERIALS SQFT 

CLASS 2 AGGREGATE SUBBASE CY 

CLASS 2 AGGREGATE BASE {CY) CY 

HOT MIX ASPHALT {TYPE A) TON 

PLACE HOT MIX ASPHALT TON 
(MISCELLANEOUS AREA) 

FURNISH 30" CAST-IN-STEEL SHELL LF 
CONCRETE PILING 

DRIVE 30" CAST -IN-STEEL SHELL EA 
CONCRETE PILE 

FURNISH 48" CAST-IN-STEEL SHELL LF 
CONCRETE PILING 

. DRIVE 48" CAST-IN-STEEL SHELL EA 
CONCRETE PILE 

STRUCTURAL CONCRETE, BRIDGE CY 

STRUCTURAL CONCRETE, APPROACH CY 
SLAB (TYPE EQ) 

MINOR CONCRETE (MINOR STRUCTURE) CY 

FURNISH PRECAST PRESTRESSED SOFT 
CONCRETE SLAB 

ERECT PRECAST PRESTRESSED EA 
CONCRETE DECK UNIT 

JOINT SEAL (MR 1") LF 

JOINT SEAL (TYPE AL) lF 

BAR REINFORCING STEEL (BRIDGE) LB 

8 

Estimated Unit Price 
Quantity 

2,550 

21 ,100 

21,100 

21,100 

2,800 

2,570 

4,910 

98 

1,262 

18 

370 

5 

590 

37 

4 

8,348 

42 

156 

19 

47,300 
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Item Total 


