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Callout 

Number * 

$ 000

unless

(million)

shown

Est. Adv.Date 
(Dates subject to 

Calif. Transportation

Commission vote. 

Check Caltrans OE 

website after Adv. 

Date shown below)

Est. Bid-

Opening Date

 (from) / (to)  

E 1 2G361
ALA

ALA

92

880

6

15.5

/

/

6.7

17.3

Route 92: from Calaroga Ave OC 

tp Santa Clara St.  Route 880: from 

0.1 mile south of Tennyson OC to 

0.3 mile so of Winton Ave OC

Replacement Planting and 

Irrigation
none 180/750

Rock Blanket 1,500 (sq yd); Mulch 3,500 (cu yd); 

Plants 148,300 (ea); Sprinklers 5,200 (ea);  Plastic 

Pipe 67,600 (lf); Storm Water Sampling/ Analysis 

Day 20 (ea); Water Meter 1 (ea) ; Erosion Control 

Netting 19,800 (sq ft); Chain Link Fence 880 (lf)

Control and Neutral 

Conductors; Plant 

Establishment Work

HMA (type A)

40 (ton)
none

gutter

0.2 

(cu yd)

none none none none none none none

Class 2-

31

(cu yd)

Topsoil 10 

(cu yd)

$1.3

(million)
3/4/2013 4/9/2013

E 2 3E440 CC 580 0.0 / 5.5

From ALA County Line to 0.6 mi 

east of Richmond-San Rafael Toll 

Plaza

RHMA/OGFC Overlay None 70

CrackTreatment 30 (ln mi); Place HMA Dike 

33,000 (lf); Tack Coat 190 (ton); Thermoplastic 

Traffic Stripe 306,110 (lf); Pavement Markers 

13,510 (ea) 

Traffic Control System; Loop 

Detector Replacement

HMA (Type A 

Superpave)

920 (ton); 

Rubberized HMA 

(Type G Superpave) 

48,900 (ton)

none none none none none none none none
400,000

(sq yd)
none none

$7.67

(million)
3/15/2013 4/15/2013

E 3 3E590 ALA 880 18.3 / 22,8
In San Lorenzo and San Leandro 

from A Street to Marina Blvd OC
Place HMA (Open-Graded) None 100

Thermoplastic Traffic Stripe 139,300 (lf); 

Pavement Marker 9,900 (ea); 

Traffic Control System; Loop 

Detector  

HMA (Type A)

3,180 (ton);

HMA (open-graded)

15,300 (ton)

none none none none none none none none
240,000 

(sq yd)
none none

$3.00

(million)
3/18/2013 4/10/2013

E 4 3E630 ALA 880 18.3 / 20.7

In San Lorenzo and San Leandro 

from A Street UC to 0.1 mile south 

of Washington Ave OC

HMA (Open-Graded) 

Overlay
None 70

Tack Coat 60 (ton); Thermoplastic Traffic Stripe 

89,200 (lf); Pavement Marker 6,500 (ea); Place 

HMA Dike 4,360 (lf)

Traffic Control System; 

Portable Changeable Message 

Sign; Loop Detector 

Replacement 

HMA (Type A)

1,130 (ton); HMA 

(open-graded) 

9,090 (ton)

none none none none none none none none
139,000

(sq yd)
none none

$2.00

(million)
3/4/2013 4/3/2013

E
 5 4A260

ALA

ALA

CC

580

680

4

1.5

18.0

15.7

/

/

/

2.2

19.0

16.7

Various
Install Metal Beam Guard 

Rail
None 100

Place HMA Dike 33,390 (lf); Guard Rail 

Delineator 1,000 (ea); Metal Beam Guard Rail 

39,630 (lf); Asphalt Composite (Veg. Control) 

11,300 (sq yd); Remove Asphalt Dike 33,500 (lf) 

Traffic Control System; 

Maintain Existing Planting 

Areas; Modify Lighting and Sign 

Illumination

HMA (type A)

240 (ton);

Place HMA 

140 (sq yd);

Minor HMA 450 

(ton)

Minor 

5

(cu yd)

none none none none none none none none none none
$2.94

(million)
6/3/2012 4/1/2013

Upcoming D4 Construction Contracts-March 2013 Contractors' Outreach - EAST REGION  

notes: Quantities shown are rounded -- This list is not a contract document or part of 

any bidding information and should not serve as a basis for bids.            

COMMON ITEMS

ID Postmiles

These are  some of the major items , selected to suggest the scope/nature of the 

work.  A full bid item list is released online by  the by the Caltrans Office Engineer 

when the project is advertised:

http://dot.ca.gov/hq/esc/oe/weekly_ads/

all_advertised.php 



    

OTHER MAJOR ITEMS (quantities)
OTHER MAJOR ITEMS 

(lump sum)

EA Co Rte Location Description of Work
Environmental 

Permits
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Callout 

Number * 

$000

unless

(million)

shown

Est. 

Advertising 

Date 
(Dates subject to 

Calif. Transportation

Commission vote. 

Verify on Caltrans OE 

website after Adv. 

Date shown below)

Est. Bid-

Opening Date

 (from) / (to)  

N 1 0A090 SOL 80 24.8 /25.2
In the City of Vacaville at Alamo 

Drive

Lengthen Onramp and 

Widen Bridge

CDFG 1602, CVRWQCB 401, 

USACOE 404

180 WD/

125 PED

18" Alt. Pipe Culvert 290 (lf); Class 3 Permeable 

Material (Blanket) 210 (cu yd); Concrete Barrier 

437 (lf); 24" CIDH Concrete Piling 281 (lf)

Temporary Active Treatment 

System; Traffic Control System

HMA (Type A)

150 (ton)/

HMA (Open-

Graded)

80 (ton)

Bridge Ftg

4 (cu yd);

Bridge70

(cu yd);

Approach

Slab

(Type N);

21 (cu yd);

Minor 9 (cu 

yd)

Minor

(gutter)

10

(Cu yd)

31,300

(lb)

Type D

70

(cu yd)

none

Structure

(Bridge)

42

(cu yd)

870 

(cu yd)/

Type Z-

2(ADL) 400

(cu yd)

20

(cu ft)/ 

411 

(sq ft)

730

(sq ft)

Class 4 Sub-

base

130

(cu yd);

Class 3

110

(cu yd)

none
$1.20

(million)
1/14/2013 3/26/2013

N 2 2A110 NAP 121 20.2 /20.4
Near Napa at Capell Creek Bridge 

(# 21-0009)
Replace Bridge (Scour)

CDFG 1602, CVRWQCB 401, 

USACOE 404
180

Rain Event Action Plan 110 (ea); Water 

Sampling/Analysis Day 110 (ea); Temporary 

Construction Roadway 550 (sq yd); 

Precast/Prestressed Concrete Slab 2770 (sq ft); 

Bar Reinforcing Steel 48,800 (lb); Crash Cushion 2 

(ea)

Traffic Control System; 

Temporary Signal System; 

Portable Changeable Message 

Sign; Bridge Removal; Clearing 

and Grubbing; Temporary 

Access Pad; Temporary Creek 

Diversion

HMA (Type A)

500 (ton)

Bridge Ftg

124

(cu yd);

Bridge

190

(cu yd);

Approach 

Slab

(Type N 

Modified)

71

(cu yd);

Minor 6.5 (cu 

yd)

none none

Type D 

1,010

(cu yd)

none

Structural

775 

(cu yd)

none none
1,870 

(sq yd)
none none

$2.38

(million)
6/18/2013 7/15/2013

N 3 2G600 SON 101 54.7 /56.2

Approximately 2.5 miles north of 

Cloverdale to the Mendocino 

County Line

Resurface Failed Asphalt 

Concrete
none 45

Alt Pipe Liner 500 (lf); Compaction Grouting 2200 

(cu ft); Thermoplastic Stripe 10,560 (lf)
Traffic Control System

HMA (open-graded)

2,848 (ton): 

HMA (Type A)

50 (ton)

Minor

8 (cu yd)

Minor 

Backfill

154 

(cu yd)

Rapid 

Strength

8 (cu yd)

none none none none none none
43,400

(sq yd)
none none $790 4/30/2013 5/28/2013

N 4 3S752 SON 1 40.1  
Near Stewarts Point, 2.8 miles 

south of Kruse Ranch Road

Replace Culvert and Rock 

Slope Protection
404,401,1602,CCC 45

Temporary Crash Cushion 2 (ea); Rock Slope 

Protection 130 (cu yd)

Construction Site 

Management; Temporary 

Creek Diversion; Traffic Control 

System; Temporary Signal 

System 

HMA (type A)

160 (ton); Place 

HMA 9 (sq yd)

Minor 

11 

(cu yd)

Minor

(misc)

5 (cu yd)

none none none none
96

(cu yd)
none none none

Borrow 

270 

(cu yd)

$350 4/15/2013 5/13/2013

N 5 4S160 SON 1 21.7  
At Jenner 0.1 mile south of Burke 

Avenue

Replace Retaining Wall 

and Highway
Coastal permit (done) 90 Steel Soldier Pile 480 (lf); none

HMA (type A)

36 (ton)

Backfill

29 

(cu yd);

Retaining

Wall 14

(cu yd)

none

Retaining

Wall

3,420 (lb)

33

(cu yd)

21

(cu yd)

Structural

29 (cu yd)

80

(cu yd)
none none

Class 3 

93 

(cu yd)

none $415 5/28/2013 7/9/2013

Upcoming D4 Construction Contracts-March 2013 Contractors' Outreach - NORTH REGION  

notes: Quantities shown are rounded -- This list is not a contract document or part of 

any bidding information and should not serve as a basis for bids.            

COMMON ITEMS

ID Postmiles

These are  some of the major items , selected to suggest the scope/nature of the 

work.  A full bid item list is released online by  the by the Caltrans Office Engineer 

when the project is advertised:

http://dot.ca.gov/hq/esc/oe/weekly_ads/

all_advertised.php 



    

OTHER MAJOR ITEMS (quantities)
OTHER MAJOR ITEMS 

(lump sum)

EA Co Rte Location Description of Work
Environmental 

Permits
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Callout 

Number * 

$ 000

unless

(million)

shown

Est. Adv.Date 
(Dates subject to 

Calif. Transportation

Commission vote. 

Check Caltrans OE 

website after Adv. 

Date shown below)

Est. Bid-

Opening Date

 (from) / (to)  

S 1 1G070 SCL 9 0.0 /7.0

In and near Saratoga, between Rte 

35 and 0.1 mile south of 6th 

Street

Shoulder Widening None 90
Temporary Fiber Roll 6250 (lf); Temporary Fence 

3770 (lf)
Traffic Control System; 

HMA (type A) 2330 

(ton); 

HMA (open-graded) 

280 (ton)

none none none none none none
1,290 

(cu yd)
none none none none $805 5/7/2013 6/4/2013

S 2 3E290 SCL 82 14.3 /19.2

In Santa Clara, Sunnyvale, and 

Mountain View from Lawrence 

Expressway to 0.2 mile west of 

Route 82/Route 85 Separation

Cold Plane AC Pavement & 

Place HMA (Open-Graded 

Overlay)

None 90
Tack Coat 72 (ton); Thermplastic Striping 88,200 

(lf)

Traffic Control System; Replace 

Inductive Loop Detector

HMA (Type A)

3,900 (ton);

HMA (Open-

Graded)

10,600 (ton)

none none none none none none none none
169,000

(sq yd)
none none

$2.02

(million)
3/29/2013 4/29/2013

S 3 3S830 SCL 17 1.9 /5.8

Near Redwood Estates, at Various 

Locations from Rte 35 to South 

Santa Cruz Avenue

Repair Slipouts: Construct 

Headwall and Soil Wall, 

Drainage System

None 30

Place Hot Mix Asphalt Dike 584 (lf)

Rock Slope Protection 505 (cu yd); Alt. Pipe 

Culvert 176 (lf)

Traffic Control System

Hot Mix Asphalt 

(Type A)

360 (ton)

Minor

6

(cu yd)

Minor

4

(cu yd)

none none none none

840

(cu yd);

Type Z-2

(ADL)

63

(cu yd)

none none none

Topsoil

110

(cu yd)

$355 6/10/2013 7/20/2013

S 4 4S070 SCL 101 5.1  
In Gilroy, at 0.15 mile north of 

South GilroyUC

Install Rock Slope 

Protection
None 30

Grout (Subsealing) 60 (ton); 18" Alt. Pipe Culvert 

91 (lf); Place HMA Dike 480 (lf); Rock Slope 

Protection 57 (cu yd); Metal Beam Guard Rail 

(Wood Post) 440 (lf):Transition Railing (type WB) 

2 (ea)

Modify Light and Sign 

Illumination

Hot Mix Asphalt 

(Type A) 

7 (ton)

Minor

3

(cu yd)

Minor (Veg 

Control)

110

(sq yd)

none none none none
40

(cu yd)
none none none

Topsoil

60

(cu yd)

$170 6/10/2013 7/20/2013

S 5 4S080 SCL 101 36.8  In San Jose at Taylor Street OC

Recronstruct Slope with 

Geogrid and Repair 

Cracked Wing Wall

None 30

Geosynthetic Reinforcement 2,890 

(sq yd); Rolled Erosion Control Product (netting) 

13,100 (sq ft); Cable Railing 3,200 (lf); Hydroseed 

14,200 (sq ft)

Construction Site 

Management; 

Hot Mix Asphalt 

(Type A) 

66 (ton)

none

Curb

(Minor)

17

(sq yd)

none none none none
960

(cu yd)
none none

Class 2

67

(cu yd)

Borrow

1000

(cu yd)

$218 6/10/2013 7/20/2013

Upcoming D4 Construction Contracts-March 2013 Contractors' Outreach - SOUTH REGION 3/21/2013 8:30

notes: Quantities shown are rounded -- This list is not a contract document or part of 

any bidding information and should not serve as a basis for bids.            

COMMON ITEMS

ID Postmiles

These are  some of the major items , selected to suggest the scope/nature of the 

work.  A full bid item list is released online by  the by the Caltrans Office Engineer 

when the project is advertised:

http://dot.ca.gov/hq/esc/oe/weekly_ads/

all_advertised.php 



   

OTHER MAJOR ITEMS (quantities)
OTHER MAJOR ITEMS 

(lump sum)

EA Co Rte Location Description of Work
Environmental 

Permits
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Callout 

Number * 

$ 000

unless

(million)

shown

Est. Adv.Date 
(Dates subject to 

Calif. Transportation

Commission vote. 

Check Caltrans OE 

website after Adv. 

Date shown below)

Est. Bid-

Opening Date

 (from) / (to)  

W 1 1123H SM 1 38.2 /39.7

Devil's Slide Project

(On Route 1 - 4.7 to 0.6 mi south 

of Linda Mar Blvd)

Mitigation and OMC 

Planting

CRWQCB; County Coastal 

Dev. Permit; USACOE; US 

Fish and Wildlife

250/1250

Storm Water Sampling/Analysis Day 18 (ea); 

Mulcy 520 (cu yd); Install Plants 17,200 (ea); 

Sprinkler (type D1) 102,000 (lf)

Roadside Clearing; Maintain 

Existing Planting Areas; Plant 

Establishment Work

none none none none none none none none none none none

n
o

n
e $2.7

(million)
6/4/2013 7/2/2013

W 2 3E300 SM 84 8.4 /17.0

At La Honda, Sky Londa, and at 

and near Woodside from 

Pescadero Road to 1.0 mile north 

of Friars Lane

HMA/OGFC Overlay None 50

Shoulder Backing 500 (ton); Asphaltic Emulsion 

Membrane 120 (ton); Thermoplastic Traffic Stripe 

184,000 (lf)

Traffic Control System  

HMA (type A)

840(ton);

HMA (Bonded 

Wearing Course 

Gap Graded)

11,000 (sq yd);

Minor HMA 35 (ton)

none none none none none none none none
166,000

(sq yd)
none none

$2.13

(million)
3/15/2013 4/15/2013

W 3 3E380 SM 82 20.8 /22.4

In South San Francisco and Colma 

from 1.5  mile south to 0.1 mile 

north of Colma Creek

Nicrosurfacing None 40
Crack Treatment 10 (ln mi); Microsurfacing 1,300 

(ton); Thermoplastic Stripe 31,760 (lf)

Traffic Control System; Modify 

Sign and Lighting

HMA (Type A)

810 (ton)
none none none none none none none none

4,110

(sq yd)
none none $602 4/1/2013 6/1/3013

W 4 4G410 SM 280 9.6 /10.8

Near Belmont from 0.2 mi north 

of Rancho Pulgas UC to Rte 

280/92 Interchange

Replace Asphalt Concrete 

Pavement
None 50

Crack Treatment 5 (ln mi); Geo-synthetic 

Pavement Interlayer 37,000 (sq yd)' Tack coat 30 

(ton); Thermoplastic Traffic Stripe 26,300 (lf)

Traffic Control System

HMA (Type A)

1,440 (ton);

Rubberized HMA 

(gap-graded)

3,740 (ton)

none none none none none none none none
8,240

(sq yd)
none none $825.0 3/27/2013 5/8/2013

Upcoming D4 Construction Contracts-March 2013 Contractors' Outreach - WEST REGION  

notes: Quantities shown are rounded -- This list is not a contract document or part 

of any bidding information and should not serve as a basis for bids.            

COMMON ITEMS

ID Postmiles

These are  some of the major items , selected to suggest the scope/nature of the 

work.  A full bid item list is released online by  the by the Caltrans Office Engineer 

when the project is advertised:

http://dot.ca.gov/hq/esc/oe/weekly_ads/

all_advertised.php 


