



Mandatory Pre-Bid Outreach for Contractors

SFOBB Project 04-3G4434





Agenda

- **Welcome and Introductions**
 - **George Crosby, Caltrans Small Business Program Advocate**
- **Project Development – Kenneth Young, Project Manager**
- **Questions & Answers**
- **Networking - Primes and Subs**
- **Adjourn**



Caltrans Small Business Program Goals

- Increase Small Business Certification
- Increase Contracting Opportunities
- Create Relationships between Prime Contractors and Small Businesses

If you're not certified:

- Register your business at DGS Website:
 - <http://www.dgs.ca.gov/pd/Programs/OSDS/GetCertified.aspx>



Caltrans Small Business Program Goals

CALTRANS EXECUTIVE ORDER S-11-0

“California Department of Transportation will encourage, and whenever possible, increase small business participation, including Disadvantaged Business Enterprises (DBE), in federally-assisted highway and transit-related projects”

- 25% Certified Small Business Enterprise (SBE) goal
- 12.5% Disadvantaged Business Enterprise (DBE) goal
- 3% Disabled Veteran Business Enterprise (DVBE) goal




PROJECT DATA

- **Cost - \$1,020,000 approx.**
- **Route 80, SFOBB, West Span, San Francisco.**
- **Environmental Permits – Categorical Exemptions**
- **Prime Contractor License - Class A or Class C-51**



Replace Grating Shields, Ladders, Drainage Pipes Mandatory Pre-Bid Meeting



All information presented here is an estimate; It is preliminary and subject to change.



04-G4434

West Span of SFOBB



All information presented here is an estimate; It is preliminary and subject to change.



04-3G4434 Typical Tower View



All information presented here is an estimate; It is preliminary and subject to change.



04-3G4434

Side View of Tower, Rocker, ladders



All information presented here is an estimate; It is preliminary and subject to change.



04-3G4434

Typical access to Upper Ladders from Deck



All information presented here is an estimate; It is preliminary and subject to change.



04-3G4434

Typical Space between Tower and End Post



All information presented here is an estimate; It is preliminary and subject to change.



04-3G4434

Typical Space between Tower and End Post



All information presented here is an estimate; It is preliminary and subject to change.



04-3G4434

View of Existing Catwalk under Deck



All information presented here is an estimate; It is preliminary and subject to change.



04-3G4434

Typical View from Under Deck



All information presented here is an estimate; It is preliminary and subject to change.



04-3G4434

Under Deck View of W1





04-3G4434

View of Existing Railing, Ladder at W1





04-3G4434

View of W7



All information presented here is an estimate; It is preliminary and subject to change.



04-3G4434

A similar Ladder at W4



All information presented here is an estimate; It is preliminary and subject to change.



04-3G4434

A similar Ladder at W4





04-3G4434

View of Existing Grating Shield





04-3G4434



All information presented here is an estimate; It is preliminary and subject to change.



04-3G4434

Inside View of Grating Shield





PROJECT SCHEDULE

- **Date Advertised**
 - **September 15, 2014**
- **Bids Open**
 - **October 8, 2014**
- **Construction Schedule**
 - **January 2015 to October 2015**
- **125 Working Days**



Potential Small Business Items of Work **(Traffic)**

Item No.	Item D Description	Unit	Estimated Quantity
1	LEAD COMPLIANCE PLAN	LS	LUMP SUM
2	CONSTRUCTION AREA SIGNS	LS	LUMP SUM
4	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM
5	JOB SITE MANAGEMENT	LS	LUMP SUM
6	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM
7	CLEAN BRIDGE DECK DRAINAGE SYSTEM	LF	50
8	BRIDGE REMOVAL (PORTION)	LS	LUMP SUM
9	RECONSTRUCT HANDRAILING	EA	6
11	MISCELLANEOUS METAL (LADDER SAFETY SYSTEM)	EA	16
13	MOBILIZATION AND TRUCKING	LS	LUMP SUM

All information presented here is an estimate; It is preliminary and subject to change.



**PLEASE SUBMIT ALL BIDDER INQUIRIES FOR
THIS PROJECT, IN WRITING, TO THE WEBSITE
LINK BELOW:**

http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php



NETWORKING