



Pre-Bid Outreach Meeting

June 10, 2008



Pre-Bid Outreach Meeting

Ala-580 R7.8/13.2 – Widen Roadway and Rehab

Pavement

Portola Ave to Greenville Road

June 10, 2008

All information presented here is an estimate; it is preliminary and subject to change.



Meeting Agenda

- **Welcome** – George Crosby, Small Business Liaison
- **CT Small Business Program** –
George Crosby, Small Business Liaison
- **I-580 Corridor Overview** – Issa Bouri
- **Project Overview** – Issa Bouri
- **Question & Answers** – Issa Bouri and Design Team
- **Networking** –
George Crosby, Contractors network with DBEs and Small Businesses



Caltrans Small Business Program Goals

- **Increase Small Business Certification**
- **Increase Contracting Opportunities**
- **Create Relationships between Prime Contractors and Small Businesses**

- **Register your business today at:**
 - DGS Website

<http://www.pd.dgs.ca.gov/smbus/getcertified.htm>



Caltrans Executive Order S-11-0

“California Department of Transportation will encourage, and whenever possible, increase small business participation, including Disadvantage Business Enterprises (DBE), in federally-assisted highway and transit-related projects”


25% Certifies Small Business Enterprise (SBE) goal

13.5% Disadvantage Business Enterprise (DBE) goal

3% Disadvantage Veterans Business Enterprise (DBVE)
goal – (5% for all projects advertised until July 1, 2008)



Construction Projects on I-580 in Tri-Valley for 2008-2009




-  EA # 17130 Isabel Ave. Interchange
-  EA # 29083 E/B HOV & Rehab, Western Segment
-  EA # 29084 E/B HOV & Rehab, Eastern Segment
-  EA # 25760 Fallon Road Interchange

All information presented here is an estimate; it is preliminary and subject to change.



CONSTRUCT EB HOV LANE AND REHAB (Western Segment)



29083 ALA-580 PM 13.2/19.1

Cost: \$ 59,000,000

Adv: 7/8/08 Bids Open: 9/15/08

note; it is preliminary and subject to change.



CONSTRUCT EB HOV LANE AND REHAB (Eastern Segment)



29084 ALA-580 PM R7.8 – 13.2

Cost: \$ 55,000,000


Adv: 05/12/08 Bids Open: 06/24/08

All information presented here is an estimate; it is preliminary and subject to change.

Caltrans District 4



I-580 EB HOV Lane (Eastern Segment)




All information presented here is an estimate; it is preliminary and subject to change.

Caltrans District 4



I-580 EB HOV Lane (Eastern Segment) - Stage 2





I-580 EB HOV Lane (Eastern Segment) - Roadway Work

- **Widen in the Median and to the Outside for 5 miles of HOV Lane and Standard Shoulders**
- **22 Lane Miles of Roadway Rehabilitation**
- **Crack and Seal PCC Pavement**
- **Overlay Roadway and Shoulders with AC**
- **Install Concrete Barrier (Type 60C)**
- **Improve Drainage**
- **Install Loop Detectors, Lighting, Overhead Sign Structures and TOS Elements**



I-580 EB HOV Lane (Eastern Segment) - Construction Schedule

- **Bid Open**
 - » June 24, 2008
- **Begin Construction**
 - » July 15, 2008
- **Total Working Days = 390 days**



I-580 EB HOV Lane

Potential Small Business Items of Work

Item No.	Item Description	unit	Estimated Quantity
"A"	FENCE:		
3	TEMPORARY FENCE (TYPE ESA)	M	1,660
7	TEMPORARY SILT FENCE	M	6,790
27	REMOVE CHAIN LINK FENCE	M	620
142	CHAIN LINK FENCE (TYPE CL-0.9)	M	380
143	CHAIN LINK FENCE (TYPE CL-0.9, SLATTED)	M	260
4	TEMPORARY FENCE (WILDLIFE EXCLUSION)	M	4,450
144	CHAIN LINK FENCE (TYPE CL-1.2, VINYL-CLAD) (MODIFIED)	M	391

All information presented here is an estimate; it is preliminary and subject to change.



I-580 EB HOV Lane

Potential Small Business Items of Work

Item No.	Item Description	unit	Estimated Quantity
"B"	TRAFFIC:		
14	CONSTRUCTION AREA SIGNS	LS	1
19	CHANNELIZER (SURFACE MOUNTED)	EA	370
22	PORTABLE CHANGEABLE MESSAGE SIGN	EA	4
24	TEMPORARY CRASH CUSHION MODULE	EA	300
51	REMOVE CRASH CUSHION (SAND FILLED)	EA	14
145	DELINEATOR (CLASS 1)	EA	210

All information presented here is an estimate; it is preliminary and subject to change.



I-580 EB HOV Lane

Potential Small Business Items of Work

Item No.	Item Description	unit	Estimated Quantity
146	GUARD RAILING DELINEATOR	EA	85
147	CONCRETE BARRIER MARKER	EA	71
148	OBJECT MARKER	EA	15
149	METAL BEAM GUARD RAILING (WOOD POST)	M	830
150	TRANSITION RAILING (TYPE STB)	EA	1
151	TRANSITION RAILING (TYPE WB)	EA	9
152	END ANCHOR ASSEMBLY (TYPE SFT)	EA	16

All information presented here is an estimate; it is preliminary and subject to change.



I-580 EB HOV Lane

Potential Small Business Items of Work

Item No.	Item Description	unit	Estimated Quantity
168	PAVEMENT MARKER (NON-REFLECTIVE)	EA	9,430
169	PAVEMENT MARKER (RETROREFLECTIVE)	EA	4,240
16	TEMPORARY PAVEMENT MARKING (PAINT)	M2	21
17	TEMPORARY TRAFFIC STRIPE (TAPE)	M	30,900
18	TEMPORARY TRAFFIC STRIPE (PAINT)	M	61,300
20	FLASHING BEACON (PORTABLE)	EA	13
21	TEMPORARY PAVEMENT MARKER	EA	50,000

All information presented here is an estimate; it is preliminary and subject to change.



I-580 EB HOV Lane

Potential Small Business Items of Work

Item No.	Item Description	unit	Estimated Quantity
153	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	1
154	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	18
155	CRASH CUSHION, SAND FILLED	EA	2
163	THERMOPLASTIC PAVEMENT MARKING	M2	590
164	100 MM THERMOPLASTIC TRAFFIC STRIPE	M	27,400
165	200 MM THERMOPLASTIC TRAFFIC STRIPE	M	1,620
166	200 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 3.66 M - 0.92 M)	M	1,400
167	100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 5.18 M - 2.14 M)	M	740

All information presented here is an estimate; it is preliminary and subject to change.



I-580 EB HOV Lane

Potential Small Business Items of Work

Item No.	Item Description	unit	Estimated Quantity
"C"	ROAD WORK:		
28	REMOVE METAL BEAM GUARD RAILING	M	900
29	REMOVE SINGLE THRIE BEAM BARRIER	M	11.800
30	REMOVE DOUBLE THRIE BEAM BARRIER	M	1.420
44	RECONSTRUCT SINGLE THRIE BEAM BARRIER	M	410
49	COLD PLANE ASPHALT CONCRETE PAVEMENT	M2	14,400
91	GRIND EXISTING CONCRETE PAVEMENT	M2	3,210

All information presented here is an estimate; it is preliminary and subject to change.



I-580 EB HOV Lane

Potential Small Business Items of Work

Item No.	Item Description	unit	Estimated Quantity
"D"	WATER POLLUTION, EROSION AND LANDSCAPING:		
6	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	1
56	LEAD COMPLIANCE PLAN	LS	1
66	EROSION CONTROL (TYPE D)	HA	4.3
68	EROSION CONTROL (NETTING)	M2	1,360
70	FIBER ROLLS	M	10,500

All information presented here is an estimate; it is preliminary and subject to change.



I-580 EB HOV Lane

Potential Small Business Items of Work

Item No.	Item Description	unit	Estimated Quantity
71	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	4
67	BIOFILTRATION STRIPS	M2	3,740
69	BIOFILTRATION SWALES	M2	1,470

All information presented here is an estimate; it is preliminary and subject to change.



I-580 EB HOV Lane

Potential Small Business (Networking)



**Contractors Network with DBEs and
Small Businesses**



I-580 EB HOV Lane Questions?

