

OCTOBER 2008 UPCOMING CONSTRUCTION PROJECTS DISTRICT 4 EAST REGION

*All information presented here is an estimate; it is preliminary and subject to change.**

#	EA	CO	Rte.	Postmiles	Project Description	Location	Project Elements (e.g., soundwalls)	Estimated Quantities of Major Construction Items (in metric units unless otherwise noted)										Environmental Permits (e.g., 404 USACOE, 401 Water Quality, 1602 Fish & Game, etc.)	Engineer's Estimate	Estimated Working Days (WD) & Plant Establishment Days (PED)	Anticipated Advertisement Date	Anticipated Bid Opening Date
								Asphalt Concrete (AC) with RAC broken out [tonne]	Portland Cement Concrete Pavement (m ³)	Structural Concrete (incl. Footing and Wall) [m ³]	Imported Borrow (m ³)	Roadway Excavation (m ³)	Structural Excavation (incl. Retaining walls) [m ³]	Aggregates (all non-treated Bases) [m ³]	Bar Reinforcing Steel (kg)	Structural Steel (kg)	Unique Construction Items					
1	4A520	ALA	680	R6.1/R19.3	WIDEN FREEWAY, REHABILITATE ROADWAY	ON SB I-680 FROM MISSION BLVD (RTE 238) IN FREMONT TO STONERIDGE DR IN PLEASANTON	Freeway widening, pavement rehabilitation, retaining walls, bridge widening	81,000 HMA 20,000 RAC	2,000	6,500	1,200	38,000	15,000	9,000	465,000	30,500	Rolling Owner Controlled Insurance Program (ROCIIP)	401, 1602	\$47,000	440	Advertised on 9/22/08	Nov-08
2	25378	ALA SCL	680	R000.0/R019.3 M7.4/M9.9	WIDEN FREEWAY, CONSTRUCT AUXILIARY LANE, REHABILITATE ROADWAY	ON I-680 FROM CALAVERAS BLVD (RTE 237) IN MILPITAS TO STONERIDGE DR IN PLEASANTON	Freeway widening, pavement rehabilitation, retaining walls, bridge widening	68,000	500 rapid-setting concrete	5,000	0	29,000	14,000	18,500	708,000	21,500	Electronic toll system, HOV/HOT lane striping	401	\$46,000	495	Advertised on 9/22/08	Dec-08
3	29083	ALA	580	13.2/19.1	CONSTRUCT EB HOV LANE AND REHABILITATE ROADWAY	IN LIVERMORE, DUBLIN AND PLEASANTON FROM 0.4 KM EAST OF PORTOLA AVE OVERCROSSING TO 0.5 KM WEST OF HACIENDA DR OVERCROSSING	Pavement, TOS, soundwall, concrete barrier, retaining wall	441,000 AC 48,900 RAC	500	350	0	44,000	1,450	9,000	110,000	0	None	401, 404, 1602	\$60,000	490	Nov-08	Jan-09
4	2L030	ALA	580	5.9/6	CONSTRUCT MEDIAN BARRIER	NEAR LIVERMORE AT NORTH FLYNN RD OVERCROSSING	Concrete Barrier, Double Thrie Beam Barrier	0	0	0	0	0	0	0	0	0	None	None	\$170	40	Nov-08	Jan-09
5	1A240	ALA	980 24	1.3-2/1.8-4.3	PAVE PLANTING STRIP ON MEDIAN	IN OAKLAND AT VARIOUS LOCATIONS	Remove planting strip, soil disposal at landfill, fill ditch with concrete	0	0	350 Non-structural concrete	0	340	0	0	0	0	Disposal of ADL materials	None	\$580	30	Nov-08	Dec-08
6	17133	ALA	580 84	Rte. 580: 21.0/24.0 Rte. 84: 46.4/47.2	CONSTRUCT ISABEL AVE/I-580 INTERCHANGE	IN LIVERMORE ON RTE 580 FROM 0.2 KM EAST OF PORTOLA AVE OVERCROSSING TO 0.1 KM EAST OF AIRWAY BLVD OVERCROSSING AND ON RTE 84 FROM 0.3 KM NORTH OF AIRWAY BLVD TO 0.5 KM SOUTH OF PORTOLA AVE	New interchange, new bridges, bridge widening, retaining walls, soundwall	32,000 AC 13,000 RAC	0	8,000	195,000	21,000	4,000	31,000	1,024,000	0	None	401, 404, 1602	\$47,000	800	Dec-08	Feb-09
7	3A970	ALA	580	KP 14.5	REBULD SCALE HOUSE	IN LIVERMORE ON WB RTE 580 1.2 KM EAST OF VASCO RD AT LIVERMORE WEIGH STATION	Building	100 SY	0	40	0	0	50	25	Included in concrete	150	Weigh-scale building	None	\$1,550	150	Dec-08	Feb-09

*Please check the Caltrans OE webpage at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.html for the latest information on contracts.

OCTOBER 2008 UPCOMING CONSTRUCTION PROJECTS DISTRICT 4 EAST REGION

*All information presented here is an estimate; it is preliminary and subject to change.**

#	EA	CO	Rte.	Postmiles	Project Description	Location	Project Elements (e.g., soundwalls)	Estimated Quantities of Major Construction Items (in metric units unless otherwise noted)										Environmental Permits (e.g., 404 USACOE, 401 Water Quality, 1602 Fish & Game, etc.)	Engineer's Estimate	Estimated Working Days (WD) & Plant Establishment Days (PED)	Anticipated Advertisement Date	Anticipated Bid Opening Date		
								Asphalt Concrete (AC) with RAC broken out [tonne]	Portland Cement Concrete Pavement (m ³)	Structural Concrete (incl. Footing and Wall) [m ³]	Imported Borrow (m ³)	Roadway Excavation (m ³)	Structural Excavation (incl. Retaining walls) [m ³]	Aggregates (all non-treated Bases) [m ³]	Bar Reinforcing Steel (kg)	Structural Steel (kg)	Unique Construction Items							
8	0E950	ALA SCL	13 24 280	Rte. 13: 7.91/8.32 Rte. 24: R3.06/R5.47 Rte. 280 R0.01/R1.85	REPLACE JOINT SEALS AND METHACRYLATE BRIDGE DECKS	IN ALAMEDA COUNTY ON RTE 13 AND 24 AND IN SANTA CLARA COUNTY ON RTE 280 AT VARIOUS LOCATIONS	Methacrylate, joint seals	0	0	0	0	0	0	0	0	0	0	0	None	None	\$1,500	110	Dec-08	Jan-09
9	1E440	ALA	580	3.9/1.4	REPLACE/REPAIR PCC-SLAB	NEAR LIVERMORE FROM GRANT LINE RD UNDERCROSSING TO STONECUT UNDERPASS	PCC slab	0	550	0	0	0	0	0	0	0	0	0	None	None	\$500	20	Dec-08	Jan-09
10	1E590	ALA	580	7.8/5.9	REPLACE/REPAIR PCC-SLAB	NEAR LIVERMORE FROM NORTH FLYNN RD OC TO 0.4 MILE WEST OF GREENVILLE RD UNDERCROSSING	PCC slab	0	550	0	0	0	0	0	0	0	0	0	None	None	\$500	20	Dec-08	Jan-09
11	16542	ALA	880	027.4/028.0	SEISMIC RETROFIT PH-2	IN OAKLAND AT HIGH STREET OVERHEAD	Replace bridges, construct roadway, retaining walls, and pumping plant	29,000	0	21,000	7,000	46,000	10,000	28,000	3,900,000	34,000	None	None	\$105,000	1,300	Dec-08	Jun-09		
12	2A890	CC MRN	80	0.8/1.2	INSTALL TRAFFIC SIGNALS	IN CONTRA COSTA COUNTY IN THE CITY OF RICHMOND ON RTE 80 AT CARLSON BLVD	Traffic signals, planting, irrigation	450 Ton	26 CY	3 CY	50 CY	150 CY	0	0	0	0	0	None	None	\$600	80	Jan-09	Feb-09	
13	29492	ALA	24	KP 7.6/8.8	REPLACE RAMP	WB RTE 24 TO NB ROUTE 13 IN ALAMEDA COUNTY	Ramp replacement, bioswale	300	1,650	0	0	8,250	0	52	0	0	0	None	None	\$3,900	100	Jan-09	Feb-09	
14	29493	ALA	24	KP 8.8	WIDEN CALDECOTT LANE AT KAY	CALDECOTT LANE AT KAY	Signal at Kay/Broadway and widening of Caldecott Lane	120	0	0	0	250	0	100	0	0	0	None	None	\$300	95	Jan-09	Feb-09	
15	0E770	ALA	880	10.93/34.5	TREAT BRIDGE DECK WITH METHACRYLATE POLYESTER OVERLAY AND REPLACE JOINT SEALS	AT VARIOUS LOCATIONS	Methacrylate, joint seals	0	0	0	0	0	0	0	0	0	0	None	None	\$3,050	107	Jan-09	Mar-09	

*Please check the Caltrans OE webpage at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.html for the latest information on contracts.

OCTOBER 2008 UPCOMING CONSTRUCTION PROJECTS DISTRICT 4 EAST REGION

*All information presented here is an estimate; it is preliminary and subject to change.**

#	EA	CO	Rte.	Postmiles	Project Description	Location	Project Elements (e.g., soundwalls)	Estimated Quantities of Major Construction Items (in metric units unless otherwise noted)										Environmental Permits (e.g., 404 USACOE, 401 Water Quality, 1602 Fish & Game, etc.)	Engineer's Estimate	Estimated Working Days (WD) & Plant Establishment Days (PED)	Anticipated Advertisement Date	Anticipated Bid Opening Date	
								Asphalt Concrete (AC) with RAC broken out [tonne]	Portland Cement Concrete Pavement (m ³)	Structural Concrete (incl. Footing and Wall) [m ³]	Imported Borrow (m ³)	Roadway Excavation (m ³)	Structural Excavation (incl. Retaining walls) [m ³]	Aggregates (all non-treated Bases) [m ³]	Bar Reinforcing Steel (kg)	Structural Steel (kg)	Unique Construction Items						
16	0E930	ALA	580	32.8/45.6	TREAT BRIDGE DECK WITH METHACRYLATE POLYESTER OVERLAY AND REPLACE JOINT SEALS	AT VARIOUS LOCATIONS	Methacrylate, joint seals	0	0	0	0	0	0	0	0	0	0	None	None	\$1,350	100	Feb-09	Apr-09
17	0E790	ALA	580	46.09	TREAT BRIDGE DECK WITH METHACRYLATE POLYESTER OVERLAY AND REPLACE JOINT SEALS	AT VARIOUS LOCATIONS	Methacrylate, joint seals	0	0	0	0	0	0	0	0	0	0	None	None	\$1,500	160	Feb-09	Apr-09
18	1A460	ALA	260	9.5/10	UPGRADE EXISTING VENTILATION FAN MOTORS AND CONTROL SYSTEMS	IN ALAMEDA AND CONTRA COSTA COUNTIES IN THE CALDECOTT TUNNEL ON RTE 24 AND IN ALAMEDA COUNTY IN POSEY WEBSTER TUBES ON RTE 260	Ventilation fan motors and control system	0	0	0	0	0	0	0	0	0	0	Ventilation fan motors	None	\$3,100	200	Feb-09	Apr-09
19	26550	ALA CC	24	5.88/6.24 00/0.35	UPGRADE AM/FM BROADCAST	IN AND NEAR OAKLAND AT THE CALDECOTT TUNNEL	AM/FM broadcast system	0	0	0	0	0	0	0	0	0	0	AM/FM broadcast system (Lump Sum)	None	\$800	180	Feb-09	Mar-09
20	29491	ALA CC	24	KP 8.2/10 (ALA) KP 0.0/2.7 (CC)	CONSTRUCT TUNNEL-4TH BORE	ON RTE 24 AT THE CALDECOTT TUNNEL	Tunnel, retaining walls, soundwall, bioswale, rdwy realignment, OMC building, TOS system, groove exist. conc. pvmt, conc. barrier	5,700	5,800	2,750	0	33,600	12,450	5,100	415,000	16,499	0	OMC building, cross tunnel passages, tunnel portals, tunnel, architectural treatment façade	404, 401, 1602	\$263,000	1100	Feb-09	Jun-09
21	4A580	ALA	24	1.8/2.8	RESURFACE RAMPS	IN OAKLAND FROM ROUTE 580/24 SEPARATION TO 52ND STREET UNDERCROSSING	None	5,700 Ton	0	0	0	0	0	0	0	0	0	None	None	\$800	90 WD	Mar-09	May-09
22	17790	ALA	880	28.2/28.5	REHABILITATE STRUCTURE	IN OAKLAND AT FRUITVALE AVE SEPARATION OVERHEAD	None	2,300	0	550	0	0	0	25	62,500	0	Polyester concrete	None	\$6,800	250	Apr-09	Jun-09	

*Please check the Caltrans OE webpage at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.html for the latest information on contracts.

OCTOBER 2008 UPCOMING CONSTRUCTION PROJECTS DISTRICT 4 NORTH REGION

*All information presented here is an estimate; it is preliminary and subject to change.**

#	EA	CO	Rte.	Postmiles	Project Description	Location	Project Elements (e.g., soundwalls)	Estimated Quantities of Major Construction Items (in metric units unless otherwise noted)										Environmental Permits (e.g., 404 USACOE, 401 Water Quality, 1602 Fish & Game, etc.)	Engineer's Estimate	Estimated Working Days (WD) & Plant Establishment Days (PED)	Anticipated Advertisement Date	Anticipated Bid Opening Date
								Asphalt Concrete (AC) with RAC broken out [tonne]	Portland Cement Concrete Pavement (m ³)	Structural Concrete (incl. Footing and Wall) [m ³]	Imported Borrow (m ³)	Roadway Excavation (m ³)	Structural Excavation (incl. Retaining walls) [m ³]	Aggregates (all non-treated Bases) [m ³]	Bar Reinforcing Steel (kg)	Structural Steel (kg)	Unique Construction Items					
23	299001	SOL	80	6.6/6.8	RESTORE ROADSIDE REST AREA	IN VALLEJO AT THE HUNTER HILL SRRA	Building construction, lighting, retaining walls, additive bidding	0	400 CY	1,030 CY	2,550 CY	15 CY	500 CY	270 CY	167,000 LB	14,000 LB	Cast in place restroom facility	None	\$8,200	300 WD 250 PED	Oct-08	Dec-08
24	12965	SON	101	13.9/15.5	WIDEN FROM 4 TO 6 LANES FOR HOV AND MODIFY INTERCHANGE	IN AND NEAR ROHNERT PARK	HOV widening and interchange modification	48,800 HMA 5300 HMA (open-graded) 6600 HMA (rubberized)	40	11,000	182,000	56,500	8,400	46,200	1,602,000	0	Temp retaining wall =4200 m2	404, 401	\$56,000	840 WD 30 PED	Oct-08	Jan-09
25	0A911	SON	1 12 116	Var	UPGRADE TRAFFIC BARRIERS AND END TERMINALS	AT VARIOUS LOCATIONS	MBGR, end terminals	7 TON	0	0	0	0	0	0	0	0	None	None	\$1,700	80 WD	Dec-08	Jan-09
26	0A921	SON	101 121 128	Var	UPGRADE TRAFFIC BARRIERS AND END TERMINALS	AT VARIOUS LOCATIONS	MBGR, end terminals	15 TON	0	80 CY	0	0	90 CY	0	9600 LB	0	None	None	\$1,700	155WD	Dec-08	Jan-09
27	0A931	SON	12 37 116 121	Var	UPGRADE TRAFFIC BARRIERS AND END TERMINALS	AT VARIOUS LOCATIONS	MBGR, end terminals	5 TON	0	0	0	0	0	0	0	0	None	None	\$950	80 WD	Dec-08	Jan-09
28	4C15U	SOL	80	15.4/20.1	CRACK, SEAT AND OVERLAY	IN FAIRFIELD AND VACAVILLE FROM 0.4 MILE W. OF RTE 12 OVERCROSSING TO 0.85 MILE E. OF AIR BASE PKWY RD OVERCROSSING	Crack & Seat PCC pavement, overlay with HMA	66,500 HMA 28,800 HMA (Open Graded) 42,900 HMA (Rubberized) in Ton	1,000 CY	650 CY (Appr. Slab)	3,300 CY	0	0	0	1,000 LB	0	None	None	22,000	200	Feb-09	Apr-09
29	1E530	SON	12	22/29.4	RESURFACE ASPHALT CONCRETE	NEAR SANTA ROSA FROM 0.3 MILE EAST OF SANTA ROSA CREEK BRIDGE TO 0.2 MILE WEST OF TRINITY RD	AC overlay, MBGR, loop detector	14,300 Ton RHMA 1540 Ton HMA	0	0	300 CY	0	0	0	0	0	None	None	\$3,300	90	Feb-09	Apr-09

OCTOBER 2008 UPCOMING CONSTRUCTION PROJECTS DISTRICT 4 NORTH REGION

*All information presented here is an estimate; it is preliminary and subject to change.**

#	EA	CO	Rte.	Postmiles	Project Description	Location	Project Elements (e.g., soundwalls)	Estimated Quantities of Major Construction Items (in metric units unless otherwise noted)										Environmental Permits (e.g., 404 USACOE, 401 Water Quality, 1602 Fish & Game, etc.)	Engineer's Estimate	Estimated Working Days (WD) & Plant Establishment Days (PED)	Anticipated Advertise- ment Date	Anticipated Bid Opening Date
								Asphalt Concrete (AC) with RAC broken out [tonne]	Portland Cement Concrete Pavement (m ³)	Structural Concrete (incl. Footing and Wall) [m ³]	Imported Borrow (m ³)	Roadway Excavation (m ³)	Structural Excavation (incl. Retaining walls) [m ³]	Aggregates (all non-treated Bases) [m ³]	Bar Reinforcing Steel (kg)	Structural Steel (kg)	Unique Construction Items					
30	4A140	MRN	580	4.8/0	MODIFY INTERCHANGE	JUNCTION OF I-580 AND US-101 IN SAN RAFAEL	Bridge replacement auxilliary lane connector widening	0	3,700	4700	5,800	10,400	2,900	4,700	272,000	0	None	None	\$19,300	240	Feb-09	Mar-09
31	1E560	MRN	131	0/4	RESURFACE ASPHALT CONCRETE	IN AND NEAR TIBURON FROM 101/131 SEPARATION TO MAR WEST ST	Thin AC overlay	2200 Ton microsurfacing	0	0	50 CY	0	0	0	0	0	None	None	\$3,100	40	Mar-09	May-09
32	0T145	SOL	37	7.2/10.5	HIGHWAY PLANTING AND LANDSCAPING	IN VALLEJO ON RTE 37 FROM THE NAPA RIVER BRIDGE TO DIABLO ST (KP R12.9/R16.9)	Tree, shrubs, groundcover, chainlink gates, irrigation systems, rock blanket	0	0	0	0	0	0	0	0	0	Planting & irrigation	None	\$1,650	180 WD 750 PED	Mar-09	Apr-09
33	1E540	SOL	29	0/5.96	RESURFACE ASPHALT CONCRETE	IN VALLEJO FROM RTE 29/80 SEPARATION TO NAPA COUNTY LINE	AC overlay	16,800 Ton RHMA	20 CY	0	0	0	0	0	0	0	None	None	\$4,500	90 WD	Mar-09	May-09
34	3S561	MRN	1	2.6	REPLACE GUARDDRAIL, RECONNECT DOWNDRAIN	0.8 KM NORTH OF RIDGEVIEW COURT RD	Earth confining system with anchored wire mesh, downdrain, MBGR, temp traffic signal	120 HMA	1.2 m3 minor concrete (minor structure)	0	150 M3	750 M3	0	30 m3 cl-4 aggregate subbase	0	0	Embankment confinement system = 700 M3, Anchored wire mesh = 150 M2	401, 404	\$320	20	Mar-09	April-09
35	0A18U	SON	101	8.9/13.9	WIDEN AND IMPROVE FREEWAY FOR HOV LANE	FROM 2.8 KM SOUTH OF RAILROAD AVE UNDERCROSSING TO ROHNERT PARK EXPRESSWAY (KP 12.1/22.4)	Widen for HOV, modify Rte 101/116 IC, new RR Ave structure	99000 HMA 35000 RAC	0	6,000 M3	6,300 M3	54,300; 20,900 ADL	4,100	71,700; 30,500 Lean Concrete Base	544,000	0	Temp ret wall 3,100 M2	404, 401, 1602	\$81,000	630 WD	Apr-09	Jun-09

OCTOBER 2008 UPCOMING CONSTRUCTION PROJECTS DISTRICT 4 SOUTH REGION

*All information presented here is an estimate; it is preliminary and subject to change.**

#	EA	CO	Rte.	Postmiles	Project Description	Location	Project Elements (e.g., soundwalls)	Estimated Quantities of Major Construction Items (in metric units unless otherwise noted)										Environmental Permits (e.g., 404 USACOE, 401 Water Quality, 1602 Fish & Game, etc.)	Engineer's Estimate	Estimated Working Days (WD) & Plant Establishment Days (PED)	Anticipated Advertisement Date	Anticipated Bid Opening Date	
								Asphalt Concrete (AC) with RAC broken out [tonne]	Portland Cement Concrete Pavement (m ²)	Structural Concrete (incl. Footing and Wall) [m ³]	Imported Borrow (m ³)	Roadway Excavation (m ³)	Structural Excavation (incl. Retaining walls) [m ³]	Aggregates (all non-treated Bases) [m ³]	Bar Reinforcing Steel (kg)	Structural Steel (kg)	Unique Construction Items						
36	3A070	SCL	9	0/7.4	INSTALL MEDIAN SOFT BARRIER	FROM THE SANTA CLARA CO LINE TO THE INTERSECTION OF SARATOGA-SUNNYVALE AVE	Centerline rumble strip	0	0	0	0	0	0	0	0	0	0	None	None	\$420	30	Oct-08	Nov-08
37	0A480	SCL	85 101	Rte. 85: R017.8/R019.6 Rte. 101: 34.4/38.1	UPGRADE EXISTING MEDIAN BARRIER	IN SANTA CLARA CO ON RTE 85 IN SAN JOSE, CUPERTINO & SUNNYVALE FROM STEVENS CRK TO HOMESTEAD RD; ON RTE 101 IN SAN JOSE AT VARIOUS LOCATIONS	Concrete and thrie beam barriers	6,300 tons	0	0	0	960 CY	0	1,200 CY	0	0	0	None	None	\$5,900	150	Oct-08	Nov-08
38	1123J	SM	1	39.6/40.1	REPAIR AND REVEGETATE POND	NEAR PACIFICA FROM PM 1.3 TO PM 0.8 SOUTH OF LINDA MAR BOULEVARD	Mitigation, plant establishment, temporary electrical irrigation components, gravel removal, WM and wood fence	0	0	0	0	0	0	0	0	0	0	None	401, 404, 1602, USFWS, San Mateo County LCD wetland	\$1,600	250 WD 1250 PED	Oct-08	Nov-08
39	04225	SM ALA	84	SM: R29.1/R30.2 ALA: OR0.0/R1.0	RESURFACE DECK AND REPAIR EXPANSION JOINT	AT THE DUMBARTON BRIDGE	Deck resurfacing	0	0	0	0	0	0	0	6,200	0	0	None	401, BCDC	\$5,900	150	Nov-08	Jan-09
40	0E720	SCL	101	0.0/52.2	TREAT AND SEAL BRIDGE DECKS WITH METHACRYLATE RESIN AND REPLACE JOINT SEALS	AT VARIOUS LOCATIONS	Methacrylate, joint seals	0	0	0	0	0	0	0	0	0	0	None	None	\$1,300	56	Nov-08	Dec-08
41	0E730	SCL	680 130	Rte. 680: 0/6.18/ Rte. 130: 1.3/1.3	TREAT AND SEAL BRIDGE DECKS WITH METHACRYLATE RESIN AND REPLACE JOINT SEALS	AT VARIOUS LOCATIONS	Methacrylate, joint seals	0	0	0	0	0	0	0	0	0	0	None	None	\$1,150	150	Nov-08	Dec-08
42	0E740	SCL SM	82 237 84	SCL Rte. 82: 0/25.88 SCL Rte. 237: 0.3/10.2 SM Rte. 84: 24.7/24.9	TREAT BRIDGE DECKS WITH METHACRYLATE AND REPLACE JOINT SEALS	AT VARIOUS LOCATIONS	Methacrylate, joint seals	0	0	0	0	0	0	0	0	0	0	None	None	\$1,500	170	Nov-08	Dec-08

*Please check the Caltrans OE webpage at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.html for the latest information on contracts.

OCTOBER 2008 UPCOMING CONSTRUCTION PROJECTS DISTRICT 4 SOUTH REGION

*All information presented here is an estimate; it is preliminary and subject to change.**

#	EA	CO	Rte.	Postmiles	Project Description	Location	Project Elements (e.g., soundwalls)	Estimated Quantities of Major Construction Items (in metric units unless otherwise noted)										Environmental Permits (e.g., 404 USACOE, 401 Water Quality, 1602 Fish & Game, etc.)	Engineer's Estimate	Estimated Working Days (WD) & Plant Establishment Days (PED)	Anticipated Advertisement Date	Anticipated Bid Opening Date	
								Asphalt Concrete (AC) with RAC broken out [tonne]	Portland Cement Concrete Pavement (m ³)	Structural Concrete (incl. Footing and Wall) [m ³]	Imported Borrow (m ³)	Roadway Excavation (m ³)	Structural Excavation (incl. Retaining walls) [m ³]	Aggregates (all non-treated Bases) [m ³]	Bar Reinforcing Steel (kg)	Structural Steel (kg)	Unique Construction Items						
43	4C360	SCL	101	R9.1/R17.8	REPLACE CONCRETE SLABS	BUENA VISTA OVERCROSSING TO COCHRAN RD OVERCROSSING	Concrete slabs	0	850 CY	0	0	0	0	0	0	1,550 EA	0	None	None	\$800	20	Jan-09	Feb-09
44	1E180	SCL	152	11.2/19.7	Digout	AT VARIOUS LOCATIONS	None	2800 Tons	0	0	0	8,700 SY	0	0	0	0	0	None	None	\$550	40	Jan-09	Feb-09
45	1E130	SF	35	0/2	Digout	AT VARIOUS LOCATIONS	None	5,000	0	0	0	16,800	0	0	0	0	0	None	None	\$870	40	Jan-09	Feb-09
46	1E510	SM	1	40.7/46.7	Digout	AT VARIOUS LOCATIONS	None	4,500	0	0	0	13,300	0	0	0	0	0	None	None	\$750	40	Jan-09	Feb-09
47	0E760	SCL	Var	Var	TREAT AND SEAL BRIDGE DECKS WITH METHACRYLATE RESIN AND REPLACE JOINT SEALS	ON ROUTES 9, 17, 25, 35, 85, 87 AND 152 AT VARIOUS LOCATIONS	Methacrylate, joint seals	0	0	0	0	0	0	0	0	0	0	None	None	\$1,350	170 WD	Jan-09	Mar-09
48	1E550	SM	101	6.6/11.9	RESURFACE AC	IN REDWOOD CITY, SAN CARLOS, BELMONT AND SAN MATEO FROM WHIPPLE AVE OVERCROSSING TO FASHION ISLAND BLVD OVERCROSSING	AC overlay	18,900 Ton RHMA 750 Ton HMA	0	0	220 CY	0	0	0	0	0	0	None	None	\$3,600	80	Feb-09	Apr-09
49	1A430	SF	35	1.7	INSTALL TRAFFIC SIGNAL	AT ZOO RD/LAKE MERCED BLVD INTERSECTION	Traffic signal	0	0	120 CY	0	0	0	0	0	0	0	Traffic signal and lighting	None	\$300	120	Mar-09	Apr-09
50	3A110	SM	101	3.1	INSTALL A STANDBY GENERATOR	AT HENDERSON PUMP HOUSE	Dissel generator, electrical, retaining wall	0	0	50 CY	0	0	100 CY	4200 LB	0	0	0	Diesel generator set	None	\$200	90	Mar-09	May-09

*Please check the Caltrans OE webpage at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.html for the latest information on contracts.