FORECAST OF UPCOMING CONSTRUCTION PROJECTS IN DISTRICT 4 AS OF February 13, 2010

UDBE DVBE
EA | co | RTE WORK DESCRIPTION ENGR'S EST | WD | PE | A+B RTL | AD | BO | | | ARRA | oS | L | | | | COMMENTS
[ADVERTISED AND UPCOMING PROJECTS
0G4701 SCl 280 Cold plane asphalt concrete pavement and place hot mix $290,000.00 20 01/14/2010 | 03/08/2010 | 04/14/2010 0.00

1E8801 SCI 25 & 156 Rubberized hot mix asphalt overlay. $1,240,000.00 60 01/14/2010 | 03/01/2010 | 04/07/2010 0.00
2A5411 Nap 29 Reconstruct sidewalk and install pipe handrailing. $470,000.00 340 250 12/17/2009 | 03/08/2010 | 04/06/2010 0.00
1E4301 Ala VAR Treat bridge deckS with methacrylate and replace joint sea $250,000.00 75 01/27/2010 | 03/01/2010 | 04/06/2010 0.00
253761 Ala 680 Highway Planting, Irrigation System and Environmental $1,620,000.00 880 750 11/23/2009 | 02/01/2010 | 03/16/2010 0.00
1A5211 CC,Sac 160 Bridge Seismic Retrofit $93,000,000.00 620 60 Y | 11/19/2009 | 12/21/2009 | 03/10/2010 0.00
0AAO011 Ala 5505 Installation of Photovoltaic Panels $310,000.00 20 10/29/2009 | 02/01/2010 | 03/02/2010 0.00
0E9801 Mrn,Son VAR Treat bridge decks with methacrylate and replace joint sea $490,000.00 85 12/08/2009 | 02/01/2010 | 03/02/2010 0.00
163741 SF 101 Construct tunnel, retaining walls, roadways, bridge and sut  $99,000,000.00 605 12/22/2009 | 12/28/2009 | 02/26/2010 X 5.00
259411 Son 128 Perform highway planting and construct rock slope protecti ~ $870,000.00 1336 1250 08/26/2009 | 02/01/2010 | 02/24/2010 6.00
1E3001 SF,Mm 101 Treat bridge decks and replace joint seals. $1,460,000.00 70 09/16/2009 | 01/25/2010 | 02/24/2010 8.00
1E4101 SM 1,35,92,101,114,280 Treat bridge decks with methacrylate and replace joint sea $510,000.00 80 09/14/2009 | 01/19/2010 | 02/23/2010 0.00
1E0301 SM 35,92 & 101 Treat bridge deck with methacrylate resin and replace joint ~ $300,000.00 60 11/30/2009 | 01/19/2010 | 02/17/2010 0.00
1E4701 | Nap,Sol,Son VAR Treat bridge deck with methacrylate and replace joint seals ~ $740,000.00 80 09/15/2009 | 01/25/2010 | 02/17/2010 0.00

TOTAL $200,550,000
, DAYS UDBE DVBE |UDBE| DVBE
EA CcO RTE WORK DESCRIPTION ENGR'S EST WD PE |A+B RTL AD BO BID LOW BID LOW BIDDER ARRA coaLs |coaLs| cert| cerT COMMENTS
PROJECTS BID OPENED / CURRENTLY AWAITING AWARD

228591 cC 4 Highway and 1 bridge to be widened and 4 bridges to be ¢|  $94,586,143 810 60 09/28/09 | 10/26/09 02/10/10 $64,937,452.60 |O C JONES & SONS INC 7.00 0.00 | 0.00 | 0.00
1E4801 SCI 87,101,152,237,280,600 |Treat bridge deck with methacrylate and replace joint seals $1,915,847 150 12/15/09 01/19/10 02/09/10 $1,316,328.50 [PETERSON-CHASE GENERAL ENGINEERING CONST. 0.00 0.00 0.00 0.00
153401 SM 280 Install ramp metering systems and widen ramp. $3,647,868 245 11/23/09 01/04/10 02/02/10 $2,122,625.00 ' TOP GRADE CONSTRUCTION INC 9.00 0.00 0.00 | 0.00
151301 SCI 280 Install ramp metering systems, widen ramps. $3,000,000 240 11/23/09 12/28/09 01/27/10 $1,528,879.50 |O C JONES & SONS INC X 9.00 0.00 0.00 0.00
044631 SF,Ala 80 Repair bridge joint seals. $403,510 30 03/30/09 | 01/04/10 01/27/10 $247,000.00 | CALIFORNIA ENGINEERING CONTRACTORS INC 0.00 0.00 | 0.00 | 0.00
4A1701 Son 128 Remove and replace existing culverts. $348,703 60 11/04/09 12/21/09 01/26/10 $250,061.00 |DREAMBUILDER 0.00 0.00 0.00 0.00
150341 SCI 280 $2,530,000 240 11/23/09 | 12/28/09 01/26/10 $1,664,671.59 PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC X 10.00 0.00 | 12.50| 0.00

TOTAL  $106,432,070 TOTAL $72,067,018.19
| \ | | \
EA APPARENT LOW BIDDER APPARENT LOW BIDDER'S LISTED SUBS AT TIME OF BID
228591 O C JONES & SONS INC CENTRAL STRIPING (X 2 items),CRUSEDER,DERKO,EAST BAY CONSTRUCTION,GENE AMATO,MR MAHER,SANCO PIPELINE (X 5 items)JSHASTA CONSTRUCTION (X 7 items),SOLID GROUND,ST FRANCIS (X 2 items),VANGUARD.
1E4801 PETERSON-CHASE GENERAL ENGINEERING CONST. |PACIFIC COAST MARKINGS | \ \ \ \ \
153401 TOP GRADE CONSTRUCTION INC CENTRAL STRIPINGx 2 items,DILLARD,EAST BAY CONSTRUCTION,FARWEST,MBI,MIKE BROWN ELECTRIC,STOLOSKI GONZALES. X
151301 O C JONES & SONS INC APEX FENCE,DILLARD ENVIRONMENTAL,FARWEST SAFETY GERCO,LINEAR OPTIONS,MIKE BROWN ELECTRICAL,SWIMS,VANGUARD
044631 CALIFORNIA ENGINEERING CONTRACTORS INC NONE [ [ [ [ [ [ [
4A1701 DREAMBUILDER NONE | | | | | | |
150341 PETERSON-CHASE GENERAL ENGINEERING CONST. CENTRAL FENCE CO,CHRISP COMPANY,MISSION CITY REBAR INC,PACIFIC ELECTRIC
DAYS UDBE DVBE | UDBE | DVBE [AWARDED|
EA co RTE WORK DESCRIPTION ENGR'S EST ) PE | A+B RTL AD BO BID_ | AWARD AMOUNT AWARDED TO ARRA| oo | coaL | cert | cert | pATE COMMENTS
PROJECTS AWARDED (SINCE FORECAST SPREADSHEET DATED January 16, 2009)

14061 Ala 80 Construct Tow Service Building, Fuel Station, and Parking $7,173,392 350.00 11/18/09 12/14/09 01/26/10 $5,321,695.94 | SAUSAL CORPORATION 0.00 0.00 0.00 0.00 | 02/11/10
0A7811 SCl 101,237,280 Upgrade and replace terminal ends of barriers and guardre $1,848,060 40.00 Y 09/09/09 11/30/09 01/27/10 |40 Day $1,547,919.50 MODERN ALLOYS INC 8.00 0.00 | 8.80 | 0.00 | 02/09/10
0120S1 SF 80 Construct bridges, roadway and install electrical system. $134,458,978 1,390.00 07/03/08 08/11/08 12/15/09 $80,775,457.00 |[M C M CONSTRUCTION INC 0.00 5.00 0.00 | 5.20 | 02/04/10
1513C1 Ala 580, 880 Install CCTV cameras at various ramp meter locations. $2,001,800 180.00 06/01/09 12/07/09 01/20/10 $1,028,486.00 ST FRANCIS ELECTRIC INC 11.00 0.00 | 25.00 | 0.00 | 02/02/10
151381 SCI,.SM 280, 680 Install CCTV cameras at various ramp meter locations. $1,195,375 100.00 06/01/09 11/30/09 01/05/10 $517,146.00 PACIFIC ELECTRIC CONTRACTING INC 10.00 0.00 2.00 0.00 | 01/21/10

TOTAL $146,677,605 TOTAL $89,190,704
EA AWARDED TO APPARENT LOW BIDDER'S LISTED SUBS AT TIME OF BID
014061 SAUSAL CORPORATION ANDYS ROOFING CO INC,ARROW ACOUSTICS INC,BAGLEY ENTERPRISES INC,C M C REBAR,D AND D PAINTING,DASCO CONSTRUCTION AND DRYWALL INC,EMPIRE CONTRACT GLAZING,GALLETTI AND SONS INC,KEVIN SULLIVAN HEATING AND AIR INC,L B COMMERCIAL CONSTRUCTION INQ
0A7811 MODERN ALLOYS INC A C DIKE,KRC SAFETY \ ] \ \
0120S1 M C M CONSTRUCTION INC AMERICAN CIVIL CONSTRUCTORS,BAY CITIES PAVING AND GRADING BLEYCO,D AND L CONCRETE PUMPING,PACIFIC COAST STEEL,SCHWAGGER DAVIS.
1513C1 ST FRANCIS ELECTRIC INC ED SAFETY SERVICES,GLOBAL ENVIRONMENTAL NETWORK INC,PC AND N CONSTRUCTION.
a 151381 PACIFIC ELECTRIC CONTRACTING INC NONE
a]
<
2
Information also available at: http://www.dot.ca.gov/hg/esc/oe/bidsopened.html
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FORECAST OF UPCOMING CONSTRUCTION PROJECTS IN DISTRICT 4 AS OF February 13, 2010

EA co RTE WORK DESCRIPTION ENGR'S EST WD PE | A+B RTL ARRA C';Jg ABLES g\éif 2225 g\égi AV\&R@ED COMMENTS

PROJECTS READY TO LIST BUT NOT FUNDED YET
4470U1 |CC 680 REHABILITATE ROADWAY WITH PRECAST, CAST-IN-P $61,000,000 500 Y 02/11/10

1E0201 |SM,SF 1,280 Treat bridge decks with methacrylate and replace joint sea $240,000 60 02/02/10
447901 |Ala 238 Roadway to be rehabilitated and signal and lighting to be i  $16,800,000 410 02/02/10
2A1401 |SF 80, 101 Replace drainage systems, bearings, and joint seals and tr $6,900,000 610 01/25/10
359201 |Mrn 101 Place rock slope protection. $140,000 20 01/20/10
450001 |Mrn 101 PLACE ROCK SLOPE PROTECTION $232,000 20 01/05/10
4A8811 |Son 128 Mitigation planting. $470,000 800 750 01/05/10
3S7101 |Sol 84 Cold foam in-place recycling and resurface roadway with T $1,570,000 30 01/04/10

1E7401 |SM 82 Cold plane pavement and overlay with rubberized hot mix i $2,660,000 90 12/31/09
3S5621 |Mrn 1 Excavate hill and rebuild slope. $310,000 20 12/30/09
0A7821 |SCI Var Terminal System End Treatment of Guardrails to be upgraf $1,950,000 170 Y 12/17/09
249921 |SM 82 MODIFY EXISTING TRAFFIC SIGNALS $8,000,000 260 12/14/09
40801 SF 80 Replace 15 kV electrical cable. $625,000 200 12/01/09

TOTAL Estimated Cost  $100,897,000
EA co RTE WORK DESCRIPTION ENGR'S EST WD PE | A+B ARRA

PROJECTS UNDER SACRAMENTO OFFICE ENGINEER REVIEW (NOT RTL YET)

0A8711 SF,SM 1, 35, 82, 92, 101 Guardrail End Terminal to be upgraded $1,140,000 140

3A4001 SCI 152 Construct westbound Route 152 left turn pocket for San Fe $1,120,000 50

3S7211 Sol 680 Culvert to be replaced and rock slope protection to be cong $350,000 25

264131 Nap 12 Widening highway to 4 Lanes and constructing Retaining V. $28,000,000 470 250

264141 Nap,Sol 12 Widen Route 12 from a two-lane to a four-lane conventiong ~ $52,000,000 700 250

0A5321 Sol 80 RAMP METERING AND WEIGH-IN-MOTION SYSTEM $5,800,000 200 Y

1A5221 SM,Ala 84 Seismic retrofit. $188,000,000 810 Y

1A7701 SM 280 Seismic restoration $8,200,000 173 Y

1A9801 SCI 101 Freeway to be widen and interchange to be reconstructed. $37,000,000 640 Y X
3S8411 Son 1 CONSTRUCT SOLDIER PILE RETAINING WALL AND WI $760,000 60

DVBE |Percentage of DVBE GOALS Certified By Caltrans HQ Awards Unit to Be Credited to Low Bidder; Submitted by Bidder 4 Days After Bid Openinc
TOTAL Estimated Cost  $322,370,000 NG |No Goals
‘ * % Goal submitted by Low Bidder, not certified by State yet
NOTE: BID INFORMATION CAN BE OBTAINED AT THE FOLLOWING WEBSITE: = |% Goal not available at this ime
** 1% Goal not available at this time
AWAR . .
http:/www.dot.ca.gov/hglesc/oe/awards/bidsum_html/ pEp |Date Project was Awarded to Low Bidder
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AWARDED PROJECTS IN DISTRICT 4 TO February 13, 2010

AWARDED TO EA co RTE WORK DESCRIPTION ENGR'S EST | WD | PE A+B AD BO A+B BID BID AMT OR "A" AMT U/IDBE GOALS | DVBE GOALS | DBE CERT | DVBE CERT | AWARDED DATE
ABSL CONSTRUCTION 2L0701 SCI 101 Project will install a clarifier tank and correct drainage problems $164,332.00 125 07/14/08 08/12/08 $112,682.00 5.00 5.00 08/20/08
ABSL CONSTRUCTION Total $164,332.00 Total $112,682.00
A|S CONSTRUCTION COMPANY 356721 SM 84 Storm damage repair and place Anchored Wire Mesh at various locations. $450,886.00 50 06/15/09 07/01/09 $348,583.55. 7.00 12.80 07/20/09
A 1S CONSTRUCTION COMPANY Total $450,886.00 Total $348,583.55
ALANIZ CONSTRUCTION INC 0E8301 SCI 35 Replace asphalt concrete surfacing. $527,000.00 45 04/21/08 05/14/08 $321,800.00 5.00 12.40 05/29/08
ALANIZ CONSTRUCTION INC 4A1901 Ala 13 Remove and replace asphalt concrete surfacing. $812,220.00 30 04/21/08 05/28/08 $600,649.00 5.00 17.20 06/11/08
ALANIZ CONSTRUCTION INC Total $1,339,220.00 Total $922,449.00
AMCO BUILDERS 356001 Nap 29 Remove slide material and repair slope. $87,468.00 15 08/11/08 09/09/08 $64,353.79 09/24/08
AMCO BUILDERS Total $87,468.00 Total $64,353.79
AMERICAN CIVIL CONSTRUCTORS WEST COAST INC 0E5101 Sol 37 Install polyester concrete overlay and replace joint seal $1,760,774.00 60 04/14/08 05/14/08 $1,236,000.00 5.00 0.19 05/27/08
AMERICAN CIVIL CONSTRUCTORS WEST COAST INC 0E7201 SCI 101 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $1,305,333.95 56 01/20/09 02/25/09 $954,573.25. 5.00 0.07 03/13/09
AMERICAN CIVIL CONSTRUCTORS WEST COAST INC 0E7701 Ala 880 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $3,034,634.00 107 11/17/08 01/06/09 $2,192,319.60 5.00 0.04 01/14/09
AMERICAN CIVIL CONSTRUCTORS WEST COAST INC 1A2801 Sol 12 Treat bridge deck, clean joint seals, and clean lift cables. $811,144.50 50 07/16/07 08/14/07 $886,959.33 3.00 0.60 08/31/07
AMERICAN CIVIL CONSTRUCTORS / TOP GRADE CONSTRUCTION 0060A1 CC,Sol 680,780 MODIFY EXISTING BENICIA-MARTINEZ BRIDGE AND APPROACHES. $56,605,452.00 340 Y 08/06/07 10/31/07 $37,155,902 + 340 Days $37,155,902.00 11/21/07
AMERICAN CIVIL CONSTRUCTORS WEST COAST INC Total $63,517,338.45 Total $42,425,754.18
AMLAND CORP 448101 Ala 84 Install traffic signals. $630,000.00 90 07/07/08 08/05/08 $530,205.00 5.00 5.00 10/02/08
AMLAND CORP 151391 SCI 85, 87 Install CCTV cameras at various ramp meter locations. $934,850.00 80 0 11/23/09 12/16/09 $399,663.00 12.00 12.00 01/14/10
AMLAND CORP 042241 SM,Ala 92 Replace and upgrade existing 12 kV electrical switchgear. $2,802,250.00 250 05/11/09 12/08/09 $2,418,670.00 1.00 52.50 01/05/10
AMLAND CORP 265501 Ala,CC 24 Ugrade existing AM/FM rebroadcast system. $783,000.00 180 02/23/09 03/24/09 $782,025.00 5.00 0.00 04/20/09
AMLAND CORP 0E7301 SCI 130, 680 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $1,156,400.00 150 11/24/08 01/14/09 $659,374.00 5.00 4.64 02/03/09
AMLAND CORP 0E4601 Ala 580 Non-Landscaped Weed Control $129,900.00 6 11/24/08 01/28/09 $89,500.00 5.00 5.00 02/11/09
AMLAND CORP 3S7701 Son 116 Construct soil nail wall. $833,857.00 95 07/21/08 08/19/08 $750,395.00 08/26/08
AMLAND CORP 1E5801 SF,SM,SCI,SCr VAR Modify xenon changeable message sign to light emitting diode. $755,000.00 7 05/04/09 05/26/09 $698,464.00 5.00 5.30 06/08/09
AMLAND 356501 SCI 680 Existing storm water damage to be repaired $153,095.00 30 07/16/07 08/14/07 $148,338.00 3.00 3.00 08/28/07
AMLAND Total $8,178,352.00 Total $6,476,634.00
ANOZIRA INCORPORATED 4C3601 SCI 101 Replace concrete pavement. $638,423.00 40 04/06/09 05/06/09 $495,584.00 5.00 5.80 05/21/09
ANOZIRA INCORPORATED Total $3,666,675.00 Total $2,841,655.00
APEX FENCE CO INC 0A9131 Son 12,137,116, 121 Replace metal beam guard railing and terminal systems. $959,241.00 80 07/06/09 08/05/09 $571,677.60 7.00 21.50 08/17/09
APEX FENCE CO INC Total $959,241.00 Total $571,677.60
ARBORWORKS INC 1A3921 SF 101,280 Highway planting restoration (remove and prune trees) $413,500.00 100 06/11/07 07/10/07 $288,000.00 3.00 3.10 07/24/07
ARBORWORKS INC Total $413,500.00 Total $288,000.00
ARBORWELL 1A3931 SCI 85,280,680,880 Highway planting restoration (remove and prune trees) $320,500.00 75 06/11/07 07/10/07 $175,204.84. 3.00 3.70 07/18/07
ARBORWELL Total $320,500.00 Total $175,204.84
ARGONAUT CONSTRUCTORS 1E0601 Sol 12,128 Digouts $837,820.00 45 02/17/09 03/10/09 $470,810.00 5.00 1.30 03/27/09
ARGONAUT CONSTRUCTORS 283811 Son 116 Realign roadway and construct retaining walls and drainage. $18,281,312.50 565 125 09/08/09 11/10/09 $10,972,373.50 6.00 0.10 12/14/09
ARGONAUT CONSTRUCTORS Total $19,119,132.50 Total $11,443,183.50
BAY CITIES PAVING & GRADING INC 269601 cc 24 Rehabilitate existing roadway. $50,716,163.50 320 Y 11/27/06 03/07/07 $34,630,397 + 320 Days $34,630,397.00 03/15/07
BAY CITIES PAVING & GRADING INC 1E5401 Sol 29 Cold plane pavement and place rubberized hot mix asphalt (gap graded). $4,551,209.50 90 03/23/09 04/22/09 $2,851,650.60 5.00 6.00 05/07/09
BAY CITIES PAVING & GRADING INC 4A5201 Ala 680 The roadway to be widen and the pavement to be rehabilitated. $47,008,527.90 177 Y 09/22/08 12/10/08 $34,461,705.60 + 177 Days $34,461,705.60 04/17/09
BAY CITIES PAVING & GRADING INC 253791 Ala 680 Widening, ramp meters and roadway rehabilitation. $42,863,550.00 188 Y 06/30/08 08/19/08 $34,135,789.10 + 188 Days $34,135,789.10 5.00 6.70 09/02/08
BAY CITIES PAVING & GRADING INC 356801 Sol 12 SLIP OUT REPAIR $189,845.00 25 11/05/07 12/05/07 $116,086.05. 12/17/07
BAY CITIES PAVING & GRADING INC Total $145,329,295.90 Total $106,195,628.35
BAY LINE CUTTING & CORING INC 2A6701 Ala 238, 680 Treat bridge deck with methacrylate resin and replace joint seals $1,576,500.00 80 03/26/07 04/25/07 $681,000.10 3.00 3.30 05/11/07
BAY LINE CUTTING & CORING INC 0E9301 Ala 580 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEAL $1,271,914.00 100 12/08/08 01/21/09 $663,824.68 5.00 5.21 01/30/09
BAY LINE CUTTING & CORING INC 0E9101 Ala 80,84,92 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $667,492.00 60 12/15/08 01/21/09 $366,090.80 5.00 5.27 02/03/09
BAY LINE CUTTING & CORING INC 0E5201 cc 4 TREAT BRIDGE DECK WITH MWTHACRYLATE AND REPLACE JOINT SEALS $134,885.25 48 11/24/08 01/13/09 $88,999.00 5.00 5.50 02/10/09
BAY LINE CUTTING & CORING INC 0E5401 SM 280 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEAL $903,735.00 80 11/03/08 12/03/08 $576,290.00 5.00 5.22 12/15/08
BAY LINE CUTTING & CORING INC 1E0401 SM 1 Repair concrete spalls and place polyster concrete on deck surface $625,267.00 52 10/20/08 11/19/08 $465,625.80 5.00 6.27 12/10/08
BAY LINE CUTTING & CORING INC 2A7201 cC 680 Treat bridge deck with methacrylate resin and replace joint seals. $1,487,833.00 130 03/10/08 04/16/08 $831,337.20 5.00 5.20 05/02/08
BAY LINE CUTTING & CORING INC Total $6,667,626.25 Total $3,673,167.58
BLEYCO INCORPORATED 010901 la,CC,Mrn,SF,Sol,S 37,80,84,92,580,680 Upgrade SCADA System. $4,050,710.00 400 10/09/07 12/04/07 $5,333,954.00 3.00 3.00 01/30/08
BLEYCO INCORPORATED Total $4,050,710.00 Total $5,333,954.00
BRCO CONSTRUCTORS INC 0A9201 SM 280 Replace Safety Roadside Rest Area $4,075,815.00 500 250 05/26/09 07/07/09 $2,705,000.00 5.00 07/23/09
BRCO CONSTRUCTORS INC Total $4,075,815.00 Total $2,705,000.00
BUGLER CONSTRUCTION 042251 SM,Ala 84 Existing Expansion Joint Panels to be replaced. $2,693,670.00 80 Y 11/24/08 12/17/08 $2,655,470 + 80 Days $2,655,470.00 5.00 0.60 01/07/09
BUGLER CONSTRUCTION $2,693,670.00 Total $2,655,470.00
CALIFORNIA ENGINEERING CONTRACTORS INC 2A7301 Mrn,Son 101, 37 Treat bridge deck with methacrylate resin and repair joint seals. $2,688,086.15 175 03/10/08 04/09/08 $1,607,913.46 5.00 0.02 04/28/08
CALIFORNIA ENGINEERING CONTRACTORS INC 177901 Ala 880 Overlay bridge deck, replace railing, and construct approach slabs. $6,496,306.00 80 Y 04/27/09 05/26/09 $6,517,807 + 80 Days $6,517,807.00 4.00 0.30 06/15/09
CALIFORNIA ENGINEERING CONTRACTORS INC Total $9,184,392.15 Total $8,125,720.46
CALIFORNIA PAVEMENT MAINTENANCE COMPANY INC 1E1201 SCI 9 Resurface roadway with micro-surfacing. $809,251.00 45 04/20/09 05/19/09 $712,192.80 5.00 0.90 06/02/09
CALIFORNIA PAVEMENT MAINTENANCE COMPANY INC Total $809,251.00 Total $712,192.80
C CMYERS INC 4A4101 Ala 580,880 Emergency Bridge Repair and Reconstruction $5,140,070.00 70 05/03/07 05/07/07 $867,075.00 05/07/07
C C MYERS INC ALTERNATIVE A 163731 SF 101,1 Reconstruct IC, construct viaduct, retaining walls, drainage $81,811,397.43 540 08/10/09 10/07/09 $48,400,000.00 7.00 7.10 10/23/09
C C MYERS INC Total $86,951,467.43 Total $49,267,075.00
CENTRAL FENCE CO 0A8901 Nap 12,29,121,128,221 Metal beam guard railing to be reconstructed $2,670,000.00 120 12/04/06 01/03/07 $1,699,385.00 01/11/07
CENTRAL FENCE CO 1A6501 Son 101 Construct Metal Beam GuardRailing $2,391,116.00 120 04/01/08 04/30/08 $1,813,633.50 05/15/08
CENTRAL FENCE CO 0A9111 Son 1,12, 116 Replace metal beam guard railing and terminal systems. $1,670,410.00 80 07/06/09 07/29/09 $957,495.00 8.00 12.20 08/17/09
CENTRAL FENCE CO Total $6,731,526.00 Total $4,470,513.50
CENTRAL VALLEY ENGINEERING & ASPHALT INC 3A8501 Son 12 Replace asphalt concrete surfacing. $802,770.00 30 04/14/08 05/13/08 $563,675.80 5.00 2.00 05/29/08
CENTRAL VALLEY ENGINEERING & ASPHALT INC 1E1101 Sol 113 Cold plane Asphalt Concrete pavement and Hot Mix Asphalt surfacing. $550,280.00 40 04/28/08 05/30/08 $508,943.10 5.00 1.12 06/16/08
CENTRAL VALLEY ENGINEERING & ASPHALT INC Total $1,353,050.00 Total $1,072,618.90
C F ARCHIBALD PAVING INC 1E1801 SCI 152 Cold plane asphalt concrete surfacing and hot mix asphalt surfacing. $527,000.00 40 04/20/09 05/20/09 $458,530.00 5.00 13.70 06/11/09
C F ARCHIBALD PAVING INC Total $527,000.00 Total $458,530.00
CHARLES R JURIN 0E7101 Son 121 Replace existing culverts $147,729.50 20 04/09/07 05/08/07 $159,915.68 3.00 3.70 05/21/07
CHARLES R JURIN Total $147,729.50 Total $159,915.68
CIMARRON INC 355631 Mrn 1 Install Rock Slope Protection, Replace Pavement and Drainage System. $426,143.00 20 11/20/08 12/11/08 $201,171.50 12/11/08
CIMARRON INC Total $426,143.00 Total $201,171.50
CUNNINGHAM & SONS INC 4A2401 cC 680 Replace existing retaining wall. $182,700.00 45 03/10/08 04/08/08 $100,645.00 5.00 6.22 04/22/08
CUNNINGHAM & SONS INC Total $182,700.00 Total $100,645.00
CONTRACTCORE 4A5351 Ala,CC 4,24 Install wireless magnetometer vehicle detection station. $1,851,351.00 120 02/25/08 04/09/08 $1,015,691.97 5.00 5.92 04/23/08
CONTRACTCORE Total $1,851,351.00 Total $1,015,691.97
CONTRACTORS CHEMICAL INC 0E8001 Mrn,Son 101 Treat bridge deck with methacrylate resin and repair joint seals. $847,501.00 180 03/10/08 04/15/08 $479,682.00 5.00 1.10 04/29/08
CONTRACTORS CHEMICAL INC 0E7401 SM,SCI 84, 82, 237 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEAL $1,510,851.00 170 01/20/09 02/24/09 $982,153.00 5.00 0.70 03/11/09
CONTRACTORS CHEMICAL INC Total $2,358,352.00 Total $1,461,835.00
COAST CONSTRUCTION INC 357301 SM 280 Replace drainage system and repair slope and shoulder. $360,995.00 40 02/13/07 02/21/07 $274,348.00 03/01/07
COAST CONSTRUCTION INC 210301 Ala 580 Construct Median Barrier. $169,985.00 40 11/03/08 12/03/08 $136,950.00 5.00 9.40 12/16/08
COAST CONSTRUCTION INC 1E3701 SF 80 Repair transverse joint seal $374,825.00 57 05/01/09 05/12/09 $275,350.00 5.00 6.50 06/01/09
COAST CONSTRUCTION INC 3A5901 Ala 13 Construct concrete barrier and ramp widening $284,206.60 60 03/10/08 04/08/08 $298,182.00 5.00 5.70 04/22/08
COAST CONSTRUCTION INC Total $1,190,011.60 Total $984,830.00
DEBRUIN CONSTRUCTION INC 2A7401 SCI,SM 85,280 Treat bridge deck with methacrylate resin and replace joint seals $1,951,871.18 180 04/09/07 05/08/07 $1,283,247.75 3.00 0.20 05/18/07
DEBRUIN CONSTRUCTION INC 0E5801 Sol 12,37 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $466,951.85 75 12/08/08 01/28/09 $262,492.18 5.00 0.02 02/13/09
DEBRUIN CONSTRUCTION INC 2A6901 Ala 580,84 Treat bridge deck with methacrylate resin and replace joint seals $1,625,020.00 100 04/02/07 05/02/07 $672,036.00 3.00 0.30 05/15/07
DEBRUIN CONSTRUCTION INC Total $4,043,843.03 Total $2,217,775.93
DE SILVA GATES - BROSMER A JOINT VENTURE OF DE SILVA GA 264201 SM 101 Construct lanes, Peninsula OC, Broadway & Monte Diablo POC, SoundWalls $80,646,253.64 900 250 Y 09/25/06 11/28/06 $120,627,100 + 650 Days $120,627,100.00 02/23/07
DE SILVA GATES - BROSMER A JOINT VENTURE OF DE SILVA GATES Total $80,646,253.64 Total $120,627,100.00
DE SILVA GATES CONSTRUCTION 270841 SM,SF 1,280 Existing median barrier to be replaced with Concrete median barrier. $14,551,246.00 198 90 Y 05/12/08 07/01/08 $10,881,900 + 108 Days $10,881,900.00 08/19/08
DE SILVA GATES CONSTRUCTION 0A4801 ScClI 85,101 Upgrade existing median barrier. $5,876,885.00 45 Y 10/20/08 12/03/08 $3,828,594 + 45 Days $3,828,594.00 12/12/08
DE SILVA GATES CONSTRUCTION 1E0701 SM 101 Hot mixed asphalt surfacing. $3,641,030.00 80 03/24/08 04/23/08 $3,176,050.00 5.00 4.27 05/08/08
DE SILVA GATES CONSTRUCTION 0E4201 SCI 152 Asphalt Concrete Surfacing $1,245,450.00 40 12/03/07 01/23/08 $1,149,033.00 3.00 0.58 02/05/08
DE SILVA GATES CONSTRUCTION 290841 Ala 580 Roadway widening, correcting cross slope, and placing RAC. $54,711,546.15 180 Y 05/12/08 06/24/08 $42,510,771.00 + 180 Days $42,510,771.00 07/28/08
DE SILVA GATES CONSTRUCTION Total $80,026,157.15 Total $61,546,348.00
DISNEY CONSTRUCTION INC 1A2501 cc 80 BRIDGE REPLACEMENT $5,075,726.40 370 250 Y 04/28/08 06/17/08 $4,503,234.50 + 120 Days $4,503,234.50 07/03/08
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DISNEY CONSTRUCTION INC Total $5,075,726.40 Total $4,503,234.50

F C 1 CONSTRUCTORS / GRANITE A JOINT VENTURE OF F C | COI 016011 Ala 92,880 Reconstruct Routes 92/880 freeway interchange. $122,548,871.50 813 Y 01/08/07 06/27/07 $138,440,897.75 + 813 Days $138,440,897.75 3.00 0.90 08/28/07
F C | CONSTRUCTORS INC Total $122,548,871.50 Total #REF!

FALLEN LEAF TREE SERVICE INC 1A3911 Ala,CC 24,238,580,680,880 Highway planting restoration (remove and prune trees) $697,500.00 110 06/11/07 07/03/07 $469,750.00 3.00 3.10 07/13/07
FALLEN LEAF TREE SERVICE INC Total $697,500.00 Total $469,750.00

FARWEST SAFETY INC 2A3101 SM 82 Install raised Separator System $425,000.00 45 07/09/07 08/08/07 $111,150.00 3.00 3.00 08/20/07
FARWEST SAFETY INC Total $425,000.00 Total $111,150.00

FEDCO CONSTRUCTION INC 1E3801 Nap 29 Cold plane asphalt concrete pavement and place HMA (A). $522,586.00 40 05/18/09 06/17/09 $509,589.00 5.00 9.10 06/29/09
FEDCO CONSTRUCTION INC Total $522,586.00 Total $509,589.00

FLATIRON WEST INC 165421 Ala 880 Replace bridges, construct roadway, retaining walls and pumping plant. $75,027,615.30 470 Y 04/20/09 07/29/09 $50,648,177.30 + 470 Days $50,648,177.30 5.00 5.00 08/20/09
FLATIRON WEST INC Total $75,027,615.30 Total $50,648,177.30

FRANK MEDINA 356111 Nap 128 Construct rock slope protection system. $199,630.00 100 03/30/09 04/28/09 $83,210.00 5.00 4.30 05/15/09
FRANK MEDINA Total $199,630.00 Total $83,210.00

GALLAGHER & BURK INC 4A5801 Ala 24 Cold plane and place rubberized hot mix asphalt (gap graded) on ramps. $790,624.00 45 04/20/09 05/19/09 $619,835.00 5.00 21.80 06/01/09
GALLAGHER & BURK INC 1E3201 SM 101 Cold plane and place rubberized hot mix asphalt (gap graded). $2,806,440.00 80 05/26/09 06/24/09 $2,295,770.00 4.00 4.30 07/20/09
GALLAGHER & BURK INC Total $3,597,064.00 Total $2,915,605.00

GEORGE BIANCHI CONSTRUCTION INC 449201 SM 1 Install Concrete Barrier (Type 732B) $480,835.60 60 05/14/07 06/12/07 $496,702.41 3.00 3.00 06/22/07
GEORGE BIANCHI CONSTRUCTION INC Total $480,835.60 Total $496,702.41

G BORTOLOTTO & COMPANY 0E4101 SM 82 Replace Asphalt Concrete Surfacing $843,299.70 40 04/16/07 05/16/07 $640,331.19 3.00 3.41 05/31/07
G BORTOLOTTO & COMPANY 1E5101 SM 1 Cold plane existing pavement and place hot mix asphalt. $731,855.00 40 04/27/09 05/22/09 $602,803.00 5.00 5.90 06/09/09
G BORTOLOTTO & COMPANY Total $1,575,154.70 Total $1,243,134.19

GHILOTTI BROS INC 444701 Sol 80 cold plane existing AC parking areas and resurface; landscaping $688,703.10 310 280 01/02/07 01/30/07 $582,304.00 3.00 2.19 02/09/07
GHILOTTI BROS INC 129651 Son 101 Widen to 6 lanes and reconstruct Wilfred Avenue Interchange. $57,065,087.00 870 30 10/20/08 12/17/08 $37,967,153.75 5.00 0.48 03/03/09
GHILOTTI BROS INC 2409U1 Sol 80 Widen freeway and bridges, rehab pavement and upgrade median barrier $27,461,571.00 620 250 04/21/08 06/10/08 $20,654,247.96 06/20/08
GHILOTTI BROS INC 4C1521 Sol 80 Crack seal and overlay on the mainline with shoulder backing. $46,054,235.00 190 Y 01/22/08 03/11/08 $34,105,422 + 190 Days $34,105,422.00 03/18/08
GHILOTTI BROS INC 357801 Son 116 Construct shoulder backing and rock slope protection. $101,280.00 40 11/05/07 12/04/07 $67,777.00 12/12/07
GHILOTTI BROS INC 3A5201 cc 4 Repair slipout $484,500.00 60 07/09/07 08/08/07 $262,867.80 3.00 3.00 08/20/07
GHILOTTI BROS INC 263721 cCc 80 Widen freeway and bridge, Retaining wall and TOS - Construct EB HOVL $32,038,957.70 375 250 Y 08/03/09 10/06/09 $20,404,615.80 + 125 Days $20,404,615.80 10/22/09
GHILOTTI BROS INC 294931 Ala 24 Widen roadway and install signal and lighting. $376,716.00 95 0 10/19/09 11/18/09 $311,412.00 4.00 36.10 12/23/09
GHILOTTI BROS INC 226141 Mrn 101 WIDEN FREEWAY, RECONSTRUCT RAILROAD TRACK, CONSTRUCT BICYCLE TRAIL $48,370,074.90 515 250 Y 04/02/07 05/30/07 $43,851,526.41 + 265 Days $43,851,526.41 07/17/07
GHILOTTI BROS INC Total $212,641,124.70 Total $158,207,326.72

GHILOTTI CONSTRUCTION COMPANY INC 0C7901 Sol 12 Place Asphalt Concrete Surfacing $8,520,000.00 95 03/19/07 04/17/07 $4,772,973.50 04/24/07
GHILOTTI CONSTRUCTION COMPANY INC 1E5601 Mrn 131 Overlay roadway with rubberized hot mix asphalt (gap graded). $1,951,415.00 60 03/02/09 04/01/09 $1,383,838.00 5.00 3.40 04/20/09
GHILOTTI CONSTRUCTION COMPANY INC 219861 Son 12 Construct left turn channelization and realign roadway. $3,222,295.00 480 250 09/08/08 10/15/08 $2,141,143.50 11/26/08
GHILOTTI CONSTRUCTION COMPANY INC 1E5501 SM 101 RHMA Overlay $3,524,227.00 80 01/12/09 02/11/09 $2,774,093.50 5.00 0.10 03/05/09
GHILOTTI CONSTRUCTION COMPANY INC 2A9901 SF 280 Grind existing pavement and hot mix asphalt surfacing. $4,277,215.00 120 04/07/08 05/14/08 $3,094,849.20 5.00 2.08 06/03/08
GHILOTTI CONSTRUCTION COMPANY INC 0A0401 Sol 12 A truck climbing lane to be constructed $8,616,413.00 130 Y 11/05/07 12/12/07 $6,000,211 + 130 Days $6,000,211.00 12/20/07
GHILOTTI CONSTRUCTION COMPANY INC 0C9601 SM 280 AC Pavement to be overlaid and PCC slab to be ground/replaced. $26,058,350.00 240 10/30/06 01/03/07 $19,332,619.00 01/11/07
GHILOTTI CONSTRUCTION COMPANY INC 4A1401 Mrn 580101 Replace bridge, widen roadway, and construct retaining walls. $11,819,626.65 128 06/22/09 09/30/09 $9,350,537.20 + 128 Days $9,350,537.20 1.00 1.10 11/04/09
GHILOTTI CONSTRUCTION COMPANY INC 290831 Ala 580 Widen freeway, rehab pavement, construct RW and bridge footings. $51,505,610.84 490 01/05/09 06/03/09 $30,454,448.00 5.00 5.00 07/22/09
GHILOTTI CONSTRUCTION COMPANY INC 1E5301 Son 12 Resurface AC pavement $3,260,000.00 90 01/20/09 02/18/09 $2,552,691.00 5.00 0.18 04/02/09
GHILOTTI CONSTRUCTION COMPANY INC Total $122,755,152.49 Total $81,857,403.90

GORDON N BALL INC 2937U1 Mrn 101 Widen ramp with AC, AB, and AS; construct concrete retaining wall. $6,570,216.60 480 250 11/27/06 01/03/07 $4,897,264.48 01/18/07
GORDON N BALL INC 0A2401 Scl 101 Replace slow weigh-in-motion system. $1,117,133.00 165 04/28/08 05/30/08 $839,808.00 5.00 6.20 06/17/08
GORDON N BALL INC 358401 Son 1 Construct tie back wall and widen shoulder. $2,550,581.00 120 08/11/08 09/16/08 $1,986,732.00 09/26/08
GORDON N BALL INC 356301 SM 84 This project will construct a tieback retaining wall. $1,708,564.00 130 - 12/18/07 01/08/08 $1,355,315.00 01/16/08
GORDON N BALL INC 3585611 Mrn 1 REPAIR DRAINAGE SYSTEM AND WIDENING SHOULDERS $296,070.00 60 40 06/08/09 07/15/09 $260,840.00 5.00 0.80 08/04/09
GORDON N BALL INC 252201 cc 24 Construct a soil nail wall to repair storm damage $826,827.00 110 07/16/07 08/08/07 $738,098.00 3.00 1.90 09/19/07
GORDON N BALL INC Total $13,069,391.60 Total $10,078,057.48

GRANITE CONSTRUCTION COMPANY 4R7601 Ala 185 Replace Asphalt Concrete Surfacing $285,400.00 30 04/16/07 05/15/07 $282,560.00 3.00 11.80 05/24/07
GRANITE CONSTRUCTION COMPANY 3A5601 SclI 152 Install centerline rumble strip. $354,000.00 60 0 04/13/09 05/06/09 $205,671.00 5.00 7.30 05/22/09
GRANITE CONSTRUCTION COMPANY 1E3901 Scli 35 Overlay roadway with rubberized hot mix asphalt (gap graded). $1,224,837.00 40 05/26/09 06/23/09 $1,045,045.00 4.00 7.80 07/16/09
GRANITE CONSTRUCTION COMPANY 0E3101 SM 84 Bonded wearing course surfacing $2,512,730.00 80 01/16/07 02/14/07 $2,844,844.00 3.00 3.19 02/27/07
GRANITE CONSTRUCTION COMPANY 0C9011 SCI 101 Cold plane asphalt concrete surfacing and hot mix asphalt surfacing. $29,138,865.00 73 Y 09/08/09 10/14/09 $23,919,530 + 73 Days $23,919,530.00 7.00 7.20 11/12/09
GRANITE CONSTRUCTION COMPANY Total $33,515,832.00 Total $28,297,650.00

GOODWIN CONSTRUCTION INC 1A7601 Son 101 INSTALL CROSS CULVERTS AND DRAINAGE PIPES $327,501.50 60 02/13/07 03/13/07 $358,300.00 3.00 3.00 03/23/07
GOODWIN CONSTRUCTION INC 2585401 SM 92 Mitigation and restoration for storm damage repair $363,030.00 190 125 05/21/07 06/13/07 $461,640.00 3.00 4.40 06/29/07
GOODWIN CONSTRUCTION INC Total $690,531.50 Total $819,940.00

HARRIS ELECTRIC 3A1101 SM 101 Install standby generator. $213,799.00 90 04/06/09 05/06/09 $144,378.53 5.00 5.20 05/20/09
HARRIS ELECTRIC Total $213,799.00 Total $144,378.53

HSRINC 1A8601 SCI 152 Construct concrete barrier and modify drainage facilities. $457,095.00 66 08/18/08 09/17/08 $221,001.00 09/26/08
HSRINC Total $670,894.00 Total $365,379.53

J A GONSALVES & SON CONSTRUCTION INC 0E3601 Son 12 Replace Asphalt Concrete pavement and Microsurfacing $850,635.00 30 12/10/07 01/16/08 $521,682.00 3.00 3.00 01/29/08
J A GONSALVES & SON CONSTRUCTION INC 1E2201 Son 1 Replace asphalt concrete surfacing $417,430.00 45 05/26/09 06/23/09 $369,030.00 4.00 4.00 07/20/09
J A GONSALVES & SON CONSTRUCTION INC Total $1,268,065.00 Total $890,712.00

J JNGUYEN INC 2707A1 Ala 13 Perform Highway Planting and Install Irrigation System $325,449.50 840 750 09/04/07 09/25/07 $327,707.00 10/12/07
J JNGUYEN INC 256201 SM 1 Rock slope protection, timber check dam and erosion control. $280,710.00 315 250 04/27/09 05/22/09 $164,911.00 4.00 99.10 06/15/09
J JNGUYEN INC 0060C1 CC,Ssol 680,780 Perform Highway Planting and Install Irrigation Systems $1,500,862.50 1000 750 10/19/09 11/17/09 $848,677.00 0.40 12/21/09
J JNGUYEN INC 235761 SM 101 Establish Existing Planting $168,500.00 500 500 10/29/07 12/05/07 $130,480.00 3.00 1.1 12/21/07
J J NGUYEN INC Total $2,275,522.00 Total $1,471,775.00

JOHNSON MECHANICAL CONTRACTORS INC 1A1101 Sol 80 Install generator, upgrade weigh scales, & various electrical systems $767,229.00 85 07/16/07 08/14/07 $439,060.00 3.00 2.60 08/27/07
JOHNSON MECHANICAL CONTRACTORS INC Total $767,229.00 Total $439,060.00

HSRINC 1A9901 SCI 880 Construct Portland Cement concrete lined ditch $923,580.00 80 11/20/06 02/28/07 $797,590.00 3.00 2.00 03/22/07
HSRINC Total $923,580.00 Total $797,590.00

KL M CONSTRUCTION INC 0E0701 Son 12 Repair hinges and replace joint seals $1,195,000.00 105 04/02/07 05/23/07 $942,545.00 3.00 3.60 06/01/07
K L M CONSTRUCTION INC Total $1,195,000.00 Total $942,545.00

KUDSK CONSTRUCTION INC 3A9701 Ala 580 Rebuild scale house. $1,083,575.00 150 05/26/09 06/24/09 $698,170.00 5.00 0.00 07/09/09
KUDSK CONSTRUCTION INC Total $1,083,575.00 Total $698,170.00

LINEAR OPTIONS INC 0A7401 ScCI 152 Install striping and centerline rumble strip $118,550.00 30 12/11/06 01/17/07 $87,875.00 3.00 3.30 01/25/07
LINEAR OPTIONS INC 1A0001 Son 12 RUMBLE STRIP $942,410.00 90 12/17/07 01/09/08 $324,915.00 01/22/08
LINEAR OPTIONS INC 1A7001 Ala 84 Install soft median barrier $640,000.00 50 05/29/07 06/27/07 $345,715.00 3.00 3.48 07/06/07
LINEAR OPTIONS INC Total $1,700,960.00 Total $758,505.00

M B SERVICES 1E5901 Ala 580 Replace concrete pavement $630,810.00 70 02/23/09 03/24/09 $382,888.00 5.00 5.45 04/07/09
M B SERVICES 4C3701 Son 12 Cold plane asphalt concrete pavement and place HMA (A). $845,130.00 45 03/30/09 04/28/09 $507,839.75. 5.00 7.70 05/11/09
M B SERVICES 1E1301 SF 35 Replace asphalt concrete surfacing . $853,940.00 40 03/30/09 04/29/09 $645,623.00 5.00 6.00 05/14/09
M B SERVICES 0G0801 Son,Sol 37 Replace asphalt concrete surfacing. $753,450.00 30 03/23/09 04/08/09 $415,000.00 5.00 11.00 04/23/09
M B SERVICES Total $3,083,330.00 Total $1,951,350.75

M BUMGARNER INC 2A4601 Mrn 37 DOUBLE THRIE BEAM MEDIAN BARRIER TO BE INSTALLED $802,980.00 45 11/26/07 01/09/08 $332,345.00 3.00 3.70 01/18/08
M BUMGARNER INC Total $802,980.00 Total $332,345.00

MANSON CONSTRUCTION CO 0120K1 SF,Ala 80 Install two 25 kv submarine cables with 1000 kemil conductors. $11,451,580.00 330 N/A 11/27/06 12/18/06 $9,679,181.00 01/11/07
MANSON CONSTRUCTION CO 3A7601 CC,Mrn 580 Pier 34 Fender Collision Damage and Fender Rehabilitation. $1,495,598.00 155 06/30/08 08/06/08 $1,449,600.00 5.00 9.10 08/21/08
MANSON CONSTRUCTION CO Total $12,947,178.00 Total $11,128,781.00

MARTIN BROTHERS CONSTRUCTION 0E4401 SCI 152 Replace asphalt concrete surfacing $173,750.00 25 03/05/07 04/04/07 $133,197.40 3.00 1.60 04/13/07
MARTIN BROTHERS CONSTRUCTION Total $173,750.00 Total $133,197.40

M C M CONSTRUCTION INC 0120L1 Ala 80 Construct bridge, roadway, building and electrical system. $198,392,812.00 650 Y 02/26/07 06/05/07 $177,777,777.50 + 650 Days $177,777,777.50 3.00 07/16/07
M C M CONSTRUCTION INC 0120S1 SF 80 Construct bridges, roadway and install electrical system. $134,458,977.80 1390 08/11/08 12/15/09 $80,775,457.00 5.00 5.20 02/04/10
M C M CONSTRUCTION INC 1706U1 Ala 880 replace EXISTING BRIDGE WITH Prestressed CONCRETE and WIDEN freeway. $117,776,772.00 800 Y 11/26/07 02/04/09 $87,877,777 + 800 Days $87,877,777.00 03/25/09
M C M CONSTRUCTION INC Total $450,628,561.80 Total $346,431,011.50

MC GUIRE AND HESTER 272431 Son 101 Highway Planting to be performed and Irrigation to be installed. $2,368,931.00 1000 750 07/16/07 08/21/07 $2,125,968.00 3.00 0.50 09/10/07
MC GUIRE AND HESTER Total $3,800,000.00 Total $2,125,968.00

MCK SERVICES INC 0E4501 Sci 101 Replace Asphalt concrete surfacing $541,170.00 35 12/10/07 01/15/08 $388,063.50 3.00 0.30 01/30/08
M C K SERVICES INC 0E6601 Ala 680 Replace concrete pavement. $571,000.00 60 03/17/08 04/16/08 $337,888.00 5.00 5.02 05/01/08
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MCK SERVICES INC Total $1,112,170.00 Total $725,951.50

MIDSTATE BARRIER INC 0E3201 Ala,SM 580,1,35,92,380 Replace guardrailing. $643,840.00 80 04/07/08 05/07/08 $466,800.00 5.00 28.67 05/22/08
MIDSTATE BARRIER INC 3A8101 Sol 80 Replace weigh station message signs $802,519.00 60 07/14/08 08/13/08 $646,600.00 5.00 10.70 08/22/08
MIDSTATE BARRIER INC Total $1,446,359.00 Total $1,113,400.00

MIKE BROWN ELECTRIC CO 162511 SF 1 Modify traffic signals. $3,800,000.00 250 10/01/07 10/31/07 $3,034,812.00 3.00 3.80 12/21/07
MIKE BROWN ELECTRIC CO Total $3,800,000.00 Total $3,034,812.00

MODERN ALLOYS INC 0A7811 SCI 101,237,280 Upgrade and replace terminal ends of barriers and guardrails. $1,848,060.00 40 Y 11/30/09 01/27/10 $1,547,919.50 + 40 Days $1,547,919.50 8.00 8.80 02/09/10
MODERN ALLOYS INC Total $1,848,060.00 Total $1,547,919.50

NO FAULT ASPHALT INC 0E4301 SCI 101 Seal cracks $148,100.00 30 04/23/07 05/22/07 $145,600.00 3.00 3.00 05/31/07
NO FAULT ASPHALT INC Total $148,100.00 Total $145,600.00

NORTH BAY CONSTRUCTION INC 0E3501 Son 1 Hot Mix Asphalt (Open graded) surfacing. $887,295.00 30 04/21/08 05/21/08 $895,702.00 5.00 0.12 06/05/08
NORTH BAY CONSTRUCTION INC 1E5001 Son 116 Replace asphalt concrete surfacing. $345,160.00 25 03/02/09 03/25/09 $266,873.00 5.00 0.20 04/28/09
NORTH BAY CONSTRUCTION INC 444211 Nap 121 WIDEN SHOULDER, REALIGN HORIZONTAL CURVES, REALIGN DUHIG ROAD $9,555,996.00 90 Y 09/02/08 10/21/08 $6,109,321 + 90 Days $6,109,321.00 12/10/08
NORTH BAY CONSTRUCTION INC 283701 Nap 128 Repair slide, reinforced embankment and improve drainage. $1,133,502.00 60 09/09/09 09/16/09 $547,113.70 7.00 09/30/09
NORTH BAY CONSTRUCTION INC 0A18U1 Son 101 Widen Hwy and Br, add HOV lanes, and install signals and lightings. $77,661,175.50 207 0 Y 06/15/09 10/14/09 $48,756,304.30 + 207 Days $48,756,304.30 1.00 3.30 12/23/09
NORTH BAY CONSTRUCTION INC 0E6901 Mrn 1 Cold plane existing AC pavement and place asphalt concrete (Type A) $414,510.00 30 04/23/07 05/23/07 $397,882.00 3.00 0.00 06/12/07
NORTH BAY CONSTRUCTION INC Total $89,997,638.50 Total $56,973,196.00

NORWOOD CONSTRUCTION 356901 Sol 12 REPLACE OR REPAIR EXISTING CULVERTS $273,266.00 25 10/01/07 10/30/07 $174,811.00 3.00 4.20 11/08/07
NORWOOD CONSTRUCTION Total $273,266.00 Total $174,811.00

O C JONES & SONS INC 0A5311 Sol 80 Widen freeway and structures. $49,037,601.00 330 03/10/08 04/29/08 $26,520,142.50 06/04/08
O C JONES & SONS INC 0A10UL Son 101 Widen highway with AC & AB and replace concrete pavement $82,630,400.00 234 Y 07/14/08 09/24/08 $77,801,475 + 234 Days $77,801,475.00 10/29/08
O C JONES & SONS INC 0T2401 Sol,Nap 80 REHABILITATE PAVEMENT, CONSTRUCT MEDIAN BARRIER, UPGRADE MBGR $29,805,736.55 164 Y 10/01/07 11/27/07 $18,241,553 + 164 Days $18,241,553.00 12/05/07
O C JONES & SONS INC 3A6301 Sol 12 Install Concrete Barrier (type K) and Shoulder Rumble Strip. $2,562,120.00 60 05/29/07 06/26/07 $1,444,769.00 3.00 4.10 07/06/07
O C JONES & SONS INC 0130E1 cCc 80 Construction of Vista Point. $632,780.00 360 250 03/19/07 04/18/07 $466,545.00 3.00 0.00 06/01/07
O C JONES & SONS INC 0C9201 SF 101 GRIND AND REPLACE PCC PAVEMENT, AND ASPHALT CONCRETE SURFACING $8,336,142.00 107 Y 03/19/07 04/25/07 $8,341,673 + 107 Days $8,341,673.00 05/07/07
O C JONES & SONS INC 270521 Sci 280 Upgrade Metal Beam Median Barrier to Concrete Barrier. $12,957,050.00 167 Y 12/18/06 01/24/07 $11,510,873 + 167 Days $11,510,873.00 01/31/07
O C JONES & SONS INC 258721 Sol 680 Concrete short wall, sidewalk, curb and gutter and landscape work. $965,055.00 350 250 06/25/07 07/25/07 $580,975.00 3.00 32.00 08/06/07
O C JONES & SONS INC Total $186,926,884.55 Total $144,908,005.50

ODYSSEY LANDSCAPING COMPANY INC 112371 SM 1 POND REPAIR AND REVEGETATION $1,776,958.00 1500 1300 10/14/08 02/11/09 $959,000.00 03/09/09
ODYSSEY LANDSCAPING COMPANY INC $1,776,958.00 Total $959,000.00

O'GRADY PAVING INC 4A2101 SCI 17 Cold plane and resurface ramps. $249,405.00 20 04/21/08 05/20/08 $195,687.00 5.00 13.60 06/04/08
O'GRADY PAVING INC Total $249,405.00 Total $195,687.00

PACIFIC ELECTRIC CONTRACTING INC 151361 Scl 17,880 Install CCTV cameras at various ramp meter locations. $868,600.00 80 0 11/16/09 12/09/09 $343,294.00 12.00 4.10 01/07/10
PACIFIC ELECTRIC CONTRACTING INC 151381 SCI,.sM 280, 680 Install CCTV cameras at various ramp meter locations. $1,195,375.00 100 11/30/09 01/05/10 $517,146.00 10.00 2.00 01/21/10
PACIFIC ELECTRIC CONTRACTING INC Total $2,063,975.00 Total $860,440.00

PARKER LANDSCAPE DEVELOPMENT INC 0T1451 Sol 29,37 Perform Highway Planting and Install Irrigation Systems. $1,333,692.75 930 750 11/09/09 12/16/09 $936,334.38 4.90 01/14/10
PARKER LANDSCAPE DEVELOPMENT INC Total $1,333,692.75 Total $936,334.38

PAVE TECH INC 3A0301 Son 101 Grind and replace PCC pavement $5,627,000.00 120 03/24/08 04/22/08 $3,862,209.00 5.00 5.50 05/06/08
PAVE - TECH INC 4A5311 Ala 580 Install wireless magnetometer vehicle detection station. $1,834,005.00 130 02/25/08 03/25/08 $1,361,975.00 5.00 6.30 04/15/08
PAVE - TECH INC 0E8101 Sol 80, 505 Treat bridge deck, replace joint seals, and repair approach slabs. $1,217,651.00 129 03/10/08 04/09/08 $731,318.00 5.00 5.40 04/22/08
PAVE TECH INC Total $8,678,656.00 Total $5,955,502.00

PAVEX CONSTRUCTION DIVISION 4R7701 SM 1 Asphalt concrete surfacing $2,750,110 90 12/04/06 01/03/07 $2,354,868.00 3.00 3.60 02/16/07
PAVEX CONSTRUCTION DIVISION 4A3501 SF 280 Widen ramp and remove concrete carrier (type K). $492,581 45 03/30/09 04/28/09 $294,874.30 5.00 6.00 05/07/09
PAVEX CONSTRUCTION DIVISION 0E6801 SclI 130 Asphalt Concrete Surfacing $753,405 30 11/26/07 01/16/08 $557,896.00 3.00 3.20 01/29/08
PAVEX CONSTRUCTION DIVISION 1A6901 Ala 84 OGAC OVERLAY, INSTALL RUMBLE STRIP AND CONCRETE MEDIAN BARRIER. $3,398,004 43 Y 05/29/07 06/20/07 $2,225,463.00 + 43 Days $2,225,463.00 06/27/07
PAVEX CONSTRUCTION DIVISION 444001 Ala 84 Existing highway to be widened. $6,717,129 335 250 Y 10/01/07 11/28/07 $4,941,027.20 + 85 Days $4,941,027.20 3.00 3.10 12/20/07
PAVEX CONSTRUCTION DIVISION 0A0601 SM 280 Widen on-ramp and lengthen merge area $775,808 75 04/30/07 05/30/07 $668,685.00 3.00 3.50 06/28/07
PAVEX CONSTRUCTION DIVISION 4R7701 SM 1 Asphalt concrete surfacing $2,750,110 90 12/04/06 01/03/07 $2,354,868.00 3.00 3.60 02/16/07
PAVEX CONSTRUCTION DIVISION Total $17,637,147.40 Total $13,397,681.50

PENHALL COMPANY 2A7701 SM 101 Treat bridge deck with methacrylate resin and replace joint seals $1,920,660 135 04/02/07 05/09/07 $1,397,946.61 3.00 2.10 05/22/07
PENHALL COMPANY 0E5301 SM 380 Treat bridge deck with methacrylate resin and replace joint seals. $1,106,213 130 02/17/09 03/17/09 $727,693.00 5.00 36.00 04/20/09
PENHALL COMPANY 0E9001 Sol,Nap 12,29,37,80,113,505,780 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $494,950 70 01/12/09 02/10/09 $345,546.50 5.00 1.40 02/27/09
PENHALL COMPANY 0E9501 Ala,SCI 13, 24, 280 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACW JOINT SEALS $1,582,420 110 01/20/09 02/18/09 $802,065.42 5.00 1.50 03/04/09
PENHALL COMPANY 0E7901 Ala 580 TREAT BRIDGE DECK WITH METHACRYLATE, POLYESTER OVERLAY $1,414,919 160 01/12/09 02/11/09 $870,725.50 5.00 1.30 02/27/09
PENHALL COMPANY 0E7601 ScCi Var TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEAL $1,360,266 170 11/17/08 01/07/09 $865,523.90 5.00 1.90 01/21/09
PENHALL COMPANY 0E5601 SCI 85,87,280 Replace joint seals assemblies & treat bridge deck with methacrylate. $2,612,710 181 04/07/08 05/13/08 $1,744,074.70 5.00 1.08 05/27/08
PENHALL COMPANY 0E7501 ScCI 280 Treat bridge deck with methacrylate and replace joint seals. $1,026,568 160 03/03/08 04/02/08 $503,498.00 5.00 2.30 04/15/08
PENHALL COMPANY 0E1201 Scl 85,87 Replace joint seal assemblies. $650,263 60 03/17/08 04/16/08 $365,432.00 5.00 0.46 05/01/08
PENHALL COMPANY 0E1001 CcC 580 Replace joint seal assemblies $617,783 55 10/22/07 11/28/07 $390,919.10 3.00 0.80 12/14/07
PENHALL COMPANY 2A7601 SM 92 Treat bridge deck with methacrylate resin and replace joint seals $2,043,988 129 05/07/07 06/06/07 $1,152,800.64 3.00 0.30 06/20/07
PENHALL COMPANY 2A7001 Ala 24/980 Methcrylate Bridge decks and replacement joint seals $4,031,550 160 04/09/07 05/22/07 $1,874,055.40 3.00 0.10 06/05/07
PENHALL COMPANY Total $18,862,288 Total $11,040,280.77

PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION IN¢ 0A9121 Son 101, 121, 128 Upgrade traffic barrier and guard rail end terminals $1,779,905 65 Y 06/29/09 07/28/09 $1,362,415.83 + 65 Days $1,362,415.83 9.00 11.10 08/19/09
PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC Total $1,779,905 Total $1,362,415.83

PRISM ENGINEERING INC 1A0501 SCI 82 Install traffic signal, remove some island to extend left turn lane. $352,700 80 05/21/07 06/12/07 $331,500.00 3.00 2.00 08/15/07
PRISM ENGINEERING INC Total $2,132,605 Total $331,500.00

PROFESSIONAL CONSTRUCTION SERVICES 1E1401 Sol 80 PCC pavement to be replaced with rapid strength concrete. $651,550 75 09/05/07 09/12/07 $351,720.00 09/24/07
PROFESSIONAL CONSTRUCTION SERVICES 1E4401 Ala 580 REPLACE CONCRETE PAVEMENT $595,890 70 02/17/09 03/18/09 $417,500.00 5.00 5.10 03/27/09
PROFESSIONAL CONSTRUCTION SERVICES 1A2401 Ala 980, 24 PAVE EXISTING PLANTING STRIP $398,901 30 12/15/08 01/21/09 $319,855.90 5.00 5.00 02/11/09
PROFESSIONAL CONSTRUCTION SERVICES 2A8101 Scl 101 Replace cracked PCC pavement $820,860 30 01/22/07 02/21/07 $640,232.50 3.00 3.11 03/06/07
PROFESSIONAL CONSTRUCTION SERVICES 0E2901 Ala 680 Replace concrete pavement (RSC) $584,000 60 02/05/07 03/07/07 $488,165.00 3.00 3.00 03/20/07
PROFESSIONAL CONSTRUCTION SERVICES Total $3,051,201 Total $2,217,473.40

REGE CONSTRUCTION INC 4A2701 Son 128 Remove and replace existing culverts. $220,293 50 03/30/09 04/29/09 $89,075.00 5.00 10.40 05/14/09
REGE CONSTRUCTION INC Total $220,293 Total $89,075.00

R G W CONSTRUCTION INC 0E4001 Ala 112 Replace asphalt concrete surfacing. $943,255 40 04/07/08 05/06/08 $577,755.00 5.00 0.07 05/16/08
R G W CONSTRUCTION INC 0T10U1l Sol 12 Rehabilitate roadway and widen roadway and shoulder. $38,461,032 420 10/06/08 12/09/08 $20,406,397.95 12/17/08
RGW CONSTRUCTION INC 448801 ScI 152 Replace bridge, construct soil nail wall, drainage improvements $9,290,489 430 09/15/08 11/14/08 $5,223,882.00 11/25/08
R G W CONSTRUCTION INC 1E0801 cC 4 Replace asphalt concrete surfacing. $715,760 40 04/21/08 05/20/08 $482,294.00 5.00 0.00 06/03/08
R G W CONSTRUCTION INC 171331 Ala 84,580 Construct Isabel Ave/I-580 interchange. $46,596,172 350 Y 01/26/09 06/09/09 $24,368,000.20 + 350 Days $24,368,000.20 7.00 1.70 07/23/09
R G W CONSTRUCTION INC 272021 Scl 280 Existing highway to be surfaced and bridge decks to be treated. $10,802,859 175 125 Y 04/27/09 06/02/09 $7,575,513 + 50 Days $7,575,513.00 7.00 0.80 06/19/09
R G W CONSTRUCTION INC 294921 Ala 24 Realign westbound Route 24 to northbound Route 13 off ramp. $3,857,406 240 120 10/19/09 12/01/09 $2,429,933.00 4.00 4.20 12/22/09
R G W CONSTRUCTION INC 174931 ScCI 152 PLACE AC, CONSTRUCT TRUCK LANE, RETAINING WALL AND SOIL NAIL WALL. $10,264,802 150 Y 03/05/07 04/24/07 $8,968,934 + 150 Days $8,968,934.00 06/07/07
R G W CONSTRUCTION INC Total $120,931,775 Total $70,032,709.15

ROBERT J FRANK CONSTRUCTION INC 358001 Son 128 Existing slide to be repaired with rock slope protection $217,720 40 08/27/07 09/26/07 $163,310.00 3.00 3.11 10/03/07
ROBERT J FRANK CONSTRUCTION INC 257001 Son 1 Slope excavation, install underdrain and cross culvert. $142,975 30 07/07/08 08/06/08 $106,010.00 5.00 11.30 08/15/08
ROBERT J FRANK CONSTRUCTION INC Total $360,695 Total $269,320.00

ROYAL ELECTRIC COMPANY 163611 Ala 260,580 Replace fluorescent lighting with high pressure sodium lights. $5,822,375 275 11/27/06 01/03/07 $3,336,250.00 01/10/07
ROYAL ELECTRIC COMPANY 151371 Scli 101, 237 Install CCTV cameras at various ramp metered locations. $1,527,450 125 10/26/09 12/01/09 $784,900.00 7.00 7.10 01/04/10
ROYAL ELECTRIC COMPANY 445401 Ala 260 Replace Existing 12 kV Switchgear and Transformers. $1,606,710 100 05/07/07 06/06/07 $2,386,116.00 3.00 3.40 06/22/07
ROYAL ELECTRIC COMPANY Total $8,956,535 Total $6,507,266.00

ROSENDIN ELECTRIC INC 4A5341 Sol,Nap 80 Install wireless magnetometer vehicle detection station. $2,752,895 150 02/25/08 04/08/08 $1,414,217.00 5.00 8.30 04/23/08
ROSENDIN ELECTRIC INC Total $2,752,895 Total $1,414,217.00

SAUSAL CORPORATION 14061 Ala 80 Construct Tow Service Building, Fuel Station, and Parking Lot $7,173,392 350 12/14/09 01/26/10 $5,321,695.94 0.00 02/11/10
SAUSAL CORPORATION Total $7,173,392 Total $5,321,695.94

SGC CONSTRUCTION 4A4501 Sol 80 Replace weigh scales. $644,000 140 06/08/09 07/14/09 $299,510.00 5.00 16.10 08/04/09
SGC CONSTRUCTION Total $644,000 Total $299,510.00

SIERRA EQUIPMENT RENTAL INC 4A6101 Sol 80 REMOVE AND REPLACE EXISTING PCC PAVEMENT WITH ASPHALT CONCRETE. $1,640,420 60 09/18/07 09/25/07 $864,078.50 3.00 3.00 10/04/07
SIERRA EQUIPMENT RENTAL INC Total $1,640,420 Total $864,078.50

SITEWORKS CONSTRUCTION INC 3585501 cC 80 Slide repair, install drain system and reconstruct embankment. $243,312 20 07/23/07 08/22/07 $194,104.91 09/05/07
SITEWORKS CONSTRUCTION INC 251801 Ala 680 Storm damage repair. $800,000 60 04/21/08 05/21/08 $161,368.98 5.00 5.80 06/10/08
SITEWORKS CONSTRUCTION INC 357001 Sol 80 Storm water damage to be repaired. $430,058 35 11/26/07 01/08/08 $268,967.27 01/17/08
SITEWORKS CONSTRUCTION INC Total $1,473,370 Total $624,441.16
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SOIL ENGINEERING CONSTRUCTION INC 356601 SM 35 Repair drainage systems. $300,539 60 03/25/09 04/02/09 $396,119.00 05/14/09
SOIL ENGINEERING CONSTRUCTION INC Total $300,539 Total $396,119.00
STATEWIDE SAFETY 1A5001 SF,SM 35, 80, 92, 101, 280, 380 Upgrade Exisitng Attenuators $1,410,450 60 06/01/09 06/30/09 $673,823.00 5.00 0.09 07/23/09
STATEWIDE SAFETY Total $1,410,450 Total $673,823.00
STEINY AND COMPANY INC 4A5331 Son,Mrn 101 Install wireless magnetometer vehicle detection station. $5,503,690 200 02/25/08 04/01/08 $3,251,190.00 5.00 5.00 04/14/08
STEINY AND COMPANY INC 150471 SM 280 Install traffic management system elements. $1,600,000 250 07/27/09 08/26/09 $918,172.40 4.00 4.50 09/08/09
STEINY AND COMPANY INC Total $7,103,690 Total $4,169,362.40
ST FRANCIS ELECTRIC INC 1513C1 Ala 580, 880 Install CCTV cameras at various ramp meter locations. $2,001,800 180 12/07/09 01/20/10 $1,028,486.00 11.00 25.00 02/02/10
ST FRANCIS ELECTRIC INC Total $2,001,800 Total $1,028,486.00
STERNDAHL ENTERPRISES INC 3A0701 SCI 9 Install centerline rumble strip. $430,445 30 10/14/08 12/09/08 $231,030.00 5.00 8.60 01/02/09
STERNDAHL ENTERPRISES INC Total $430,445 Total $231,030.00
T AND L LANDSCAPING 0060H1 cC 680 Establish Existing Planting. $197,120 750 03/26/07 04/24/07 $205,550.00 3.00 0.90 06/01/07
T AND L LANDSCAPING Total $197,120 Total $205,550.00
TABER CONSTRUCTION INC 014031 Ala 80 Construct Electrical Substations. $3,330,000 200 07/23/07 08/28/07 $3,752,098.00 3.00 0.10 09/27/07
TABER CONSTRUCTION 1A4601 Ala,CC 24,260 Upgrade existing ventilation fan motors and control systems. $3,162,000 200 12/29/08 02/03/09 $2,550,100.00 5.00 4.76 02/27/09
TABER CONSTRUCTION INC 207771 Ala 5706 Expand existing maintenance station. $3,178,370 260 08/04/08 09/09/08 $3,341,396.00 5.00 5.08 10/08/08
TABER CONSTRUCTION INC 1A4801 Ala 5505 Remodel and upgrade shop 2401. $3,381,822 210 08/13/07 09/11/07 $1,980,000.00 3.00 0.50 09/24/07
TABER CONSTRUCTION INC Total $13,052,192 Total $11,623,594.00
TEAM GHILOTTI INC 1A6101 Mrn 101 Replace culverts $348,315 50 10/29/07 12/04/07 $272,917.20 3.00 6.71 12/20/07
TEAM GHILOTTI INC 452501 Mrn 108 Replace Ac surfacing; Cold plane AC Pavement; Place HMA. $641,350 30 08/11/08 09/09/08 $713,953.00 09/30/08
TEAM GHILOTTI INC 355901 Mrn 101,131 Repair slipout and improve drainage. $195,630 40 08/18/08 09/16/08 $121,462.71 09/29/08
TEAM GHILOTTI INC 1E1901 Nap 29 Cold plane asphalt concrete pavement, place RHMA (G) $904,353 45 04/27/09 05/22/09 $806,993.00 5.00 4.10 06/08/09
TEAM GHILOTTI INC 4A2001 Son 121 Hot mix asphalt surfacing and replace asphalt concrete surfacing. $873,440 40 04/14/08 05/14/08 $599,460.74 5.00 0.92 06/03/08
TEAM GHILOTTI INC Total $2,963,088 Total $2,514,786.65
TERNO INC 2A8901 CcC 80 Traffic signals to be installed. $607,000 260 180 02/23/09 03/24/09 $416,355.00 5.00 9.70 04/15/09
TERNO INC Total $607,000 Total $416,355
TOP GRADE CONSTRUCTION INC 447201 Ala 92 COLD PLANE AC PAVEMENT AND REPLACE WITH RUBBERIZED AC $2,962,700 60 06/25/07 07/24/07 $2,092,985.00 08/02/07
TOP GRADE CONSTRUCTION INC 2A0501 Scl 152 Left Turn Pocket to be constructed with Hot Mix Asphalt $1,117,258 100 0 08/24/09 12/16/09 $812,896.00 8.00 5.10 01/07/10
TOP GRADE CONSTRUCTION INC 4C15U1 Sol 80 Crack seat and overlay on the mainline with shoulder backing. $22,042,085 120 01/12/09 04/14/09 $13,359,459.80 6.00 1.22 04/21/09
TOP GRADE CONSTRUCTION INC 4C3401 Scl 880 Cold plane AC pavement and replace AC surfacing. $846,050 40 03/30/09 04/29/09 $594,090.00 5.00 2.10 05/14/09
TOP GRADE CONSTRUCTION INC 253781 SCl,Ala 680 Crack and Seat PCC Pvmt, Widen Bridges and Roadway, Ret. Wall and TOS. $46,525,720 92 Y 09/29/08 12/16/08 $26,111,648.90 + 92 Days $26,111,648.90 5.00 3.30 04/07/09
TOP GRADE CONSTRUCTION INC Total $73,493,813 Total $42,971,079.70
TRAFFIC SOLUTIONS INC 0A8211 Mrn,Son 12,37,101,580 Remove gore area signs and replace with overhead signs. $4,188,805 240 04/28/08 06/03/08 $3,795,440.00 06/30/08
TRAFFIC SOLUTIONS INC 0A8001 Ala 580,880 Remove Gore Signs and Replace with Overhead Signs. $4,722,082 320 01/29/07 03/06/07 $3,869,432.00 3.00 1.10 03/16/07
TRAFFIC SOLUTIONS INC Total $8,910,887 Total $7,664,872.00
TRUESDELL CORPORATION OF CALIFORNIA INC 2A7101 CcC 80,242,680 Treat bridge deck with methacrylate resin and replace joint seals $1,973,626 75 04/02/07 05/08/07 $1,083,083.00 3.00 0.20 05/17/07
TRUESDELL CORPORATION OF CALIFORNIA INC 0E5501 Nap 29 Install polyester concrete overlay $397,436 60 03/24/08 04/23/08 $193,193.00 5.00 2.26 05/12/08
TRUESDELL CORPORATION OF CALIFORNIA INC 0E7801 Ala 77,112,238,260,580,680,880 Treat bridge deck, replace joint seals, and repair approach slabs. $2,627,121 152 03/03/08 04/01/08 $1,777,777.00 5.00 0.10 04/18/08
TRUESDELL CORPORATION OF CALIFORNIA INC 2A6801 Ala,SM 84,92 Treat bridge deck with methacrylate resin and replace joint seals $777,083 80 04/09/07 05/16/07 $558,558.00 3.00 0.40 06/19/07
TRUESDELL CORPORATION OF CALIFORNIA INC 1E4201 SM 280,380 Treat bridge decks with methacrylate and replace joint seals. $334,778 45 10/19/09 11/17/09 $208,208.00 0.20 12/15/09
TRUESDELL CORPORATION OF CALIFORNIA INC 2A7501 SF 280 Treat bridge deck with methacrylate resin and replace joint seals $1,620,549 130 04/16/07 05/23/07 $718,718.00 3.00 0.26 06/06/07
TRUESDELL CORPORATION OF CALIFORNIA INC Total $7,730,593 Total $4,539,537.00
THUNDER MOUNTAIN ENTERPRISES INC 356121 Nap 128 Construct three drainage systems. $104,665 20 12/29/08 01/28/09 $57,616.72 5.00 6.56 02/13/09
THUNDER MOUNTAIN ENTERPRISES INC Total $104,665 Total $57,616.72
TUTOR - SALIBA CORPORATION 294911 CC,Ala 24 Construct a 4th Caldecott tunnel and building. $274,668,906 1105 875 Y 05/18/09 09/29/09 $214,806,175 + 1, 105 Days $214,806,175.00 3.00 2.90 11/10/09
TUTOR - SALIBA CORPORATION Total $274,668,906 $214,806,175.00
VALENTINE CORPORATION 0E8401 Sol 37 REPLACE STEEL FINGER JOINT ASSEMBLY $400,860 60 02/06/07 02/14/07 $188,369.00 3.00 0.80 02/21/07
VALENTINE CORPORATION Total $400,860 Total $188,369.00
VIKING CONSTRUCTION COMPANY INC 4A8701 Son 128 Replace existing bridges. $6,166,124 260 06/15/09 08/12/09 $5,033,181.00 7.00 7.10 09/09/09
VIKING CONSTRUCTION COMPANY INC Total $6,166,124 Total $5,033,181.00
VINTAGE PAVING CO INC 4A2201 Nap 29 Cold plane and place rubberized hot mix asphalt (gap graded). $871,460 35 04/14/08 05/20/08 $741,744.40 5.00 5.50 06/24/08
VINTAGE PAVING CO INC Total $871,460 Total $741,744.40
W BRADLEY ELECTRIC INC 249911 SM 82 INSTALL SIGNAL INTERCONNECT $1,414,295 75 11/27/06 01/09/07 $855,969.00 01/16/07
W BRADLEY ELECTRIC INC 1A4301 SF 35 Install traffic signals and modify the intersection. $300,000 120 05/04/09 05/26/09 $213,429.00 6.00 4.50 06/29/09
W BRADLEY ELECTRIC INC 162521 SF 1 Modify traffic signals. $6,005,980 350 04/14/08 06/03/08 $3,744,515.21 08/01/08
W BRADLEY ELECTRIC INC Total $7,720,275 Total $4,813,913.21
WATKIN & BORTOLUSSI INC 2A0301 cCc 80 Highway planting and irrigation system. $331,745 870 790 01/28/08 03/04/08 $164,019.00 3.00 0.70 03/17/08
WATKIN & BORTOLUSSI INC 0A2711 Sci 87 Highway Planting $1,022,896 875 750 11/10/08 12/16/08 $571,154.00 01/30/09
WATKIN & BORTOLUSSI INC 0G0001 Sol 37 Roadside Enhancement - Planting the viewing area. $211,307 870 750 04/13/09 05/12/09 $132,200.00 5.00 5.50 06/01/09
WATKIN & BORTOLUSSI INC 1247A1 SCI 5736 Perform Highway Planting and Install Irrigation Systems $302,655 830 750 06/04/07 07/03/07 $309,993.00 3.00 0.20 07/18/07
WATKIN & BORTOLUSSI INC Total $1,868,603 Total $1,177,366.00
LANDSCAPE MAINTENANCE INC A JOINT VENTURE 120631 Nap 29 Perform Highway Planting and Install Irrigation System $585,221 850 750 12/26/06 01/24/07 $549,296.00 3.00 0.50 02/09/07
WATKIN & BORTOLUSSI INC / FORSTER & KROEGER Total $585,221 Total $549,296.00
WEST BAY BUILDERS INC 299001 Sol 80 Rehabilitate safety roadside rest area. $4,958,581 550 250 06/01/09 07/21/09 $3,078,860.00 6.00 08/11/09
WEST BAY BUILDERS INC Total $4,958,581 Total $3,078,860.00

KEY: NEXT PAGE

Grand Total

$2,504,983,914

EA Expenditure Autorization (Project's Contract Number)
RTE State Route Project is Located On
co County in Which Project is Located
ENGRS EST State's Engineer's Estimate of the Cost of Construction
WD The Number of Working Days for the Contract (Including Plant Establishment Days, if Applicable)
PE Number of Working Days for Plant Establishment
A+B A"Y"in this Column Indicates Project Working Days ("B" portion) Subject to Bidding (In Addition to Project Cost ("A" portion)). When Subject to Y Bidding, the "WD" Above are Maximum Number of Working Days Biddable
AD Date Project was Advertised
BO Scheduled Bid Opening Date
A+B BID The Low Bidder's "A" (Cost of Construction) and "B" Values (Number of Working Days - Primary Construction Only, Excluding Plant Establishment Days)

Bid AMT OR "A" AMT

DBE GOALS
DVBE GOALS
DBE CERT %
DVBE CERT %
AWARDED DATE

* next to the number in the "DBE Cert" field designates that the number represents a submitted utilization under the race neutral program - not an actual commitment

Dollar Value of Low Bid; for Y Projects this is Only the "A" Portion (Cost of Construction) of the Y Bid

Disadvantaged Business Enterprise Goals Set for Project Expressed as a Percentage of Bid Amount
Disabled Veteran Business Enterprise Goals Set for Project Expressed as a Percentage of Bid Amount
Percentage of DBE GOALS Certified By Caltrans HQ Awards Unit to Be Credited to Low Bidder
Percentage of DVBE GOALS Certified By Caltrans HQ Awards Unit to Be Credited to Low Bidder

Date Project was Awarded to Low Bidder

Grand Total

$1,917,114,019
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