
FORECAST OF UPCOMING CONSTRUCTION PROJECTS IN DISTRICT 4 AS OF May 11, 2010

EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B RTL AD BO UDBE GOALS DVBE GOAL COMMENTS

4470U1 CC 680 REHABILITATE ROADWAY WITH CONCRETE AND HOT MIX ASPHALT $61,000,000.00 500 Y 02/11/2010 05/17/2010 06/30/2010 4.00 0.00
3A9901 Son 116, 12 Reconstruct existing curb ramps,sidewalk, and drainage system. $518,000.00 120 02/26/2010 06/01/2010 06/29/2010 0.00 0.00
0A5321 Sol 80 RAMP METERING AND WEIGH-IN-MOTION SYSTEM $6,000,000.00 200 02/24/2010 05/10/2010 06/29/2010 0.00 0.00
2A1401 SF 80, 101 Replace drainage systems, bearings, and joint seals and treat deck. $6,900,000.00 610 01/25/2010 05/17/2010 06/22/2010 8.00 0.00
249921 SM 82 MODIFY EXISTING TRAFFIC SIGNALS $8,000,000.00 260 12/14/2009 05/17/2010 06/22/2010 3.00 0.00
1A9801 SCl 101 Freeway to be widen and interchange to be reconstructed. $37,000,000.00 640 Y 12/03/2009 04/19/2010 06/09/2010 6.00 0.00
3A3001 Sol 80 Road Resurfacing and Approach Slab Replacement $13,800,000.00 210 0 Y 03/30/2010 05/17/2010 06/08/2010 6.00 0.00
1E7701 Mrn 01 Replace Asphalt Concrete surfacing. $498,000.00 30 0 04/15/2010 05/17/2010 06/02/2010 0.00 0.00
1E6501 Ala,CC,Mrn,Sol,So 24,80,84,92,101,etc Upgrade Xenon CMS to LED. $750,000.00 60 04/12/2010 05/17/2010 06/02/2010 0.00 5.00
447901 Ala 238 Roadway to be rehabilitated and signal and lighting to be installed. $16,810,000.00 410 02/02/2010 04/12/2010 06/02/2010 5.00 0.00
3S5621 Mrn 1 Excavate hill and rebuild slope. $310,000.00 20 12/30/2009 04/26/2010 05/26/2010 7.00 0.00
2A6301 Son 1 Roadside drainage improvement and hot mix asphalt (A) overlay. $460,000.00 60 03/17/2010 05/03/2010 05/26/2010 0.00 5.00
1E2801 Son 101 Replace cracked concrete slabs with rapid strength concrete (RSC). $570,000.00 40 03/26/2010 05/03/2010 05/26/2010 0.00 5.00
1E9901 Nap 221 Overlay with rubberized hot mix asphalt (gap graded). $1,470,000.00 70 03/24/2010 05/03/2010 05/26/2010 0.00 0.00
1A5221 SM,Ala 84 Seismic retrofit of Dumbarton bridge and construction of pump plant. $73,000,000.00 600 Y 02/17/2010 03/15/2010 05/25/2010 0.00 0.00
3S9201 Mrn 101 Place rock slope protection. $140,000.00 20 01/20/2010 04/26/2010 05/25/2010 0.00 5.00
0E9601 SF,SM,SCl 101,280,880 Replace deck drainage system and treat bridge deck with methacrylate. $230,000.00 60 03/25/2010 05/03/2010 05/25/2010 0.00 5.00
1E2901 Nap 121 Place rubberized bonded wearing course (gap graded) $1,120,000.00 40 03/24/2010 05/03/2010 05/25/2010 0.00 0.00
1E2501 SM 82 Cold plane pavement and place hot mix asphalt (type A). $240,000.00 30 03/18/2010 04/19/2010 05/18/2010 0.00 5.00
253761 Ala 680 Highway Planting, Irrigation System and Environmental Mitigation $1,620,000.00 880 750 11/23/2009 02/01/2010 05/18/2010 0.00 0.00
1E4901 SCl 17,35,85,101 Treat bridge decks with methacrylate and replace joint seals $700,000.00 95 02/11/2010 04/12/2010 05/12/2010 0.00 5.00
1E6701 Son 116 Cold plane pavement and place hot mix asphalt (type A). $720,000.00 25 03/02/2010 04/12/2010 05/12/2010 0.00 5.00
3S7101 Sol 84 Cold foam in-place recycling and resurface roadway with Type A HMA. $1,570,000.00 30 01/04/2010 04/12/2010 05/12/2010 5.00 0.00
4A2301 Son 37 Replace drainage culverts. $260,000.00 45 02/17/2010 04/12/2010 05/11/2010 0.00 5.00
1E2601 SM 92 Cold plane and place hot mix asphalt (Type A). $420,000.00 25 03/01/2010 04/12/2010 05/11/2010 0.00 5.00
0G1501 CC 4 Replace culverts and underdrains. $620,000.00 60 02/24/2010 04/12/2010 05/11/2010 0.00 5.00

TOTAL $234,726,000

EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B RTL AD BO DAYS 
BID LOW BID LOW BIDDER UDBE GOALS DVBE 

GOALS
UDBE 
CERT DVBE CERT COMMENTS

3S7211 Sol 680 Culvert to be replaced and rock slope protection to be constructed. $350,000 25 0 03/02/10 04/05/10 05/05/10 0.00 5.00 0.00 0.00
1E4601 CC 4,24,80,680 Treat bridge decks with methacrylate and replace joint seals. $640,000 145 02/09/10 04/05/10 05/05/10 0.00 5.00 0.00 0.00
1E7301 Son 1 Bonded wearing course overlay. $1,150,000 50 01/14/10 03/29/10 05/05/10 6.00 0.00 0.00 0.00
1E7201 SM 92 Cold plane and place rubberized hot mix asphalt (gap graded). $3,090,000 80 11/09/09 04/05/10 05/05/10 7.00 0.00 0.00 0.00
0E9901 Ala 238 Treat bridge decks with methacrylate and replace joint seals. $410,000 100 02/02/10 04/05/10 05/04/10 0.00 5.00 0.00 0.00
1E8601 Nap 128 Cold plane AC pavement and place hot mix asphalt (type A). $620,000 30 02/09/10 04/05/10 05/04/10 0.00 5.00 0.00 0.00
1E6001 Mrn 1 Bonded wearing course overlay. $2,780,000 70 01/21/10 04/05/10 05/04/10 7.00 0.00 0.00 0.00
3A8201 Mrn 1 Reconstruct sidewalk and walkway, resurface accessible parking area. $314,622 290 250 12/30/09 03/29/10 04/28/10 $229,844.00 GHILOTTI CONSTRUCTION COMPANY INC                                                         0.00 0.00 0.00 0.00
0A7821 SCl Var Terminal System End Treatment of Guardrails to be upgraded $1,954,055 60 Y 12/17/09 03/29/10 04/27/10 60 Days $1,630,000.00 MIDSTATE BARRIER INC                                                                                          7.00 0.00 0.00 0.00
0G4901 CC 4 Cold plane existing pavement place HMA. $294,950 40 02/11/10 03/29/10 04/27/10 $233,233.00 GRANITE CONSTRUCTION COMPANY                                                                  0.00 0.00 0.00 0.00
1A2411 Ala 24,980 Paving existing planting strip on median shoulder with concrete. $414,740 30 02/03/10 03/29/10 04/27/10 $386,890.00 COAST CONSTRUCTION INC                                                                                   0.00 0.00 0.00 0.00
4S0001 Mrn 101 PLACE ROCK SLOPE PROTECTION $201,810 20 0 01/05/10 03/22/10 04/21/10 $114,343.00 GHILOTTI BROS INC                                                                                                  0.00 0.00 3.17 0.00
1E0201' SM,SF 1,280 Treat bridge decks with methacrylate and replace joint seals. $238,401 60 02/02/10 03/22/10 04/21/10 $198,198.00 TRUESDELL CORPORATION OF       CALIFORNIA INC                                      0.00 0.00 0.00 0.00
4A8811 Son 128 Mitigation planting. $468,660 800 750 01/05/10 03/22/10 04/21/10 $149,676.82 PACIFIC PARKS LANDSCAPING INC                                                                      0.00 0.00 0.00 0.00
1E7401 SM 82 Cold plane pavement and overlay with rubberized hot mix asphalt. $2,649,600 90 12/31/09 03/22/10 04/20/10 $1,987,654.32 GALLAGHER & BURK INC                                                                                       7.00 0.00 0.00 0.00
40801 SF 80 Replace 15 kV electrical cable. $623,250 45 0 12/01/09 03/15/10 04/13/10 $488,900.00 BENTANCOURT BROS CONSTRUCTION  INC                                                      0.00 0.00 41.90 0.00

1E8801 SCl 25 & 156 Rubberized hot mix asphalt overlay. $1,238,020 60 01/14/10 03/01/10 04/07/10 $1,020,822.00 PAVEX CONSTRUCTION DIVISION                                                                        0.00 0.00 6.40 0.00
2A5411 Nap 29 Reconstruct sidewalk and install pipe handrailing. $462,700 340 250 12/17/09 03/08/10 04/06/10 $308,660.00 FIELDSTONE CONSTRUCTION COMPANY                                                           0.00 0.00 0.00 0.00

TOTAL $17,900,808 TOTAL $6,748,221.14

EA APPARENT LOW BIDDER APPARENT LOW BIDDER'S LISTED SUBS AT TIME OF BID
3S7211
1E4601
1E7301
1E7201
0E9901
1E8601
1E6001
3A8201 GHILOTTI CONSTRUCTION COMPANY INC                                                                                   BAYSIDE STRIPE AND SEAL,NEARY LANDSCAPE INC (X2 items).
0A7821 MIDSTATE BARRIER INC                                                                                                       A C DIKE COMPANY,K R  C SAFETY COMAPNY INC.
0G4901 GRANITE CONSTRUCTION COMPANY                                                                                           CENTERLINE STRIPING,ST FRANCIS ELECTRIC,WAYNE E SWISHER.
1A2411 COAST CONSTRUCTION INC                                                                                                     NONE 

4S0001 GHILOTTI BROS INC                                                                                                          SUPERIOR HYDROSEEDING INC
1E0201' TRUESDELL CORPORATION OF       CALIFORNIA INC                                                                    NONE 

4A8811 PACIFIC PARKS LANDSCAPING INC                                                                                             EMPIRE FENCE CO INC,FARWEST SAFETY INC,SELBYS SOIL EROSION CONTROL CO INC.
1E7401 GALLAGHER & BURK INC                                                                                                     EL CAMINO PAVING,F FERRANDO AND COMPANY,FARWEST SAFETY INC,GLOBAL ROAD SEALING INC,LINEAR OPTIONS
040801' BENTANCOURT BROS CONSTRUCTION  INC                                                                                         
1E8801 PAVEX CONSTRUCTION DIVISION                                                                                                
2A5411 FIELDSTONE CONSTRUCTION COMPANY                                                                                     

ADVERTISED AND UPCOMING PROJECTS 

PROJECTS BID OPENED / CURRENTLY AWAITING AWARD
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FORECAST OF UPCOMING CONSTRUCTION PROJECTS IN DISTRICT 4 AS OF May 11, 2010

EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B RTL AD BO DAYS 
BID AWARD AMOUNT AWARDED TO UDBE GOALS DVBE GOAL UDBE 

CERT DVBE CERT AWARDED 
DATE COMMENTS

PROJECTS AWARDED (SINCE FORECAST SPREADSHEET DATED April 15, 2009)
2E0201' Ala 260 Remove fiber reinforced concrete overlay off of the tube ceiling $300,775 45.00 03/23/10 04/08/10 04/20/10 $269,333.00 DISNEY CONSTRUCTION INC                                                                                  0.00 5.00 0.00 5.70 05/10/10
1E4301 Ala VAR Treat bridge decks with methacrylate and replace joint seals. $244,848 75.00 01/27/10 03/01/10 04/06/10 $235,235.00 VICTORY ENGINEERS INC                                                                                       0.00 0.00 8.12 0.00 05/10/10
0G4701 SCl 280 Cold plane asphalt concrete pavement and place hot mix asphalt. $279,025 20.00 01/14/10 03/08/10 04/14/10 $165,339.08 G BORTOLOTTO & COMPANY                                                                                0.00 0.00 0.00 0.00 04/30/10
0E9801 Mrn,Son VAR Treat bridge decks with methacrylate and replace joint seals. $489,886 85.00 12/08/09 02/01/10 03/02/10 $372,273.00 VICTORY ENGINEERS INC                                                                                       0.00 0.00 4.90 0.00 04/23/10
1A5211 CC,Sac 160 Bridge Seismic Retrofit $93,011,215 360.00 60 Y 11/19/09 12/21/09 03/10/10 300 Days $34,926,343.50 CALIFORNIA ENGINEERING CONTRACTORS INC                                             0.00 0.00 0.00 0.00 04/22/10
1E4701 Nap,Sol,Son VAR Treat bridge deck with methacrylate and replace joint seals. $736,179 80.00 09/15/09 01/25/10 02/17/10 $563,690.00 VICTORY ENGINEERS INC 0.00 0.00 5.20 0.00 04/20/10
228591 CC 4 Highway and 1 bridge to be widened and 4 bridges to be constructed.  $94,586,143 810.00 60 09/28/09 10/26/09 02/10/10 $64,937,452.60 O C JONES & SONS INC                                                                                             7.00 0.00 7.10 0.00 04/15/10

TOTAL $189,648,071 TOTAL $101,469,666

EA AWARDED TO APPARENT LOW BIDDER'S LISTED SUBS AT TIME OF BID
2E0201' DISNEY CONSTRUCTION INC                                                                                                    CAL VET SERVICES INC
1E4301 VICTORY ENGINEERS INC                                                                                                      CENTRAL STRIPING SERVICE INC,TRAFFIC SOLUTIONS INC
0G4701 G BORTOLOTTO & COMPANY                                                                                                   BAY AREA TRAFFIC SOLUTIONS,BOND BLACKTOP INC,CHRISP COMPANY,DVBE TRUCKING AND CONSTRUCTION CO INC,RMA GROUP.
0E9801 VICTORY ENGINEERS INC                                                                                                      DIVERSIFIED CONCRETE CUTTING,GLOBAL ENVIRONMENTAL NETWORK INC,LINEAR OPTIONS,STATEWIDE.
1A5211 CALIFORNIA ENGINEERING CONTRACTORS INC                                                                             
1E4701 VICTORY ENGINEERS INC CAL STRIPE,MANERI TRAFFIC CONTROL,STATEWIDE SAFETY,VINTAGE PAVING.
228591 O C JONES & SONS INC                                                                                                     CENTRAL STRIPING (X 2 items),CRUSEDER,DERKO,EAST BAY CONSTRUCTION,GENE AMATO,MR MAHER,SANCO PIPELINE (X 5 items)�SHASTA CONSTRUCTION (X 7 items),SOLID GROUND,ST FRANCIS (X 2 items),VANGUARD.

Information also available at: http://www.dot.ca.gov/hq/esc/oe/bidsopened.html

EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B RTL UDBE GOALS DVBE GOAL UDBE 
CERT DVBE CERT AWARDED 

DATE COMMENTS

PROJECTS READY TO LIST BUT NOT FUNDED YET
3A9501 Ala 680 Replace Roof at Mission Grade Weigh Station. $226,000 42 04/22/10
0A8711 SF,SM 1, 35, 82, 92, 101 Guardrail End Terminal to be upgraded $920,000 140 0 Y 03/15/10
1A7701 SM 280 Seismic restoration $7,300,000 180 Y 02/26/10

TOTAL Estimated Cost $8,446,000

EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B

PROJECTS UNDER SACRAMENTO OFFICE ENGINEER REVIEW (NOT RTL YET)
0A8401 CC 4 Widen shoulders and bridge, place HMA on roadway, and construct wall. $13,100,000 353 Y
264061 Mrn 101 Construct HOV Lanes and Widen Bridge $30,000,000 300 Y
264901 SCl 17 Drainage system to be replaced and improved. $17,900,000 320 0 Y
3S7521 Son 1 Culvert to be replaced and rock slop protection to be constructed. $290,000 45
4876A1 SCl 101 REPLACEMENT HIGHWAY PLANTING $600,000 810 750
3S8201 SM 84 CONSTRUCT RETAINING WALL AND PLACE HMA $740,000 180
3S8411 Son 1 CONSTRUCT SOLDIER PILE RETAINING WALL AND WIDENING ROADWAY $760,000 60
2A9201 Son 116 Install traffic signal and widen shoulder at intersection. $820,000 90
3A4001 SCl 152 Construct westbound Route 152 left turn pocket for San Felipe Road. $1,120,000 50 0
0A8721 SM 1,35,82,84,101,109,114,280 Upgrade the Barrier and Guardrail End Terminals $1,544,000 140
4S5401 Mrn 1 DRAINAGE SYSTEM REHABILITATION $2,210,000 100
0435E1 SF 80 REPLACEMENT HIGHWAY PLANTING $3,400,000 930 750
174411 Ala 84 Sight Distance to be realigned and improved. $10,000,000 650 250
264131 Nap 12 Widening highway to 4 Lanes and constructing Retaining Walls $28,000,000 470 250
264141 Nap,Sol 12 Widen Route 12 from a two-lane to a four-lane conventional highway $52,000,000 700 250
2490A1 Ala 238, 880 Highway Planting 910 750

DVBE Percentage of DVBE GOALS Certified By Caltrans HQ Awards Unit to Be Credited to Low Bidder; Submitted by Bidder 4 Days After Bid Opening
TOTAL Estimated Cost $162,484,000 NG No Goals

* % Goal submitted by Low Bidder, not certified by State yet

** % Goal not available at this time

** % Goal not available at this time
AWARDE
D DATE Date Project was Awarded to Low Bidder

A
W

A
R

D
E

D

NOTE: BID INFORMATION CAN BE OBTAINED AT THE FOLLOWING WEBSITE:  

http://www.dot.ca.gov/hq/esc/oe/awards/bidsum_html/
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AWARDED PROJECTS IN DISTRICT 4 TO May 11, 2010

AWARDED TO EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B AD BO A+B BID BID AMT OR "A" AMT U/DBE 
GOALS

DVBE 
GOALS DBE CERT DVBE 

CERT AWARDED DATE

A I S CONSTRUCTION COMPANY                                                                         3S6721 SM 84 Storm damage repair and place Anchored Wire Mesh at various locations. $450,886.00 50 06/15/09 07/01/09 $348,583.55 7.00 12.80 07/20/09
A I S CONSTRUCTION COMPANY                                                                                                 Total $450,886.00 Total $348,583.55
AMERICAN CIVIL CONSTRUCTORS WEST COAST INC                                      0E7201 SCl 101 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $1,305,333.95 56 01/20/09 02/25/09 $954,573.25 5.00 0.07 03/13/09
AMERICAN CIVIL CONSTRUCTORS WEST COAST INC                                      0E7701 Ala 880 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $3,034,634.00 107 11/17/08 01/06/09 $2,192,319.60 5.00 0.04 01/14/09
AMERICAN CIVIL CONSTRUCTORS WEST COAST INC                                                    Total $4,339,967.95 Total $3,146,892.85
AMLAND CORP                                                                                                        151391 SCl 85, 87 Install CCTV cameras at various ramp meter locations. $934,850.00 80 0 11/23/09 12/16/09 $399,663.00 12.00 12.00 01/14/10
AMLAND CORP                                                                                                        042241 SM,Ala 92 Replace and upgrade existing 12 kV electrical switchgear. $2,802,250.00 250 05/11/09 12/08/09 $2,418,670.00 1.00 52.50 01/05/10
AMLAND CORP                                                                                                        265501 Ala,CC 24 Ugrade existing AM/FM rebroadcast system. $783,000.00 180 02/23/09 03/24/09 $782,025.00 5.00 0.00 04/20/09
AMLAND CORP                                                                                                        0E7301 SCl 130, 680 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $1,156,400.00 150 11/24/08 01/14/09 $659,374.00 5.00 4.64 02/03/09
AMLAND CORP                                                                                                        0E4601 Ala 580 Non-Landscaped Weed Control $129,900.00 6 11/24/08 01/28/09 $89,500.00 5.00 5.00 02/11/09
AMLAND CORP                                                                                                        1E5801 SF,SM,SCl,SCr VAR Modify xenon changeable message sign to light emitting diode. $755,000.00 77 05/04/09 05/26/09 $698,464.00 5.00 5.30 06/08/09
AMLAND                                                                                                                         Total $6,561,400.00 Total $5,047,696.00
ANOZIRA INCORPORATED                                                                                    4C3601 SCl 101 Replace concrete pavement. $638,423.00 40 04/06/09 05/06/09 $495,584.00 5.00 5.80 05/21/09
ANOZIRA INCORPORATED                                                                                                       Total $2,679,723.00 Total $1,942,922.00
APEX FENCE CO INC                                                                                              0A9131 Son 12, 37, 116, 121 Replace metal beam guard railing and terminal systems. $959,241.00 80 07/06/09 08/05/09 $571,677.60 7.00 21.50 08/17/09
APEX FENCE CO INC                                                                                                          Total $959,241.00 Total $571,677.60
ARGONAUT CONSTRUCTORS                                                                              1E0601 Sol 12, 128 Digouts $837,820.00 45 02/17/09 03/10/09 $470,810.00 5.00 1.30 03/27/09
ARGONAUT CONSTRUCTORS                                                                              283811 Son 116 Realign roadway and  construct retaining walls and drainage. $18,281,312.50 565 125 09/08/09 11/10/09 $10,972,373.50 6.00 0.10 12/14/09
ARGONAUT CONSTRUCTORS                                                                                                      Total $19,119,132.50 Total $11,443,183.50
BAY CITIES PAVING & GRADING  INC                                                                  1E5401 Sol 29 Cold plane pavement and place rubberized hot mix asphalt (gap graded). $4,551,209.50 90 03/23/09 04/22/09 $2,851,650.60 5.00 6.00 05/07/09
BAY CITIES PAVING & GRADING  INC                                                                  4A5201 Ala 680 The roadway to be widen and the pavement to be rehabilitated. $47,008,527.90 177 Y 09/22/08 12/10/08 $34,461,705.60 + 177 Days $34,461,705.60 04/17/09
BAY CITIES PAVING & GRADING  INC                                                                                         Total $51,559,737.40 Total $37,313,356.20
BAY LINE CUTTING & CORING INC                                                                       0E9301 Ala 580 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEAL $1,271,914.00 100 12/08/08 01/21/09 $663,824.68 5.00 5.21 01/30/09
BAY LINE CUTTING & CORING INC                                                                       0E9101 Ala 80,84,92 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $667,492.00 60 12/15/08 01/21/09 $366,090.80 5.00 5.27 02/03/09
BAY LINE CUTTING & CORING INC                                                                       1E3001 SF,Mrn 101 Treat bridge decks and replace joint seals. $1,456,727.06 70 01/25/10 02/24/10 $1,106,801.06 8.00 29.40 03/15/10
BAY LINE CUTTING & CORING INC                                                                       0E5201 CC 4 TREAT BRIDGE DECK WITH MWTHACRYLATE AND REPLACE JOINT SEALS $134,885.25 48 11/24/08 01/13/09 $88,999.00 5.00 5.50 02/10/09
BAY LINE CUTTING & CORING INC                                                                                         Total $3,531,018.31 Total $2,225,715.54
BRCO CONSTRUCTORS INC                                                                                 0A9201 SM 280 Replace Safety Roadside Rest Area $4,075,815.00 500 250 05/26/09 07/07/09 $2,705,000.00 5.00 07/23/09
BRCO CONSTRUCTORS INC                                                                                                      Total $4,075,815.00 Total $2,705,000.00
BUILDING CONSULTING ENGINEERS  INC                                                          0AA011 Ala 5505 Installation of Photovoltaic Panels $304,077.00 20 02/01/10 03/02/10 $219,900.00 3.20 03/24/10
BUILDING CONSULTING ENGINEERS  INC                                                                                         Total $304,077.00 Total $219,900.00
BUGLER CONSTRUCTION                                                                                     042251 SM,Ala 84 Existing Expansion Joint Panels to be replaced. $2,693,670.00 80 Y 11/24/08 12/17/08 $2,655,470 + 80 Days $2,655,470.00 5.00 0.60 01/07/09
BUGLER CONSTRUCTION                                                                                                        $2,693,670.00 Total $2,655,470.00
CALIFORNIA ENGINEERING CONTRACTORS INC                                              177901 Ala 880 Overlay bridge deck, replace railing, and construct approach slab $6,496,306.00 80 Y 04/27/09 05/26/09 $6,517,807 + 80 Days $6,517,807.00 4.00 0.30 06/15/09
CALIFORNIA ENGINEERING CONTRACTORS INC                                              44631 SF,Ala 80 Repair bridge joint seals $403,510.00 30 01/04/10 01/27/10 $247,000.00 0.00 02/17/10
CALIFORNIA ENGINEERING CONTRACTORS INC                                              1A5211 CC,Sac 160 Bridge Seismic Retrofit $93,011,215.00 360 60 Y 12/21/09 03/10/10 $34,926,343.50 + 300 Days $34,926,343.50 0.00 04/22/10
CALIFORNIA ENGINEERING CONTRACTORS INC Total $99,911,031.00 Total $41,691,150.50
CALIFORNIA PAVEMENT MAINTENANCE COMPANY INC                                  1E1201 SCl 9 Resurface roadway with micro-surfacing. $809,251.00 45 04/20/09 05/19/09 $712,192.80 5.00 0.90 06/02/09
CALIFORNIA PAVEMENT MAINTENANCE COMPANY INC                                                                     Total $809,251.00 Total $712,192.80
C C MYERS INC  ALTERNATIVE A                                                163731 SF 101,1 Reconstruct IC, construct viaduct, retaining walls, drainage $81,811,397.43 540 08/10/09 10/07/09 $48,400,000.00 7.00 7.10 10/23/09
C C MYERS INC                                                                                                              Total $81,811,397.43 Total $48,400,000.00
CENTRAL FENCE CO                                                                                              0A9111 Son 1,12, 116 Replace metal beam guard railing and terminal systems. $1,670,410.00 80 07/06/09 07/29/09 $957,495.00 8.00 12.20 08/17/09
CENTRAL FENCE CO                                                                                                           Total $1,670,410.00 Total $957,495.00
C F ARCHIBALD PAVING INC                                                                                 1E1801 SCl 152 Cold plane asphalt concrete surfacing and hot mix asphalt surfacing. $527,000.00 40 04/20/09 05/20/09 $458,530.00 5.00 13.70 06/11/09
C F ARCHIBALD PAVING INC                                                                                                   Total $527,000.00 Total $458,530.00
CONTRACTORS CHEMICAL INC                                                                           0E7401 SM,SCl 84, 82, 237 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEAL $1,510,851.00 170 01/20/09 02/24/09 $982,153.00 5.00 0.70 03/11/09
CONTRACTORS CHEMICAL INC                                                                                                   Total $1,510,851.00 Total $982,153.00
COAST CONSTRUCTION INC                                                                                1E3701 SF 80 Repair transverse joint seal $374,825.00 57 05/01/09 05/12/09 $275,350.00 5.00 6.50 06/01/09
COAST CONSTRUCTION INC                                                                                                     Total $374,825.00 Total $275,350.00
COFFMAN SPECIALTIES INC                                                                                 1E0301' SM 35, 92 & 101 Treat bridge deck with methacrylate resin and replace joint seals. $297,797.50 60 01/19/10 02/17/10 $278,657.50 5.90 03/15/10
COFFMAN SPECIALTIES INC                                                                                                    Total $297,797.50 Total $278,657.50
DEBRUIN CONSTRUCTION INC                                                                             0E5801 Sol 12, 37 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $466,951.85 75 12/08/08 01/28/09 $262,492.18 5.00 0.02 02/13/09
DEBRUIN CONSTRUCTION INC                                                                                                   Total $466,951.85 Total $262,492.18
DISNEY CONSTRUCTION INC                                                                               2E0201' Ala 260 Remove fiber reinforced concrete overlay off of the tube ceiling $300,775.00 45 04/08/10 04/20/10 $269,333.00 5.00 5.70 05/10/10
DISNEY CONSTRUCTION INC                                                                                                    Total $300,775.00 Total $269,333.00
DREAMBUILDER                                                                                                     4A1701 Son 128 Remove and replace existing culverts. $348,702.50 60 12/21/09 01/26/10 $250,061.00 0.00 02/18/10
DREAMBUILDER                                                                                                               Total $348,702.50 Total $250,061.00
FEDCO CONSTRUCTION INC                                                                                1E3801 Nap 29 Cold plane asphalt concrete pavement and place HMA (A). $522,586.00 40 05/18/09 06/17/09 $509,589.00 5.00 9.10 06/29/09
FEDCO CONSTRUCTION INC                                                                                                     Total $522,586.00 Total $509,589.00
FLATIRON WEST INC                                                                                              165421 Ala 880 Replace bridges, construct roadway, retaining walls and pumping plant. $75,027,615.30 470 Y 04/20/09 07/29/09 $50,648,177.30 + 470 Days $50,648,177.30 5.00 5.00 08/20/09
FLATIRON WEST INC                                                                                                          Total $75,027,615.30 Total $50,648,177.30
FRANK MEDINA                                                                                                       3S6111 Nap 128 Construct rock slope protection system. $199,630.00 100 03/30/09 04/28/09 $83,210.00 5.00 4.30 05/15/09
FRANK MEDINA                                                                                                               Total $199,630.00 Total $83,210.00
GALLAGHER & BURK INC                                                                                      4A5801 Ala 24 Cold plane and place rubberized hot mix asphalt (gap graded) on ramps. $790,624.00 45 04/20/09 05/19/09 $619,835.00 5.00 21.80 06/01/09
GALLAGHER & BURK INC                                                                                      1E3201 SM 101 Cold plane and place rubberized hot mix asphalt (gap graded). $2,806,440.00 80 05/26/09 06/24/09 $2,295,770.00 4.00 4.30 07/20/09
GALLAGHER & BURK INC                                                                                                     Total $3,597,064.00 Total $2,915,605.00
G BORTOLOTTO & COMPANY                                                                               1E5101 SM 1 Cold plane existing pavement and place hot mix asphalt. $731,855.00 40 04/27/09 05/22/09 $602,803.00 5.00 5.90 06/09/09
G BORTOLOTTO & COMPANY                                                                               0G4701 SCl 280 Cold plane asphalt concrete pavement and place hot mix asphalt. $279,025.00 20 03/08/10 04/14/10 $165,339.08 0.00 04/30/10
G BORTOLOTTO & COMPANY                                                                                                   Total $1,010,880.00 Total $768,142.08
GHILOTTI BROS INC                                                                                               129651 Son 101 Widen to 6 lanes and reconstruct Wilfred Avenue Interchange. $57,065,087.00 870 30 10/20/08 12/17/08 $37,967,153.75 5.00 0.48 03/03/09
GHILOTTI BROS INC                                                                                               263721 CC 80 Widen freeway and bridge, Retaining wall and TOS - Construct EB HOVL $32,038,957.70 375 250 Y 08/03/09 10/06/09 $20,404,615.80 + 125 Days $20,404,615.80 10/22/09
GHILOTTI BROS INC                                                                                               294931 Ala 24 Widen roadway and install signal and lighting. $376,716.00 95 0 10/19/09 11/18/09 $311,412.00 4.00 36.10 12/23/09
GHILOTTI BROS INC                                                                                                                  Total $89,480,760.70 Total $58,683,181.55
GHILOTTI CONSTRUCTION COMPANY INC                                                         1E5601 Mrn 131 Overlay roadway with rubberized hot mix asphalt (gap graded). $1,951,415.00 60 03/02/09 04/01/09 $1,383,838.00 5.00 3.40 04/20/09
GHILOTTI CONSTRUCTION COMPANY  INC                                                        1E5501 SM 101 RHMA Overlay $3,524,227.00 80 01/12/09 02/11/09 $2,774,093.50 5.00 0.10 03/05/09
GHILOTTI CONSTRUCTION COMPANY INC                                                         4A1401 Mrn 580101 Replace bridge, widen roadway, and construct retaining walls. $11,819,626.65 128 06/22/09 09/30/09 $9,350,537.20 + 128 Days $9,350,537.20 1.00 1.10 11/04/09
GHILOTTI CONSTRUCTION COMPANY INC                                                         290831 Ala 580 Widen freeway, rehab pavement, construct RW and bridge footings. $51,505,610.84 490 01/05/09 06/03/09 $30,454,448.00 5.00 5.00 07/22/09
GHILOTTI CONSTRUCTION COMPANY INC                                                         1E5301 Son 12 Resurface AC pavement $3,260,000.00 90 01/20/09 02/18/09 $2,552,691.00 5.00 0.18 04/02/09
GHILOTTI CONSTRUCTION COMPANY INC Total $72,060,879.49 Total $46,515,607.70
GORDON N BALL INC                                                                                             3S5611 Mrn 1 REPAIR DRAINAGE SYSTEM AND WIDENING SHOULDERS $296,070.00 60 40 06/08/09 07/15/09 $260,840.00 5.00 0.80 08/04/09
GORDON N BALL INC                                                                                                          Total $296,070.00 Total $260,840.00
GRANITE CONSTRUCTION COMPANY                                                                 3A5601 SCl 152 Install centerline rumble strip. $354,000.00 60 0 04/13/09 05/06/09 $205,671.00 5.00 7.30 05/22/09
GRANITE CONSTRUCTION COMPANY                                                                 1E3901 SCl 35 Overlay roadway with rubberized hot mix asphalt (gap graded). $1,224,837.00 40 05/26/09 06/23/09 $1,045,045.00 4.00 7.80 07/16/09
GRANITE CONSTRUCTION COMPANY                                                                 0C9011 SCl 101 Cold plane asphalt concrete surfacing and hot mix asphalt surfacing. $29,138,865.00 73 Y 09/08/09 10/14/09 $23,919,530 + 73 Days $23,919,530.00 7.00 7.20 11/12/09
GRANITE CONSTRUCTION COMPANY Total $30,717,702.00 Total $25,170,246.00
HARRIS ELECTRIC                                                                                                  3A1101 SM 101 Install standby generator. $213,799.00 90 04/06/09 05/06/09 $144,378.53 5.00 5.20 05/20/09
HARRIS ELECTRIC                                                                                                            Total $213,799.00 Total $144,378.53
J A GONSALVES & SON CONSTRUCTION INC                                                    1E2201 Son 1 Replace asphalt concrete surfacing $417,430.00 45 05/26/09 06/23/09 $369,030.00 4.00 4.00 07/20/09
J A GONSALVES & SON CONSTRUCTION INC Total $417,430.00 Total $369,030.00
J J NGUYEN INC                                                                                                      2S6201 SM 1 Rock slope protection, timber check dam and erosion control. $280,710.00 315 250 04/27/09 05/22/09 $164,911.00 4.00 99.10 06/15/09
J J NGUYEN INC                                                                                                      0060C1 CC,Sol 680,780 Perform Highway Planting and Install Irrigation Systems $1,500,862.50 1000 750 10/19/09 11/17/09 $848,677.00 0.40 12/21/09
J J NGUYEN INC                                                                                                             Total $1,781,572.50 Total $1,013,588.00
KUDSK CONSTRUCTION INC                                                                                3A9701 Ala 580 Rebuild scale house. $1,083,575.00 150 05/26/09 06/24/09 $698,170.00 5.00 0.00 07/09/09
KUDSK CONSTRUCTION INC                                                                                                     Total $1,083,575.00 Total $698,170.00
M B SERVICES                                                                                                        1E5901 Ala 580 Replace concrete pavement $630,810.00 70 02/23/09 03/24/09 $382,888.00 5.00 5.45 04/07/09
M B SERVICES                                                                                                        4C3701 Son 12 Cold plane asphalt concrete pavement and place HMA (A). $845,130.00 45 03/30/09 04/28/09 $507,839.75 5.00 7.70 05/11/09
M B SERVICES                                                                                                        1E1301 SF 35 Replace asphalt concrete surfacing . $853,940.00 40 03/30/09 04/29/09 $645,623.00 5.00 6.00 05/14/09
M B SERVICES                                                                                                        0G0801 Son,Sol 37 Replace asphalt concrete surfacing. $753,450.00 30 03/23/09 04/08/09 $415,000.00 5.00 11.00 04/23/09
M B SERVICES                                                                                                               Total $3,083,330.00 Total $1,951,350.75
M C M CONSTRUCTION INC                                                                                  0120S1 SF 80 Construct bridges, roadway and install electrical system. $134,458,977.80 1390 08/11/08 12/15/09 $80,775,457.00 5.00 5.20 02/04/10
M C M CONSTRUCTION INC                                                                                  1706U1 Ala 880 replace EXISTING BRIDGE WITH Prestressed CONCRETE and WIDEN freeway. $117,776,772.00 800 Y 11/26/07 02/04/09 $87,877,777 + 800 Days $87,877,777.00 03/25/09
M C M CONSTRUCTION INC                                                                                                     Total $252,235,749.80 Total $168,653,234.00
MODERN ALLOYS INC                                                                                            0A7811 SCl 101,237,280 Upgrade and replace terminal ends of barriers and guardrails. $1,848,060.00 40 Y 11/30/09 01/27/10 $1,547,919.50 + 40 Days $1,547,919.50 8.00 8.80 02/09/10
MODERN ALLOYS INC                                                                                                          Total $1,848,060.00 Total $1,547,919.50
NORTH BAY CONSTRUCTION INC                                                                        1E5001 Son 116 Replace asphalt concrete surfacing. $345,160.00 25 03/02/09 03/25/09 $266,873.00 5.00 0.20 04/28/09
NORTH BAY CONSTRUCTION INC                                                                        2S3701 Nap 128 Repair slide, reinforced embankment and improve drainage. $1,133,502.00 60 09/09/09 09/16/09 $547,113.70 7.00 09/30/09
NORTH BAY CONSTRUCTION INC                                                                        2S9411 Son 128 Perform highway planting and construct rock slope protection. $864,669.00 1336 1250 02/01/10 03/10/10 $334,029.60 6.00 3.80 04/08/10
NORTH BAY CONSTRUCTION INC                                                                        0A18U1 Son 101 Widen Hwy and Br, add HOV lanes, and install signals and lightings. $77,661,175.50 207 0 Y 06/15/09 10/14/09 $48,756,304.30 + 207 Days $48,756,304.30 1.00 3.30 12/23/09
NORTH BAY CONSTRUCTION INC Total $80,004,506.50 Total $49,904,320.60

Page 3 /4 Generated on 05/11/2010



AWARDED PROJECTS IN DISTRICT 4 TO May 11, 2010

AWARDED TO EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B AD BO A+B BID BID AMT OR "A" AMT U/DBE 
GOALS

DVBE 
GOALS DBE CERT DVBE 

CERT AWARDED DATE

O C JONES & SONS INC                                                                                         151301 SCl 280 Install ramp metering systems, widen ramps. $3,000,000.00 240 12/28/09 01/27/10 $1,528,879.50 9.00 14.00 02/17/10
O C JONES & SONS INC                                                                                         228591 CC 4 Highway and 1 bridge to be widened and 4 bridges to be constructed.  $94,586,142.80 810 60 10/26/09 02/10/10 $64,937,452.60 7.00 7.10 04/15/10
O C JONES & SONS INC                                                                                                     Total $97,586,142.80 Total $66,466,332.10
ODYSSEY LANDSCAPING COMPANY INC                                                           1123J1 SM 1 POND REPAIR AND REVEGETATION $1,776,958.00 1500 1300 10/14/08 02/11/09 $959,000.00 03/09/09
ODYSSEY LANDSCAPING COMPANY INC                                                                                         $1,776,958.00 Total $959,000.00
PACIFIC ELECTRIC CONTRACTING INC                                                              151361 SCl 17,880 Install CCTV cameras at various ramp meter locations. $868,600.00 80 0 11/16/09 12/09/09 $343,294.00 12.00 4.10 01/07/10
PACIFIC ELECTRIC CONTRACTING INC                                                              151391 SCl 85, 87 Install CCTV cameras at various ramp meter locations. $934,850.00 80 0 11/23/09 12/16/09 $418,130.00 12.00 7.00 03/24/10
PACIFIC ELECTRIC CONTRACTING INC                                                              151381 SCl,SM 280, 680 Install CCTV cameras at various ramp meter locations. $1,195,375.00 100 11/30/09 01/05/10 $517,146.00 10.00 2.00 01/21/10
PACIFIC ELECTRIC CONTRACTING INC                                                                                         Total $2,998,825.00 Total $1,278,570.00
PARKER LANDSCAPE DEVELOPMENT   INC                                                       0T1451 Sol 29,37 Perform Highway Planting and Install Irrigation Systems. $1,333,692.75 930 750 11/09/09 12/16/09 $936,334.38 4.90 01/14/10
PARKER LANDSCAPE DEVELOPMENT   INC                                                                                         Total $1,333,692.75 Total $936,334.38
PAVE - TECH INC                                                                                                    1E4101 SM 1,35,92,101,114,280 Treat bridge decks with methacrylate and replace joint seals. $509,053 80 01/19/10 02/23/10 $422,219.90 25.30 03/10/10
PAVE - TECH INC                                                                                                              Total $509,053.20 Total $422,219.90
PAVEX CONSTRUCTION DIVISION                                                                    4A3501 SF 280 Widen ramp and remove concrete carrier (type K). $492,581 45 03/30/09 04/28/09 $294,874.30 5.00 6.00 05/07/09
PAVEX CONSTRUCTION DIVISION                                                                                    Total $492,581.00 Total $294,874.30
PENHALL COMPANY                                                                                              0E5301 SM 380 Treat bridge deck with methacrylate resin and replace joint seals. $1,106,213 130 02/17/09 03/17/09 $727,693.00 5.00 36.00 04/20/09
PENHALL COMPANY                                                                                              0E9001 Sol,Nap 12,29,37,80,113,505,780TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $494,950 70 01/12/09 02/10/09 $345,546.50 5.00 1.40 02/27/09
PENHALL COMPANY                                                                                              0E9501 Ala,SCl 13, 24, 280 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACW JOINT SEALS $1,582,420 110 01/20/09 02/18/09 $802,065.42 5.00 1.50 03/04/09
PENHALL COMPANY                                                                                              0E7901 Ala 580 TREAT BRIDGE DECK WITH METHACRYLATE, POLYESTER OVERLAY $1,414,919 160 01/12/09 02/11/09 $870,725.50 5.00 1.30 02/27/09
PENHALL COMPANY                                                                                              0E7601 SCl Var TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEAL $1,360,266 170 11/17/08 01/07/09 $865,523.90 5.00 1.90 01/21/09
PENHALL COMPANY                                                                                                            Total $5,958,767 Total $3,611,554.32
PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC               0A9121 Son 101, 121, 128 Upgrade traffic barrier and guard rail end terminals $1,779,905 65 Y 06/29/09 07/28/09 $1,362,415.83 + 65 Days $1,362,415.83 9.00 11.10 08/19/09
PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC               1E4801 SCl ################### Treat bridge deck with methacrylate and replace joint seals. $1,915,847 150 01/19/10 02/09/10 $1,316,328.50 14.40 02/24/10
PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC               150341 SCl 280 $2,530,000 240 12/28/09 01/26/10 $1,664,671.59 10.00 12.50 02/22/10
PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC                                                                Total $6,225,752 Total $4,343,415.92
PROFESSIONAL CONSTRUCTION SERVICES                                                     1E4401 Ala 580 REPLACE CONCRETE PAVEMENT $595,890 70 02/17/09 03/18/09 $417,500.00 5.00 5.10 03/27/09
PROFESSIONAL CONSTRUCTION SERVICES                                                     1A2401 Ala 980, 24 PAVE EXISTING PLANTING STRIP $398,901 30 12/15/08 01/21/09 $319,855.90 5.00 5.00 02/11/09
PROFESSIONAL CONSTRUCTION SERVICES Total $994,791 Total $737,355.90
REGE CONSTRUCTION INC                                                                                   4A2701 Son 128 Remove and replace existing culverts. $220,293 50 03/30/09 04/29/09 $89,075.00 5.00 10.40 05/14/09
REGE CONSTRUCTION INC                                                                                                      Total $220,293 Total $89,075.00
R G W CONSTRUCTION INC                                                                                  171331 Ala 84,580 Construct Isabel Ave/I-580 interchange. $46,596,172 350 Y 01/26/09 06/09/09 $24,368,000.20 + 350 Days $24,368,000.20 7.00 1.70 07/23/09
R G W CONSTRUCTION INC                                                                                  272021 SCl 280 Existing highway to be surfaced and bridge decks to be treated. $10,802,859 175 125 Y 04/27/09 06/02/09 $7,575,513 + 50 Days $7,575,513.00 7.00 0.80 06/19/09
R G W CONSTRUCTION INC                                                                                  294921 Ala 24 Realign westbound Route 24 to northbound Route 13 off ramp. $3,857,406 240 120 10/19/09 12/01/09 $2,429,933.00 4.00 4.20 12/22/09
R G W CONSTRUCTION INC                                                                                                Total $61,256,437 Total $34,373,446.20
R & L BROSAMER INC                                                                                            163741 SF 101 Construct tunnel, retaining walls, roadways, bridge and substation. $98,396,941 605 12/28/09 02/26/10 $57,712,535.00 5.00 6.40 03/23/10
R & L BROSAMER INC                                                                                                       Total $98,396,941 Total $57,712,535
ROYAL ELECTRIC COMPANY                                                                                151371 SCl 101, 237 Install CCTV cameras at various ramp metered locations. $1,527,450 125 10/26/09 12/01/09 $784,900.00 7.00 7.10 01/04/10
ROYAL ELECTRIC COMPANY                                                                                                     Total $1,527,450 Total $784,900.00
SAUSAL CORPORATION                                                                                        14061 Ala 80 Construct Tow Service Building, Fuel Station, and Parking Lot $7,173,392 350 12/14/09 01/26/10 $5,321,695.94 0.00 02/11/10
SAUSAL CORPORATION                                                                                                         Total $7,173,392 Total $5,321,695.94
SGC CONSTRUCTION                                                                                            4A4501 Sol 80 Replace weigh scales. $644,000 140 06/08/09 07/14/09 $299,510.00 5.00 16.10 08/04/09
SGC CONSTRUCTION                                                                                                           Total $644,000 Total $299,510.00
SOIL ENGINEERING CONSTRUCTION INC                                                          3S6601 SM 35 Repair drainage systems. $300,539 60 03/25/09 04/02/09 $396,119.00 05/14/09
SOIL ENGINEERING CONSTRUCTION INC                                                                                         Total $300,539 Total $396,119.00
STATEWIDE SAFETY                                                                                              1A5001 SF,SM 35, 80, 92, 101, 280, 380Upgrade Exisitng Attenuators $1,410,450 60 06/01/09 06/30/09 $673,823.00 5.00 0.09 07/23/09
STATEWIDE SAFETY                                                                                                           Total $1,410,450 Total $673,823.00
STEINY AND COMPANY INC                                                                                  150471 SM 280 Install traffic management system elements. $1,600,000 250 07/27/09 08/26/09 $918,172.40 4.00 4.50 09/08/09
STEINY AND COMPANY INC                                                                                                     Total $1,600,000 Total $918,172.40
ST FRANCIS ELECTRIC INC                                                                                   1513C1 Ala 580, 880 Install CCTV cameras at various ramp meter locations. $2,001,800 180 12/07/09 01/20/10 $1,028,486.00 11.00 25.00 02/02/10
ST FRANCIS ELECTRIC INC                                                                                                    Total $2,001,800 Total $1,028,486.00
STERNDAHL ENTERPRISES INC                                                                           3A0701 SCl 9 Install centerline rumble strip. $430,445 30 10/14/08 12/09/08 $231,030.00 5.00 8.60 01/02/09
STERNDAHL ENTERPRISES INC                                                                                                  Total $430,445 Total $231,030.00
TABER CONSTRUCTION                                                                                        1A4601 Ala,CC 24,260 Upgrade existing ventilation fan motors and control systems. $3,162,000 200 12/29/08 02/03/09 $2,550,100.00 5.00 4.76 02/27/09
TABER CONSTRUCTION INC                                                                                                     Total $3,162,000 Total $2,550,100.00
TERNO INC                                                                                                              2A8901 CC 80 Traffic signals to be installed. $607,000 260 180 02/23/09 03/24/09 $416,355.00 5.00 9.70 04/15/09
TERNO INC                                                                                                                  Total $607,000 Total $416,355
TOP GRADE CONSTRUCTION INC                                                                        2A0501 SCl 152 Left Turn Pocket to be constructed with Hot Mix Asphalt $1,117,258 100 0 08/24/09 12/16/09 $812,896.00 8.00 5.10 01/07/10
TOP GRADE CONSTRUCTION INC                                                                        4C15U1 Sol 80 Crack seat and overlay on the mainline with shoulder backing. $22,042,085 120 01/12/09 04/14/09 $13,359,459.80 6.00 1.22 04/21/09
TOP GRADE CONSTRUCTION INC                                                                        153401 SM 280 Install ramp metering systems and widen ramp. $3,647,868 245 01/04/10 02/02/10 $2,122,625.00 9.00 10.40 02/22/10
TOP GRADE CONSTRUCTION INC                                                                        4C3401 SCl 880 Cold plane AC pavement and replace AC surfacing. $846,050 40 03/30/09 04/29/09 $594,090.00 5.00 2.10 05/14/09
TOP GRADE CONSTRUCTION INC                                                                        253781 SCl,Ala 680 Crack and Seat PCC Pvmt, Widen Bridges and Roadway, Ret. Wall and TOS. $46,525,720 92 Y 09/29/08 12/16/08 $26,111,648.90 + 92 Days $26,111,648.90 5.00 3.30 04/07/09
TOP GRADE CONSTRUCTION INC                                                                                         Total $74,178,981 Total $43,000,719.70
TRUESDELL CORPORATION OF CALIFORNIA INC                                             1E4201 SM 280,380 Treat bridge decks with methacrylate and replace joint seals. $334,778 45 10/19/09 11/17/09 $208,208.00 0.20 12/15/09
TRUESDELL CORPORATION OF CALIFORNIA INC                                                                              Total $334,778 Total $208,208.00
THUNDER MOUNTAIN ENTERPRISES INC                                                           3S6121 Nap 128 Construct three drainage systems. $104,665 20 12/29/08 01/28/09 $57,616.72 5.00 6.56 02/13/09
THUNDER MOUNTAIN ENTERPRISES INC                                                                                         Total $104,665 Total $57,616.72
TUTOR - SALIBA CORPORATION                                                                          294911 CC,Ala 24 Construct a 4th Caldecott tunnel and building. $274,668,906 1105 875 Y 05/18/09 09/29/09 $214,806,175 + 1, 105 Days $214,806,175.00 3.00 2.90 11/10/09
TUTOR - SALIBA CORPORATION                                                                                                   Total $274,668,906 $214,806,175.00
VICTORY ENGINEERS INC                                                                                     1E4301 Ala VAR Treat bridge decks with methacrylate and replace joint seals. $244,848 75 03/01/10 04/06/10 $235,235.00 8.12 05/10/10
VICTORY ENGINEERS INC                                                                                     0E9801 Mrn,Son VAR Treat bridge decks with methacrylate and replace joint seals. $489,886 85 02/01/10 03/02/10 $372,273.00 4.90 04/23/10
VICTORY ENGINEERS INC 1E4701 Nap,Sol,Son VAR Treat bridge deck with methacrylate and replace joint seals. $736,179 80 01/25/10 02/17/10 $563,690.00 5.20 04/20/10
VICTORY ENGINEERS INC Total $1,470,913.30 Total $1,171,198.00
VIKING CONSTRUCTION COMPANY INC                                                             4A8701 Son 128 Replace existing bridges. $6,166,124 260 06/15/09 08/12/09 $5,033,181.00 7.00 7.10 09/09/09
VIKING CONSTRUCTION COMPANY INC                                                                                         Total $6,166,124 Total $5,033,181.00
W BRADLEY ELECTRIC INC                                                                                   1A4301 SF 35 Install traffic signals and modify the intersection. $300,000 120 05/04/09 05/26/09 $213,429.00 6.00 4.50 06/29/09
W BRADLEY ELECTRIC INC                                                                                                     Total $300,000 Total $213,429.00
WATKIN & BORTOLUSSI INC                                                                                 0A2711 SCl 87 Highway Planting $1,022,896 875 750 11/10/08 12/16/08 $571,154.00 01/30/09
WATKIN & BORTOLUSSI INC                                                                                 0G0001 Sol 37 Roadside Enhancement - Planting the viewing area. $211,307 870 750 04/13/09 05/12/09 $132,200.00 5.00 5.50 06/01/09
WEST BAY BUILDERS INC                                                                                     299001 Sol 80 Rehabilitate safety roadside rest area. $4,958,581 550 250 06/01/09 07/21/09 $3,078,860.00 6.00 08/11/09
WEST BAY BUILDERS INC                                                                                    Total $4,958,581 Total $3,078,860.00

                                   Grand Total $1,550,458,565 Grand Total $1,019,237,266

EA Expenditure Autorization (Project's Contract Number)
RTE State Route Project is Located On
CO County in Which Project is Located

ENGRS EST State's Engineer's Estimate of the Cost of Construction
WD The Number of Working Days for the Contract (Including Plant Establishment Days, if Applicable)
PE Number of Working Days for Plant Establishment 

AD Date Project was Advertised
BO Scheduled Bid Opening Date

*

DBE GOALS Disadvantaged Business Enterprise Goals Set for Project Expressed as a Percentage of Bid Amount
DVBE GOALS Disabled Veteran Business Enterprise Goals Set for Project Expressed as a Percentage of Bid Amount
DBE CERT %

DVBE CERT % Percentage of DVBE GOALS Certified By Caltrans HQ Awards Unit to Be Credited to Low Bidder
AWARDED DATE Date Project was Awarded to Low Bidder

KEY:  NEXT PAGE

A+B A "Y" in this Column Indicates Project Working Days ("B" portion) Subject to Bidding (In Addition to Project Cost ("A" portion)). When Subject to Y Bidding, the "WD" Above are Maximum Number of Working Days Biddable

 A+B BID The Low Bidder's "A" (Cost of Construction) and "B" Values (Number of Working Days - Primary Construction Only, Excluding Plant Establishment Days)

KEY:

* next to the number in the "DBE Cert" field designates that the number represents a submitted utilization under the race neutral program - not an actual commitment

Bid AMT OR "A" AMT Dollar Value of Low Bid;  for Y Projects this is Only the "A" Portion (Cost of Construction) of the Y Bid

Percentage of DBE GOALS Certified By Caltrans HQ Awards Unit to Be Credited to Low Bidder
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District 4 Emergency Contracts 
Small Business Utilization FY 09/10 Report 

(As of 5/13/10) 
Prepared by Division of Maintenance 
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Dollars ($1,000)

Total Force Account: $30,265,000 

Director’s Orders 
Force Account 



FY 09/10 Director's Order Emergency Force Account

CO RTE PM EA Prime Contractor Type Subcontractors Description of Work Contract Value

SF 80 8.5 4S6804 CC Myers FA
American Bridge Fluor JV
Danny's Construction
Stinger Welding

attach saddle to cracked eye-bar, SFOBB  $            3,000,000 

SF 101
1

8.6/9.6
6.8/7.1 1637H4 Professional Tree Care 

(SBE) ELB

Big Ed's Crane (DVBE)
Mike O'Briens Hauling
CMC Construction
Thomas & Pratt (DVBE/DBE)
Cook, Disharoon & 
Greathouse
Hanford ARC (SBE)
National Park Service

tree removal (bird nest mitigation), Doyle 
Drive, San Francisco  $            3,000,000 

SCl 101 45.7 0G8204 R&L Brosamer ELB

Con-Fab California
Chrisp
Harris Salinas
Penhall

replace damaged concrete girders, 
Mathilda Avenue, Sunnyvale  $            3,000,000 

SF 101
1

8.6/9.6
6.8/7.1 1637G4 Centric (SBE application 

denied) ELB TBD building stabilization, Doyle Drive, San 
Francisco  $            2,000,000 

SF 101 8.3/9.4 1637J4 Malcolm Drilling ELB Weber Electric cement deep soil mixing and CIDH piles, 
Doyle Drive, San Francisco  $               500,000 

Sol 37 7.4 0G7704 Valentine (SBE) ELB Statewide Safety
Consolidated Engineering

replace steel finger joint assembly, Napa 
River Bridge, Vallejo  $               350,000 

Nap 29 7.0 0G7804 Golden State Bridge ELB

Farwest Safety (SBE)
Kustum Steel (DBE)
Professional Const Svcs 
(SBE/DBE)

replace steel finger joint assembly, Napa 
River Bridge, Napa  $               300,000 

SF 80 8.5 0G8403 American Bridge Fluor JV FA XJT Engineering (SBE)
Lane Safety (SBE)

splice cracked eye-bar, install additional 
eye-bars, SFOBB  $            7,200,000 

SF 80 8.5 0G8304 MCM FA
Avar Construction
Danny's Construction
Lane Safety (SBE)

replace rods, reinstall saddle, and install 
restrainer system, SFOBB  $            6,000,000 

Mrn 101 20.5 4S6904 Shasta Constructors ELB Lifespan Technologies
White Electrical

install drill and bond dowels at separated 
girders, Novato Creek, Novato  $               500,000 

Sol 80 26.5 1G0104 Golden State Bridge ELB Farwest Safety (SBE) replace failed portion of concrete bridge 
deck, Mason Street, Vacaville  $               200,000 

Son 128 5.4 1G1804 Maggiora Ghilotti FA Valentine (SBE) install RSP at washout, at Russian River 
Bridge, Geyserville  $            1,470,000 

SM 1 13.4/13.6 1G3004 Half Moon Bay (SBE/DBE) ELB TBD construct detour around slide, at 
Pescadero  $               750,000 

SM 84 8.4 1G2204 Soil Engineering Const 
(SBE) ELB Landslide Solutions

Betancourt
install RSP at washout, east of 
Pescadero Road, at La Honda  $               600,000 

Son 116 13.7/13.8 1G2904 Pacific Coast Drilling (SBE) ELB TBD
construct geosynthetic reinforced 
embankment at washout, at Pocket 
Canyon Creek near Guerneville

 $               495,000 

SM 280 7.4 4S7203 Redwood Engineering 
Const (SBE) ELB TBD replace failed 42-inch culvert, at 

Edgewood Road near San Carlos  $               300,000 

Son 1 50.6/51.0 1G2304 Parmeter Paving (SBE) ELB Parmeter Logging (SBE) replace three failed culverts, at Sea 
Ranch  $               300,000 

Son 128 1.2 1G1704 Piazza (SBE) FA Freedlund remove slide debis, regrade slope, near 
Mendocino County line  $               300,000 

FA - Force Account (No Bid)
ELB - Force Account (Bid Markups)

Update since previous report

None

1st Quarter

2nd Quarter

3rd Quarter

4th Quarter



District 4 Emergency Contracts 
Small Business Utilization FY 09/10 Report 

(As of 5/13/10) 
Prepared by Division of Maintenance 
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Total Force Account: $2,010,000 

District Director’s Orders 
Force Account 



FY 2009/10 District Director's Orders Force Account

CO RTE PM EA Contractor Amount Description of Work

CC 80 3.4 1F1605 Norcal (SBE) $120,000 install drainage, Clinton Avenue, 
Richmond

SF 80 4.9/5.9 0G9905 Frank Medina 
(SBE/DBE) $140,000 

install railing and guardrail, 
Harrison Street to Sterling Street, 
San Francisco

SCl 152 9.0/23.0 1G4705 Not Yet Awarded $250,000 replace failed AC pavement, Gilroy 
to Casa de Fruta

Sol 113 0.0/5.0 1F2605 Not Yet Awarded $250,000 
replace failed AC pavement, Route 
12 to Hastings Road, near Rio 
Vista

CC 242 1.6 1F2505 Anozira (SBE) $250,000 replace approach and departure 
slabs, Concord Ave, Concord

Ala 185 3.5/5.7 1F2305 Bay Cities Paving and 
Grinding $250,000 replace failed AC pavement, Davis 

St to Bancroft Ave, San Leandro

SCl 280 15.0 1G4605 C F Archibald (SBE) $250,000 replace failed AC pavement, at El 
Monte Ave, Los Altos

Sol 80 0.3 1G4005 Golden State Bridge $250,000 replace failed expansion joint, 
Carquinez Bridge

Son 1 49.8/50.4 1F2205 Parmeter Paving (SBE) $250,000 replace three failed culverts, near 
Sea Ranch

Update since previous report

4th Quarter

None

1st Quarter

2nd Quarter

3rd Quarter



District 4 Emergency Contracts 
Small Business Utilization FY 09/10 Report 

(As of 5/13/10) 
Prepared by Division of Maintenance 
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Total Informal Bid: $2,003,000 

Director’s Orders 
Informal Bid 



FY 2009/10 Director's Order Informal Bid

CO RTE PM EA Contractor Amount Description of Work

Nap 128 9.5 2S3704 North Bay $547,000 
install RSP and replace 
culvert, Lake Henessey, near 
Saint Helena

Ala 260 1.1/1.9 2E0204 Disney $395,000 
remove soffit concrete 
overlay, Posey and Webster 
tubes, Oakland and Alameda

SCl 9 4.6 1G4014 Target Adv: July 7
Target BO: July 20 $1,061,000 

install RSP and geosynthetic 
reinforced embankment, near 
Saratoga

Update since previous report

None

4th Quarter

1st Quarter

2nd Quarter

None

3rd Quarter



District 4 Emergency Contracts 
Small Business Utilization FY 09/10 Report 

(As of 5/13/10) 
Prepared by Division of Maintenance 
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 (*) City of San Francisco LBE certified (information only and not a State certification) 

Doyle Drive Utility Relocation
 

Budget: $19 million 
Spent: $12.9 million 

 
Supplemental funds in 
process: $1.5 million 



Contract Type
Contract 

Term

(number of 
years) RNDBE1 UDBE2

1 04A3350                            
Hydraulic Engineering 

Completed Wreco (DBE)3 8-Dec 2009 Hydraulics 3.0 $3.0 M NA 0.00% 72.00% NA

2 04A3357                       
Claims & Scheduling for SAS Project

Completed CH2MHill3 28-Jan 2010 Claims and Scheduling 5.0 $ 10 M 25% NA NA 10.00%

3 04A3395                          
Construction Management Support (Toll Bridge Program)

Completed Vali Cooper3 16-Mar 2010 Construction Support 5.0 $ 12.5 M 50% NA NA 5.00%

4 04A3374                     
On-Call Environmental Studies for the North Bay Counties

Completed CH2MHill3 11-May 2010 Environmental Support 3.0 $ 5 M NA 10.25% 6.75% NA

5 04A3376                        
On-Call Environmental Studies for the East Bay Counties

Completed Garcia & Associates (DBE) 11-May 2010 Environmental Support 3.0 $ 4.5 M NA 10.25% 6.75% NA

 

1 04A3313                           
Emergency Contract for the San Francisco Bay Area Media Buy Out for the Bay Bridge Labor Day Closure 

Completed O'Rorke (SBE)  22-Jun 2009 Road Closure Media Advertisement 0.5
$ 201 K

100% NA NA NA

2 04A3321                     
Emergency Contract for the Sacramento Metro Area Media Buy Out for the Bay Bridge Labor Day Closure 

Completed TMD Group ( SBE) (DBE)  22-Jun 2009 Road Closure Media Advertisement 0.5
$ 250 K

100% NA NA NA

3 04A3322                
Emergency Contract for the Multi-Media (Statewide) Media Buy Out for the Bay Bridge Labor Day Closure 

Completed O'Rorke (SBE)  22-Jun 2009 Road Closure Media Advertisement 0.5
$ 205.8 K

100% NA NA NA

4 04-84907                     
Provide SBE/DVBE Outreach for the Antioch Bridge (CMAS)

Completed
Pendergast & Associates 

(SBE) 10-Feb 2010 Toll Bridge SB Administration 0.7 $ 194 K 100% NA NA NA

5 04-85069                      
Provide SBE/DVBE Outreach for the Dumbarton Bridge (CMAS)

Completed
Radio Wave Marketting & 

Promotions (SBE) 10-Feb 2010 Toll Bridge SB Administration 0.7 $ 26 K 100% NA NA NA

(number of 
years) RNDBE UDBE

1
04A3376                

(Formerly 04NEW323-09)

On-Call Environmental Studies for the East Bay Counties
Completed

Garcia & Associates 
(DBE) May 2010 Environmental Support 3.0 $ 4.5 M NA 10.25% 6.75% NA

2
04A3460                

(Formerly 04NEW328-10)

Construction Management  Engineering & Inspection, Projects in Sonoma  
Completed Vali Cooper3 May 2010 Construction Support 3.5 $5.5 M NA 25.00% 6.75% NA

3
04A3461                

(Formerly 04NEW330-10)

Construction Management  Engineering & Inspection, Projects in Napa & Solano 
Completed

Chaudhary & Associates 
(SBE) June 2010 Construction Support 3.5 $4.0 M NA 25.00% 6.75% NA

4
04A3462                

(Formerly 04NEW329-10)

Construction Management  Engineering & Inspection, Projects in Marin County 
Completed

Ghirardelli & Associates 
(SBE)3 June 2010 Construction Support 3.5 $3.0 M NA 25.00% 6.75% NA

5
04A3502                

(Formerly 04NEW331-10)

Construction Management  Engineering & Inspection, Projects in East Bay 
Completed TBD June 2010 Construction Support 3.0 $3.0 M NA 25.00% 6.75% NA

6
04A3503                

(Formerly 04NEW332-10)

Construction Management  Engineering & Inspection, Projects on I-880 Corridor 
Completed TBD June 2010 Construction Support 3.0 $2.0 M NA 25.00% 6.75% NA

7
04A3504                

(Formerly 04NEW333-10)

Construction Management  Engineering & Inspection, Projects in South Bay 
Completed TBD June 2010 Construction Support 3.0 $ 3.0 M NA 25.00% 6.75% NA

8
04A3500                

(Formerly 04NEW337-10)

Quality Assurance, Materials Engineering Testing for the Antioch & Dumbarton Bridges Project
Completed TBD June 2010 Materials Testing 3.0 $ 12.0 M 25% NA NA 5.00%

9
04A3508                

(Formerly 04NEW342-10)

Districtwide On-Call Design Engineering Support for Project Management & Construction
Completed TBD July 2010 Design & Construction Support 3.0 $ 4.0 M NA 6.75% 6.75% NA

10 04NEW346-10

Construction Support Contract for the Antioch & Dumbarton Bridges Project
May 14- June 11(A) TBD Aug 2010 Construction Support 3.0 $ 5.0 M TBD NA NA TBD

11 04NEW321-09

Construction Surveying for Roadway Projects in North Bay Counties
June 16-July 15 (A) TBD July 2010 Surveying 3.0 $ 2.5 M NA TBD TBD NA

12 04NEW322-09

Construction Surveying for Roadway Projects in South Bay Counties
June 16-July 15 (A) TBD July 2010 Surveying 3.0 $ 2.5 M NA TDB TBD NA

13 04NEW340-10

Districtwide Underground Storage Tank Site Investigation and Monitoring
June 2010(T) TBD Aug 2010 Environmental Engineering 3.0 $1.2 M NA TBD TBD NA

14 04NEW341-10 

Districtwide Hazardous Waste Site Investigation, Feasibility Study and  Remedial Design 
June 2010(T) TBD Aug 2010 Environmental Engineering 3.0 $ 3.0 M NA TBD TBD NA

1 04NEW338-10
Seed Propagation on Route 84, Pigeon Pass Project in Alamenda County  (Invitation For Bid Process)

May 2010 (T) TBD July 2010 Environmental Mitigation 1.5 TBD NA TBD TBD NA

2 04NEW351-11
SBE/DBE/DVBE Staff Support for the Toll Bridge Program Office of Small Business  (RFP)

July 2010(T) TBD Sept. 2010 Toll Bridge SB Administration 3.0 TBD NA TBD TBD NA

Note:

6 Top Ranked Firm is selected based on Qualification. Cost Negotiation to follow the interview selection

Legend: (A)  Actual Dates
(T) Target Date
(TBD) To Be Determined

.

3  Prime Consultant is a District 4 Calmentor Member

Recently Executed Non A&E Contracts

Recently Executed Contracts    
Month/Year

1 Race Neutral Disadvantaged Business Enterprise, minimum goal of 6.75%, effective September 2009 contract advertiseme
2 Underutilized Disadvantaged Business Enterprise, minimum goal of 6.75%, effective September 2009 contract advertisement

Contract Description

Upcoming New Non-A&E Contracts

Recently Executed A&E Contracts 

District 4 Consultant Services Unit

DBE
SBE DVBE

Contract Type
Estimated Contract 

Execution        
Month/Year

Upcoming New A&E Contracts

Contract 
Amount

Contract Goal 

Contract Goal 

Contract No.

Contract 
Amount

Contract Advertisement 
StatusContract Description

SBE
DBE

DVBE
Firm Selected

Top Ranked Consultant6
Contract 

TermContract 
Advertisement Status5Contract No.

4 No DBE participation under the race neutral program. However, DVBE patricipation is expected to be between 5 % to 10% before contract ends         .    

TEXT IN BLUE: Updates/Changes on the last reporting 

5 For upcoming contracts, visit http://caltrans-opac.ca.gov/aeinfo.htm

\\Sv04nw01\vol1\D4CSUD\Small Business Council\District 4\Reports\SBC Monthly Reports\SBC Monthly Reports\SBC Monthly Report (05-13-10).xls
Contact Romy Fuentes @ 510-622-8803

(Update:5/13/2010)



MAY 13, 2010

Services Value Beginning Ending Location of Work Status Contract # Division
Notes/

Comments

1

Flat house roof repair- 
500 Queens, San 
Jose. 99,000$        5/1/2010 12/31/2010 South west Region In DPAC 04A3458 Maintenance

In Process-
(This contract 

is in concert w- 
04A3436)

2

Repair& replace 3 
leaking roofs@ 500 
Queens- San Jose 99,000$        5/1/2010 2/15/2011 South West Region In DPAC 04A3436 Maintenance In Process

3
Demolish and replace 
Sand Shed. 150,000$      5/10/2010 7/31/2010 North Bay Region Currently OTB

04A3435-
updated to 
04A3531 Maintenance

Bid Due
5/25/2010

4
Painting 2 state 
buildings. 40,000$        6/1/2010 5/31/2011 Delta Region In DPAC 04A3424 Maintenance In Process

5
Provide backflow 
testing& repairs. 50,000$        6/1/2010 5/31/2012 Delta Region In DPAC 04A3459 Maintenance In Process

6
Trash pick-up, hauling, 
and disposal. 20,000$        6/16/2010 6/16/2012 Toll Bridge Region Currently OTB 04A3469 Maintenance

Bid Due
5/27/2010

7
Provide disposal of 
garbage. 80,000$        7/1/2010 6/30/2011 North Bay Region In DPAC 04A3300 Maintenance In Process

8
Homeless debris 
removal. 96,000$        7/1/2010 6/30/2012 North Bay Region In DPAC 04A3401 Maintenance In Process

9

Svcs for all  fueling 
systems of all Toll 
Bridges. 40,000$        7/1/2010 7/1/2012 Toll Bridge Region In DPAC 04A3468 Maintenance In Process

10
Trash pick-up, hauling, 
& disposal. 160,000$      9/1/2010 9/1/2012 Toll Bridge Region In DPAC 04A3464 Maintenance In Process

1 of 2

Note: The information contained within the report is preliminary, and subject to change.
http://caltrans-opac.ca.gov/contrac2.htm



MAY 13, 2010

Services Value Beginning Ending Location of Work Status Contract # Division
Notes/

Comments
Provide one 20yd 
dumpster.  $        25,500 5/1/2010 4/30/2012 Delta Region In DPAC 04A3430 Maintenance In Process
Submersible pump 
repairs. 99,999$        5/1/2010 4/30/2012

South/ West Bay 
Region In DPAC 04A3539 Maintenance In Process

To provide labor, 
equipment, and 
materials for fence 
installation 30,000$        5/5/2010 7/30/2010 South Bay Region In DPAC 04A3540 Maintenance In Process

NEW:

Fencing( wrought iron) 90,000$        6/1/2010 6/30/2011 East Bay Region Not in DPAC yet
Not assigned 

yet Maintenance In Process
Service contract for 
Spider Baskets.  $      100,000 7/1/2010 6/30/2011

Structural Steel Paint 
Region Not in DPAC yet

Not assigned 
yet Maintenance In Process

Janitorial Service for 
North Bay Region 
Office.  $        22,000 7/1/2010 6/29/2012 North Bay Region Not in DPAC yet

Not assigned 
yet Maintenance In Process

Janitorial Service for 
North Bay Region 
Office.  $        22,000 7/1/2010 6/29/2012 North Bay Region Not in DPAC yet

Not assigned 
yet Maintenance In Process

* Indicates that a contract request was submitted without a Bidders Proposal List.
~ Indicates a new proposed contract that was not  captured on the previous report. 2 of 2

Green highlights are contracts Out To Bid( OTB). -
Yellow highlights are new proposed contracts that are not in DPAC's process yet. -  

Note: The information contained within the report is preliminary, and subject to change.
http://caltrans-opac.ca.gov/contrac2.htm



Prepared by Osayahde Nesbitt 
May 13, 2010 

OVERVIEW FOR PROPOSED SERVICE CONTRACTS OVER 5K 
 

APRIL 18, 2010 
 

REMOVED: 
• Contract # 04A3427 has been cancelled and has therefore been removed from the 

Over 5K Report. 
• Contract #’s 04A3407, 04A3426, 04A3448, and 04A3481 all had Bid Due Dates the 

week of this report and their awards are TBD. 
 

AWARDED: 
• Since the last SBC meeting, contract #’s 04A3359 and 04A3422 have been 

awarded. 
 

OUT TO BID:  
 
• Contract #’s 04A3435 (updated to 04A3531) and 04A3469 are both ‘Out to Bid’. 

 
NEW: 
• NONE 










