
FORECAST OF UPCOMING CONSTRUCTION PROJECTS IN DISTRICT 4 AS OF MAY 13, 2013

EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B RTL AD BO DBE GOALS DVBE GOAL COMMENTS

4G3901 CC 80 Cold plane AC pavement, overlay with HMA, and upgrade curb ramps. $763,000 60 3/13/2013 4/22/2013 5/14/2013 5.00

1G0701 SCl 9 Widen shoulders. $810,000 90 3/4/2013 4/29/2013 5/21/2013 4.00

1G5601 Ala 880 Upgrade median barrier. $2,480,000 180 Y 6/29/2012 4/8/2013 5/21/2013 8.00

1123H1 SM 1 Install irrigation system and highway planting. $2,740,000 1500 1250 11/15/2012 5/13/2013 6/11/2013 3.00

3S7521 Son 1 Replace culvert and install rock slope protection. $350,000 45 11/3/2011 5/20/2013 6/19/2013 13.00

TOTAL $7,143,000

EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B RTL AD BO DAYS BID LOW BID LOW BIDDER DBE GOALS DVBE GOALS DBE CERT
DVBE 

CERT
COMMENTS

2E7101 SCl 82,85,87,101,152,23 Treat bridge deck with methacrylate and replace approach slabs. $1,161,120 95 11/19/2012 12/31/2012 1/30/2013 $1,328,902 J MCLOUGHLIN ENGINEERING CO INC 3.00 3.00

0A0901 Sol 80 Widen bridge, construct drainage systems and concrete barrier. $1,315,433 210 125 Y 9/27/2012 1/14/2013 3/26/2013 85 $1,351,180 GORDON N BALL INC 10.00

3E3801 SM 82 Place micro-surfacing. $601,970 40 1/18/2013 3/18/2013 4/9/2013 $547,123 CENTRAL VALLEY ENGNEERING & ASPHALT INC 5.00

2G3611 Ala 92,880 Replacement highway planting. $1,268,788 930 750 2/8/2013 3/4/2013 4/9/2013 $1,135,810 EMPIRE LANDSCAPING INC 3.00

3E2901 SCl 82 Cold plane asphalt concrete pavement and place hot mix asphalt. $2,015,411 90 2/19/2013 3/18/2013 4/16/2013 $2,004,181 M C K SERVICES INC 3.00 3.90

4G4101 SM 280 Resurface asphalt concrete pavement. $825,490 55 2/12/2013 4/2/2013 4/23/2013 $881,484 PAVEX CONSTRUCTION DIVISION 5.00

3E6101 Son 12 Cold plane asphalt concrete pavement and overlay with RHMA (BWC-G). $710,570 40 11/20/2012 3/25/2013 4/24/2013 $698,242 WINDSOR FUEL CO 5.00

3E3001 SM 84 Cold plane asphalt concrete and overlay with bonded wearing course. $2,126,800 50 2/20/2013 3/25/2013 4/26/2013 $2,052,043 WINDSOR FUEL CO    5.00

3E4401 CC 580 Rubberized hot mix asphalt overlay. $7,668,591 70 2/26/2013 4/15/2013 5/7/2013 $6,766,766 GALLAGHER & BURK INC 4.00

3E8201 Son 121 Place rubberized hot mix asphalt (gap graded). $1,290,160 50 3/22/2013 4/15/2013 5/8/2013 $1,203,245 MCK SERVICES INC 3.00

TOTAL $18,984,332 TOTAL $17,968,975

EA APPARENT LOW BIDDER APPARENT LOW BIDDER'S LISTED SUBS AT TIME OF BID

2E7101 J MCLOUGHLIN ENGINEERING CO INC                                                                                         CAMBLIN STEEL, CENTRAL FENCE, HIGHWAY SPECIALTY, LINEAR OPTIONS

0A0901 GORDON N BALL INC                                                                                                          AC DIKE, ACL, CAMBLIN STEEL, CENTRAL STRIPING, CMC, COLUMBIA, GIRON, PACIFIC COAST DRILLING, PCN, SCHOTKA, TRUESDELL

3E3801 CENTRAL VALLEY ENGNEERING & ASPHALT INC                                                                                 COLUMBIA ELECTRIC, FMG, GLOBAL ENV NET INC, LINEAR OPTIONS INC, RUBBERIZED CRACKFILL SEALANT INC

2G3611 EMPIRE LANDSCAPING INC                                                                                                     BAILEY FENCE, BULLSEYE BORING, GLOBAL ENVIRONMENTAL NETWORK, NO FAULT ASPHALT, SELBY'S SOIL, WSC SUPPLY

3E2901 M C K SERVICES INC                                                                                                         KRC SAFETY, PACIFIC NORTHWEST OIL, SIERRA TRAFFIC MARKINGS, ST FRANCIS ELECTRIC

4G4101 PAVEX CONSTRUCTION DIVISION                                                                                                ABSL CONSTRUCTION, CAL-VET SERVICES, DVBE TRUCKING, GRAHAM CONTRACTORS, LINEAR OPTIONS, ST FRANCIS ELECTRIC, TELFER GEOSYNTHETICS

3E6101 WINDSOR FUEL CO                                                                                                            CHRISP COMPANY

3E3001 WINDSOR FUEL CO                                                                                                            To be determined

3E4401 GALLAGHER & BURK INC                                                                                                       APCO ASPHALT PAVING, COLUMBIA ELECTRIC, GLOBAL ROAD SEALING, LINEAR OPTIONS

3E8201 MCK SERVICES INC                                                                                                           CHRISP, CONTRACTORS CHEMICAL, DIVERSIFIED CONCRETE CUTTING, ESWPPP CONSULTANTS, PACIFIC NORTHWEST OIL, SAMBRANO TRAFFIC CONTROL, SHOTKA CONSTRUCTION, ST FRANCIS ELECTRIC

EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B RTL AD BO DAYS BID
AWARD 

AMOUNT
AWARDED TO DBE GOALS DVBE GOAL DBE CERT

DVBE 

CERT

AWARDED 

DATE
COMMENTS

3E2801 Sol 84 Bonded wearing course-gap graded overlay. $989,050 50 12/28/2012 3/4/2013 3/26/2013 $883,792 WINDSOR FUEL CO 5.00 6.70 4/11/2013

3E6301 Ala 880 Hot mix asphalt (open graded) overlay. $1,998,328 70 1/8/2013 3/4/2013 4/3/2013 $1,560,018 RGW CONSTRUCTION INC 8.00 8.20 4/26/2013

3E5901 Ala 880 Hot mix asphalt (open graded) surfacing. $3,005,450 100 1/23/2013 3/18/2013 4/10/2013 $2,361,361 GALLAGHER & BURK INC 3.00 7.70 4/29/2013

3E2001 CC 4 PCCP replacement. $449,790 45 1/30/2013 3/18/2013 4/10/2013 $363,000 FBD VANGUARD CONSTRUCTION INC 5.00 6.10 4/30/2013

3E3201 Son 121 Cold plane asphalt concrete pavement and place hot mix asphalt (A). $461,369 35 2/22/2013 3/18/2013 4/17/2013 $433,607 WINDSOR FUEL CO 5.00 5.10 5/3/2013

3E4301 CC 680 Cold plane existing asphalt concrete pavement and place HMA-O $3,192,030 100 2/4/2013 3/18/2013 4/16/2013 $2,612,299 BAY CITIES PAVING & GRADING INC 4.00 4.40 5/6/2013

TOTAL $10,096,017 TOTAL $8,214,077

EA AWARDED TO APPARENT LOW BIDDER'S LISTED SUBS AT TIME OF BID

3E2801 WINDSOR FUEL CO                                                                                                             CHRISP COMPANY, FMG

3E6301 RGW CONSTRUCTION INC AC DIKE, KRC SAFETY, LINEAR OPTIONS, ST FRANCIS ELECTRIC

3E5901 GALLAGHER & BURK INC APCO ASPHALT PAVING COMPNAY, COLUMBIA ELECTRIC INC, FARWEST SAFETY INC, LINEAR OPTIONS INC

3E2001 FBD VANGUARD CONSTRUCTION INC ALL COUNTIES TRUCKING, CAL-VET SERVICES, LEE CONTRACTORS AND CONSULTANTS

3E3201 WINDSOR FUEL CO CENTRAL STRIPING SERVICE INC

3E4301 BAY CITIES PAVING & GRADING INC ABSL CONST, AC DIKE, CHRISP, GRAHAM CONTRACTORS, REED & GRAHAM, ST FRANCIS ELECTRIC, STATEWIDE TRAFFIC SAFETY

EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B RTL
CTC Vote 

Date
COMMENTS

4A2601 Ala,CC 4, 80, 84, 580, 680 Install and upgrade MBGR. $2,943,000 100 11/30/2012 5/7/2013

4S1601 Son 1 Replace retaining wall and highway planting $420,000 340 250 2/25/2013 5/7/2013

2A6201 Sol 12 Widen shoulders and intersections and place HMA. $9,100,000 240 Y 5/1/2013 6/11/2013

TOTAL Estimated Cost $12,463,000

EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B

013521 SF,Ala 80 Existing East Span Demolition $77,000,000 880 0 Y

0A5341 Sol I-80/I-680/SR12 Realign I-680 to connect directly with the I-80/SR-12 interchange. $50,000,000 500

0A7101 Ala 880 Widen roads, reconstruct ramps with HMA, replace 2 conc overcrossings. $52,800,000 1170 250

153301 SCl 101 Install TOS, ramp metering and ramp widening. $14,500,000 750 250 Y

1A2901 Son 12 Replace bridge and widen approaches. $9,000,000 550 250

1A6711 Ala 580 Rehabilitate Bridge Deck $3,634,000 220 Y

1G4201 Son 116 Replace retaining wall, replace culvert, and widen roadway. $1,120,000 340 250

235621 SCl,SM 101 BRIDGE REPLACEMENT $12,600,000 790

2356A1 SM 101 Replace highway planting and irrigation. $1,450,000 1000 750

245441 Son 101 Widen HMA street, replace PCC sidewalks, install signals and lighting. $1,720,000 450 250 Y

2A2501 SCl 152 Realignment Roadway and Construct Retaining Walls $14,100,000 700

2A4301 SCl 9 Widen roadway for realignment, soil nail walls and soldier pile wall.� $5,800,000 350

3A8701 CC 680 Seismic retrofit, replace off-ramp and construct emergency lane. $13,900,000 470 250

3G7401 Son 1 Replace Culvert $1,240,000 50 0

4S0501 SCl 9 Construct Tie-Back wall and a new drainage systems. $1,560,000 120

4S4501 Mrn 1 Construct steel soldier piles and install MBGR. $830,000 70

4S6201 Son 1 Construct soldier pile tie-back wall and widening roadway. $1,430,000 120

TOTAL Estimated Cost $262,684,000

NOTE: BID INFORMATION CAN BE OBTAINED AT THE FOLLOWING 

PROJECTS UNDER SACRAMENTO OFFICE ENGINEER REVIEW (NOT RTL YET)

ADVERTISED AND UPCOMING PROJECTS 

PROJECTS BID OPENED / CURRENTLY AWAITING AWARD

PROJECTS AWARDED (SINCE FORECAST SPREADSHEET DATED APRIL 15, 2013)

PROJECTS READY TO LIST BUT NOT FUNDED YET
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DBE
1

UDBE
2

1

04A3824                     

Old SFOBB EASTSPAN Removal

Completed TY Lin 2011 Design 5.0 $13 M 25% N/A N/A 5%

2

04A3819                   

Independent Quality Assurance Service and Material Testing Service for the Bay Bridge 
Project (SFOBB)

Completed Alta Vista
3
 (DVBE) 2011 Construction Support 5.0 $21 M 25% N/A N/A 5%

3 04A4105
04NEW394-13

Disctrict-wide On-Call Hydraulic Engineering Services
Completed Wreco (DBE)

3
2013 Hydraulics 3.0 $2.5 M N/A 7% / 81% TBD N/A

4 04A4147
04NEW391-12

Update the Caltrans Cultural Resources Database (CCRD) (TE)
Completed Farwestern (SBE) 2013 Cultural Resources 2.0 $1.3 M N/A 2% / 5% N/A N/A

Contract Goal 

Contract 

Amount
Firm Selected

March

Jan

Dec

Oct 

District 4 Consultant Services Unit

Total DBE

DVBE

Recently Executed A&E Contracts 

Contract Description Contract Advertisement Status Contract Type

Contract 

Term 

(Number of 

years)
SBE

Recently Executed 

Contracts         

Month/Year
Contract No.

8

04NEW391-12 Completed Farwestern (SBE) 2013 Cultural Resources 2.0 $1.3 M N/A 2% / 5% N/A N/A

5 04A4149
04NEW396-13

Environmental Studies for Transportation Projects North Bay Region D-4
Completed CH2M Hill

3
2013 Environmental Studies 3.5 $5.0 M N/A 13% N/A N/A

6 04A4150
04NEW397-13

Environmental Studies for Transportation Projects South Bay Region D-4
Completed AECOM

3
2013 Environmental Studies 3.5 $5.0 M N/A 8% N/A N/A

7 04A4151
04NEW398-13

Environmental Studies for Transportation Projects in East Bay Area Region and Agency 
Coordination of D-4 Completed GANDA

3
2013 Environmental Studies 3.5 $5.0 M N/A 7% N/A N/A

 

1 04A3945
04NEW384-12

Provide Public Information Support to the SFOBB Project (TERMINATED)
Completed WPI (SBE) 2012 SFOBB Public Affairs 3.0 $10 M 25% N/A N/A 5%

2 04A3954
04NEW382-12

District wide On-Call Hazardous Waste Remedial Actions in Constructions (Multi-Provider)
Completed

Geocon 

Consultants 
3

2013 Construction 3.0 $3.9 M N/A 3.00% TBD N/A

DBE UDBE

1 04A4254                                          

On-Call Professional & Technical Construction Engineering, Scheduling & Inspection 
Services-Alameda, San Francisco, San Mateo, Santa Clara & Contra Costa except I 580 & I 

Apr

Apr

Apr

Total DBE

SBE

Contract 

Term 

(Number of 

years)

Contract Type

Sept 

April  

Recently Executed Non A&E Contracts

Contract Advertisement Status
5

March

Contract No.
8 Contract Description

Estimated 

Contract 

Execution        

Month/Year
7

Upcoming New A&E Contracts

Contract 

Amount

Contract Goal 

Top Ranked 

Consultant
6

DVBE

1 04A4254                                          
04NEW408-13

Services-Alameda, San Francisco, San Mateo, Santa Clara & Contra Costa except I 580 & I 
880 Corridors. Completed TBD 2013 Construction Support 3.5 $3.0 M N/A 5% N/A N/A

2 04A4256                           
04NEW409-13

On-Call Professional & Technical Construction Engineering, Scheduling & Inspection 
Services - I-880 Corridor(Alameda). Completed TBD 2013 Construction Support 3.5 $3.0 M N/A 5% N/A N/A

3 04A4255                           
04NEW410-13

On-Call Professional & Technical Construction Engineering, Scheduling & Inspection 
Services - I-580 Corridor(Alameda). Completed TBD 2013 Construction Support 3.5 $3.0 M N/A 5% N/A N/A

4 04A4265                             
04NEW402-13

On-Call Staffing Support - Risk Management for SFOBB Corridor
Completed TBD 2013 Prog/Proj Mgmt 5.0 $2.0 M 25% N/A N/A 5%

5
04NEW411-13

On-Call Material Sampling and Testing Services South Bay D04 LAB-Alameda, San 
Francisco, San Mateo,  & Santa Clara. May 2013 (T) TBD 2013 Construction Support 3.0 $3.0 M N/A TBD N/A N/A

6
04NEW412-13

On-Call Material Sampling and Testing Services North Bay D04 LAB-Contra Costa, Marin, 
Sonoma, NAPA, and Solano. May 2013 (T) TBD 2013 Construction Support 3.0 $3.0 M N/A TBD N/A N/A

7 04A3941
04NEW392-12

Granton Rancheria Heritage Management Project, Transportation Enhancement (TE) 
June 2013 (T) TBD 2013 Cultural Resources 2.0 $900 K N/A 14% N/A N/A

8
04NEW421-13

Technical Engineering Studies and Reports for Water Quality and Erosion Control
June 2013 (T) TBD 2013 Water Quality 3.0 $2.0 M N/A TBD N/A N/A

9
04NEW405-13

On-Call Professional & Technical Construction Engineering, Scheduling & Inspection 
Service-Sonoma. August 2013 (T) TBD 2013 Construction Support 3.0 $3.0 M N/A N/A N/A N/A

July

July 

Aug

June

June

June

July

July

July

10
04NEW406-13

On-Call Professional & Technical Construction Engineering, Scheduling & Inspection 
Services-Solano & NAPA. August 2013 (T) TBD 2013 Construction Support 3.0 $3.0 M N/A N/A N/A N/A

11
04NEW407-13

On-Call Professional & Technical Construction Engineering, Scheduling & Inspection 
Services-Marin. August 2013 (T) TBD 2013 Construction Support 3.0 $3.0 M N/A N/A N/A N/A

 

1
04NEW424-13

Production of Campaign Materials (5-Day Closure SFOBB)
N/A TBD 2013 Public Affairs 0.5 TBD 100% N/A N/A N/A

2
04NEW425-13

Purchasing Statewide Media Coverage for Public Campaign (5-Day Closure SFOBB)
N/A TBD 2013 Public Affairs 0.5 TBD 100% N/A N/A N/A

3
04NEW426-13

Purchasing Bay Area Media Coverage for Public Campaign (5-Day Closure SFOBB)
N/A TBD 2013 Public Affairs 0.5 TBD 100% N/A N/A N/A

Note:
6
 Top Ranked Firm is selected based on Qualification. Cost Negotiation to follow the interview selection.

7
 Estimated execution date of July & beyond subject to passing of budget.

Legend: (A)  Actual Dates

(T) Target Date
(TBD) To Be Determined

. TEXT Underlined: Updates/Changes on the last reporting 

4 
No DBE participation under the race neutral program. However, DVBE patricipation is expected to be between 5 % to 10% before contract ends         .    

Aug

Aug

2 
Underutilized Disadvantaged Business Enterprise, minimum goal of 6.75%, effective September 2009 contract advertisement

Jun

Jun

Jun

8
 Contract # in parenthesis represents (Former Contract #)

Upcoming New Non-A&E Contracts

5
 For upcoming contracts, visit http://caltrans-opac.ca.gov/aeinfo.htm

3  
Prime Consultant is a District 4 Calmentor Member

1
 Disadvantaged Business Enterprise, minimum goal of 6.75%, effective September 2009 contract advertisement
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Contact Romy Fuentes @ 510-622-8803

(Update:5/15/2013)



CALTRANS DIST. 4 CONSULTANT SERVICES

DBE UTILIZATION

Federal Funded Contracts

Quarterly Update

Update: 5/11/2013

Total =Prime+DBEs

Col 1 Col 2 Col 3 Col 4 Col 5 Col 6 Col 7 Col 8 Col 9 Col 10 Col 11 Col 12 Col 13 Col 14 Col 15 Col 16 Col 17 Col 18 Col 19 Col 20 Col 21

1 04A1601 * HNTB DESIGN (ON-CALL) $16,000,000 $2,720,000 17.00% NA NA NA NA $14,167,228 $3,192,555 22.53% NA NA NA NA 100% 89%

2 04A2311 * PB AMERICAS CONST FIELD SUPPORT $4,900,000 $1,225,000 25.00% NA NA NA NA $1,992,875 $379,046 19.02% NA NA NA NA 92% 41% Small dollar use of this On-Call Contract

3 04A2312 * URS CORPORATION CONST. CLAIMS $5,000,000 $1,500,000 30.00% NA NA NA NA $3,211,793 $378,416 11.78% NA NA NA NA 92% 64% May not achieve proposed goal

4 04A2889 *KIMLEY-HORN TRAFFIC MGMNT PLANNING (ON-CALL) $4,999,999 $500,000 10.00% NA NA NA NA $967,560 $0 0.00% NA NA NA NA 83% 19% Small dollar use of this On-Call Contract

5 04A3161 * DKS ASSOCIATES (DBE) TRAFFIC OPERATIONS (ON-CALL) $1,500,000 $150,000 10.00% NA NA NA NA $571,469 $4,400 0.77% NA NA NA NA 97% 38% D4 Staff is able to complete some of the work expected to be done by DBE

6 04A3324 * CALTROP ENGINEERING CORPORATION PROGRAM MANAGEMENT (ON-CALL) $3,000,000 $405,000 13.50% NA NA NA NA $944,923 $29,630 3.14% NA NA NA NA 85% 31%

04A2872 work transferred to this contract.  DVBE/SBE subconsultant unable to hire a new employee 

after an active employee left the firm. Original intended work to support PPM with PRSM has not yet 

materialized.

SUBTOTAL $33,400,000 $6,540,000 19.58% $0 0.00% $0 0.00% $22,111,091 $4,223,442 19.10% NA NA NA NA

$

Contract 

Number
Prime Consultant Type of Work COMMENT

Time $

% Contract 

Completion

$ %$ % $ $ %

Contracts with Identifiable DBE (RNDBE & UDBE) Dollars

Total (DBE=

Non-UDBE+UDBE)

%%

Invoiced to Date 

Total (DBE=

Non-UDBE+UDBE)

DBE Goal

UDBE

$ %

Non-UDBE Non-UDBE UDBE

$

Contract 

Amount

7 04A3350 WRECO (DBE) DISTRICTWIDE  HYDRAULICS (ON-CALL) $3,000,000 $2,160,000 72.00% $0 0.00% $2,160,000 72.00% $1,355,675 $1,290,677 95.21% $0 0.00% $1,290,677 95.21% 100% 45% Exceeding UDBE goal

8 04A3374 CH2MHill ENVIRONMENTAL SUPPORT $5,000,000 $887,500 17.75% $550,000 11.00% $337,500 6.75% $3,436,300 $1,093,926 31.83% $767,959 22.35% $325,967 9.49% 82% 69% Exceeding contract goals

9 04A3375 URS ENVIRONMENTAL SUPPORT $3,000,000 $510,000 17.00% $120,000 4.00% $390,000 13.00% $2,010,979 $339,516 16.88% $135,617 6.74% $203,899 10.14% 82% 67% Exceeding Non-UDBE goal; will meet  UDBE goal by end of contract

10 04A3376 GARCIA & ASSOCIATES (DBE) ENVIRONMENTAL SUPPORT $4,500,000 $2,778,750 61.75% $2,475,000 55.00% $303,750 6.75% $2,425,946 $1,544,120 63.65% $1,316,376 54.26% $227,744 9.39% 82% 54% Exceeding UDBE goal; will meet Non-UDBE goal by end of contract

11 04A3460 VALI COOPER CONST SUPPORT $5,500,000 $1,375,000 25.00% $1,003,750 18.25% $371,250 6.75% $1,314,674 $773,692 58.85% $0 0.00% $773,692 58.85% 82% 24% Exceeding UDBE goal; working to meet Non-UDBE goal by end of contract

12 04A3461 CHAUDHARY(DBE)(SBE) CONST SUPPORT (ON-CALL) $4,000,000 $1,000,000 25.00% $730,000 18.25% $270,000 6.75% $1,304,032 $436,983 33.51% $416,001 31.90% $20,982 1.61% 82% 33% Exceeding Non-UDBE Goal; working to meet UDBE goal by end of contract

13 04A3462 GHIRARDELLI ASSOCIATES (SBE) (DBE) CONST SUPPORT $3,000,000 $750,000 25.00% $547,500 18.25% $202,500 6.75% $1,278,566 $354,066 27.69% $354,066 27.69% $0 0.00% 82% 43% Exceeding Non-UDBE Goal; will meet UDBE goal by end of contract

14 04A3502 S&C (SBE) CONST SUPPORT (ON-CALL) $3,000,000 $750,000 25.00% $547,500 18.25% $202,500 6.75% $585,879 $0 0.00% $0 0.00% $0 0.00% 95% 20% Expected to meet the goal by the end of contract. Prime is a DBE, limited scope

15 04A3503 URS CONST SUPPORT $2,000,000 $500,000 25.00% $365,000 18.25% $135,000 6.75% $390,402 $366,797 93.95% $0 0.00% $366,797 93.95% 95% 20% Exceeding UDBE goal; working to meet Non-UDBE goal by end of contract

16 04A3504 MENDOZA CONST SUPPORT (ON-CALL) $3,000,000 $750,000 25.00% $547,500 18.25% $202,500 6.75% $0 $0 0.00% $0 0.00% $0 0.00% 95% 0% Proposed work has not yet materialized

17 04A3508 URS DESIGN (ON-CALL) $4,000,000 $540,000 13.50% $270,000 6.75% $270,000 6.75% $326,250 $9,574 2.93% $0 0.00% $9,574 2.93% 95% 8% Will not meet contract goals by end of contract

18 04A3576 HILL INTERNATIONAL CONST SUPPORT $3,000,000 $952,500 31.75% $750,000 25.00% $202,500 6.75% $710,267 $117,908 16.60% $0 0.00% $117,908 16.60% 84% 24% Exceeding UDBE goal; will meet Non-UDBE goal by end of contract

19 04A3573 PSOMAS R/W ENGR $4,500,000 $630,000 14.00% $315,000 7.00% $315,000 7.00% $2,224,562 $379,104 17.04% $0 0.00% $379,104 17.04% 80% 49% Exceeding UDBE goal; will meet Non-UDBE goal by end of contract

20 04A3574 URS LAND SURVEYING (ON-CALL) $2,000,000 $300,000 15.00% $0 0.00% $300,000 15.00% $727,380 $148,371 20.40% $0 0.00% $148,371 20.40% 79% 36% Exceeding UDBE goal

21 04A3575 TOWILL, INC. LAND SURVEYING (ON-CALL) $2,250,000 $337,500 15.00% $0 0.00% $337,500 15.00% $625,076 $101,388 16.22% $0 0.00% $101,388 16.22% 79% 28% Exceeding UDBE goal

22 04A3578 GEOCON, INC. ENVIRONMENTAL $3,621,354 $488,883 13.50% $244,441 6.75% $244,441 6.75% $1,744,452 $596,699 34.21% $561,148 32.17% $35,551 2.04% 79% 48% Exceeding Non-UDBE Goal; working to meet UDBE goal by end of contract

23 04A3553 STANTEC CONSULTING ENVIRONMENTAL $1,200,000 $243,000 20.25% $162,000 13.50% $81,000 6.75% $547,187 $65,473 11.97% $19,819 3.62% $45,654 8.34% 80% 46% Exceeding UDBE goal; working to meet Non-UDBE goal by end of contract

24 04A3572 PSOMAS SPECIALTY SURVEYING $1,500,000 $210,000 14.00% $105,000 7.00% $105,000 7.00% $1,012,763 $80,815 7.98% $80,815 7.98% $0 0.00% 74% 68% Exceeding Non-UDBE Goal; working to meet UDBE goal by end of contract

25 04A3632 CHAUDHARY(DBE)(SBE) LAND SURVEYING (ON-CALL) $2,700,000 $364,500 13.50% $0 0.00% $364,500 13.50% $1,750,314 $5,215 0.30% $0 0.00% $5,215 0.30% 94% 65% Working to meet the goal by the end of contract

26 04A3610 TETRA TECH ENVIRONMENTAL ENG. SUPPORT $3,000,000 $510,000 17.00% $307,500 10.25% $202,500 6.75% $1,130,623 $44,581 3.94% $7,959 0.70% $36,622 3.24% 74% 38% Expected to meet the goal by the end of contract

27 04A3629 WRECO (DBE) WATER QUALITY (ON-CALL) $1,750,000 $236,250 13.50% $118,125 6.75% $118,125 6.75% $1,289,665 $836,037 64.83% $0 0.00% $836,037 64.83% 65% 74% Exceeding UDBE goal; will meet Non-UDBE goal by end of contract

28 04A3645 PB AMERICAS LANDSCAPE DESIGN (ON-CALL) $2,000,000 $740,000 37.00% $320,000 16.00% $420,000 21.00% $441,023 $110,457 25.05% $110,457 25.05% $0 0.00% 70% 22% Exceeding contract goals28 04A3645 PB AMERICAS LANDSCAPE DESIGN (ON-CALL) $2,000,000 $740,000 37.00% $320,000 16.00% $420,000 21.00% $441,023 $110,457 25.05% $110,457 25.05% $0 0.00% 70% 22% Exceeding contract goals

29 04A3706 SIGNET MATERIALS TESTING (North Bay Labs) $2,000,000 $340,000 17.00% $205,000 10.25% $135,000 6.75% $1,389,837 $163,972 11.80% $163,972 11.80% $0 0.00% 80% 69% Exceeding Non-UDBE Goal; will meet UDBE goal by end of contract

30 04A3858 CH2MHill CONST SUPPORT $3,000,000 $510,000 17.00% $307,500 10.25% $202,500 6.75% $23,995 $0 0.00% $0 0.00% $0 0.00% 42% 1% Expected to meet the goal by the end of the contract

31 04A4105 WRECO (DBE) DISTRICTWIDE HYDRAULICS $2,000,000 $1,620,000 81.00% $0 0.00% $1,620,000 81.00% $18,480 $18,480 100.00% $0 0.00% $18,480 100.00% 13% 1% Expected to meet the goal by the end of the contract

SUBTOTAL $74,521,354 $19,483,883 26.15% $9,990,816 13.41% $9,493,066 12.74% $28,064,327 $8,877,851 31.63% $3,934,189 14.02% $4,943,662 17.62%

GRAND TOTAL $107,921,354 $26,023,883 24.11% $50,175,418 $13,101,293 26.11%

 

  4-NA: not applicable

6.75%

13.50%26.11%

Total non-UDBE                         

Achieved To Date                      

(Col 15/Col 12)       

(Lines 7 to 31)

  (DBE) - Disadvantaged Business Enterprise
Total Proposed non-UDBE Goal

(Col 8/Col 5) 

(Lines 7 to 31)

Total Proposed UDBE Goal    

(Col 10/Col 5) 

(Lines 7 to 31)
12.74%

  1-Contracts marked with * were advertised prior to 07/01/2009
Total UDBE 

Achieved To Date                     

(Col 17/Col 12)       

(Lines 7 to 31)      goals. 

13.41%
  (UDBE) - Underutilized Disadvantaged Business Enterprise

  Categories of UDBE: 1)African American 2)Native American

  2-Expired contracts as of reporting date above are not included. 

Total Proposed DBE Goal       

(Col 6/Col 5)  

(Lines 1 to 31)
24.11%

Total DBE                         

Achieved To Date                      

(Col 13/Col 12)         

(Lines 1 to 31)

  3-Contracts with Double ** are Joint Ventures

Statewide 

Non-UDBE Goal

Statewide 

UDBE Goal

Statewide

DBE Goal

6.75%

17.62%

14.02%

                    3)Asian Pacific Islander 4)Women Owned Business

Note:

      under the Race Neutral program with DBE only aspirational 

Revision History: 

(7/11/11) Reformating: Separated contracts before 7/1/09 and after 7/1/09 to include SUBTOTALS. As per SBC request
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CALTRANS DIST. 4 CONSULTANT SERVICES
SBE & DVBE UTILIZATION

Non-Federally Funded Contracts
Quarterly Update

Contracts with Identifiable DVBE and SBE Dollars Update: 5/11/2013

Total 

Col 1 Col 2 Col 3 Col 4 Col 5 Col 6 Col 7 Col 8 Col 9 Col 10 Col 11 Col 12 Col 13 Col 14 Col 15 Col 16 Col 17

1 04A2835 PINNACLE ONE CLAIMS AND SCHEDULING (SSD-YBITS) $8,000,000 $240,000 3.00% $2,000,000 25.00% $3,089,720 $0 0.00% $1,075,716 34.82% 73% 39% Exceeding SBE goal; will meet DVBE goal by end of contract

2 04A2870 ATHALYE CONSULTING (DBE) (SBE) CONSTRUCTION SUPPORT (ON-CALL) $5,000,000 $150,000 3.00% $1,250,000 25.00% $2,918,470 $578,929 19.84% $2,298,310 78.75% 73% 58% Exceeding SBE and DVBE goals

3 04A2871 HILL INTERNATIONAL CONSTRUCTION SUPPORT $5,000,000 $150,000 3.00% $2,500,000 50.00% $2,442,549 $0 0.00% $2,397,909 98.17% 73% 49%

Exceeding SBE goal; will meet DVBE goal by end of contract. SBE% Utilization represents figures from 

the original prime, TRS Consulatants INC. (SBE). Firm bought out by Hill International

4 04A2893 CH2MHILL CLAIMS & SCHEDULING (OTD 1-2) $7,000,000 $210,000 3.00% $1,750,000 25.00% $1,576,429 $5,243 0.33% $51,734 3.28% 73% 23% Expected to meet the goals by the end of contract

5 04A2968 HNTB PROGRAM/PROJECT MANAGEMENT $24,443,940 $733,318 3.00% $12,221,970 50.00% $22,213,428 $17,498 0.08% $11,014,127 49.58% 71% 91% Will meet SBE goal by end of contract; will use Task-Orders to achieve DVBE goal

6 04A3357 CH2MHill CLAIMS AND SCHEDULING (SAS) $10,000,000 $1,000,000 10.00% $2,500,000 25.00% $4,056,075 $1,082,982 26.70% $995,309 24.54% 66% 41% Exceeding DVBE goal; will meet SBE goal by end of contract

7 04A3395 VALI COOPER CONSTRUCTION SUPPORT $12,500,000 $625,000 5.00% $6,250,000 50.00% $2,794,303 $17,709 0.63% $1,188,351 42.53% 60% 22% Expected to meet the goals by the end of contract

8 04A3500 MACTEC MATERIALS TESTING (ON-CALL) $12,000,000 $600,000 5.00% $3,000,000 25.00% $5,802,586 $805,825 13.89% $810,516 13.97% 90% 48% Exceeding DVBE goal; will meet SBE goal by end of contract

9 04A3544 GHIRARDELLI ASSOCIATES (SBE), (DBE) CONSTURCTION SUPPORT (ON-CALL) $5,000,000 $250,000 5.00% $1,250,000 25.00% $1,600,552 $13,701 0.86% $1,586,851 99.14% 80% 32% Exceeding SBE goal; will work to meet DVBE goals

 

Contract 

Number

Contract Goal

DVBE SBE 

$

Prime Consultant

%

Type of Work
Contract 

Amount
$ %

Invoiced to Date

DVBE SBE

$$% Time

% Contract 

Completion

$ %

COMMENTS

$

9 04A3544 GHIRARDELLI ASSOCIATES (SBE), (DBE) CONSTURCTION SUPPORT (ON-CALL) $5,000,000 $250,000 5.00% $1,250,000 25.00% $1,600,552 $13,701 0.86% $1,586,851 99.14% 80% 32% Exceeding SBE goal; will work to meet DVBE goals

10 04A3819 ALTA VISTA (DVBE) CONSTURCTION SUPPORT (ON-CALL) $9,169,403 $4,126,231 45.00% $2,292,351 25.00% $13,019,273 $5,105,889 39.22% $3,254,818 25.00% 29% 142% Exceeding SBE and DVBE goals

11 04A3824 TY LIN DESIGN (ON-CALL) $13,000,000 $650,000 5.00% $3,250,000 25.00% $34,760,330 $65,193 0.19% $1,575,801 4.53% 31% 267% Exceeding SBE goal; will work to meet DVBE goals

12 04A1648 PARSONS CONSTRUCTION SUPPORT $3,250,000 $97,500 3.00% $0 0.00% $2,631,210 $67,974 2.58% $0 0.00% 99% 81% No work has materialized

TOTAL $131,363,343 $9,082,050 6.91% $39,514,321 30.08% $100,839,557 $7,862,717 7.80% $27,867,944 27.64%

  Note: Contracts that are expired as of the reporting date above                         
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27.64%
            are excluded.

  (SBE) - Small Business Enterprise           

6.91% 7.80%

30.08%
Total SBE                         

Achieved To Date                      

(Col 13/Col 10)

  (DBE) - Disadvantaged Business Enterprise

  (DVBE) - Disabled Veteran Business Enterprise

Average Proposed SBE               

(Col 8/Col 5) 

Total DVBE                         

Achieved To Date                      

(Col 11/Col 10)

Average Proposed DVBE            

(Col 6/Col 5) 

Statewide 

DVBE Goal

Statewide SBE

Aspirational Goal

5.00%

25.00%

2013-05-08 Final DVBE & SBE_quarterly_Apr 2013 Update.xlsx



Proposed Projects under $270,000 not funded from the Minor Program, to be Advertised under the Small Business Process FY 12/13 May 2013

Item # EA
Project 

Manager
County Route

Post 

Miles
Location Type of Work

Fiscal 

Year

Contr. 

Type

Proposed 

Estimated 

Cost

PS&E to DPAC
Contract 

No.
CALTRANS Comments Bid Opening

Small 

Business 

Comments

Bid 

Amount

Most Qualified 

Bidder

Small 

Business

Bid 

Amount
2nd Bidder

Small 

Business
Bid Amount 3rd Bidder

Small 

Business

1 4S580 Jay Haghparast SM 1 18.6

IN SAN MATEO COUNTY NEAR 

SAN GREGORIO (NORTH OF 

JUNCTION ROUTE 84)

CONSTRUCT DITCH 

AND PLACE SLOPE 

PROTECTION 12/13 201.131 $225,000 9/10/2012 (A)

o (RTL)/ (PS&E to DPAC) : 5/26/11 (A) 

o CTC 8/22/12 (A)

o Award 11/24/12 (A) 10/11/12 (A) $138,995 GBA Engineering $149,800

Redwood 

Engineering $157,055  Stoloski & Gonzalea

2 4S080 Dina El-Tawansy SCL 101 36.8

 IN SANTA CLARA COUNTY IN 

SAN JOSE AT TAYLOR STREET 

OVERCROSSING

RECONSTRUCT 

SLOPE WITH 

GEOGRID 12/13 201.131 $250,000 5/29/2012 (A) 

o (RTL)/ (PS&E to DPAC) : 5/29/12 (A)

o CTC: 5/7/13 (A) 

3 4S070 Dina El-Tawansy SCL 101 5.1

IN SANTA CLARA COUNTY IN 

GILROY AT 0.15 MILE NORTH 

OF SOUTH GILROY 

UNDERCROSSING

INSTALL RSP AT SB 

101 OFF-RAMP TO 

MONTEREY RD 12/13 201.131 $270,000 11/7/2012 (A)

o (RTL)/ (PS&E to DPAC) : 11/7/12 (A)

o CTC: 5/7/13 (A) 

TOTAL $745,000  

D4 Small Business capital projects under 270K 12_13 FY May 2013.xlsxile ]
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