
FORECAST OF UPCOMING CONSTRUCTION PROJECTS IN DISTRICT 4 AS OF MAY 11, 2015

EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B RTL AD BO
DBE 

GOAL

DVBE 

GOAL
COMMENTS

4H8401 CC 4,24,80,242,580 Treat bridge decks with methacrylate resin and replace joint seals $620,000 95 3/16/2015 4/20/2015 5/12/2015 5.00
3E2301 Ala 13 Replace asphalt concrete surfacing $720,000 40 4/27/2015 4/20/2015 5/12/2015 5.00
1J7601 Sol 80 Build materials storage bins with canopy $330,000 110 3/12/2015 4/20/2015 5/12/2015 5.00
1J1501 Son 121 Place rubberized hot mix asphalt (gap graded) $2,240,000 70 3/12/2015 4/20/2015 5/12/2015 3.00
3E3901 CC 4 Cold plane asphalt concrete pavement and overlay with rhma $2,640,000 60 3/19/2015 4/20/2015 5/13/2015 3.00
0J9501 SCl 5729 Install wash racks $490,000 125 2/17/2015 4/20/2015 5/13/2015 5.00
3E7701 SCl 17, 85, 87, 101, 130, Treat bridge decks with methacrylate and replace joint seals $710,000 95 3/12/2015 4/20/2015 5/14/2015 5.00
1J8301 Ala 680 Replace concrete pavement $880,000 30 3/6/2015 4/20/2015 5/14/2015 5.00
1G5401 SM 82 Construct signalized intersection $300,000 60 11/17/2014 4/20/2015 5/14/2015 20.00
1J8101 SM 280 Upgrade and replace existing pumps and controls $400,000 45 2/17/2015 4/27/2015 5/20/2015 5.00
4G5911 SM 280 Repair pipe system and back fill sinkhole $780,000 1155 1095 2/2/2015 5/4/2015 6/2/2015 5.00
4G6301 SM 280 Repair side slope and construct rock slope protection and drainage $320,000 30 1/29/2015 5/11/2015 6/3/2015 5.00
2A3311 Ala 84 Install delineators, high friction surface treatment, rumble strip $1,370,000 100 Y 3/13/2015 5/18/2015 6/10/2015 12.00
2G4101 Ala 680 Replace metal guardrail with concrete barrier $730,000 45 2/2/2015 5/26/2015 6/16/2015 15.00
297621 Ala 84 Widen existing roadway, construct retaining walls, signal and lighting $42,000,000 650 200 3/27/2015 5/4/2015 6/17/2015 10.00
1G8501 SM,Sol 92/780 Install midwest guardrail system. $900,000 90 0 12/17/2014 5/18/2015 6/17/2015 12.00
1G8301 SM 280 Upgrade to standard the existing metal beam guard rail connections $2,780,000 200 Y 2/2/2015 5/18/2015 6/18/2015 23.00
4S2201 Mrn 1 Construct retaining wall, road, drainage, and landscape $1,800,000 1390 1250 Y 1/16/2015 5/26/2015 7/1/2015 15.00
264091 Mrn,Son 101 Realign highway and construct new bridge $51,000,000 480 9/29/2014 12/8/2014 10/20/2015 8.00

TOTAL $111,010,000

EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B RTL AD BO DAYS BID LOW BID APPARENT LOW BIDDER
DBE 

GOAL

DVBE 

GOAL

DBE 

CERT

DVBE 

CERT
COMMENTS

2G8601 Ala 580 Construct retaining wall, planting, and modify lighting $1,842,918 430 250 Y 3/28/2014 8/18/2014 10/16/2014 100 $1,852,680 GORDON N. BALL, INC.                                                                                                       13.00

1SS021 Ala 13 Repair landslide on  SR-13 at the Moraga Ave. northbound  on ramp $4,321,827 180 0 Y 6/13/2014 9/15/2014 10/21/2014 160 $3,906,820 GORDON N. BALL, INC.                                                                                                       4.00 6.71

3E7901 SM 101 Spot blast clean and paint the entire steel girders and bent caps $5,442,600 250 Y 11/26/2014 3/16/2015 4/14/2015 185 $4,649,381 MURPHY INDUSTRIAL COATINGS, INC.                                                                                        2.00

4H8201 Mrn 1,101,580 Treat bridge deck with methacrylate and replace joint seals $611,500 80 11/21/2014 3/23/2015 4/15/2015 $370,364 AMERICAN CIVIL CONSTRUCTORS    WEST COAST, INC 5.00 10.01

3E3401 Mrn 1 Place rubberized hot mix asphalt (gap graded) $617,606 30 2/18/2015 3/23/2015 4/15/2015 $887,298 VINTAGE PAVING COMPANY, INC  5.00

1J2101 SM 84 Replace asphalt concrete surfacing $585,450 30 2/19/2015 3/23/2015 4/16/2015 $622,886 O'GRADY PAVING INC 5.00

2J7101 SM,SCl 35 Resurface roadway with sand cover (Seal) $1,233,466 40 2/27/2015 3/30/2015 4/21/2015 $1,654,724 NORTHWEST PAVING 3.00

1J2601 SCl 237 Cold plane asphalt concrete pavement and place RHMA (Gap Graded) $2,926,920 50 2/26/2015 3/30/2015 4/22/2015 $2,333,650 GRANITE CONSTRUCTION COMPANY                                                                                               15.00

2J2001 SCl 152 Cold plane AC pavement and place rubberized hot mix asphalt $3,658,143 85 3/3/2015 3/30/2015 4/23/2015 $3,468,197 BAY CITIES PAVING & GRADING, INC.                                                                                        8.00

2J2801 Sol 780 Rubberized hot mix asphalt concrete surfacing $4,275,460 90 2/25/2015 3/30/2015 4/28/2015 $3,662,456 BAY CITIES PAVING & GRADING, INC.                                                                                        12.00

TOTAL $25,515,890 TOTAL $23,408,455

EA APPARENT LOW BIDDER APPARENT LOW BIDDER'S LISTED SUBS AT TIME OF BID

2G8601 GORDON N. BALL, INC.                                                                                                       BALDRY, CAMBLIN, CHRISP, CIRIMELE ELECTRIC WORKS, JJ NGUYEN, PC&N, SELBY'S, SHOTKA CONSTRUCTION, STATEWIDE

1SS021 GORDON N. BALL, INC.                                                                                                       MOUNTAIN ENTERPRISES, PC&N, RMT, STATEWIDE, WEST COAST REBAR

3E7901 MURPHY INDUSTRIAL COATINGS, INC.                                                                                        AMERICAN CIVIL, CAL-VET SERVICES, GLOBAL ENVIRONMENTAL NETWORK, PETERSON INDUSTRIAL SCAFFOLDING, SCHOTKA

4H8201 AMERICAN CIVIL CONSTRUCTORS WEST COAST, INC.                                                                            FARWEST SAFETY, MALLARD

3E3401 VINTAGE PAVING COMPANY, INC                                                                                                AUSTIN ENTERPRISES, CENTRAL STRIPING, MBI, TITAN DVBE, WESTERN GRINDING

1J2101 O'GRADY PAVING INC.                                                                                                        CHRISP, GLOBAL ENVIRON, ST. FRANCIS, TITAN

2J7101 NORTHWEST PAVING                                                                                                           AUSTIN ENTERPRISE, LINEAR OPTIONS, 0GRADY PAVING

1J2601 GRANITE CONSTRUCTION COMPANY                                                                                               ABSL, AC DIKE, FARWEST SAFETY, LA FIRMA, LINEAR OPTION, LOOP INSTALLATION AND REPAIR, SPIRIT ROAD OILS

2J2001 BAY CITIES PAVING & GRADING, INC.                                                                                        A.C. DIKE, ABSL, LINEAR OPTIONS, PACIFIC NORTHWEST OIL, WESTERN GRINDING 

2J2801 BAY CITIES PAVING & GRADING, INC.                                                                                        A.C. DIKE, ANRAK, CHRISP, FARWEST SAFETY, GRAHAM CONTRACTORS, M.F. MAHER, PACIFIC NORTHWEST OIL, WESTERN GRINDING 

EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B RTL AD BO DAYS BID
AWARD 

AMOUNT
AWARDED TO

DBE 

GOAL

DVBE 

GOAL

DBE 

CERT

DVBE 

CERT

AWARDED 

DATE
COMMENTS

0G2101 Ala 13 Upgrade shoulder/sidewalk and construct a retaining wall $885,057 108 Y 12/29/2014 3/2/2015 4/7/2015 75 $1,047,677 GORDON  N. BALL, INC 5.00 5.04 4/24/2015

235621 SCl,SM 101 Replace Bridge, HMA paving, drainage, concrete barrier $13,950,864 700 11/26/2014 2/2/2015 3/18/2015 $15,166,910 GHILOTTI BROS/RM HARRIS JV                                                                                                 9.00 5.24 4/28/2015

1SS521 SCl 280 Reconstruct embankment and roadway $1,500,741 90 0 10/14/2014 2/17/2015 3/26/2015 $1,237,421 BAY CITIES PAVING & GRADING, INC.                                                                                        9.00 10.9 4/29/2015

4H8101 Nap,Sol 29,121,37,80,780 Treat bridge decks with methacrylate and replace joint seals $575,055 70 1/22/2015 3/23/2015 4/14/2015 $679,860 STOUDENMIRE CORPORATION 5.00 7.5 5/7/2015

1J8401 Mrn 1 Resurfacing with rubberized hot mix asphalt $674,210 45 1/9/2015 3/16/2015 4/9/2015 $799,020 GHILOTTI CONSTRUCTION CO. INC 5.00 5.1 5/7/2015

TOTAL $17,585,928 TOTAL $18,930,888

EA AWARDED TO APPARENT LOW BIDDER'S LISTED SUBS AT TIME OF BID

0G2101 GORDON  N. BALL, INC.                                                                                                      ALL STEEL FENCE, AUSTIN ENTERPRISE, BULLSEYE BORING, CHRISP, CNJ, GECMS, DBA GIRON, HARRIS REBAR, PACIFIC COAST DRILLING, STATEWIDE SAFETY

235621 GHILOTTI BROS/RM HARRIS JV                                                                                                 ABSL, ALL STEEL FENCE, CAL-TEX MASONY, CHRISP, COLUMBIA ELECTRIC, FARWEST SAFETY, FBD VANGUARD, FOUNDATION, GERDAU, PACIFIC COAST DRILLING, S KWOK, SILVERADO

1SS521 BAY CITIES PAVING & GRADING, INC.                                                                                        PACIFIC NORTHWEST OIL, CHRISP, FARWEST SAFETY, FBD VANGUARD, FBD VANGUARD, PC&N, URETEK

4H8101 STOUDENMIRE CORPORATION                                                                                                    MALLARD, MARTIN BROTHERS, NELSON INDUSTRIAL, SIERRA NEVADA

1J8401 GHILOTTI CONSTRUCTION CO. INC.                                                                                        CENTRAL STRIPING

EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B RTL
CTC Vote 

Date
COMMENTS

3G1701 SF 101 Construct soldier pile retaining wall and reconstruct slope $839,000 140 Y 3/3/2015 5/28/2015

2G5211 Ala 580 & 680 Upgrade transition railing at various locations $4,381,000 260 0 TBD 3/30/2015 5/28/2015

1SS351 Son 101 Regrade slope $872,000 30 4/10/2015 6/25/2015

3G1101 Son 116 Place  rock slope protection $1,400,000 50 4/17/2015 6/25/2015

4G4601 Mrn 101 Remove existing and construct new bridge railings $10,540,000 300 Y 4/27/2015 6/25/2015

2G8301 Ala 13 Construct two earth-retaining structures $1,240,000 163 TBD 5/1/2015 6/25/2015

1SS481 SCl 87 Place permeable material blanket and replace pavement slab $285,000 40 5/4/2015 6/25/2015

4H2221 Ala 24, 580 Resurface ramps, construct mgs, concrete barrier, curb ramps $2,576,000 80 5/4/2015 6/25/2015

4A0001 Mrn 101 Replace bridge railings and bridge median $1,600,000 140 Y 5/4/2015 6/25/2015

264H31 Mrn 101 Construct sound walls and highway planting $3,182,000 870 750 Y 5/4/2015 6/25/2015

2G5011 Ala 24, 80,84, 92, 880, 980 Upgrade existing transition railings $4,819,000 200 TBD 5/7/2015 6/25/2015

TOTAL Estimated Cost $31,734,000

EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B

1A6721 Ala 580 Clean and paint steel girder, install TOS, replace sign panels $15,520,000 450 250 TBD

2G8501 Ala 580 Construct a 600 foot soldier pile and lagging wall with ground anchor $6,188,000 245 TBD

3G4571 CC,Mrn,SF 580, 580, 80 Replace joint seals, construct approach slab, repair deck drains $4,991,000 200 TBD

4S9201 Son 1 Construct soldier pile wall $1,441,000 120

TOTAL Estimated Cost $28,140,000

ADVERTISED AND UPCOMING PROJECTS 

PROJECTS BID OPENED / CURRENTLY AWAITING AWARD

PROJECTS AWARDED (SINCE FORECAST SPREADSHEET DATED APRIL 13, 2015)

PROJECTS READY TO LIST BUT NOT FUNDED OR ADVERTISED YET

PROJECTS PLANS, SPECIFICATIONS, AND ESTIMATES (PS&E) COMPLETED.  UNDER QUALITY ASSURANCE REVIEW (NOT RTL YET)

NOTE: BID INFORMATION CAN BE OBTAINED AT THE FOLLOWING WEBSITE:  http://www.dot.ca.gov/hq/esc/oe/bidsopened.html
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AWARDED PROJECTS IN DISTRICT 4 FROM JANUARY 1, 2012 TO MAY 11 2015
AWARDED TO EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B AD BO A+B BID BID AMT OR "A" AMT U/DBE GOALS DVBE GOALS DBE CERT DVBE CERT

ABSL CONSTRUCTION                                                                                                          3E2101 Son 101 Replace existing concrete pavement. $386,220 45 10/21/13 11/19/13 $371,913 5.00 5.50

ABSL CONSTRUCTION                                                                                                          Total $386,220 Total $371,913

AMERICAN CIVIL CONSTRUCTORS WEST COAST INC                                                                              4S0601 SCl 85 Soil densification with polyurethane material, cold plane AC pavement. $166,773 30 09/10/12 10/10/12 $280,286 5.00 5.50

AMERICAN CIVIL CONSTRUCTORS WEST COAST INC                                                                              2E7101 SCl 82,85,87,101,152,237 Treat bridge deck with methacrylate and replace approach slabs. $1,161,120 95 12/31/12 01/30/13 $1,524,134 3.00 3.00

AMERICAN CIVIL CONSTRUCTORS    WEST COAST INC                                                                              3E4601 CC 4,24,80,160,242,680 Treat bridge decks with methacrylate and replace joint seals. $984,709 100 12/09/13 01/22/14 $787,585 5.00 5.80

AMERICAN CIVIL CONSTRUCTORS WEST COAST INC                                                    Total $2,312,602 Total $2,592,005

ANOZIRA INC                                                                                                                2E4401 Ala 680 Replace existing concrete pavement. $370,337 40 03/12/12 04/11/12 $321,185 5.00 9.00

ANOZIRA INCORPORATED                                                                                                       2E6101 Ala 580 Slab and hot mix asphalt replacement. $415,297 50 03/12/12 04/11/12 $288,290 5.00 9.00

ANOZIRA INCORPORATED                                                                                                       Total $785,634 Total $609,475

ANVIL BUILDERS INC                                                                                                         4S3701 Ala 580 Construct tangent pile wall $468,209 85 09/04/12 10/03/12 $493,175 5.00 50.30

ANVIL BUILDERS INC                                                                                                         1J3101 CC 4 Culvert rehabilitation. $276,755 30 03/03/14 04/08/14 $193,899 5.00 5.16

ANVIL BUILDERS INC                                                                                                         Total $744,964 Total $687,074

APEX FENCE CO INC                                                                                                          4A2601 Ala,CC 4, 80, 84, 580, 680 Install and upgrade MBGR $2,595,395 100 11/12/13 12/11/13 $2,395,000 7.00 9.50

APEX FENCE CO INC                                                                                                          0G7501 Sol 113 Construct thrie beam barrier. $308,340 100 07/07/14 07/29/14 $253,358 10.00 37.60

APEX FENCE CO INC                                                                                                          Total $2,903,735 Total $2,648,358

BAY CITIES PAVING AND GRADING  INC                                                                                         297611 Ala 84 Widen exist Hwy and Br; construct an access Br and retaining walls. $28,705,003 375 12/12/11 02/22/12 $20,409,143 1.00

BAY CITIES PAVING & GRADING INC                                                                                         3A9601 Ala 580 Replace concrete pavement, resurface existing AC pavement $878,000 120 06/11/12 07/11/12 $512,735 10.00 12.87

BAY CITIES PAVING & GRADING INC                                                                                               153501 Sol 80 Install ramp metering, TOS, MBGR, sign structures, widen ramp. $12,085,553 430 250 A+B 06/18/12 08/17/12 $12,797,199.20 + 180 days $14,291,199 0.00

BAY CITIES PAVING & GRADING INC                                                                                         153201 Ala,SCl 680 Widen ramps, and install traffic operations system. $11,558,075 160 0 A+B 07/23/12 10/02/12 $10,795,303.61 + 160 days $12,123,304 10.00 0.00

BAY CITIES PAVING & GRADING INC                                                                                         3E4301 CC 680 Cold plane existing asphalt concrete pavement and place HMA-O $3,192,030 100 03/18/13 04/16/13 $2,612,299 4.00 4.40

BAY CITIES PAVING & GRADING INC                                                                                 153301 SCl 101 Install TOS, ramp metering and ramp widening. $14,312,605 750 250 A+B 11/25/13 02/04/14 $10,150,922.11 + 155 days $11,495,702 12.00 12.05

BAY CITIES PAVING & GRADING                                                                                                4G4001 Ala 13 Cold plane asphalt concrete and place hot mix asphalt. $657,585 45 04/14/14 05/06/14 $592,641 5.00 7.60

BAY CITIES PAVING & GRADING    INC                                                                                         2A2501 SCl 152 Roadway Realignment and Construct Retaining Walls $15,772,859 700 08/19/13 04/29/14 $13,620,051 11.00 11.08

BAY CITIES PAVING & GRADING    INC                                                                                         152721 CC 4/242 Install ramp metering & TOS elecments. $15,053,752 500 250 A+B 04/28/14 07/08/14 $10,704,002.36 x 140 days $11,745,322 14.00 14.35

BAY CITIES PAVING & GRADING, INC.                                                                                        1SS521 SCl 280 Reconstruct embankment and roadway. $1,500,741 90 0 02/17/15 03/26/15 $1,237,421 9.00 10.90

BAY CITIES PAVING & GRADING  INC                                                                                         Total $103,716,202 Total $88,639,816

BAY CITIES/MYERS JV                                                                                                        1G9401 CC 4 Widen freeway to 8 lanes, reconstruct A St. UC, ret. and sound walls $59,187,587 660 02/27/12 04/18/12 $52,222,222 1.40

BAY CITIES/ MYERS JV                                                                                                       2285H1 CC 680 Widen freeway, construct retaining walls and sound walls. $22,614,064 172 A+B 10/15/12 11/28/12  $21,356,584.55 + 172 days $23,334,585 6.00 6.30

BAY CITIES/MYERS JV                                                                                                        Total $81,801,651 Total $75,556,807

BAY LINE CUTTING AND CORING INC                                                                                         2E7401 Ala,CC 580,680,880 Treat bridge deck with methacrylate and replace joint seal. $683,393 75 01/28/13 02/27/13 $713,110 5.00 6.00

BAY LINE CUTTING AND CORING INC                                                                                         1A6711 Ala 580 Rehabilitate Bridge Deck. $4,391,602 220 A+B 08/26/13 09/25/13 $3,155,000 + 110 days $4,299,000 10.00 83.00

BAY LINE CUTTING & CORING INC                                                                                         Total $5,074,994 Total $5,012,110

BLAISDELL CONSTRUCTION INC 2E2501 SCl 85,87,101,280 Treat bridge deck with methacrylate and replace joint seals. $473,068 65 10/31/11 11/29/11 $830,139 5.00 5.00

BLAISDELL CONSTRUCTION INC                                                                                        Total $473,068 Total $830,139

BORTOLUSSI & WATKIN INC                                                                                                    2G3611 Ala 92,880 Replacement highway planting. $1,268,788 930 750 03/04/13 04/09/13 $1,211,986 3.00 3.00

BORTOLUSSI & WATKIN INC                                                                                                    2356A1 SM 101 Replace highway planting and irrigation. $1,451,754 1000 750 07/15/13 08/20/13 $1,016,104 3.00 3.10

BORTOLUSSI & WATKIN, INC.                                                                                                  2G3621 Ala 92 Replacement Highway Planting. $805,895 835 750 08/18/14 09/17/14 $626,976 9.00 9.90

BORTOLUSSI & WATKIN INC                                                                                                    Total $3,526,437 Total $2,855,066

BUGLER  CONSTRUCTION                                                                                                       0G7101 SM 280 Seismic retrofit. $1,247,433 160 A+B 08/04/14 09/03/14 $1,213,306.00 + 50 days $1,413,306 11.00 11.86

BUGLER  CONSTRUCTION                                                                                                       Total $1,247,433 Total $1,413,306

CALIFORNIA ENGINEERING CONTRACTORS INC                                                                             2E1601 SCl 17 Paint steel girders. $2,181,145 61 Y 12/05/11 01/10/12 $1,517,145.00 + 61 days $1,517,145 3.00 3.60

CALIFORNIA ENGINEERING CONTRACTORS INC                                                                             1E9701 Mrn,Sol,Son VAR Treat bridge deck with methacrylate and place polyester concrete. $2,129,127 155 12/05/11 01/10/12 $2,452,308 3.00 3.10

CALIFORNIA ENGINEERING CONTRACTORS INC/ SILVERADO CONTRACTORS INC VENTURE                       0120T1 SF 80 Construct Bridge, Roadways, Electrical, Buildings and Remove Bridges $114,404,575 317 0 A+B 04/09/12 10/23/12 $ 86,086,656.00 + 317 days $93,694,656 0.00

CALIFORNIA ENGINEERING CONTRACTORS, INC                                                                            4G1601 SF 101 Reconstruct bridge railing and deck. $286,107 70 10/30/12 11/06/12 $275,166 5.00 11.00

CALIFORNIA ENGINEERING CONTRACTORS INC/SILVERADO CONTRACTORS INC, JV            DIR #1000007939               013521 SF,Ala 80 Remove Bridge (Portion) and Salvage Bridge Elements $93,006,374 650 0 07/14/14 03/04/15 $69,470,000

CALIFORNIA ENGINEERING CONTRACTORS INC Total $212,007,328 Total $167,409,275

CALIFORNIA PAVEMENT  MAINTENANCE COMPANY INC                                                                     2E4701 SCl 237 Place Micro-Surfacing. $606,290 35 02/27/12 03/27/12 $541,709 5.00 74.90

CALIFORNIA PAVEMENT MAINTENANCE COMPANY INC                                                                     Total $606,290 Total $541,709

C C MYERS INC                                                                                                              1A5511 SF 101/280 REPLACE BARRIER RAILINGS $6,347,397 330 A+B 05/05/14 06/10/14  $9,580,383.00+175 days $10,525,383 8.00 8.10

C C MYERS INC                                                                                                              Total $6,347,397 Total $10,525,383

CENTRAL VALLEY ENGINEERING & ASPHALT INC                                                                                 3E3801 SM 82 Place micro-surfacing. $601,970 40 03/18/13 04/09/13 $547,123 5.00 5.40

CENTRAL VALLEY ENGINEERING & ASPHALT INC                                                                                 Total $601,970 Total $547,123

CERTIFIED COATINGS COMPANY                                                                                                 2E7001 SM 101 Clean and paint steel girders - spot preparation. $1,130,925 160 01/28/13 02/20/13 $1,072,115 3.00 5.50

CERTIFIED COATINGS COMPANY                                                                                                 3G4841 CC,Mrn 580 CLEAN AND PAINT BRIDGE $47,626,000 720 10/28/13 03/19/14 $28,638,941 0.00

CERTIFIED COATINGS COMPANY                                                                                                 Total $48,756,925 Total $29,711,056

C F ARCHIBALD PAVING INC                                                                                                   3E1001 Ala 185 Cold plane pavement and place hot mix asphalt (type A). $497,420 30 03/19/12 04/24/12 $365,718 5.00 7.40

C F ARCHIBALD PAVING INC                                                                                                   Total $497,420 Total $365,718

CHESTER BROSS CONSTRUCTION CO                                                                                              3E4001 Nap 128 Rubberized bonded Wearing Course -gap graded overlay. $2,991,240 60 01/13/14 02/11/14 $2,932,448 12.00 13.60

CHESTER BROSS CONSTRUCTION CO                                                                                              Total $2,991,240 Total $2,932,448

COLUMBIA ELECTRIC INC                                                                                                      0G1701 SM 1 Install signal and lighting. $339,000 50 09/17/12 10/10/12 $267,577 9.00 9.10

COLUMBIA ELECTRIC INC                                                                                                      Total $339,000 Total $267,577

CONDON-JOHNSON & ASSOCIATES INC                                                                                         4S1201 SM 35 Construct Tangent Wall and Embankment Repair $476,259 90 09/04/12 09/28/12 $491,553 5.00 17.90
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AWARDED PROJECTS IN DISTRICT 4 FROM JANUARY 1, 2012 TO MAY 11 2015
AWARDED TO EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B AD BO A+B BID BID AMT OR "A" AMT U/DBE GOALS DVBE GOALS DBE CERT DVBE CERT

CONDON-JOHNSON & ASSOCIATES INC                                                                                         Total $476,259 Total $491,553

CORAL CONSTRUCTION COMPANY                                                                                                 2G5901 Ala,SCl 85,101,880 Replace damaged overhead signs. $831,125 100 04/23/12 05/15/12 $638,715 5.00 5.50

CORAL CONSTRUCTION COMPANY 1G5501 CC 4, 80 Install MBGR and HMA surfacing. $798,670 60 10/01/12 10/30/12 $828,012 15.00 16.20

CORAL CONSTRUCTION COMPANY                                                                                                 4A2501 Sol 80 Install metal beam guard railing. $3,347,643 110 A+B 10/22/12 11/27/12 $2,808,888.00 + 110 days $3,193,888 7.00 19.90

CORAL CONSTRUCTION COMPANY 4A3201 SM 101,280 Construct metal beam guard railing and vegetation control. $2,904,760 100 09/04/12 10/09/12 $3,583,350 9.00 11.20

CORAL CONSTRUCTION COMPANY                                                                                                 Total $7,882,197 Total $8,243,965
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AWARDED PROJECTS IN DISTRICT 4 FROM JANUARY 1, 2012 TO MAY 11 2015
AWARDED TO EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B AD BO A+B BID BID AMT OR "A" AMT U/DBE GOALS DVBE GOALS DBE CERT DVBE CERT

DESILVA GATES CONSTRUCTION LP                                                                                              4A07U1 Ala 580 Const truck climbing lane, ret. walls, and rehab traveled way. $56,649,848 600 03/05/12 04/25/12 $37,473,039 10.00 9.80

DESILVA GATES CONSTRUCTION                                                                               2908E1 Ala 580 Roadway Widening and Rehabilitation $50,253,415 340 0 A+B 06/25/12 08/29/12 $38,534,921.00 + 340 days $42,104,921 8.00 10.50

DESILVA GATES-VIKING JV                                                                                                0A5341 Sol 12,80 Realign I-80 to connect directly with the I-80/SR-12 interchange. $50,035,159 750 250 09/09/13 11/20/13 $45,812,551 10.00 10.22

DESILVA GATES CONSTRUCTION LP                                                                                              3G6501 Sol 680 Rehabilitate Pavement. $15,756,480 160 08/04/14 09/10/14 $12,754,321 8.00 8.73

DESILVA GATES CONSTRUCTION                                                                                                Total $172,694,901 Total $138,144,832

DIRT AND AGGREGATE INTERCHANGE INC                                                                                         0A7901 Ala,CC 4,80,84,92,238,etc. Upgrade Barriers (MBGR and Concrete) $4,550,286 740 11/13/12 12/18/12 $4,955,555 9.00 36.50

DIRT AND AGGREGATE INTERCHANGE INC                                                                                         Total $4,550,286 Total $4,955,555

DREAMBUILDER                                                                                                               0G1301 SCl 82 Install signal and lighting, upgrade curb ramps. $515,654 90 07/30/12 09/11/12 $590,061 15.00 30.40

DREAMBUILDER                                                                                                               4S2701 CC 24 Install downdrain, grading, and repair existing culvert $431,566 45 09/10/12 10/16/12 $391,390 5.00 5.40

DREAMBUILDER                                                                                                               4S7701 Mrn 1 Modify and upgrade drainage system. $399,094 50 09/23/13 10/16/13 $318,061 5.00 5.28

DREAMBUILDER                                                                                                               3S8301 SCl 17 Construct shoulder and drainage system, repair slope, and place EC. $377,571 50 03/03/14 03/25/14 $376,061 12.00 73.00

DREAMBUILDER                                                                                                               2G8701 Mrn 1 Construct soil nail wall, additional shoulder, and guardrail. $430,841 72 10/13/14 11/05/14 $333,061 8.00 69.00

DREAMBUILDER                                                                                                               Total $2,154,726 Total $2,008,634

DRILL TECH DRILLING & SHORING  INC                                                                                         3G7401 Son 1 Replace Culvert with Ramming 108" Steel Casing. $1,485,911 50 0 12/30/13 01/28/14 $1,180,771 8.00 10.20

DRILL TECH DRILLING & SHORING  INC                                                                                         Total $1,485,911 Total $1,180,771

EMPIRE LANDSCAPING INC                                                                                                     014071 Ala 80 Perform Highway Planting and Install Irrigation System $919,104 870 750 09/04/12 11/07/12 $697,971 5.00 5.60

EMPIRE LANDSCAPING INC                                                                                                     1123H1 SM 1 Install irrigation system and highway planting. $2,732,181 1500 1250 05/13/13 06/11/13 $1,729,894 3.00 3.20

EMPIRE LANDSCAPING INC                                                                                                     Total $3,651,284 Total $2,427,865

ETIC                                                                                                                       4S5301 Mrn 1 INSTALL SLOPE PROTECTION AND HIGHWAY PLANTING $298,650 285 250 07/30/12 09/05/12 $267,205 5.00 5.50

E T I C INC                                                                                                                4S9601 Son 1 Replace culverts and rock slope protection. $278,510 50 08/06/12 08/28/12 $254,319 5.00 5.20

ETIC                                                                                                                       Total $577,160 Total $521,524

FBD VANGUARD CONSTRUCTION INC                                                                                              3E2001 CC 4 PCCP replacement. $449,790 45 03/18/13 04/10/13 $363,000 5.00 6.10

FBD VANGUARD CONSTRUCTION INC                                                                                              3E3101 SCl 101 Individual slab replacement with rapid strength concrete. $689,040 35 12/23/13 01/22/14 $662,200 5.00 9.60

FBD VANGUARD CONSTRUCTION                                                                                                  1SS461 CC 680 Compaction Grouting and PCC Pavement Replacement. $579,898 40 08/04/14 08/27/14 $604,600 5.00 5.61

FBD VANGUARD CONSTRUCTION                                                                                                  4G6101 SCl 87 Replace K-rail and guardrail with Type 60 concrete barrier. $335,017 30 0 02/17/15 03/17/15 $275,900 19.00 20.30

FBD VANGUARD CONSTRUCTION INC                                                                                              Total $2,053,746 Total $1,905,699

F & H CONSTRUCTION                                                                                                         014081 Ala 80 Construct the SFOBB Maintenance complex. $39,493,480 800 250 11/13/12 01/16/13 $33,639,000 0.90

F & H CONSTRUCTION                                                                                                         Total $39,493,480 Total $33,639,000

FIELDSTONE CONSTRUCTION CO                                                                                                 4A8821 Son 128 Provide plant establishment, install and maintain plants. $281,868 1290 1250 01/03/12 02/01/12 $216,669 5.00 10.80

FIELDSTONE CONSTRUCTION COMPANY                                                                                     Total $281,868 Total $216,669

FLATIRON WEST INC                                                                                                          0120M1 Ala 80 Construct bridges and roadway, and Electrical System $42,924,184 1140 360 A+B 03/12/12 03/21/12 $29,991,639.00 + 140 days $31,461,639 4.40

FLATIRON WEST INC                                                                                                          1G5601 Ala 880 Upgrade median barrier. $2,468,326 180 A+B 04/08/13 05/21/13 $3,198,824 8.00 9.30

FLATIRON WEST INC                                                                                                          Total $45,392,510 Total $34,660,463

FONSECA/ MC ELROY GRINDING CO  INC                                                                                         4G3901 CC 80 Cold plane AC pavement, overlay with HMA, and upgrade curb ramps. $762,975 60 04/22/13 05/14/13 $452,222 5.00 5.00

FONSECA/MCELROY GRINDING CO  INC                                                                                         3E8201 Son 121 Place rubberized hot mix asphalt (gap graded). $1,290,160 50 04/15/13 05/08/13 $1,247,777 3.00 3.00

FONSECA/MCELROY GRINDING CO  INC                                                                                         Total $2,053,135 Total $1,699,999

GALLAGHER & BURK INC                                                                                                       3E5901 Ala 880 Hot mix asphalt (open graded) surfacing. $3,005,450 100 03/18/13 04/10/13 $2,361,361 3.00 7.70

GALLAGHER & BURK INC                                                                                                       3E4401 CC 580 Rubberized hot mix asphalt overlay. $7,668,591 120 04/15/13 05/07/13 $6,766,766 4.00 4.40

GALLAGHER & BURK INC                                                                                                       4A8101 Ala 880 Storm Water Mitigation. $1,492,815 900 750 A+B 06/30/14 08/05/14 $1,549,430 + 69 days $1,756,430 11.00 22.70

GALLAGHER & BURK INC                                                                                                     Total $12,166,856 Total $10,884,557

G BORTOLOTTO & CO INC                                                                                                      2E4801 SM 92 Rubberized warm mix asphalt gap graded overlay. $737,965 45 03/12/12 04/17/12 $646,490 5.00 5.10

G. BORTOLOTTO & COMPANY, INC.                                                                                              3E4201 SCl 35 Rubberized asphalt concrete overlay. $1,167,374 45 12/01/14 01/07/15 $1,076,805 3.00 6.06

G BORTOLOTTO & COMPANY                                                                                                   Total $1,905,339 Total $1,723,296

GHILOTTI BROS INC                                                                                                          264131 Nap 12 Widening highway to 4 Lanes and constructing Retaining Walls $25,972,836 470 250 10/17/11 12/06/11 $19,925,243 8.00 8.40

GHILOTTI BROS INC                                                                                                          0C7401 Mrn 101 Asphalt Concrete surfacing. $20,915,919 100 10/31/11 01/11/12 $20,487,788 7.00 7.60

GHILOTTI - MYERS JV                                                                                                        2640U1 Son 101 Construct Petaluma Blvd South Interchange, Replace Petaluma River Br $65,185,998 550 A+B 06/18/12 09/05/12 $66,293,289.02 + 550 days $72,068,289 0.00

GHILOTTI BROS / R M HARRIS JV                                                                                              2640L1 Mrn 101 Place HMA on base, construct bridge, install rail. $12,074,392 110 A+B 07/30/12 10/03/12 $12,422,484.70 + 110 days $13,346,925 0.70

GHILOTTI BROTHERS/R M HARRIS JOINT VENTURE                                                                               2640G1 Mrn 101 Widen Bridge and HMA Roadway and Construct Median Barrier $3,111,573 76 A+B 08/06/12 09/14/12 $2,760,664.50  + 76 days $2,988,665 3.00 3.00

GHILOTTI-MYERS JV                                                                                                          2640K1 Son 101 Widen Route 101, Reconstruct Lakeville Hwy          Interchange $22,791,894 350 0 A+B 07/30/12 10/10/12 $20,905,333.40 + 350 days $24,014,733 0.00

GHILOTTI BROTHERS INC                                                                                                      0A0901 Sol 80 Widen bridge, construct drainage systems and concrete barrier. $1,315,433 210 125 A+B 01/14/13 03/26/13 $ 1,366,476.00 + 85 days $1,621,476 10.00 8.80

GHILOTTI BROS INC                                                                                                          4A6301 SF,SCl  9,35,82,152,280,880 Construct curb ramps. $1,712,590 120 A+B 11/25/13 12/18/13 $1,384,218.70 + 40 days $1,504,219 10.00 8.40

GHILOTTI BROS., INC.                                                                                                       259401 Nap 29 Overlay, roadway widening and construct two-way left-turn lanes. $11,697,148 400 0 A+B 12/01/14 02/18/15 $9,797,777 + 160 days $11,125,777 12.00 12.70

GHILOTTI BROS/RM HARRIS JV                                                                                                 235621 SCl,SM 101 Replace Bridge, HMA paving, drainage, concrete barrier $13,950,864 700 02/02/15 03/18/15 $15,166,910 9.00 5.24

GHILOTTI BROS INC                                                                                                                  Total $178,728,647 Total $182,250,023

GHILOTTI CONSTRUCTION COMPANY INC                                                                                         264141 Nap,Sol 12 Widen Route 12 from a two-lane to a four-lane conventional highway $46,526,286 700 250 10/17/11 12/13/11 $35,635,746 6.00 6.00

GHILOTTI CONSTRUCTION COMPANY INC                                                                                         264141 Nap,Sol 12 Widen Route 12 from a two-lane to a four-lane conventional highway $46,526,286 700 250 10/17/11 12/13/11 $35,635,746 6.00 6.00

GHILOTTI CONSTRUCTION COMPANY INC                                                                                         4S5501 Mrn 101 REPLACE FILL WITH LIGHTWEIGHT EMBANKMENT MATERIAL (CELLULAR CONCRETE) $1,028,080 45 02/06/12 02/28/12 $1,074,665 12.00 12.00

GHILOTTI CONSTRUCTION COMPANY  INC                                                                                         2E6401 Son 121 Place rubberized hot mix asphalt (gap graded). $1,290,160 50 02/27/12 03/28/12 $1,226,860 3.00 3.20

GHILOTTI CONSTRUCTION COMPANY INC                                                                                         2E6501 Nap 121 Cold plane and overlay with rubberized hot mix (gap graded). $2,617,505 60 04/09/12 05/02/12 $2,661,420 9.00 9.50

GHILOTTI CONSTRUCTION COMPANY INC                                                                                         264071 Mrn 101 Modify Overcrossing $27,600,084 575 06/18/12 08/14/12 $22,924,295 0.00

GHILOTTI CONSTRUCTION COMPANY INC                                                                                         283821 Son 116 Creek realignment, install plants and irrigation, establish planting $2,316,262 1435 1250 04/02/12 05/15/12 $1,907,763 12.00 7.50

GHILOTTI CONSTRUCTION COMPANY INC                                                                                         153001 Ala 92, 880 Widen ramps, construct retaining walls, and install ramp metering. $4,111,907 220 06/18/12 07/25/12 $4,617,932 14.00 6.80
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GHILOTTI CONSTRUCTION COMPANY INC                                                                                         2908C1 Ala 580 Roadway Widening and Rehabilitation. $63,463,658 520 0 07/16/12 09/19/12 $53,101,566 7.00 14.00

GHILOTTI CONSTRUCTION COMPANY INC                                                                                         3A23U1 Son 101 Widen rdwys and ramps, place HMA, const SWs, widen and const bridges. $26,596,988 425 250 A+B 09/24/12 10/17/12 $28,704,936.50 + 175 days $30,542,437 1.70

GHILOTTI CONSTRUCTION COMPANY INC                                                                                         1G2401 Son 116 Provide left turn channelization for Madrone Avenue. $863,306 135 125 10/08/12 10/31/12 $606,606 13.00 4.70

GHILOTTI CONSTRUCTION COMPANY  INC                                                                                         0A1851 Son 101 Reconstruct interchange $21,960,906 440 A+B 11/05/12 01/08/13 $19,629,978.00 + 440 days $23,281,978 0.00

GHILOTTI CONSTRUCTION COMPANY INC                                                                                         245441 Son 101 Widen HMA street, replace PCC sidewalks, install signals and lighting. $1,756,976 450 250 A+B 11/18/13 01/14/14 $1,988,326 + 90 days $2,258,326 9.00 3.00

GHILOTTI CONSTRUCTION COMPANY  INC                                                                                         1A2901 Son 12 Replace bridge and widen approaches. $8,966,153 550 250 08/26/13 01/08/14 $7,418,001 10.00 1.00
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GHILOTTI CONSTRUCTION COMPANY  INC                                                                                         4S4501 Mrn 1 Construct steel soldier piles and install MBGR. $894,428 70 02/10/14 03/05/14 $747,045 9.00 4.70

GHILOTTI CONSTRUCTION COMPANY  INC                                                                                         2G6001 Son 101 Cold plane pavement and place HMA-A, and install drainage systems. $876,248 45 04/14/14 05/06/14 $1,119,553 5.00 5.70

GHILOTTI CONSTRUCTION COMPANY  INC                                                                                         2G8401 Ala 61 Modify a drainage system. $384,355 60 06/02/14 06/17/14 $333,380 5.00 5.70

GHILOTTI CONSTRUCTION COMPANY  INC                                                                                         235841 SM 101 Reconstruct overcrossing, retaining walls, ground improvement, $44,590,172 800 200 02/24/14 05/13/14 $44,991,508 8.00 8.10

GHILOTTI CONSTRUCTION COMPANY,  INC.                                                                                       1SS041 Ala 580 Construct Soldier Pile wall, & repair Concrete pavement and shoulder. $1,331,543 390 250 A+B 08/11/14 09/17/14 $1,175,264.00 + 95 days $1,479,264 14.00 14.68

GHILOTTI CONSTRUCTION COMPANY,  INC.                                                                                       1SS221 Son 128 Retaining wall and slope protection. $1,092,634 120 09/29/14 10/23/14 $1,033,575 12.00 13.60

GHILOTTI CONSTRUCTION COMPANY,  INC.                                                                                       3G7601 Nap 128 Install horizontal drains, slope indicators, and highway planting. $570,600 300 250 09/15/14 10/28/14 $585,148 19.00 3.70

GHILOTTI CONSTRUCTION CO. INC.                                                                                        1J8401 Mrn 1 Resurfacing with rubberized hot mix asphalt. $674,210 45 03/16/15 04/09/15 $799,020 5.00 5.10

GHILOTTI CONSTRUCTION COMPANY INC Total $306,038,747 Total $273,981,831

GOLDEN STATE BRIDGE INC                                                                                                    049071 CC,Sol 80 Replace Timber Fenders Piers 2 & 3 , Pile, and Ring Beams $13,980,972 200 08/29/11 12/14/11 $16,888,170 4.10

GOLDEN STATE BRIDGE INC                                                                                                    4A5101 SF 280 Hinge Replacement $5,062,448 269 08/26/13 12/04/13 $3,977,777 9.00 4.50

GOLDEN STATE BRIDGE INC                                                                                                    3A8701 CC 680 Retrofit bridge, replace bridge, and construct emergency access lane. $13,824,908 470 250 10/21/13 03/05/14 $12,595,220 7.00 7.90

GOLDEN STATE BRIDGE, INC.                                                                                                  3G4431 SF 80 Replace bridge ladders and greaselines. $1,020,438 125 09/15/14 10/08/14 $1,285,025 3.00 6.89

GOLDEN STATE BRIDGE INC                                                                                                    Total $33,888,764 Total $34,746,192

GORDON N BALL INC                                                                                                          4S0201 Nap 29 Place HMA, construct tie-back wall and soil nail wall. $1,934,671 100 0 A+B 09/04/12 10/09/12  $2,358,434.00 + 100 days$2,728,434.00 $2,728,434 14.00 7.20

GORDON N BALL INC 4S0301 Nap 128 Replace roadway section with lightweight concrete and upgrade drainage $1,162,234 330 250 09/17/12 10/16/12 $995,130 13.00 7.40

GORDON N BALL INC                                                                                                          2A1101 Nap 121 Bridge removal, bridge replacement and roadway widening. $2,376,152 95 0 A+B 06/17/13 07/24/13 $1,901,629.00 + 95 days $2,186,629 13.00 8.70

GORDON N BALL INC                                                                                                          4S1601 Son 1 Replace retaining wall and highway planting $438,599 340 250 07/08/13 07/30/13 $511,125 15.00 3.70

GORDON N BALL INC                                                                                                          1A2601 Sol 80 Upgrade Drainage Systems. $855,340 100 0 A+B 04/14/14 05/06/14 A AMOUNT is    $781,302.00 $895,302 8.00 7.10

GORDON N BALL INC                                                                                                          4A8301 Ala 13 Drainage and shoulder paving. $414,235 60 06/30/14 07/29/14 $431,288 5.00 28.66

GORDON N BALL INC                                                                                                          4A8201 Ala 80 Storm water mitigation $265,346 830 750 06/23/14 07/22/14 $296,035 5.00 14.19

GORDON N. BALL, INC.                                                                                                       4A0901 Nap 29 BRIDGE REPLACEMENT $6,340,879 600 250 A+B 11/10/14 01/21/15  $4,639,582.00 + 126 days$6,000,382.00 $6,000,382 11.00 7.90

GORDON N. BALL, INC.                                                                                                       1SS571 Sol 80 Repair Drainage System $217,000 30 12/01/14 01/21/15 $169,451 5.00 5.32

GORDON N. BALL, INC.                                                                                                       1J5201 SM,Ala 84 INSTALL SIDEWALK, SITE FURNISHINGS, SIGNS, NATIVE PLANTING, IRRIGATION $792,936 870 750 A+B 01/05/15 02/12/15 $799,514.00 + 76 days $943,914 5.00 5.00

GORDON  N. BALL, INC.                                                                                                      0G2101 Ala 13 Upgrade shoulder/sidewalk and construct a retaining wall. $885,057 108 A+B 03/02/15 04/07/15 $890,177.00 + 75 days $1,047,677 5.00 5.04

GORDON N BALL INC                                                                                                          Total $15,682,449 Total $16,205,367

GRANITE CONSTRUCTION COMPANY                                                                                               235641 SCl,SM 101 Widening roadway with AC and place AC $10,026,992 290 250 A+B 03/05/12 04/10/12 $6,220,452.09 + 40 days $7,049,052 13.00 2.50

GRANITE CONSTRUCTION COMPANY                                                                                               2G6301 SM 280 Cold plane pavement and place rubberized hot mix asphalt (gap graded). $813,427 45 04/16/12 05/09/12 $694,556 10.00 5.80

GRANITE CONSTRUCTION COMPANY                                                                                               4S6201 Son 1 Construct soldier pile tie-back wall and widening roadway. $1,469,981 120 01/27/14 03/04/14 $1,388,398 9.00 9.00

GRANITE CONSTRUCTION COMPANY                                                                                               1SS051 Ala 580 Construct soldier pile retaining wall. $2,797,303 450 250 A+B 07/07/14 08/19/14 $2,305,021.25  + 80 days $2,553,021 11.00 16.23

GRANITE CONSTRUCTION COMPANY                                                                                               3G1201 Son 128 CONSTRUCT SOLDIER PILE WALL AND PLACE CULVERT. $1,319,180 120 10/13/14 11/19/14 $1,099,964 9.00 14.25

GRANITE CONSTRUCTION COMPANY Total $16,426,883 Total $12,784,991

GRANITE ROCK COMPANY                                                                                                       265601 SM 1 Bridge replacement , roadway and creek re-alignment $8,740,118 910 515 12/02/13 02/04/14 $7,147,138 12.00 12.10

GRANITE ROCK COMPANY                                                                                                       0G2221 SM 1,35,82,84,109,280 Construct curb ramps and sidewalk. $988,485 150 0 A+B 08/18/14 09/10/14 $896,243.00 + 77 days $1,134,943 7.00 8.14

GRANITE ROCK COMPANY                                                                                                       272041 SCl 280 Rehabilitate PCC and AC pavements, upgrade guardrails and signs. $5,792,678 100 A+B 09/22/14 10/29/14 $4,606,633.00 + 49 days $4,895,733 8.00 17.76

GRANITE ROCK COMPANY                                                                                                       4C2001 SCl 152 Cold plane and overlay, pedestrian ramp, replace loop detector $6,426,255 130 0 A+B 09/22/14 10/29/14 $4,438,637.00 + 44 days $4,759,837 8.00 8.50

GRANITE ROCK COMPANY                                                                                                       Total $21,947,536 Total $17,937,651

HALF MOON BAY GRADING & PAVING INC                                                                                         3A7201 SM 1 Install left turn channelization lane. $432,000 40 04/16/12 05/08/12 $355,262 13.00 16.40

HALF MOON BAY GRADING AND PAVING INC                                                                               $432,000 $355,262

INTERMOUNTAIN SLURRY SEAL INC                                                                                              2E4601 SCl 130 Place asphalt-rubber seal coat. $598,480 30 02/27/12 03/21/12 $751,751 5.00 5.00

INTERMOUNTAIN SLURRY SEAL INC                                                                                              2E5501 SM,SCl 35 Place asphalt-rubber seal coat. $2,367,456 40 04/16/12 05/16/12 $2,978,879 3.00 3.00

INTERMOUNTAIN SLURRY SEAL INC                                                                                              Total $2,965,936 Total $3,730,630

JEFFCO PAINTING & COATING                                                                                                  3E5501 Nap,Sol 29, 80 Spot blast clean and paint all steel elements. $569,190 85 12/02/13 01/07/14 $452,275 5.00 9.50

JEFFCO PAINTING & COATING                                                                                                  Total $569,190 Total $452,275

KEN'S WATER TENDER INC                                                                                                     3S7521 Son 1 Replace culvert and install rock slope protection. $342,422 45 05/20/13 06/19/13 $344,555 13.00 13.40

KEN'S WATER TENDER INC                                                                                                     Total $342,422 Total $344,555

LEGG INC                                                                                                                   2E2401 Ala 80,84,580 Treat bridge decks with methacrylate and replace joint seals $258,111 60 11/14/11 12/13/11 $256,772 5.00 6.00

LEGG INC                                                                                                                   2E2601 Sol 80, 680 Methacrylate deck, replace joint seal, place polyester concrete. $977,048 65 03/05/12 04/04/12 $917,725 5.00 5.60

LEGG INC                                                                                                                   Total $1,235,159 Total $1,174,497

MAGGIORA & GHILOTTI INC 3S5701 Mrn 1 Replace culvert, install rock slope protection, and highway planting $332,890 285 250 09/04/12 09/26/12 $249,249 5.00 14.00

MAGGIORA AND GHILOTTI INC                                                                                                  Total $332,890 Total $249,249

MARINA LANDSCAPE INC                                                                                                       294941 Ala,CC 24 Replacement Highway Planting and Irrigation. $2,524,266 1000 750 05/05/14 07/08/14 $2,358,530 3.00 5.66

MARINA LANDSCAPE INC                                                                                                       Total $2,524,266 Total $2,358,530

MCK SERVICES INC                                                                                                           0G5301 Nap 29 Cold plane and resurface asphalt concrete pavement. $581,381 50 01/30/12 02/22/12 $349,726 5.00 5.20

MCK SERVICES INC                                                                                                           4C3511 Nap 128 Cold plane AC pavement and place rubberized HMA (gap graded). $517,280 25 12/27/11 02/01/12 $381,111 5.00 5.20

MCK SERVICES INC                                                                                                           2E4201 Sol 113 Cold plane asphalt concrete pavement and place hot mix asphalt (A). $667,171 30 02/27/12 03/20/12 $654,444 5.00 6.80

M C K SERVICES INC                                                                                                         2E6201 Ala 13 Replace asphalt concrete surfacing. $406,880 40 02/27/12 03/27/12 $337,777 5.00 7.00

MCK SERVICES INC                                                                                                           2E4901 SM 1 Rubberized hot mix asphalt (gap graded) overlay. $1,184,745 50 03/05/12 04/03/12 $1,147,415 3.00 3.00

M C K SERVICES INC                                                                                                         3E2901 SCl 82 Cold plane asphalt concrete pavement and place hot mix asphalt. $2,015,411 90 03/18/13 04/16/13 $2,004,181 3.00 3.90

MCK SERVICES INC                                                                                                           3E2201 Nap 29 Cold plane asphalt concrete pavement and place HMA (Type A). $1,035,830 35 02/18/14 03/11/14 $1,079,197 3.00 3.90

MCK SERVICES INC                                                                                                           3E3501 SCl 130 Cold plane asphalt concrete pavement and place hot mix asphalt. $659,670 30 03/24/14 04/22/14 $590,004 5.00 6.02

MCK SERVICES INC                                                                                                           4H4901 Ala 84 Cold plane AC pavement and place HMA (Type A) at spot locations. $820,293 35 03/24/14 04/22/14 $741,721 5.00 5.60
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M C K SERVICE INC                                                                                                          Total $7,888,661 Total $7,285,576

MIKE BROWN ELECTRIC CO                                                                                                     4A9231 SM 82,101 Install traffic operation system infrastructure. $8,737,820 240 03/05/12 04/03/12 $5,447,373 5.00

MIKE BROWN ELECTRIC CO                                                                                                     Total $8,737,820 Total $5,447,373

MYERS AND SONS CONSTRUCTION LP                                                                                             1A3201 CC 580 Replace bridge deck, const ret wall and conc barrier, and place HMA. $15,298,815 425 250 A+B 09/04/12 10/31/12 $15,654,676.00 + 175 days $17,107,176 7.00 6.10

MYERS AND SONS CONSTRUCTION LP                                                                                             3E5001 Sol 80, 113, 505 Treat bridge decks with methacrylate and replace joint seals. $864,091 70 12/16/13 01/28/14 $705,661 5.00 5.00

MYERS AND SONS / ACC JV                                                                                                    041001 SM,Ala 92 RESURFACE ORTHOTROPIC DECK AND ELECTRICAL UPGRADES. $28,052,382 250 A+B 06/30/14 09/09/14 $25,333,658.65 + 100 days $26,583,659 1.00

MYERS AND SONS CONSTRUCTION,   LP                                                                                          4H8501 SM 280,380 Treat bridge decks with methacrylate and replace joint seals. $712,363 90 12/01/14 01/07/15 $538,672 5.00 7.02
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MYERS AND SONS CONSTRUCTION LP                                                                                             Total $44,927,650 Total $44,935,167

O C JONES & SONS INC                                                                                                       0A5351 Sol 12,80  Construct Br and RW, reconstruct weigh station and widen ramps. $56,452,332 420 250 Y 09/26/11 12/14/11 $44,373,429 + 170 days $44,373,429 5.00 5.60

O C JONES AND SONS INC                                                                                                     2908V1 Ala 580 Widen freeway, bridges, and HMA surfacing. $29,415,815 340 A+B 07/09/12 10/05/12 $27,586,055.20 + 340 days $31,156,055 1.00

O C JONES & SONS INC                                                                                                       3E3701 Nap 29 Cold plane asphalt concrete pavement and place hot mix asphalt. $795,978 40 04/14/14 05/06/14 $699,857 5.00 5.66

O.C. JONES & SONS, INC.                                                                                                    4H2211 Ala 80, 580 Cold plane and HMA/RHMA overlay, PCC slab and guard rail replacement $11,531,355 300 A+B 11/03/14 01/15/15 $12,690,408.00 + 88 days  $13,561,608 7.00 9.62

O C JONES & SONS INC                                                                                                     Total $98,195,480 Total $89,790,949

O'DONNELL CONSTRUCTION INC                                                                                                 2E6901 Son,Nap,Mrn 12,29,101,121,128 Treat bridge deck with methacrylate and replace joint seal. $536,927 70 12/10/12 01/16/13 $543,474 5.00 5.00

O'DONNELL CONSTRUCTION INC                                                                                                 Total $536,927 Total $543,474

O'GRADY PAVING INC 1E2401 SM 1 Resurfacing with hot mix asphalt (bonded wearing course). $1,089,676 45 02/21/12 03/13/12 $1,140,952 3.00 3.00

O'GRADY PAVING INC                                                                                                         3E2401 SM 35 Cold plane asphalt concrete pavement and place hot mix asphalt. $315,560 30 04/21/14 05/13/14 $241,170 5.00 5.30

O'GRADY PAVING INC Total $1,405,236 Total $1,382,122

PACIFIC STATES ENVIRONMENTAL CONTRACTORS INC                                                                             2E2301 CC Var Replace approach slabs and joint seals, and treat bridge deck. $1,552,256 110 07/09/12 08/08/12 $1,792,335 12.00 30.50

PACIFIC STATES ENVIRONMENTAL CONTRACTORS INC                                                                             Total $1,552,256 Total $1,792,335

PAVEX CONSTRUCTION DIVISION                                                                                                0C8801 SCl 85  Grind and replace concrete pavement, and resurface highway. $10,605,761 50 Y 10/31/11 12/07/11 $7,756,527.00 + 50 days $7,756,527 7.00 7.20

PAVEX CONSTRUCTION DIVISION                                                                                                0C8801 SCl 85  Grind and replace concrete pavement, and resurface highway. $10,605,761 50 Y 10/31/11 12/07/11 $7,756,527.00 + 50 days $7,756,527 7.00 7.20

PAVEX CONSTRUCTION DIVISION                                                                                                2L1401 SM 84 Install centerline rumble strip. $661,165 80 03/05/12 03/28/12 $389,755 7.00 8.80

PAVEX CONSTRUCTION DIVISION                                                                                                0G1401 SCl 85 Improve drainage facilities. $394,000 40 02/27/12 03/20/12 $301,000 11.00 12.00

PAVEX CONSTRUCTION DIVISION                                                                                                2E6301 SM 84 Replace hot mix asphalt. $320,500 40 03/19/12 04/18/12 $253,357 5.00 9.30

PAVEX CONSTRUCTION DIVISION                                                                                                2E5401 SM 82 Cold plane pavement and overlay with bonded wearing course. $2,416,160 50 04/16/12 05/08/12 $2,074,091 9.00 5.50

PAVEX CONSTRUCTION DIVISION                                                                                                1G2001 Ala 880 Resurfacing with hot mix asphalt (open-graded) $413,034 90 06/11/12 07/10/12 $325,178 11.00 11.60

PAVEX CONSTRUCTION DIVISION                                                                                                154201 SCl 85 Widen ramps, install ramp meters and traffic operation systems. $7,498,809 550 250 06/04/12 07/24/12 $5,982,484 10.00 10.50

PAVEX CONSTRUCTION DIVISION                                                                                                2A4401 SCl 152 Place & widen HMA rdwy, const soil nail walls, RWs & left turn lane. $7,588,286 431 250 A+B 11/13/12 01/15/13 $7,884,557.00+ 181 days $8,884,582 10.00 11.00

PAVEX CONSTRUCTION DIVISION                                                                                                4G4101 SM 280 Resurface asphalt concrete pavement. $825,490 55 04/02/13 04/23/13 $881,484 5.00 9.40

PAVEX CONSTRUCTION DIVISION                                                                                                3G0201 SM 35 Construct Soldier Beam Retaining Wall. $783,939 27 A+B 09/09/13 10/09/13 $546,781.00 + 27 days = $598,081 6.00 16.50

PAVEX CONSTRUCTION DIVISION                                                                                    Total $42,112,905 Total $35,203,065

PETERSON CHASE GENERAL ENGINEERING CONSTRUCTION INC 1E3101 SF 101 Treat bridge decks with methacylate and replace joint seals. $906,588 105 11/07/11 12/07/11 $1,119,897 5.00 19.00

PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC                                                                3A7771 Ala,CC 80 Install overhead sign structures and traffic operations system $20,431,100 460 06/18/12 09/21/12 $13,490,449 1.80

PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC                                                                2E7501 SM 84,101,380 Treat bridge deck with methacrylate and replace joint seals. $883,633 100 12/24/12 01/29/13 $980,063 5.00 5.60

PETERSON CHASE GENERAL         ENGINEERING CONSTRUCTION INC                                                                3E5101 Ala VAR Treat bridge deck with methacrylate resin and replace joint seals. $1,460,408 140 A+B 04/21/14 05/20/14 $1,664,352.14 + 74 days $1,915,952 3.00 3.26

PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC                                                                Total $23,681,728 Total $17,506,361

POWER ENGINEERING CONSTRUCTION COMPANY                                                                                     1637N1 SF 101 Modify and Extend Storm Drain Outfall with 54" SW-HDPE Pipe. $4,925,389 220 90 02/19/15 03/12/15 $2,417,000

POWER ENGINEERING CONSTRUCTION COMPANY                                                                                     Total $4,925,389 Total $2,417,000

PROFESSIONAL CONSTRUCTION SERVICES INC                                                                                1E8201 CC 680 Portland Cement Concrete grinding, grooving and slab replacement. $1,357,600 80 03/26/12 04/17/12 $1,183,720 3.00 3.30

PROFESSIONAL CONSTRUCTION SERVICES Total $1,357,600 Total $1,183,720

RGW CONSTRUCTION                                                                                                           3A9211 Ala 880

Widen freeway, replace overcrossings, and reconstruct ramps/roads.

$44,645,440 580 0 A+B 06/18/12 08/22/12 $39,340,493.00 + 580 days  $45,430,493 0.00

RGW CONSTRUCTION INC                                                                                                       3A9221 Ala 880 Widen mainline and bridge for HOV lane $24,496,654 625 250 06/25/12 10/12/12 $20,767,667 0.00

R G W CONSTRUCTION INC                                                                                                     4G1001 Ala   680 Ramp widening,ramp metering,TOS elements, and retaining walls $4,831,023 64 A+B 07/30/12 09/28/12 $ 4,683,998.20 + 64 days $5,131,998 3.00 4.20

RGW CONSTRUCTION INC                                                                                                       3E6301 Ala 880 Hot mix asphalt (open graded) overlay. $1,998,328 70 03/04/13 04/03/13 $1,560,018 8.00 8.20

RGW CONSTRUCTION INC                                                                                                       2A4301 SCl 9

Widen roadway for realignment, soil nail walls and soldier pile wall.

$5,525,652 350 08/19/13 09/24/13 $4,959,174 14.00 14.60

RGW CONSTRUCTION INC                                                                                                       2A6201 Sol 12 Widen shoulders and intersections and place HMA. $9,077,221 180 A+B 08/26/13 11/06/13 $6,790,317.85 + 180 days $8,241,478 11.00 2.30

RGW CONSTRUCTION INC                                                                                                       0A7101 Ala 880 Widen roads, reconstruct ramps with HMA, replace 2 conc overcrossings. $52,876,964 1170 250 09/30/13 03/18/14 $52,751,741 7.00 10.19

RGW CONSTRUCTION, INC.                                                                                                     4S0501 SCl 09 Construct Tie-Back wall, roadway, and drainage. $1,787,104 120 09/02/14 10/08/14 $1,854,455 8.00 10.19

RGW CONSTRUCTION, INC.                                                                                                     3G1601 CC 24 Construct multi-tired slope stressing system. $3,614,891 395 245 A+B 10/06/14 11/13/14 $3,166,107.35 + 104 days $3,606,859 5.00 5.70

R G W CONSTRUCTION INC                                                                                                Total $148,853,276 Total $144,303,884

ROADWAY ENGINEERING WORKS INC                                                                                              4A9251 SM,SCl 82, 84, 101, 109, 114 Install traffic system infrastructure. $6,024,340 200 11/19/12 12/19/12 $5,061,779 0.00

ROADWAY ENGINEERING WORKS INC                                                                                              Total $6,024,340 Total $5,061,779

ROBERT A BOTHMAN INC                                                                                                       4S5901 SM 84 Construct tieback wall. $1,607,474 370 250 02/27/12 03/27/12 $1,351,541 11.00 4.90

ROBERT A BOTHMAN INC                                                                                                       Total $1,607,474 Total $1,351,541

ROBERT J FRANK CONSRUCTION INC                                                                             3G7501 SM 92 CONSTRUCT ROCK SLOPE PROTECTION, DITCH LINING, AND INSTALL DRAINAGE $169,605 25 06/02/14 06/24/14 $123,036 12.00 12.63

ROBERT J FRANK CONSRUCTION INC                                                                             Total $169,605 Total $123,036

ROBERT A BOTHMAN INC                                                                                                       4S5901 SM 84 Construct tieback wall. $1,607,474 370 250 02/27/12 03/27/12 $1,351,541 11.00 4.90

SHIMMICK CONSTRUCTION COMPANY INC                                                                                         2G6701 SM 92 Replace Two Bridge Spans $6,565,773 170 01/23/12 02/22/12 $2,996,704 5.00

SHIMMICK CONSTRUCTION COMPANY  INC                                                                                         Total $6,565,773 Total $2,996,704

STEVENS CREEK QUARRY INC                                                                                                   1G0701 SCl 9 Widen shoulders. $804,778 90 04/29/13 05/21/13 $684,210 4.00 7.69

STEVENS CREEK QUARRY INC                                                                                                   Total $804,778 Total $684,210

STOUDENMIRE CORPORATION                                                                                                    4H8101 Nap,Sol 29,121,37,80,780 Treat bridge decks with methacrylate and replace joint seals. $575,055 70 03/23/15 04/14/15 $679,860 5.00 7.50

STOUDENMIRE CORPORATION                                                                                                    Total $575,055 Total $679,860

SYNERGY PROJECT MANAGEMENT INC                                                                                             2E4501 SM 35 Cold plane asphalt concrete pavement and place hot mix asphalt (HMA). $526,325 40 03/05/12 04/04/12 $336,892 5.00 6.00

SYNERGY PROJECT MANAGEMENT INC                                                                                             2E6001 SCl 130 Cold plane asphalt concrete pavement and overlay with hot mix asphalt. $742,575 40 03/12/12 04/10/12 $614,198 5.00 5.20

SYNERGY PROJECT MANAGEMENT INC                                                                                             2E4301 Nap 29 Cold plane asphalt concrete and overlay with hot mix asphalt. $828,404 30 03/05/12 04/10/12 $788,298 5.00 5.00

SYNERGY PROJECT MANAGEMENT INC                                                                                             2E5901 Son 12 Cold plane asphalt concrete pavement and overlay with hot mix asphalt. $940,430 50 03/12/12 04/17/12 $689,200 5.00 5.10

SYNERGY PROJECT MANAGEMENT INC                                                                                             2R9901 Ala 13 Cold plane and place bonded wearing course. $1,410,550 45 03/12/12 04/17/12 $1,273,003 3.00 3.30
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SYNERGY PROJECT MANAGEMENT INC                                                                                             Total $4,448,284 Total $3,701,590

TABER CONSTRUCTION INC                                                                                                    3A7761 Ala,CC 80 Widen ramps and install ramp metering system. $5,985,645 375 0 06/18/12 08/24/12 $5,916,964 0.00

TABER CONSTRUCTION INC                                                                                                     014101 Ala 5785 Construct SFOBB warehouse. $14,935,999 720 365 05/05/14 06/24/14 $14,234,058

TABER CONSTRUCTION INC                                                                                                     Total $20,921,644 Total $20,151,022

TEICHERT CONSTRUCTION                                                                                                      4A0101 Sol 80 Replace Exist Conc Pvmt, HMA surfacing and upgrade MBGR. $44,432,707 197 A+B 07/23/12 09/26/12 $37,940,301.80 + 197 days $40,008,802 0.00

TEICHERT CONSTRUCTION                                                                                                      Total $44,432,707 Total $40,008,802

TOM MAYO CONSTRUCTION INC                                                                                                  2E5201 Sol 220 Cold plane asphalt concrete pavement and place HMA (A). $608,245 30 02/27/12 03/21/12 $559,835 5.00 5.10
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TOM MAYO CONSTRUCTION INC                                                                                                                  Total $608,245 Total $559,835

TOP GRADE CONSTRUCTION INC                                                                                                 2A2601 SCl 152 Realign roadway and signalize intersection. $2,550,000 90 12/27/11 01/25/12 $2,028,740 11.00 11.70

TOP GRADE CONSTRUCTION                                                                                                     292261 Ala 80 Construct multi-purpose trail & bikeway,with ret wall. $6,661,028 850 750 A+B 03/12/12 05/01/12 $4,908,885.00 + 100 days $5,448,885 10.00 24.30

TOP GRADE CONSTRUCTION INC                                                                                                 2E0701 SCl 82 Cold plane and place hot mix asphalt (open graded). $1,919,645 90 04/02/12 04/25/12 $1,642,885 11.00 4.30

TOP GRADE CONSTRUCTION INC                                                                                                 151131 Ala 238,580 Install ramp metering and TOS elements. $7,316,470 350 0 07/16/12 09/12/12 $5,395,885 10.00 3.40

TOP GRADE CONSTRUCTION INC                                                                                         Total $18,447,143 Total $14,516,395

TRAFFIC DEVELOPMENT SERVICES INC                                                                                         2E7701 Ala,SF,SM,SCl,Sol,Son 17,24,37,80,87,etc Upgrade Xenon CMS to LED modules. $789,450 70 04/23/12 05/16/12 $626,613 5.00 100.00

TRAFFIC DEVELOPMENT SERVICES INC                                                                                         Total $789,450 Total $9,120,510

TRUESDELL CORPORATION OF CALIFORNIA INC                                                                              2E7201 CC,Sol 4,12,505,680,780 Methacrylate bridge decks, replace joint seals and approach slabs. $409,597 70 12/10/12 01/23/13 $458,458 5.00 5.10

TRUESDELL CORPORATION OF CALIFORNIA INC                                                                              2E7601 SF,SM 1,280 Treat bridge deck with methacrylate and replace joint seal. $544,417 90 01/28/13 02/26/13 $487,487 5.00 5.20

TRUESDELL CORPORATION OF CALIFORNIA INC                                                                              2E7101 SCl 82,85,87,101,152,237 Treat bridge deck with methacrylate and replace approach slabs. $1,161,120 95 12/31/12 01/30/13 $1,373,373 3.00 3.00

TRUESDELL CORPORATION OF CALIFORNIA INC                                                                              Total $2,115,134 Total $2,319,318

VINTAGE PAVING COMPANY INC                                                                                                 2E5801 Nap 128 Cold plane asphalt concrete pavement and place hot mix asphalt. $1,082,720 50 02/27/12 03/20/12 $1,014,355 3.00 3.20

VINTAGE PAVING CO INC                                                                                                      0G3101 Son 121 Install rumble strips. $290,120 40 06/04/12 06/26/12 $267,629 13.00 17.70

VINTAGE PAVING CO INC                                                                                                      3A3301 Son 12 Widen shoulder and install traffic signal. $901,511 370 250 09/17/12 10/24/12 $889,673 13.00 50.70

VINTAGE PAVING CO INC                                                                                                      Total $2,274,351 Total $2,171,657

WEST BAY BUILDERS INC                                                                                                      003941 CC 580   Remove portion of exist bldg, construct building & ret wall.. $3,130,785 600 250 09/17/12 10/17/12 $4,166,676 3.00 13.00

WEST BAY BUILDERS INC                                                                                                      Total $3,130,785 Total $4,166,676

WESTERN STRUCTURES                                                                                                         3E4701 SM,SF 1,92,101,280 Treat bridge decks with methacrylate and replace joint seals. $537,222 150 A+B 04/21/14 06/10/14 $559,285.00 + 73 days $697,985 5.00 100.00

WESTERN STRUCTURES                                                                                                         Total $537,222 Total $697,985

WINDSOR FUEL COMPANY                                                                                                       2E5101 Mrn 1 Bonded wearing course (gap graded) overlay. $3,380,851 70 04/09/12 05/02/12 $3,839,673 3.00 3.20

WINDSOR FUEL COMPANY                                                                                                       2E2701 Son 12 Cold plane asphalt concrete and bonded wearing course overlay. $821,476 45 03/19/12 04/24/12 $649,442 5.00 8.60

WINDSOR FUEL COMPANY                                                                                                       2E5301 Son 1 Bonded wearing course overlay. $2,697,605 60 04/16/12 05/09/12 $2,898,741 3.00 3.90

WINDSOR FUEL COMPANY                                                                                                       2E5601 SM 101 Hot mix asphalt (bonded wearing course -gap graded) overlay. $3,248,947 80 04/16/12 05/15/12 $3,729,500 3.00 3.40

WINDSOR FUEL CO                                                                                                            3E3201 Son 121 Cold plane asphalt concrete pavement and place hot mix asphalt (A). $461,369 35 03/18/13 04/17/13 $433,607 5.00 5.10

WINDSOR FUEL CO                                                                                                             3E2801 Sol 84 Bonded wearing course-gap graded overlay. $989,050 50 03/04/13 03/26/13 $883,792 5.00 6.70

WINDSOR FUEL CO                                                                                                            3E6101 Son 12 Cold plane asphalt concrete pavement and overlay with RHMA (BWC-G). $710,570 40 03/25/13 04/24/13 $698,242 5.00

WINDSOR FUEL CO                                                                                                            3E3001 SM 84 Cold plane asphalt concrete and overlay with bonded wearing course. $2,126,800 50 03/25/13 04/26/13 $2,052,043 5.00 11.20

WINDSOR FUEL COMPANY                                                                                                       3E3601 Sol 37 Cold plane pavement and place rubberized hot mix asphalt. $1,910,317 60 04/14/14 05/13/14 $1,626,850 3.00 4.30

WINDSOR FUEL COMPANY                                                                                                       4H5701 Son 12 Resurfacing with Rubberized Bounded Wearing Course. $2,247,000 50 04/21/14 05/20/14 $2,383,119 7.00 9.18

WINDSOR FUEL CO                                                                                                            Total $18,593,985 Total $19,195,009

                                   Grand Total $1,869,693,475 Grand Total $1,658,145,657

EA Expenditure Autorization (Project's Contract Number)

RTE State Route Project is Located On

CO County in Which Project is Located

ENGRS EST State's Engineer's Estimate of the Cost of Construction

WD The Number of Working Days for the Contract (Including Plant Establishment Days, if Applicable)

PE Number of Working Days for Plant Establishment 

AD Date Project was Advertised

BO Scheduled Bid Opening Date

*

DBE GOALS Disadvantaged Business Enterprise Goals Set for Project Expressed as a Percentage of Bid Amount

DVBE GOALS Disabled Veteran Business Enterprise Goals Set for Project Expressed as a Percentage of Bid Amount

DBE CERT %

DVBE CERT % Percentage of DVBE GOALS Certified By Caltrans HQ Awards Unit to Be Credited to Low Bidder

AWARDED DATE Date Project was Awarded to Low Bidder

* next to the number in the "DBE Cert" field designates that the number represents a submitted utilization under the race neutral program - not an actual commitment

Bid AMT OR "A" AMT Dollar Value of Low Bid;  for Y Projects this is Only the "A" Portion (Cost of Construction) of the Y Bid

Percentage of DBE GOALS Certified By Caltrans HQ Awards Unit to Be Credited to Low Bidder

KEY:  NEXT PAGE

KEY:

A+B A "Y" in this Column Indicates Project Working Days ("B" portion) Subject to Bidding (In Addition to Project Cost ("A" portion)). When Subject to Y Bidding, the "WD" Above are Maximum Number of Working Days Biddable

 A+B BID The Low Bidder's "A" (Cost of Construction) and "B" Values (Number of Working Days - Primary Construction Only, Excluding Plant Establishment Days)
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AWARDED PROJECTS IN DISTRICT 4 FROM JANUARY 1, 2012 TO MAY 11 2015
AWARDED DATE

02/07/14

11/13/12

05/20/13

02/12/14

04/30/12

05/10/12

11/05/12

05/29/14

01/09/14

08/26/14

03/21/12

07/26/12

08/31/12

11/26/12

05/06/13

04/02/14

05/29/14

05/29/14

08/12/14

04/29/15

05/25/12

12/24/12

03/19/13

02/27/14

03/20/12

05/20/13

09/18/13

10/09/14

09/26/14

02/03/12

03/20/12

11/27/12

11/16/12

03/19/15

04/11/12

09/12/14

06/11/13

03/21/13

04/10/14

05/16/12

03/26/14

11/02/12

10/29/12
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AWARDED PROJECTS IN DISTRICT 4 FROM JANUARY 1, 2012 TO MAY 11 2015
AWARDED DATE

06/01/12

11/16/12

01/09/13

03/12/13
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AWARDED PROJECTS IN DISTRICT 4 FROM JANUARY 1, 2012 TO MAY 11 2015
AWARDED DATE

06/18/12

10/29/12

03/19/14

10/08/14

03/14/13

11/16/12

11/19/12

10/30/13

04/23/14

01/16/15

04/11/14

12/19/12

07/01/13

10/01/12

10/15/12

04/30/13

02/12/14

09/23/14

04/10/15

03/13/13

02/27/12

03/29/12

10/07/13

06/06/13

06/06/13

04/29/13

06/05/13

09/12/14

05/03/12

01/27/15

01/26/12

02/03/12

11/01/12

11/01/12

11/08/12

11/02/12

05/21/13

01/30/14

03/17/15

04/28/15

01/11/12

01/11/12

03/27/12

05/07/12

06/27/12

09/14/12

10/04/12

10/15/12
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AWARDED PROJECTS IN DISTRICT 4 FROM JANUARY 1, 2012 TO MAY 11 2015
AWARDED DATE

11/20/12

12/03/12

12/14/12

02/12/13

02/07/14

03/11/14
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AWARDED PROJECTS IN DISTRICT 4 FROM JANUARY 1, 2012 TO MAY 11 2015
AWARDED DATE

03/28/14

06/19/14

06/25/14

06/25/14

10/22/14

11/17/14

12/18/14

05/07/15

02/16/12

01/14/14

04/16/14

10/31/14

12/27/12

02/06/13

10/24/13

10/28/13

05/29/14

08/22/14

09/19/14

02/23/15

03/09/15

03/18/15

04/24/15

05/21/12

06/21/12

04/11/14

09/19/14

12/12/14

03/10/14

10/08/14

11/25/14

12/03/14

05/31/12

04/16/12

06/06/12

01/21/14

07/09/13

02/01/12

04/26/12

11/02/12

08/06/14

03/19/12

03/15/12

04/06/12

04/11/12

04/25/12

06/18/13

03/24/14

05/15/14

06/17/14
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AWARDED PROJECTS IN DISTRICT 4 FROM JANUARY 1, 2012 TO MAY 11 2015
AWARDED DATE

04/25/12

02/22/13

02/25/14

11/24/14

02/06/15
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AWARDED PROJECTS IN DISTRICT 4 FROM JANUARY 1, 2012 TO MAY 11 2015
AWARDED DATE

01/25/12

11/16/12

05/22/14

02/18/15

02/20/13

04/18/12

06/04/14

08/30/12

01/05/12

01/05/12

04/12/12

04/13/12

05/09/12

06/28/12

07/31/12

08/28/12

03/22/13

05/17/13

12/18/13

03/21/12

10/12/12

04/03/13

06/05/14

03/19/15

06/19/12

09/14/12

11/08/12

11/16/12

04/26/13

11/19/13

01/23/14

04/30/14

11/05/14

12/12/14

01/28/13

04/25/12

07/16/14

04/25/12

03/12/12

06/14/13

05/07/15

04/25/12

04/27/12

04/27/12

05/03/12

05/04/12
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AWARDED PROJECTS IN DISTRICT 4 FROM JANUARY 1, 2012 TO MAY 11 2015
AWARDED DATE

09/10/12

07/29/14

10/26/12

04/06/12
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AWARDED PROJECTS IN DISTRICT 4 FROM JANUARY 1, 2012 TO MAY 11 2015
AWARDED DATE

03/14/12

05/31/12

06/06/12

10/24/12

06/18/12

02/14/13

03/19/13

03/28/13

04/09/12

07/10/12

12/14/12

12/05/12

06/24/14

05/30/12

05/23/12

06/08/12

06/25/12

05/03/13

04/11/13

05/20/13

05/30/13

06/04/14

06/11/14
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Clean and paint steel girder, install TOS, replace sign panels
Construct a 600 foot soldier pile and lagging wall with ground anchor
REPLACE JOINT SEALS, CONSTRUCT APPROACH SLAB, REPAIR DECK DRAINS
Construct soldier pile wall



clean and paint steel girder, install tos, replace sign panels

construct a 600 foot soldier pile and lagging wall with ground anchor

replace joint seals, construct approach slab, repair deck drains

construct soldier pile wall

construct soldier pile retaining wall.

resurface orthotropic deck and electrical upgrades.

compaction grouting and pcc pavement replacement.

seismic retrofit.

rehabilitate pavement.

construct curb ramps and sidewalk. 

replacement highway planting.

construct soldier pile wall, & repair concrete pavement and shoulder.

construct retaining wall, planting, and modify lighting.

remove bridge (portion) and salvage bridge elements



EA
CTC VOTE 

DATE

3G1701
2G5211
1SS351
3G1101
4G4601
2G8301
1SS481
4H2221
4A0001
264H31
2G5011



SM-101/280/380  MVP'S, Gore Paving, TOS & Lighting @ 11 Locations  --  Construct Se



even MVPs on Routes 280 (1) & 380 (7); Pave Three Gore Areas on Route 101; Install



l Two Cl-6 Gates on Route 380; & Install TOS R101  --  Remove Crash Cushion (24 Ea



a); Roadway Exc (1,100 CY); Class 2 AB (210 CY); HMA (Type A; 50 Tons); Liquid Asp



phalt (Prime Coat; 50 Tons); Minor Concrete (Curb; 7 CY  :: Brushed; 16,200 SF :: 



 Stamped; 7,800 SF); 8' Chain Link Gate (Type CL-6; 4 Ea); Crash Cushion (Sand Fil



lled; 28 Ea); Maintain Existing TOS (LS); TOS (14 Loop Detectors; LS); Lighting &S



SM-101/280/380  MVP'S, Gore Paving, TOS & Lighting @ 11 Locations  --  Construct Seven MVPs on Routes 280 (1) & 380 (7); Pave Three Gore Areas on Route 101; Install Two Cl-6 Gates on Route 380; & Install TOS R101  --  Remove Crash Cushion (24 Ea); Roadway Exc (1,100 CY); Class 2 AB (210 CY); HMA (Type A; 50 Tons); Liquid Asphalt (Prime Coat; 50 Tons); Minor Concrete (Curb; 7 CY  :: Brushed; 16,200 SF :: Stamped; 7,800 SF); 8' Chain Link Gate (Type CL-6; 4 Ea); Crash Cushion (Sand Filled; 28 Ea); Maintain Existing TOS (LS); TOS (14 Loop Detectors; LS); Lighting &Sign Illumination (LS); & Modify Lighting (Location 8; LS)



DBE
1

UDBE
2

1 04A4371 On Call Program/Project Management
Completed CALTROP

3
2014 Program/Project Management 3.0 $1.5 M N/A 10%/30% N/A N/A

2 04A4412 On-Call Visual Impact Analysis

Contract Goal 

Contract 
Amount

Recently Executed 
Contracts         

Month/Year
Contract No.

8

District 4 Consultant Services Unit

Total DBE

DVBE

Recently Executed A&E Contracts 

Contract Description Contract Advertisement Status Contract Type

Contract 
Term 

(Number of 
years)

SBE
Firm Selected

Feb

2 04A4412 On-Call Visual Impact Analysis
Completed PB AMERICAS 

3
2014 Design Support 3.0 $1.5 M N/A 15%/32% N/A N/A

3 04A4426
On-Call Professional & Technical Construction Environmental
Engineering and Inspection Services

Completed BROWN & CALDWELL 2014 Construction Support 3.0 $2.0 M N/A 15%/17% N/A N/A

4 04A4534 Geotechnical Services for SFOBB Dismantling Project
Completed EARTH MECHANICS INC 2014 Engineering Services 3.0 $4.0 M 25% N/A N/A 5%

5 04A4542 On-Call QA and Material Engineering for Toll Bridge Program projects
Completed ALTA VISTA

3
 (DVBE) 2014 Engineering Services 5.0 $5.0 M 25% N/A N/A 5%

6 04A4611 Districtwide Construction Claim Support
Completed CH2M HILL

3
2015 Construction Support 3.0 $2.0 M N/A 20%/20% N/A N/A

7 04A4614 North Counties On-Call Environmental Support Services
Completed CH2M HILL

3
2015 Environmental Engineering 3.5 $7.0 M N/A 18%/18% N/A N/A

 

1 PO-2660-041400000342 (CMAS) Public Outreach for Traffic Management Plan (Adaptive Ramp Metering)
Completed CIRCLE POINT (SBE) 2014 TMP (PIO CMAS) 2.0 $195K 100% N/A N/A N/A

June

May

Mar

Oct

Recently Executed Non A&E Contracts

Nov

Feb

Mar

2 PO-2660-041400000450 (CMAS) Public Outreach for Traffic Management Plan (Active Traffice Management)
Completed CIRCLE POINT (SBE) 2014 TMP (PIO CMAS) 2.0 $208K 100% N/A N/A N/A

3 04A4522 On-Call Professional Tree Removal Service 
Completed

PROFESSIONAL TREE 
CARE(SBE) 2014 Environmental Engineering 3.0 $4.5 M N/A 14%/14% N/A N/A

DBE UDBE

1 04NEW457-14
On-Call District Wide Staff Augmentation for Conventional and Specialty Land Surveying 
Support Services

May 2015 TBD 2015 Land Surveying 3.0 $4.25 M N/A 38% N/A N/A

2
04A4712

04NEW464-15
Biological Monitoring for SFOBB projects

Completed TBD 2015 Environmental Engineering 5.0 $8.0 M 25% N/A N/A 10%

3 04NEW465-15 On-Call Hydraulic Engineering Districtwide
June 2015 TBD 2015 Hydraulics 3.0 $1.5 M N/A TBD TBD N/A

 

Jun

Upcoming Non A&E Contracts

Total DBE

SBE

Contract 
Term 

(Number of 
years)

Contract Type

Aug

Jun

August

Contract No.
8 Contract Description

Estimated 
Contract 

Execution        

Month/Year
7

Upcoming New A&E Contracts

Contract 
Amount

Contract Goal 

Top Ranked Consultant
6

DVBE
Contract Advertisement Status

5

July

1
04A4645

Disctrict-wide On-Call emergency services for hazardous waste/materials 
contramination/spills

Completed TBD 2015 Construction Support 3.0 $4.8 M N/A 6% N/A N/A

2
04A4654

Minor B Alameda 680/580 Slope Paving
Completed TBD 2015 Construction Support 0.5 $281K 100% N/A N/A N/A

3
04A4719

On-Call Traffic Control Districtwide
TBD TBD 2015 R/W SUPPORT 2.0 $100K 100% N/A N/A N/A

Note:
6 Top Ranked Firm is selected based on Qualification. Cost Negotiation to follow the interview selection.
7 Estimated execution date of July & beyond subject to passing of budget.

Legend: (A)  Actual Dates
(T) Target Date
(TBD) To Be Determined

. (N/A) Not Available

4 No DBE participation under the race neutral program. However, DVBE patricipation is expected to be between 5 % to 10% before contract ends         .    

2 Underutilized Disadvantaged Business Enterprise, minimum goal of 9.50%

June

8 Contract # in parenthesis represents (Former Contract #)

May

5 For upcoming contracts, visit http://caltrans-opac.ca.gov/aeinfo.htm

3  Prime Consultant is a District 4 Calmentor Member

1 Disadvantaged Business Enterprise, minimum goal of 12.50%

June

D:\smallbusiness\docs\council\2015-05\ae

Contact Romy Fuentes @ 510-622-8803
(Update:5/26/2015)



Proposed Minor B Projects for Small Business, FY 14/15 May  2015

Item # EA County Route
Post 

Miles
Location Type of Work

Fiscal 

Year

Contr. 

Type

Programmed 

Amount

Engineer's 

Estimate

PS&E to 

DPAC

Contract 

No.
CALTRANS Comments

Bid 

Opening

Small 

Business 

Comments

Bid Amount
Most Qualified 

Bidder

Small 

Business
Bid Amount 2nd Bidder

Small 

Business

Bid 

Amount
3rd Bidder

Small 

Business

1 2L8301 SON 128 Var

In Sonoma County, between 

Alexander Valley Rd. and the 

City of Geyserville.

Install Solar Flashing Beacons 

(4) 14/15 201.010 $270,000.00 $270,000.00 3/2/2015 (A) 04A4697

 7 Prospective Contractors, 

Only one bid received, 

contacting prospective 

bidders and extending bid 

opening by one week.

5/6/2015 

5/14/2015

2 2L6901 SF 280 7.5

In the City and County of San 

Francisco, at the SE Corner of 

the Route 280 Off-

Ramp/Brannan St. Intersection. Reconstruct Curb Return 14/15 201.010 $250,000.00 2/1/2015 (T)

Project Cancelled Per 

Traffic:  Reconstruction of 

curb return would prevent 

(STAA) Semi-Trailer Truck 

from physically being able to 

negotiate the right turn onto 

eastbound Brannan St.  The 

City of SF does not want this 

turning movement to be 

eliminated.

3 2L7701 CC 680 5.3

In Contra Costa County, in the 

City of Danville, at the 

Greenbrook Dr. O.C. Install Chain Link Fence 14/15 201.010 $250,000.00 $121,352.00 2/3/2015 (A) 04A4670

 15 Prospective Contractors.  

Frank Medina did not 

submit a bid sheet.  

Therefore, their bid was 

rejected. 4/6/2015 $100,000.00

Woida 

Enterprises, dba 

Arrow Fending Yes

Unknown, 

See Caltrans 

Comment

Frank 

Medina Yes

4 1SS561 SOL 12 4.6

In Solano County, in the City of 

Suisun, at the Main St./Civic 

Center Blvd. Off-Ramp.  Slide Repair - RSP 14/15 201.031 $236,000.00 $213,000.00 1/7/2015 (A) 04A4639 10 Prospective Contractors 2/20/2015 $194,999.99 

Quimu 

Contracting, 

Inc. Yes $258,581.70 

 ABSL 

Construction Yes

5 3G1001 SON 1 39.4/39.5

In Sonoma County, near 

Stewarts Point, 4.5 miles north of 

Timber Cove Rd. Repair Culverts (2) 14/15 201.131 $170,000.00 2/27/2016 (T)

This project will be moved to 

the 15/16 fiscal year because 

of the need to perform 

environmental studies and 

obtain required permits. 

     

6 3L0401 SM 84 22.7

In San Mateo County, in 

Redwood City, at the 

intersection of Route 84 and 

Alameda De Las Pulgas.

Install Accessible Pedestrian 

Signals 14/15 201.378 $120,000.00 $35,000.00 1/29/2015 (A) 04A4657 8 Prospective Contractors 3/4/2015 (A) $23,495.00

Norcal General 

Const. Yes $26,150.00

Phoenix 

Electric 

Comp. Yes $29,500.00

Columbia 

Electric Yes

TOTAL 876,000



Proposed Projects under $281,000 not funded from the Minor B Program, to be Advertised under the Small Business Process  FY14/15 May 2015

Item # EA
Project 

Manager
County Route

Post 

Miles
Location Type of Work

Fiscal 

Year

Contr. 

Type

Programmed 

amount

Engineer's 

Estimate
PS&E to DPAC Contract No. CALTRANS Comments Bid Opening

Small Business 

Comments

Bid 

Amount

Most 

Qualified 

Bidder

Small 

Business

Bid 

Amount
2nd Bidder

Small 

Business

Bid 

Amount
3rd Bidder

Small 

Business

1 1SS42 Issa Bouri ALA 680 20.2 IN PLEASANTON, 

AT ROUTE 580/680 

INTERCHANGE.

REPAIR SLOPE 

AND INSTALL 

ROCK SLOPE 

PROTECTION

14/15 201.131 $565,000 $221,000 January 29, 2015 04A4654 o Bids opened on 2/25/15.  

Only one bid was received.  

o DPAC cannot award with 

only one bidder.  

o The Advertising period 

has been extended to solicit 

more small businesses to 

participate in the bid. 

o The contract is being 

awarded to the lowest 

bidder.

o Bid opening has been 

extended to 3/18/15.

$277,700 Redwood 

Engineering 

Construction

Yes $305,617 Golden Bay 

Construction

Yes $405,000 ABSL 

Construction

Yes

2 2A11A Kelly 

Hirschberg

NAP 121 20.0/20.4 IN NAPA COUNTY 

ON ROUTE 121 AT 

PM 20.2 TO 20.4 

HIGHWAY 

PLANTING 

REVEGETATION

HIGHWAY 

PLANTING 

REVEGETATION 

(Capell Landscape)

14/15 201.111 $250,000 $270,000 December 17, 2014 04A4625 o Bids opened on 1/28/15.  

Only one bid was received.  

o DPAC cannot award with 

only one bidder.   

o The Advertising period 

has been extended to solicit 

more small businesses to 

participate in the bid. 

o PM has sent request to 

DPAC for award to the 

lowest bidder.

o Bid opening has been 

extended again to 

3/25/2015.

$298,450 Bortollusi & 

Watkin

Yes $310,030 Hanford 

Applied 

Restoration & 

Conservation

Yes $582,721 Bauman 

Landscape & 

Construction

Yes

TOTAL $815,000 $491,000  .

design2ile ]



District 4 Emergency Contracts 
Small Business Utilization FY 14/15 Report 

(As of 05/13/15) 
Prepared by Division of Maintenance 

 

 
 

Total Force Account: $43,993,000 

Director’s Orders 
Force Account/ELB 



No. CO RTE PM EA Prime Contractor Type Subcontractors Description of Work Amount

1 SM 1 38.0/38.6 1J6604 Bleyco FA

Lane Safety (SBE)
Azco Supply (DBE)
Pari & Gershon (SBE/DBE)
Industrial E-Net
Graybar
Kapsch TrafficCon USA

install BASE at Devil's Slide Tunnel  $    7,781,000 

2 Nap 29
121

6.9
5.3 3J0104 Disney FA

Tully Consulting (SBE/DBE)
Scaffold Solutions (SBE)
Pacific Sanitation (SBE)
Birdsaway (SBE)

repair damaged concrete and steel, grind and 
pave approaches, at Maxwell and Butler bridges, 
Napa

 $    2,000,000 

3 CC 24 6.8 2J2304 Bay Cities ELB

ABSL (SBE/DBE)
Chrisp
Eaglelift (DVBE)
Midstate Barrier
MF Maher
Statewide Safety
Tully Consulting (SBE)

injection grouting of underground voids, Brown 
Avenue, Lafayette  $    1,900,000 

4 Mrn 101 22.3 2J2904 Ghilotti Brothers ELB RM Harris
Verux (SBE)

construct gabion-faced MSE wall, north of 
Atherton Avenue, Novato  $    1,700,000 

5 Nap 29
121

10.7/11.6
4.5 3J0004 OC Jones FA

Murga Strange (SBE)
Calvet Traffic (DVBE)
Sapper West (DVBE)
ABSL (SBE/DBE)

repair damaged concrete and steel, grind and 
pave approaches, at Imola Avenue, Old Sonoma 
Road, and First Street, Napa

 $    1,040,000 

6 Sol 37 7.2/7.4 3J0304 Ghilotti Brothers FA Calvet Traffic (DVBE)
Eaglelift (DVBE)

repair damaged concrete and steel, grind and 
pave approaches, at Walnut Avenue and Mare 
Island Channel, Vallejo

 $       915,000 

7 Nap
Sol

29
37

2.4
9.8/10.9 3J0204 Teichert FA Montgomery & Assoc. (SBE)

repair damaged concrete and steel, grind and 
pave approaches, at Broadway OH, Routes 29/37 
IC, Fairground Drive, and Lombard OH, American 
Canyon

 $       845,000 

8 Nap 121 3.1 2J9904 Ghilotti Construction FA Chrisp Company reconstruct pavement and grout ground faulting, 
Cuttings Wharf Road, Napa  $       550,000 

9 Nap 121 14.7 3J0404 Cancelled FA TBD construct rock catchment fence, Wooden Valley 
Road, near Napa  $       500,000 

10 Mrn 1 4.1 3J7604 Ghilotti Construction FA

Pacific Coast Drilling (SBE)
Striping Graphics
Freedlun Hydroseeding (SBE)
R&S Trucking (SBE)

construct soldier pile wall, north of Panoramic 
Highway (south junction), near Mill Valley  $    2,500,000 

11 SF 101
1

8.6/9.6
6.8/7.1 1637F4 Hanford ARC (SBE) Supp None additional mitigation planting areas, Doyle Drive, 

San Francisco  $       755,000 

12 SM 101 22.8/26.1 3J7804 DeSilva Gates FA Preston Pipeline
reconstruct pavement and repair drainage, Oyster 
Point Boulvard to Candlestick Point, South San 
Francisco

 $       750,000 

13 SF 101 2.3 3J7504 Yerba Buena (DBE) FA Statewide Safety
AC Dike Co. (DBE)

construct RSP, at Route 280 interchange, San 
Francisco  $       650,000 

14 SF 101 8.0/9.8 163724 Ghilotti Brothers Supp CMC Traffic (SBE)
St Francis

additional utility relocation, Doyle Drive, San 
Francisco  $       632,000 

15 CC 4 14.6 3J6604 Bay Line Cutting and 
Coring (SBE/DBE) ELB Statewide Safety

GMI
injection grouting of underground voids, at Route 
242 interchange, Concord  $       500,000 

16 SM 1 47.1 2J4204 Granite Rock FA Superior Hydro-Seeding (DBE) repair slipout with RSP, Clarinada Avenue, Daly 
City  $       500,000 

17 SF 80 5.4/7.8 2J8704 Rosendin ELB TBD install BASE, west span of the San Francisco-
Oakland Bay Bridge  $    9,510,000 

18 Mrn 1 42.5 2J5304 Valentine (SBE/DVBE) ELB TBD construct soldier pile wall, south of Tomales  $    2,100,000 

19 SCl 130 4.3/6.9 3J8104 ABSL (SBE/DBE) ELB TBD construct launched soil nail wall and RSP, east of 
Alum Rock Road, San Jose  $    1,800,000 

20 SF 101 8.0/9.8 163724 Ghilotti Brothers Supp None
acquire state furnished materials (pipe and piles) 
for contract 04-1637N4, Doyle Drive, San 
Francisco

 $    1,200,000 

21 SF 80 5.5/5.7 2J1904 Valentine (SBE/DVBE) Supp

Statewide Safety
Harris Salinas
Bay Line (SBE/DBE)
Safway
Precision Concrete (SBE)
Critical Weld Inspections

reconstruct failed expansion joints, west span of 
the San Francisco-Oakland Bay Bridge  $       700,000 

22 Ala 13 13.7 3J7704 GN Henley (SBE) ELB TBD repair damaged pump and install RSP, Folger 
Avenue, Berkeley  $       500,000 

23 Sol 80 18.9 4J1404 GD Nielson (SBE/DBE) FA TBD reconstruct soundwall, Air Base Parkway, Fairfield  $       500,000 

24 Nap 128 20.2 3J1204 Golden State Bridge ELB TBD replace bearing pads, stiffeners, and seals, modfy 
girders, Capell Creek Bridge, near Lake Berryessa  $       400,000 

25 Son 101 33.8 4J1304 Valentine (SBE/DVBE) ELB TBD reconstruct joint seal assembly at the Russian 
River Bridge, Healdsburg  $       400,000 

26 SM 101 9.3/9.9 4J0504 Pipe and Plant Solutions ELB TBD construct drainage and remove debris, Ralston 
Avenue, Belmont  $    1,800,000 

27 Son 101 42.3 4J0104 Ghilotti Construction ELB TBD construct RSP, Canyon Road, Geyserville  $    1,100,000 

28 CC 24 8.7 4J1604 Siteworks (SBE/DBE) ELB TBD repair slope with RSP and lightweight cellular 
concrete, Pinole Valley Road, Pinole  $       500,000 

- Update since previous report
FA - Force Account (No Bid)
ELB - Force Account (Bid Markups)
Supp - Supplemental Director's Order

1st Quarter

FY 2014/15 Director's Order - Force Account and ELB

2nd Quarter

3rd Quarter

4th Quarter



District 4 Emergency Contracts 
Small Business Utilization FY 14/15 Report 

(As of 05/13/15) 
Prepared by Division of Maintenance 

 

 
 

 

Total Force Account: $3,210,000 

District Director’s Orders 
Force Account 



No. CO RTE PM EA Contractor Amount Description of Work

1 CC
Sol 80 13.8/14.1

0.0/0.3 2J4104 Golden State Bridge $281,000 repair seismic joint, Al Zampa (Carquinez) Bridge

2 SCl 101 7.1/17.5 0J9204 ABSL (SBE/DBE) $281,000 replace PCC slabs, Leavesley Road to Cochrane Road, Gilroy

3 Son 1 14.1 2J1304 Engelke (SBE) $281,000 repair failed culvert, Carmet Drive, Bodega Bay

4 Ala 880 24.2 2J9004 RGW $281,000 repair longitudinal gap with fibercrete, San Leandro Creek 
Bridge, San Leandro

5 Nap
Son

29
128

1.13
5.85 3J2904 Geocon $281,000 remove abandoned underground fuel tanks, American Canyon 

and Geyserville

6 SCl var var 3J3304 Norcal (SBE/DBE) $281,000 repair electrical equipment, various locations, San Jose

7 SM 82
101

8.7/8.9
11.1 3J1804 Redwood Eng. (SBE) $281,000 replace three culverts, West 41st Street and East Hillsdale 

Boulevard, San Mateo

8 Sol 80 6.54 3J0904 Nor-Cal Concrete (SBE) $100,000 reconstruct PCC walkway, Hunter Hill Rest Area, Vallejo

9 Son 116 13.8 2J4304 Piazza (SBE) $100,000 install RSP at Pocket Canyon Creek, Guerneville

10 SM 92 7.3/7.9 3J8304 Norcal (SBE/DBE) $100,000 replace leaking hydrant line, Route 280 Interchange, San 
Mateo

11 Mrn 1 17.9 4J2304 Piazza (SBE) $281,000 replace failed culvert, north of Fairfax-Bolinas Road, Bolinas

12 SCl 152 6.6 3J7204 Bay Cities $281,000 regrade pavement and construct drainage, Elk's Lodge Drive, 
Gilroy

13 SCl 280 18.8 0J9304 CF Archibald (SBE) $281,000 AC digouts, Page Mill Road, Los Altos Hills

14 Nap 29 13.1 4J1904 Ghilotti Construction $100,000 replace section of buckled culvert, Trancas Street, Napa

 - Update since previous report

No. CO RTE PM EA Contractor Amount Description of Work

1 SF 101 9.0 1637N4 Power Engineering 
Construction $6,010,000 reconstruct outfall pipe, Doyle Drive, San Francisco

 - Update since previous report

None

3rd Quarter

FY 2014/15 Director's Order - Informal Bid

1st Quarter

None

2nd Quarter

None

FY 2014/15 District Director's Order - Force Account

1st Quarter

4th Quarter

2nd Quarter

3rd Quarter

4th Quarter



District 4 Emergency Contracts 
Small Business Utilization FY 14/15 Report 

(As of 05/13/15) 
Prepared by Division of Maintenance 

 

 
 

 

Contract EA 0J7804 from FY 13/14 
District Office FLS/BMS Project 

Percent of Budget 
$6,700,000 

Percent of Expended 
$6,107,000 
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