

FORECAST OF UPCOMING CONSTRUCTION PROJECTS IN DISTRICT 4 AS OF APRIL 11, 2012

| EA | CO | RTE | WORK DESCRIPTION | ENGR'S EST | WD | PE | A+B | RTL | AD | BO | UDBE/DBE GOALS | DVBE GOAL | COMMENTS |
|---|----------------------------|------------|--|----------------------|------|------|-----|------------|------------|------------|----------------|-----------|--|
| ADVERTISED AND UPCOMING PROJECTS | | | | | | | | | | | | | |
| 1E8201 | CC | 680 | Portland Cement Concrete grinding, grooving and slab replacement. | \$1,360,000.00 | 80 | | | 02/13/2012 | 03/26/2012 | 04/17/2012 | | 3.00 | |
| 2E4801 | SM | 92 | Rubberized warm mix asphalt gap graded overlay. | \$740,000.00 | 45 | | | 02/02/2012 | 03/12/2012 | 04/17/2012 | | 5.00 | |
| 2E5901 | Son | 12 | Cold plane asphalt concrete pavement and overlay with hot mix asphalt. | \$950,000.00 | 50 | | | 02/01/2012 | 03/12/2012 | 04/17/2012 | | 5.00 | |
| 2R9901 | Ala | 13 | Cold plane and place bonded wearing course. | \$1,410,000.00 | 45 | | | 02/02/2012 | 03/12/2012 | 04/17/2012 | | 3.00 | |
| 1G9401 | CC | 4 | Widen freeway to 8 lanes, reconstruct A St. UC, ret. and sound walls | \$59,176,000.00 | 660 | | | 01/23/2012 | 02/27/2012 | 04/18/2012 | | Incentive | DVBE participation incentive up to \$250,000 |
| 2E6301 | SM | 84 | Replace hot mix asphalt. | \$330,000.00 | 40 | | | 02/01/2012 | 03/19/2012 | 04/18/2012 | | 5.00 | |
| 2E2701 | Son | 12 | Cold plane asphalt concrete and bonded wearing course overlay. | \$830,000.00 | 45 | | | 02/08/2012 | 03/19/2012 | 04/24/2012 | | 5.00 | |
| 3E1001 | Ala | 185 | Cold plane pavement and place hot mix asphalt (type A). | \$500,000.00 | 30 | | | 01/31/2012 | 03/19/2012 | 04/24/2012 | | 5.00 | |
| 2E0701 | SCI | 82 | Cold plane and place hot mix asphalt (open graded). | \$1,920,000.00 | 90 | | | 02/01/2012 | 04/02/2012 | 04/25/2012 | 11.00 | | |
| 4A07U1 | Ala | 580 | Const truck climbing lane, ret. walls, and rehab traveled way. | \$57,000,000.00 | 600 | | | 01/31/2012 | 03/05/2012 | 04/25/2012 | 10.00 | | |
| 292261 | Ala | 80 | Construct multi-purpose trail & bikeway with ret wall. | \$6,520,000.00 | 1050 | 750 | A+B | 11/30/2011 | 03/12/2012 | 05/01/2012 | 10.00 | | |
| 2E5101 | Mrn | 1 | Bonded wearing course (gap graded) overlay. | \$3,400,000.00 | 70 | | | 02/02/2012 | 04/09/2012 | 05/02/2012 | | 3.00 | |
| 2E6501 | Nap | 121 | Cold plane and overlay with rubberized hot mix (gap graded). | \$2,620,000.00 | 60 | | | 01/24/2012 | 04/09/2012 | 05/02/2012 | 9.00 | | |
| 2E5401 | SM | 82 | Cold plane pavement and overlay with bonded wearing course. | \$2,420,000.00 | 50 | | | 02/16/2012 | 04/16/2012 | 05/08/2012 | 9.00 | | |
| 3A7201 | SM | 1 | Install left turn channelization lane. | \$440,000.00 | 40 | | | 02/01/2012 | 04/16/2012 | 05/08/2012 | 13.00 | | |
| 2E5301 | Son | 1 | Bonded wearing course overlay. | \$2,700,000.00 | 60 | | | 11/16/2011 | 04/16/2012 | 05/09/2012 | | 3.00 | |
| 2G6301 | SM | 280 | Cold plane pavement and place rubberized hot mix asphalt (gap graded). | \$820,000.00 | 45 | | | 01/23/2012 | 04/16/2012 | 05/09/2012 | 10.00 | | |
| 283821 | Son | 116 | Creek realignment, install plants and irrigation, establish planting | \$2,320,000.00 | 1435 | 1250 | | 12/29/2011 | 04/02/2012 | 05/15/2012 | 12.00 | | |
| 2E5601 | SM | 101 | Hot mix asphalt (bonded wearing course -gap graded) overlay. | \$3,250,000.00 | 80 | | | 01/31/2012 | 04/16/2012 | 05/15/2012 | | 3.00 | |
| 2G5901 | Ala,SCI | 85,101,880 | Replace damaged overhead signs. | \$840,000.00 | 100 | | | 02/15/2012 | 04/23/2012 | 05/15/2012 | | 5.00 | |
| 2E5501 | SM,SCI | 35 | Place asphalt-rubber seal coat. | \$2,370,000.00 | 40 | | | 01/30/2012 | 04/16/2012 | 05/16/2012 | | 3.00 | |
| 2E7701 | F,SM,SCI,Sd7,24,37,80,87,e | | Upgrade Xenon CMS to LED modules. | \$790,000.00 | 70 | | | 03/21/2012 | 04/23/2012 | 05/16/2012 | | 5.00 | |
| 0120T1 | SF | 80 | Construct Bridge, Roadways, Electrical, Buildings and Remove Bridges | \$114,000,000.00 | 1200 | | A+B | 03/12/2012 | 04/09/2012 | 09/25/2012 | | Incentive | DVBE participation incentive up to \$250,000 |
| TOTAL | | | | \$266,706,000 | | | | | | | | | |

| EA | CO | RTE | WORK DESCRIPTION | ENGR'S EST | WD | PE | A+B | RTL | AD | BO | DAYS BID | LOW BID | LOW BIDDER | UDBE/DBE GOALS | DVBE GOALS | UDBE/DBE CERT | DVBE CERT | COMMENTS |
|---|--------|---------|--|---------------------|-----|-----|-----|------------|------------|-----------|--------------|------------------------|---|----------------|------------|---------------|-----------|--|
| PROJECTS BID OPENED / CURRENTLY AWAITING AWARD | | | | | | | | | | | | | | | | | | |
| 2E2301 | CC | Var | Replace approach slabs and joint seals, and treat bridge deck. | \$1,552,256.20 | 110 | | | 9/15/2011 | 12/27/2011 | 1/31/2012 | | \$1,658,658.00 | TRUESDELL CORPORATION OF CALIFORNIA INC | 12.00 | | | | |
| 1E2401 | SM | 1 | Resurfacing with hot mix asphalt (bonded wearing course). | \$1,089,676.00 | 45 | | | 1/17/2012 | 2/21/2012 | 3/13/2012 | | \$864,799.00 | SYNERGY PROJECT MANAGEMENT INC | | 3.00 | | 3.00 | |
| 0G1401 | SCI | 85 | Improve drainage facilities. | \$394,000.00 | 40 | | | 11/10/2011 | 2/27/2012 | 3/20/2012 | | \$301,000.00 | PAVEX CONSTRUCTION DIVISION | 11.00 | | | | |
| 2E4601 | SCI | 130 | Place asphalt-rubber seal coat. | \$598,480.00 | 30 | | | 1/26/2012 | 2/27/2012 | 3/21/2012 | | \$689,500.00 | INTERNATIONAL SURFACING SYSTEMS | | 5.00 | | | |
| 2E6201 | Ala | 13 | Replace asphalt concrete surfacing. | \$406,880.00 | 40 | | | 1/18/2012 | 2/27/2012 | 3/27/2012 | | \$337,777.00 | M C K SERVICES INC | | 5.00 | | 7.00 | |
| 2E4701 | SCI | 237 | Place Micro-Surfacing. | \$606,290.00 | 35 | | | 1/18/2012 | 2/27/2012 | 3/27/2012 | | \$541,708.70 | CALIFORNIA PAVEMENT MAINTENANCE COMPANY INC | | 5.00 | | 74.90 | |
| 4S5901 | SM | 84 | Construct tieback wall. | \$1,607,473.60 | 370 | 250 | | 12/7/2011 | 2/27/2012 | 3/27/2012 | | \$1,351,541.00 | ROBERT A BOTHMAN INC | 11.00 | | | | |
| 2L1401 | SM | 84 | Install centerline rumble strip. | \$661,165.00 | 80 | | | 11/16/2011 | 3/5/2012 | 3/28/2012 | | \$389,754.60 | PAVEX CONSTRUCTION DIVISION | 7.00 | | 8.80 | | |
| 2E6401 | Son | 121 | Place rubberized hot mix asphalt (gap graded). | \$1,290,160.00 | 50 | | | 1/18/2012 | 2/27/2012 | 3/28/2012 | | \$1,146,408.00 | O C JONES AND SONS INC | | 3.00 | | | |
| 2E4901 | SM | 1 | Rubberized hot mix asphalt (gap graded) overlay. | \$1,184,745.00 | 50 | | | 1/20/2012 | 3/5/2012 | 4/3/2012 | | \$1,147,415.00 | MCK SERVICES INC | | 3.00 | | | |
| 4A9231 | SM | 82,101 | Install traffic operation system infrastructure. | \$8,737,820.00 | 240 | | | 1/27/2012 | 3/5/2012 | 4/3/2012 | | \$5,366,675.00 | STIENY AND COMPANY INC | | Incentive | | | DVBE participation incentive up to \$250,000 |
| 2E4501 | SM | 35 | Cold plane asphalt concrete pavement and place hot mix asphalt (HMA). | \$526,325.00 | 40 | | | 1/27/2012 | 3/5/2012 | 4/4/2012 | | \$336,892.00 | SYNERGY PROJECT MANAGEMENT INC | | 5.00 | | | |
| 2E2601 | Sol | 80, 680 | Methacrylate deck, replace joint seal, place polyester concrete. | \$977,048.02 | 65 | | | 9/19/2011 | 3/5/2012 | 4/4/2012 | | \$917,725.04 | LEGG INC | | 5.00 | | | |
| 235641 | SCI,SM | 101 | Widening roadway with AC and place AC | \$10,700,000.00 | 450 | 250 | A+B | 8/31/2011 | 3/5/2012 | 4/10/2012 | 40 | \$7,049,052.09 | GRANITE CONSTRUCTION COMPANY | 13.00 | | | | |
| 2E4301 | Nap | 29 | Cold plane asphalt concrete and overlay with hot mix asphalt. | \$830,000.00 | 30 | | | 1/24/2012 | 3/5/2012 | 4/10/2012 | | \$788,298.00 | SYNERGY PROJECT MANAGEMENT INC | | 5.00 | | | |
| 2E6001 | SCI | 130 | Cold plane asphalt concrete pavement and overlay with hot mix asphalt. | \$750,000.00 | 40 | | | 2/2/2012 | 3/12/2012 | 4/10/2012 | | \$614,197.50 | SYNERGY PROJECT MANAGEMENT INC | | 5.00 | | | |
| 2E4401 | Ala | 680 | Replace existing concrete pavement. | \$380,000.00 | 40 | | | 1/31/2012 | 3/12/2012 | 4/11/2012 | | \$321,185.00 | ANOZIRA INC | | 5.00 | | | |
| 2E6101 | Ala | 580 | Slab and hot mix asphalt replacement. | \$420,000.00 | 50 | | | 2/1/2012 | 3/12/2012 | 4/11/2012 | | \$288,290.00 | ANOZIRA INCORPORATED | | 5.00 | | | |
| TOTAL | | | | \$32,712,319 | | | | | | | TOTAL | \$24,110,875.93 | | | | | | |

| EA | CO | RTE | WORK DESCRIPTION | ENGR'S EST | WD | PE | A+B | RTL | AD | BO | DAYS BID | AWARD AMOUNT | AWARDED TO | UDBE/DBE GOALS | DVBE GOAL | UDBE/DBE CERT | DVBE CERT | AWARDED DATE | COMMENTS |
|---|-------------|---------------|---|---------------------|----------|-----|-----|------------|------------|------------|--------------|---------------------|---|----------------|-----------|---------------|-----------|--------------|--|
| PROJECTS AWARDED (SINCE FORECAST SPREADSHEET DATED March 12, 2012) | | | | | | | | | | | | | | | | | | | |
| 2G6701 | SM | 92 | Replace Two Bridge Spans | \$6,565,773 | 170.00 | | | 1/18/2012 | 1/23/2012 | 2/22/2012 | | \$2,996,704.00 | SHIMMICK CONSTRUCTION COMPANY INC | | Incentive | 5.00 | | 3/12/2012 | DVBE participation incentive up to \$250,000 |
| 2A2601 | SCI | 152 | Realign roadway and signalize intersection. | \$2,550,000 | 90.00 | | | 8/17/2011 | 12/27/2011 | 1/25/2012 | | \$2,028,740.00 | TOP GRADE CONSTRUCTION INC | 11.00 | | 11.70 | | 3/14/2012 | |
| 4C3511 | Nap | 128 | Cold plane AC pavement and place rubberized HMA (gap graded). | \$517,280 | 25.00 | | | 9/30/2011 | 12/27/2011 | 2/1/2012 | | \$381,111.00 | MCK SERVICES INC | | 5.00 | | 5.20 | 3/15/2012 | |
| 0G5301 | Nap | 29 | Cold plane and resurface asphalt concrete pavement. | \$581,381 | 50.00 | | | 9/30/2011 | 1/30/2012 | 2/22/2012 | | \$349,726.00 | MCK SERVICES INC | | 5.00 | | 5.20 | 3/19/2012 | |
| 2E2501 | SCI | 85,87,101,280 | Treat bridge deck with methacrylate and replace joint seals. | \$473,068 | 65.00 | | | 9/27/2011 | 10/31/2011 | 11/29/2011 | | \$478,478.00 | TRUESDELL CORPORATION OF CALIFORNIA INC | | 5.00 | | 5.00 | 3/20/2012 | |
| 1E9701 | Mrn,Sol,Son | VAR | Treat bridge deck with methacrylate and place polyester concrete. | \$2,129,127 | 155.00 | | | 10/11/2011 | 12/5/2011 | 1/10/2012 | | \$2,257,835.02 | PETERSON CHASE GENERAL ENGINEERING CONSTRUCTION INC | | 3.00 | | 3.10 | 3/20/2012 | |
| 1E3101 | SF | 101 | Treat bridge decks with methacrylate and replace joint seals. | \$906,588 | 105.00 | | | 9/28/2011 | 11/7/2011 | 12/7/2011 | | \$952,952.00 | TRUESDELL CORPORATION OF CALIFORNIA INC | | 5.00 | | 19.00 | 3/21/2012 | |
| 297611 | Ala | 84 | Widen exist Hwy and Br; construct an access Br and retaining walls. | \$28,705,003 | 375.00 | | | 11/17/2011 | 12/12/2011 | 2/22/2012 | | \$20,409,142.60 | BAY CITIES PAVING AND GRADING INC | | 1.00 | | | 3/21/2012 | |
| 4S5501 | Mrn | 101 | REPLACE FILL WITH LIGHTWEIGHT EMBANKMENT MATERIAL (CELLULA | \$1,028,080 | 45.00 | | | 9/29/2011 | 2/6/2012 | 2/28/2012 | | \$1,074,665.00 | GHILOTTI CONSTRUCTION COMPANY INC | 12.00 | | 12.00 | | 3/27/2012 | |
| 0120M1 | Ala | 80 | Construct bridges and roadway, and Electrical System | \$42,924,184 | 1,140.00 | 360 | A+B | 10/6/2011 | 3/12/2012 | 3/21/2012 | 140 | \$29,991,639.00 | FLATIRON WEST INC | | Incentive | 4.40 | | 3/29/2012 | DVBE participation incentive up to \$250,000 |
| 2E5201 | Sol | 220 | Cold plane asphalt concrete pavement and place HMA (A). | \$608,245 | 30.00 | | | 1/24/2012 | 2/27/2012 | 3/21/2012 | | \$557,777.00 | MCK SERVICES INC | | 5.00 | | 5.10 | 4/6/2012 | |
| 2E4201 | Sol | 113 | Cold plane asphalt concrete pavement and place hot mix asphalt (A). | \$667,171 | 30.00 | | | 1/24/2012 | 2/27/2012 | 3/20/2012 | | \$635,850.00 | RGW CONSTRUCTION INC | | 5.00 | | 6.80 | 4/6/2012 | |
| 2E5801 | Nap | 128 | Cold plane asphalt concrete pavement and place hot mix asphalt. | \$1,082,720 | 50.00 | | | 1/23/2012 | 2/27/2012 | 3/20/2012 | | \$1,014,355.00 | VINTAGE PAVING COMPANY INC | | 3.00 | | 3.20 | 4/9/2012 | |
| TOTAL | | | | \$88,738,620 | | | | | | | TOTAL | \$63,128,975 | | | | | | | |

FORECAST OF UPCOMING CONSTRUCTION PROJECTS IN DISTRICT 4 AS OF APRIL 11, 2012

| EA | AWARDED TO | APPARENT LOW BIDDER'S LISTED SUBS AT TIME OF BID |
|--------|---|---|
| 2G6701 | SHIMMICK CONSTRUCTION COMPANY INC | CAL-VET SERVICES,DYWIDAG SYSTEMS,ED SFETY SERVICE,TRUESDELL CORP. |
| 2A2601 | TOP GRADE CONSTRUCTION INC | VANGUARD,CHRISP CO,CYCLONE FENCE,GREEN VISTA,GREEN VISTA,K R C SAFETY,SKWOK,ST FRANCIS ELECTRIC,A C DIKE CO. |
| 4C3511 | MCK SERVICES INC | CHRISP CO,TELFER OIL |
| 0G5301 | MCK SERVICES INC | WINDSOR FUEL,CHRISP COMPANY,MIKE BROWN ELECTRIC,SAMURANO TRAFFIC CONTROL INC,SANTORO,TRANSPORTATION,BOND BLACKTOP |
| 2E2501 | TRUESDELL CORPORATION OF CALIFORNIA INC | CENTRAL STRIPING,MANERI TRAFFIC |
| 1E9701 | PETERSON CHASE GENERAL ENGINEERING CONSTRUCTION INC | PACIFIC COAST MARKING,JOHNSON WESTERN GUNITE CO,DIVERSIFIED CONCRETE CUTTING |
| 1E3101 | TRUESDELL CORPORATION OF CALIFORNIA INC | CENTRAL STRIPING SERVICE,HIGHWAY SPECIALTY |
| 297611 | BAY CITIES PAVING AND GRADING INC | ACACIA EROSION CONTROL,CYCLONE FENCE AND IRON,DRILL TECH,F B D VANGUARD,LINEAR OPTIONS,M C ,CONSTRUCTION,M C M CONSTRUCTION,MURGA, STRANGE AND CHALMERS,P C N CONSTRUCTION,SUAREZ AND MULZ CONSTRUCTION, TENNYSON ELECTRIC WEST COAST BORING |
| 4S5501 | GHILOTTI CONSTRUCTION COMPANY INC | BAYSIDE STRIPE AND SEAL,CELL-CRETE CORPORATION,COLUMBIA ELECTRIC,PACIFIC COAST DRILLING |
| 0120M1 | FLATIRON WEST INC | ACL, AVAR CONSTRUCTION, CENTRAL STRIPING SERVICE, CMC REBAR, CONFAB, DEBRUIN CONSTRUCTION, DECKER LANDSCAPING, GEO CELL SOLUTIONS, GERCO CONTRACTING, MCK SERVICES, MURGA STRANGE CHALMERS, OLIVERIA FENCE, ROADWAY ENGINEERING, SCHWAGER DAVIS |
| 2E5201 | MCK SERVICES INC | ABSL CONSTRUCTION, HIGHWAY SPECIALTY CO, SAMBRANO TRAFFIC CONTROL INC, SIERRA SAFETY COMPANY, SIERRA TRAFFIC MARKINGS |
| 2E4201 | RGW CONSTRUCTION INC | NOR WEST PACIFIC, SIERRA STRIPING |
| 2E5801 | VINTAGE PAVING COMPANY INC | ANRAK CORPORATION, AUSTIN ENTERPRISES, CHRISP COMPANY, TITAN DVBE, WELLS SWEEPING |

Information also available at: <http://www.dot.ca.gov/hq/esc/oe/bidsopened.html>

| EA | CO | RTE | WORK DESCRIPTION | ENGR'S EST | WD | PE | A+B | RTL | CTC Vote Date | COMMENTS |
|----|----|-----|------------------|------------|----|----|-----|-----|---------------|----------|
|----|----|-----|------------------|------------|----|----|-----|-----|---------------|----------|

PROJECTS READY TO LIST BUT NOT FUNDED YET

| | | | | | | | | | | |
|-----------------------------|--------|--------|--|---------------------|-----|-----|--|------------|--------------------------------------|--|
| 2708U1 | SM | 92,280 | Replacement planting | \$1,540,000 | 875 | 750 | | 4/20/2011 | Funds Allowed to lapsed. | |
| 3S7511 | Son | 1 | Replace existing culvert by pipe ramming. | \$1,170,000 | 60 | | | 5/31/2011 | TBD requesting to UNPAR | |
| 014071 | Ala | 80 | Perform Highway Planting and Install Irrigation System | \$840,000 | 870 | 750 | | 6/1/2011 | 5/24/2012 Target | |
| 4S2701 | CC | 24 | Install downdrain, grading, and repair existing culvert | \$410,000 | 45 | | | 6/30/2011 | no date yet advanced delivery | |
| 4S3701 | Ala | 580 | Construct tangent pile wall | \$450,000 | 85 | | | 7/15/2011 | no date yet advanced delivery | |
| 3S7521 | Son | 1 | Replace culvert and install rock slope protection. | \$360,000 | 45 | | | 11/3/2011 | no date yet advanced delivery | |
| 4S0601 | SCI | 85 | Soil densification with polyurethane material, cold plane AC pavement. | \$170,000 | 30 | | | 11/16/2011 | no date yet advanced delivery | |
| 3S5701 | Mrn | 1 | Replace culvert, install rock slope protection, and highway planting | \$335,000 | 285 | 250 | | 12/1/2011 | no date yet advanced delivery | |
| 3S8301 | SCI | 17 | CONSTRUCT DRAINAGE SYSTEM AND SLOPE REPAIR | \$341,000 | 50 | | | 1/9/2012 | no date yet advanced delivery | |
| 3A7761 | Ala,CC | 80 | Widen ramps and install ramp metering system. | \$5,600,000 | 375 | | | 3/5/2012 | 4/26/2012 deferred in March 2012 CTC | |
| 4S1201 | SM | 35 | Construct Tangent Wall and Embankment Repair | \$480,000 | 84 | | | 3/15/2012 | no date yet advance delivery | |
| 4S5301 | Mrn | 1 | INSTALL SLOPE PROTECTION AND HIGHWAY PLANTING | \$300,000 | 285 | 250 | | 3/29/2012 | 5/24/2012 Target | |
| 154201 | SCI | 85 | Widen ramps, install ramp meters and traffic operation systems. | \$7,500,000 | 550 | 250 | | 4/4/2012 | 4/26/2012 | |
| 153001 | Ala | 92,880 | Widen ramps, construct retaining walls, and install ramp metering. | \$3,746,000 | 220 | | | 4/10/2012 | 4/26/2012 | |
| TOTAL Estimated Cost | | | | \$23,242,000 | | | | | | |

| EA | CO | RTE | WORK DESCRIPTION | ENGR'S EST | WD | PE | A+B | RTL | CTC Vote Date | COMMENTS |
|----|----|-----|------------------|------------|----|----|-----|-----|---------------|----------|
|----|----|-----|------------------|------------|----|----|-----|-----|---------------|----------|

PROJECTS UNDER SACRAMENTO OFFICE ENGINEER REVIEW (NOT RTL YET)

| | | | | | | | | | | |
|-----------------------------|---------|---------|--|----------------------|-----|-----|-----|--|--|--|
| 0G1701 | SM | 1 | Install signal and lighting. | \$339,000 | 50 | | | | | |
| 151131 | Ala | 238,580 | Install ramp metering and TOS elements. | \$7,300,000 | 350 | | | | | |
| 153201 | Ala,SCI | 680 | Widen ramps, and install traffic operations system. | \$12,200,000 | 220 | | | | | |
| 153501 | Sol | 80 | Construct Ramp metering and TOS | \$11,781,000 | 550 | 250 | | | | |
| 1G2401 | Son | 116 | Provide left turn channelization for Madrone Avenue. | \$860,000 | 70 | | | | | |
| 264071 | Mrn | 101 | Modify Overcrossing | \$27,000,000 | 575 | | | | | |
| 2640U1 | Son | 101 | CONSTRUCT PETALUMA BLVD SOUTH INTERCHANGE, REPLACE PETAL | \$70,000,000 | 780 | | | | | |
| 2908C1 | Ala | 580 | Roadway Widening and Rehabilitation. | \$63,182,000 | 520 | | A+B | | | |
| 2908E1 | Ala | 580 | Roadway Widening and Rehabilitation | \$50,000,000 | 485 | | A+B | | | |
| 2908V1 | Ala | 580 | Widen freeway, bridges, and HMA surfacing. | \$30,000,000 | 480 | | A+B | | | |
| 2A4401 | SCI | 152 | Place & widen HMA rdwy, const soil nail walls, RWs & left turn lane. | \$7,000,000 | 385 | | A+B | | | |
| 3A23U1 | Son | 101 | Widen rdwys and ramps, place HMA, const SWs, widen and const bridges. | \$27,000,000 | 725 | 250 | | | | |
| 3A3301 | Son | 12 | Widen shoulder and install traffic signal. | \$817,262 | 120 | | | | | |
| 3A7771 | Ala,CC | 80 | Installation of Truss Structures, State-Furnished electronic signs. | | 460 | | | | | |
| 3A9211 | Ala | 880 | Widen mainline, replace overcrossings, reconstruct ramps/streets | \$48,000,000 | 840 | | A+B | | | |
| 3A9221 | Ala | 880 | Widen mainline and bridge for HOV lane | \$28,000,000 | 625 | 250 | | | | |
| 4A2501 | Sol | 80 | INSTALL METAL BEAM GUARD RAILS | \$3,370,000 | 100 | | A+B | | | |
| 4A3201 | SM | 101,280 | Construct metal beam guard rail | \$3,230,000 | 100 | | | | | |
| 4S0201 | Nap | 29 | Construct tie-back wall, soil-nail wall, and upgrade drainage. | \$1,920,000 | 920 | 720 | A+B | | | |
| 4S0301 | Nap | 128 | Replace roadway section with lightweight concrete and upgrade drainage | \$987,416 | 80 | | | | | |
| TOTAL Estimated Cost | | | | \$392,986,678 | | | | | | |

NOTE: BID INFORMATION CAN BE OBTAINED AT THE FOLLOWING WEBSITE:
http://www.dot.ca.gov/hq/esc/oe/awards/bidsum_html/

AWARDED PROJECTS IN DISTRICT 4 TO APRIL 11, 2012

| AWARDED TO | EA | CO | RTE | WORK DESCRIPTION | ENGR'S EST | WD | PE | A+B | AD | BO | A+B BID | BID AMT OR "A" AMT | UDBE GOALS | DVBE GOALS | DBE CERT | DVBE CERT | AWARDED DATE |
|--|--------|---------------|------------------|--|-------------------------|------|-----|-----|----------|----------|-----------------|-------------------------|------------|------------|----------|-----------|--------------|
| A I S CONSTRUCTION COMPANY | 3S6721 | SM | 84 | Storm damage repair and place Anchored Wire Mesh at various locations. | \$450,886.00 | 50 | | | 06/15/09 | 07/01/09 | | \$348,583.55 | 7.00 | | 12.80 | | 07/20/09 |
| A I S CONSTRUCTION COMPANY | | | | Total | \$450,886.00 | | | | | | | \$348,583.55 | | | | | |
| A J VASCONI INC | 0G9601 | Ala | 238 | Install traffic signal and construct bus concrete pads | \$333,000.00 | 90 | | | 04/04/11 | 05/04/11 | | \$427,242.20 | | 5.00 | | 5.00 | 06/22/11 |
| A J VASCONI INC | | | | Total | \$333,000.00 | | | | | | | \$427,242.20 | | | | | |
| AMERICAN CIVIL CONSTRUCTORS WEST COAST INC | 0E7201 | SCI | 101 | TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS | \$1,305,333.95 | 56 | | | 01/20/09 | 02/25/09 | | \$954,573.25 | | 5.00 | | 0.07 | 03/13/09 |
| AMERICAN CIVIL CONSTRUCTORS WEST COAST INC | 2A1401 | SF | 80, 101 | Replace drainage systems, bearings, and joint seals and treat deck. | \$6,814,831.50 | 610 | | | 05/17/10 | 06/22/10 | | \$5,006,108.50 | 8.00 | | 0.09 | | 10/11/10 |
| AMERICAN CIVIL CONSTRUCTORS WEST COAST INC | 1E4501 | SM | 280 | Treat bridge deck with methacrylate and replace joint seals. | \$853,772.00 | 80 | | | 01/10/11 | 02/09/11 | | \$1,172,171.50 | | 5.00 | | 9.20 | 04/12/11 |
| AMERICAN CIVIL CONSTRUCTORS WEST COAST INC | 1E6601 | Sol,SM,SCI | 780, 101 | Replace reinforced concrete railing and metal fence posts and fencing. | \$727,249.30 | 105 | | | 01/10/11 | 02/16/11 | | \$852,747.50 | | 5.00 | | 5.60 | 03/11/11 |
| AMERICAN CIVIL CONSTRUCTORS WEST COAST INC | 1E7901 | CC | 680 | Place polyester concrete and treat bridge deck with methacrylate. | \$631,388.12 | 35 | | | 03/21/11 | 05/04/11 | | \$947,769.10 | | 5.00 | | 5.80 | 06/09/11 |
| AMERICAN CIVIL CONSTRUCTORS WEST COAST INC | 0E7701 | Ala | 880 | TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS | \$3,034,634.00 | 107 | | | 11/17/08 | 01/06/09 | | \$2,192,319.60 | | 5.00 | | 0.04 | 01/14/09 |
| AMERICAN CIVIL CONSTRUCTORS WEST COAST INC | | | | Total | \$13,367,208.87 | | | | | | | \$11,125,689.45 | | | | | |
| AMLAND CORP | 151391 | SCI | 85, 87 | Install CCTV cameras at various ramp meter locations. | \$934,850.00 | 80 | 0 | | 11/23/09 | 12/16/09 | | \$399,663.00 | 12.00 | | 12.00 | | 01/14/10 |
| AMLAND CORP | 042241 | SM,Ala | 92 | Replace and upgrade existing 12 kV electrical switchgear. | \$2,802,250.00 | 250 | | | 05/11/09 | 12/08/09 | | \$2,418,670.00 | | 1.00 | | 52.50 | 01/05/10 |
| AMLAND CORP | 265501 | Ala,CC | 24 | Upgrade existing AM/FM rebroadcast system. | \$783,000.00 | 180 | | | 02/23/09 | 03/24/09 | | \$782,025.00 | | 5.00 | | 0.00 | 04/20/09 |
| AMLAND CORP | 0E7301 | SCI | 130, 680 | TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS | \$1,156,400.00 | 150 | | | 11/24/08 | 01/14/09 | | \$659,374.00 | | 5.00 | | 4.64 | 02/03/09 |
| AMLAND CORP | 0E4601 | Ala | 580 | Non-Landscaped Weed Control | \$129,900.00 | 6 | | | 11/24/08 | 01/28/09 | | \$89,500.00 | | 5.00 | | 5.00 | 02/11/09 |
| AMLAND CORP | 1E8501 | SCI | 101, 130, 237 | Treat bridge decks with methacrylate and replace joint seals. | \$504,488.90 | 50 | | | 12/13/10 | 01/11/11 | | \$482,225.40 | | 5.00 | | 9.10 | 02/18/11 |
| AMLAND CORPORATION | 1E8401 | SCI | 237, 680 | Treat bridge deck with methacrylate and place polyester concrete. | \$389,166.30 | 45 | | | 12/27/10 | 02/01/11 | | \$395,569.72 | | 5.00 | | 5.00 | 03/28/11 |
| AMLAND CORP | 1E5801 | SF,SM,SCI,SCR | VAR | Modify xenon changeable message sign to light emitting diode. | \$755,000.00 | 77 | | | 05/04/09 | 05/26/09 | | \$698,464.00 | | 5.00 | | 5.30 | 06/08/09 |
| AMLAND | | | | Total | \$7,455,056.20 | | | | | | | \$5,925,491.12 | | | | | |
| ANOZIRA INCORPORATED | 4C3601 | SCI | 101 | Replace concrete pavement. | \$638,423.00 | 40 | | | 04/06/09 | 05/06/09 | | \$495,584.00 | | 5.00 | | 5.80 | 05/21/09 |
| ANOZIRA INCORPORATED | 2E3001 | Sol | 80 | Replace Portland cement concrete slabs. | \$407,070.00 | 80 | | | 09/20/10 | 10/20/10 | | \$358,000.00 | | 5.00 | | 9.10 | 12/30/10 |
| ANOZIRA INCORPORATED | | | | Total | \$1,045,493.00 | | | | | | | \$853,584.00 | | | | | |
| APEX FENCE CO INC | 0A9131 | Son | 12, 37, 116, 121 | Replace metal beam guard railing and terminal systems. | \$959,241.00 | 80 | | | 07/06/09 | 08/05/09 | | \$571,677.60 | 7.00 | | 21.50 | | 08/17/09 |
| APEX FENCE CO INC | | | | Total | \$959,241.00 | | | | | | | \$571,677.60 | | | | | |
| ARGONAUT CONSTRUCTORS | 1E0601 | Sol | 12, 128 | Digouts | \$837,820.00 | 45 | | | 02/17/09 | 03/10/09 | | \$470,810.00 | | 5.00 | | 1.30 | 03/27/09 |
| ARGONAUT CONSTRUCTORS | 2A6301 | Son | 1 | Roadside drainage improvement and hot mix asphalt (A) overlay. | \$453,672.00 | 60 | | | 05/03/10 | 05/26/10 | | \$332,705.30 | | 5.00 | | 6.80 | 06/17/10 |
| ARGONAUT CONSTRUCTORS | 283811 | Son | 116 | Realign roadway and construct retaining walls and drainage. | \$18,281,312.50 | 565 | 125 | | 09/08/09 | 11/10/09 | | \$10,972,373.50 | 6.00 | | 0.10 | | 12/14/09 |
| ARGONAUT CONSTRUCTORS | | | | Total | \$19,572,804.50 | | | | | | | \$11,775,888.80 | | | | | |
| BAY CITIES PAVING & GRADING INC | 1E5401 | Sol | 29 | Cold plane pavement and place rubberized hot mix asphalt (gap graded). | \$4,551,209.50 | 90 | | | 03/23/09 | 04/22/09 | | \$2,851,650.60 | | 5.00 | | 6.00 | 05/07/09 |
| BAY CITIES PAVING & GRADING INC | 4470U1 | CC | 680 | REHABILITATE ROADWAY WITH CONCRETE AND HOT MIX ASPHALT | \$63,640,333.89 | 154 | | Y | 05/17/10 | 08/04/10 | 46,527.35 + 154 | \$48,246,527.35 | 4.00 | | 5.90 | | 11/18/10 |
| BAY CITIES PAVING & GRADING INC | 253761 | Ala | 680 | Highway Planting, Irrigation System and Environmental Mitigation | \$1,878,793.00 | 880 | 750 | | 02/01/10 | 05/18/10 | | \$1,469,021.00 | | | 25.80 | | 07/07/10 |
| BAY CITIES PAVING & GRADING, INC | 1E0901 | SCI | 17 | Place asphalt concrete surfacing and replace PCC pavement. | \$3,690,258.00 | 110 | | | 12/27/10 | 02/08/11 | | \$3,592,479.70 | 5.00 | | 8.80 | | 03/03/11 |
| BAY CITIES PAVING & GRADING INC | 1E9801 | CC | 242 | Cold plane and place hot mix asphalt. | \$618,130.00 | 50 | | | 01/03/11 | 02/09/11 | | \$465,153.80 | | 5.00 | | 7.90 | 03/11/11 |
| BAY CITIES PAVING AND GRADING INC | 292271 | Ala | 80 | Construct bikeway | \$2,636,740.00 | 1000 | 750 | | 09/06/11 | 10/11/11 | | \$1,451,223.92 | 3.00 | | 4.30 | | 11/14/11 |
| BAY CITIES PAVING & GRADING, INC. | 298301 | SCI | 880 | Widen I-880, one lane in each direction | \$46,653,936.00 | 450 | 250 | Y | 08/29/11 | 10/25/11 | 35,171.69 + 200 | \$31,535,171.69 | | | 0.00 | | 12/14/11 |
| BAY CITIES PAVING & GRADING INC | 4A5201 | Ala | 680 | The roadway to be widened and the pavement to be rehabilitated. | \$47,008,527.90 | 177 | | Y | 09/22/08 | 12/10/08 | 61,705.60 + 177 | \$34,461,705.60 | | | | | 04/17/09 |
| BAY CITIES PAVING AND GRADING INC | 297611 | Ala | 84 | Widen exist Hwy and Br; construct an access Br and retaining walls. | \$28,705,002.50 | 375 | | | 12/12/11 | 02/22/12 | | \$20,409,142.60 | | | 1.00 | | 03/21/12 |
| BAY CITIES PAVING & GRADING INC | | | | Total | \$199,382,930.79 | | | | | | | \$144,482,076.26 | | | | | |
| BAY LINE CUTTING & CORING INC | 0E9301 | Ala | 580 | TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEAL | \$1,271,914.00 | 100 | | | 12/08/08 | 01/21/09 | | \$663,824.68 | | 5.00 | | 5.21 | 01/30/09 |
| BAY LINE CUTTING & CORING INC | 0E9101 | Ala | 80,84,92 | TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS | \$667,492.00 | 60 | | | 12/15/08 | 01/21/09 | | \$366,090.80 | | 5.00 | | 5.27 | 02/03/09 |
| BAY LINE CUTTING & CORING INC | 1E3001 | SF,Mm | 101 | Treat bridge decks and replace joint seals. | \$1,456,727.06 | 70 | | | 01/25/10 | 02/24/10 | | \$1,106,801.06 | 8.00 | | 29.40 | | 03/15/10 |
| BAY LINE CUTTING & CORING INC | 4A5401 | Ala | 880 | Place polyester concrete overlay. | \$2,322,736.80 | 120 | | | 11/15/10 | 12/15/10 | | \$1,750,000.00 | 3.00 | | 3.60 | | 01/21/11 |
| BAY LINE CUTTING AND CORING INC | 1E7501 | Ala | 880, 980 | Treat bridge with methacrylate and replace joint seal assemblies. | \$471,426.24 | 50 | | | 03/28/11 | 05/03/11 | | \$577,000.00 | | 5.00 | | 16.00 | 06/09/11 |
| BAY LINE CUTTING & CORING INC | 0E5201 | CC | 4 | TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS | \$134,885.25 | 48 | | | 11/24/08 | 01/13/09 | | \$88,999.00 | | 5.00 | | 5.50 | 02/10/09 |
| BAY LINE CUTTING & CORING INC | | | | Total | \$6,325,181.35 | | | | | | | \$4,552,715.54 | | | | | |
| BENTANCOURT BROS CONSTRUCTION INC | 040801 | SF | 80 | Replace 15 kV electrical cable. | \$623,250.00 | 45 | | | 03/15/10 | 04/13/10 | | \$488,900.00 | | | 41.90 | | 05/11/10 |
| BENTANCOURT BROS CONSTRUCTION INC | | | | Total | \$623,250.00 | | | | | | | \$488,900.00 | | | | | |
| BLAISDELL CONSTRUCTION INC | 2E2501 | SCI | 85,87,101,280 | Treat bridge deck with methacrylate and replace joint seals. | \$473,068.10 | 65 | | | 10/31/11 | 11/29/11 | | \$830,139.40 | | 5.00 | | 5.00 | 03/20/12 |
| BLAISDELL CONSTRUCTION INC | | | | Total | \$473,068.10 | | | | | | | \$830,139.40 | | | | | |
| BRCO CONSTRUCTORS INC | 0A9201 | SM | 280 | Replace Safety Roadside Rest Area | \$4,075,815.00 | 500 | 250 | | 05/26/09 | 07/07/09 | | \$2,705,000.00 | 5.00 | | | | 07/23/09 |
| BRCO CONSTRUCTORS INC | | | | Total | \$4,075,815.00 | | | | | | | \$2,705,000.00 | | | | | |
| BUILDING CONSULTING ENGINEERS INC | 0AA011 | Ala | 5505 | Installation of Photovoltaic Panels | \$304,077.00 | 20 | | | 02/01/10 | 03/02/10 | | \$219,900.00 | | | 3.20 | | 03/24/10 |
| BUILDING CONSULTING ENGINEERS INC | | | | Total | \$304,077.00 | | | | | | | \$219,900.00 | | | | | |
| BUGLER CONSTRUCTION | 042251 | SM,Ala | 84 | Existing Expansion Joint Panels to be replaced. | \$2,693,670.00 | 80 | | Y | 11/24/08 | 12/17/08 | 655,470 + 80 D | \$2,655,470.00 | | 5.00 | | 0.60 | 01/07/09 |
| BUGLER CONSTRUCTION | | | | Total | \$2,693,670.00 | | | | | | | \$2,655,470.00 | | | | | |
| CALIFORNIA ENGINEERING CONTRACTORS INC | 177901 | Ala | 880 | Overlay bridge deck, replace railing, and construct approach slabs. | \$6,496,306.00 | 80 | | Y | 04/27/09 | 05/26/09 | 517,807 + 80 D | \$6,517,807.00 | 4.00 | | 0.30 | | 06/15/09 |
| CALIFORNIA ENGINEERING CONTRACTORS INC | 44631 | SF,Ala | 80 | Repair bridge joint seals. | \$403,510.00 | 30 | | | 01/04/10 | 01/27/10 | | \$247,000.00 | | | 0.00 | | 02/17/10 |
| CALIFORNIA ENGINEERING CONTRACTORS INC | 0E9701 | Ala,CC,SM,SCI | Var | Treat bridge decks with methacrylate and replace joint seals. | \$1,364,385.00 | 120 | | | 01/03/11 | 02/02/11 | | \$1,561,845.00 | | | 0.00 | | 03/07/11 |
| CALIFORNIA ENGINEERING CONTRACTORS INC | 2E1601 | SCI | 17 | Paint steel girders. | \$2,181,145.00 | 61 | | Y | 12/05/11 | 01/10/12 | 17,145.00 + 61 | \$1,517,145.00 | | 3.00 | | 3.60 | 02/03/12 |
| CALIFORNIA ENGINEERING CONTRACTORS INC | 1A5211 | CC,Sac | 160 | Bridge Seismic Retrofit | \$93,011,215.00 | 360 | 60 | Y | 12/21/09 | 03/10/10 | 26,343.50 + 300 | \$34,926,343.50 | | | 0.00 | | 04/22/10 |
| CALIFORNIA ENGINEERING CONTRACTORS INC | 1E9701 | Mm,Sol,Son | VAR | Treat bridge deck with methacrylate and place polyester concrete. | \$2,129,126.84 | 155 | | | 12/05/11 | 01/10/12 | | \$2,452,308.40 | | 3.00 | | 3.10 | 03/20/12 |
| CALIFORNIA ENGINEERING CONTRACTORS INC | | | | Total | \$105,585,687.84 | | | | | | | \$47,222,448.90 | | | | | |
| CALIFORNIA PAVEMENT MAINTENANCE COMPANY INC | 1E1201 | SCI | 9 | Resurface roadway with micro-surfacing. | \$809,251.00 | 45 | | | 04/20/09 | 05/19/09 | | \$712,192.80 | | 5.00 | | 0.90 | 06/02/09 |
| CALIFORNIA PAVEMENT MAINTENANCE COMPANY INC | | | | Total | \$809,251.00 | | | | | | | \$712,192.80 | | | | | |
| CIMARRON INC | 0G150 | | | | | | | | | | | | | | | | |

AWARDED PROJECTS IN DISTRICT 4 TO APRIL 11, 2012

| AWARDED TO | EA | CO | RTE | WORK DESCRIPTION | ENGR'S EST | WD | PE | A+B | AD | BO | A+B BID | BID AMT OR "A" AMT | U/DBE GOALS | DVBE GOALS | DBE CERT | DVBE CERT | AWARDED DATE |
|---|---------|-----------|--------------|--|-------------------------|------|------|-----|----------|----------|------------------|-------------------------|-------------|------------|----------|-----------|--------------|
| CONTRACTORS CHEMICAL INC | 0E7401 | SM,SCI | 84, 82, 237 | TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEAL | \$1,510,851.00 | 170 | | | 01/20/09 | 02/24/09 | | \$982,153.00 | | 5.00 | | 0.70 | 03/11/09 |
| CONTRACTORS CHEMICAL INC | | | | Total | \$1,510,851.00 | | | | | | | \$982,153.00 | | | | | |
| COAST CONSTRUCTION INC | 1E3701 | SF | 80 | Repair transverse joint seal | \$374,825.00 | 57 | | | 05/01/09 | 05/12/09 | | \$275,350.00 | | 5.00 | | 6.50 | 06/01/09 |
| COAST CONSTRUCTION INC | 1E4001 | Nap,Sol | 29, 128 | Place polyester concrete and treat bridge deck with methacrylate. | \$590,753.33 | 105 | | | 03/21/11 | 04/27/11 | | \$819,388.20 | | 5.00 | | 12.00 | 06/03/11 |
| COAST CONSTRUCTION INC | 1A2411 | Ala | 24,980 | Paving existing planting strip on median shoulder with concrete. | \$414,740.00 | 30 | | | 03/29/10 | 04/27/10 | | \$386,890.00 | | | 5 | | 05/25/10 |
| COAST CONSTRUCTION INC | | | | Total | \$1,380,318.33 | | | | | | | \$1,481,628.20 | | | | | |
| COFFMAN SPECIALTIES INC | 1E0301' | SM | 35, 92 & 101 | Treat bridge deck with methacrylate resin and replace joint seals. | \$297,797.50 | 60 | | | 01/19/10 | 02/17/10 | | \$278,657.50 | | | | 5.90 | 03/15/10 |
| COFFMAN SPECIALTIES INC | | | | Total | \$297,797.50 | | | | | | | \$278,657.50 | | | | | |
| DEBRUIN CONSTRUCTION INC | 0E5801 | Sol | 12, 37 | TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS | \$466,951.85 | 75 | | | 12/08/08 | 01/28/09 | | \$262,492.18 | | 5.00 | | 0.02 | 02/13/09 |
| DEBRUIN CONSTRUCTION INC | 1E4601 | CC | 4,24,80,680 | Treat bridge decks with methacrylate and replace joint seals. | \$641,801.00 | 145 | | | 04/05/10 | 05/05/10 | | \$531,225.00 | | 5.00 | | 29.70 | 06/08/10 |
| DEBRUIN CONSTRUCTION INC | | | | Total | \$1,108,752.85 | | | | | | | \$793,717.18 | | | | | |
| DECKER LANDSCAPING INC | 172411' | Ala | 84 | Install erosion control and monitor (2-Years). | \$231,219.00 | 560 | 500 | | 11/15/10 | 12/14/10 | | \$146,362.00 | | 5.00 | | 7.90 | 02/02/11 |
| DECKER LANDSCAPING INC | | | | Total | \$231,219.00 | | | | | | | \$146,362.00 | | | | | |
| DE SILVA GATES CONSTRUCTION | 3A0501 | SCI | 880 | Replace asphalt concrete surfacing and metal beam guard railing. | \$8,539,650.00 | 100 | | | 10/11/10 | 11/10/10 | | \$7,645,365.00 | 6.00 | | | 6.80 | 01/03/11 |
| DE SILVA GATES CONSTRUCTION | | | | Total | \$8,770,869.00 | | | | | | | | | | | | |
| DISNEY CONSTRUCTION INC | 2E0201' | Ala | 260 | Remove fiber reinforced concrete overlay off of the tube ceiling | \$300,775.00 | 45 | | | 04/08/10 | 04/20/10 | | \$269,333.00 | | 5.00 | | 5.70 | 05/10/10 |
| DISNEY CONSTRUCTION INC | 1A7701 | SM | 280 | Seismic restoration | \$6,436,192.50 | 155 | | | 03/07/11 | 04/12/11 | | \$6,410,400.00 | 5.00 | | | 4.10 | 05/11/11 |
| DISNEY CONSTRUCTION INC | | | | Total | \$6,736,967.50 | | | | | | | \$6,679,733.00 | | | | | |
| DREAMBUILDER | 4A1701 | Son | 128 | Remove and replace existing culverts. | \$348,702.50 | 60 | | | 12/21/09 | 01/26/10 | | \$250,061.00 | | | | 0.00 | 02/18/10 |
| DREAMBUILDER | 2E1401 | SCI | 85 | Fog seal shoulders. | \$500,217.50 | 50 | | | 11/08/10 | 12/07/10 | | \$494,861.00 | | 5.00 | | 5.30 | 01/27/11 |
| DREAMBUILDER | 3A9901 | Son | 116, 12 | Reconstruct existing curb ramps, sidewalk, and drainage system. | \$518,305.00 | 120 | | | 06/01/10 | 06/29/10 | | \$296,061.00 | | 5.00 | | 5.20 | 07/27/10 |
| DREAMBUILDER | | | | Total | \$1,367,225.00 | | | | | | | \$1,040,983.00 | | | | | |
| ENVIRONMENTAL LANDSCAPE SOLUTIONS | 2A5421 | SM,SCI | 280, 35 | Upgrading Vista point for ADA compliance. | \$392,500.00 | 340 | 250 | | 06/21/10 | 07/28/10 | | \$293,862.00 | | 5.00 | | 5.10 | 10/19/10 |
| ENVIRONMENTAL LANDSCAPE SOLUTIONS | 172431 | Ala | 580 | Environmental mitigation. | \$798,890.00 | 810 | 750 | | 08/08/11 | 08/30/11 | | \$551,658.00 | | 5.00 | | 9.50 | 09/29/11 |
| ENVIRONMENTAL LANDSCAPE SOLUTIONS | 2642A1 | SM | 101 | ESTABLISH EXISTING PLANTING | \$122,500.00 | 500 | 0 | | 08/15/11 | 09/14/11 | | \$106,980.00 | | 5.00 | | 6.80 | 10/14/11 |
| ENVIRONMENTAL LANDSCAPE SOLUTIONS | 4876A1 | SCI | 101 | REPLACEMENT HIGHWAY PLANTING | \$743,918.00 | 810 | 750 | | 08/02/10 | 10/13/10 | | \$450,887.50 | | 5.00 | | 5.60 | 12/23/10 |
| ENVIRONMENTAL LANDSCAPE SOLUTIONS | | | | Total | \$2,057,808.00 | | | | | | | \$1,403,387.50 | | | | | |
| FEDCO CONSTRUCTION INC | 1E3801 | Nap | 29 | Cold plane asphalt concrete pavement and place HMA (A). | \$522,586.00 | 40 | | | 05/18/09 | 06/17/09 | | \$509,589.00 | 5.00 | | | 9.10 | 06/29/09 |
| FEDCO CONSTRUCTION INC | 2E0401 | Sol | 113 | Cold plane asphalt concrete pavement and place HMA (Type A). | \$551,820.00 | 30 | | | 03/28/11 | 05/04/11 | | \$589,765.00 | | 5.00 | | 5.40 | 06/09/11 |
| FEDCO CONSTRUCTION INC | | | | Total | \$1,074,406.00 | | | | | | | \$1,099,354.00 | | | | | |
| FIELDSTONE CONSTRUCTION COMPANY | 2A5411 | Nap | 29 | Reconstruct sidewalk and install pipe handrailing. | \$462,700.00 | 340 | 250 | | 03/08/10 | 04/06/10 | | \$308,660.00 | | | | 1.20 | 06/24/10 |
| FIELDSTONE CONSTRUCTION CO | 4A8821 | Son | 128 | Provide plant establishment, install and maintain plants. | \$281,868.00 | 1290 | 1250 | | 01/03/12 | 02/01/12 | | \$216,669.00 | | 5.00 | | 10.80 | 02/27/12 |
| FIELDSTONE CONSTRUCTION COMPANY | | | | Total | \$744,568.00 | | | | | | | \$525,329.00 | | | | | |
| FLATIRON WEST INC | 165421 | Ala | 880 | Replace bridges, construct roadway, retaining walls and pumping plant. | \$75,027,615.30 | 470 | | Y | 04/20/09 | 07/29/09 | 48,177.30 + 470 | \$50,648,177.30 | 5.00 | | | 5.00 | 08/20/09 |
| FLATIRON WEST INC | 0120M1 | Ala | 80 | Construct bridges and roadway, and Electrical System | \$42,924,184.30 | 1140 | 360 | A+B | 03/12/12 | 03/21/12 | \$1,639.00 + 140 | \$31,461,639.00 | | | | 4.40 | 03/28/12 |
| FLATIRON WEST INC | | | | Total | \$117,951,799.60 | | | | | | | \$82,109,816.30 | | | | | |
| FRANK MEDINA | 3S6111 | Nap | 128 | Construct rock slope protection system. | \$199,630.00 | 100 | | | 03/30/09 | 04/28/09 | | \$83,210.00 | 5.00 | | | 4.30 | 05/15/09 |
| FRANK MEDINA | | | | Total | \$199,630.00 | | | | | | | \$83,210.00 | | | | | |
| GALLAGHER & BURK INC | 4A5801 | Ala | 24 | Cold plane and place rubberized hot mix asphalt (gap graded) on ramps. | \$790,624.00 | 45 | | | 04/20/09 | 05/19/09 | | \$619,835.00 | | 5.00 | | 21.80 | 06/01/09 |
| GALLAGHER & BURK INC | 1E7401 | SM | 82 | Cold plane pavement and overlay with rubberized hot mix asphalt. | \$2,649,600.00 | 90 | | | 03/22/10 | 04/20/10 | | \$1,987,654.32 | 7.00 | | | 9.00 | 05/20/10 |
| GALLAGHER & BURK INC | 1A6821 | Ala | 880 | Roadway rehabilitation, crack and seat and overlay concrete pavement | \$14,501,791.20 | 375 | | | 08/29/11 | 10/19/11 | | \$12,716,072.00 | 6.00 | | | 6.10 | 12/02/11 |
| GALLAGHER & BURK INC | 1E3201 | SM | 101 | Cold plane and place rubberized hot mix asphalt (gap graded). | \$2,806,440.00 | 80 | | | 05/26/09 | 06/24/09 | | \$2,295,770.00 | 4.00 | | | 4.30 | 07/20/09 |
| GALLAGHER & BURK INC | | | | Total | \$20,748,455.20 | | | | | | | \$17,619,331.32 | | | | | |
| GEMS ENVIRONMENTAL MANAGEMENT SERVICES INC | 3A0901 | Ala,CC,SM | Var | Replace underground storage tanks. | \$1,895,000.00 | 300 | | | 05/31/11 | 06/22/11 | | \$1,726,209.47 | | 3.00 | | 6.50 | 07/08/11 |
| GEMS ENVIRONMENTAL MANAGEMENT SERVICES INC | | | | Total | \$1,895,000.00 | | | | | | | \$1,726,209.47 | | | | | |
| GEORGE REED INC | 1E7301 | Son | 1 | Bonded wearing course overlay. | \$1,148,182.50 | 50 | | | 03/29/10 | 05/05/10 | | \$1,134,399.00 | 6.00 | | | 6.10 | 06/09/10 |
| GEORGE REED INC | | | | Total | \$1,148,182.50 | | | | | | | \$1,134,399.00 | | | | | |
| G BORTOLOTTO & COMPANY | 1E5101 | SM | 1 | Cold plane existing pavement and place hot mix asphalt. | \$731,855.00 | 40 | | | 04/27/09 | 05/22/09 | | \$602,803.00 | | 5.00 | | 5.90 | 06/09/09 |
| G BORTOLOTTO & COMPANY | 1E2601 | SM | 92 | Cold plane and place hot mix asphalt (Type A). | \$412,145.00 | 25 | | | 04/12/10 | 05/11/10 | | \$365,574.90 | | 5.00 | | 5.10 | 06/09/10 |
| G BORTOLOTTO AND CO., INC. | 2E3201 | SCI | 237 | Replace asphalt concrete surfacing. | \$570,729.00 | 35 | | | 04/04/11 | 05/10/11 | | \$527,567.39 | | 5.00 | | 5.10 | 06/09/11 |
| G BORTOLOTTO & COMPANY | 0G4701 | SCI | 280 | Cold plane asphalt concrete pavement and place hot mix asphalt. | \$279,025.00 | 20 | | | 03/08/10 | 04/14/10 | | \$165,339.08 | | | | 0.00 | 04/30/10 |
| G BORTOLOTTO & COMPANY | | | | Total | \$1,993,754.00 | | | | | | | \$1,661,284.37 | | | | | |
| GHILOTTI BROS INC | 129651 | Son | 101 | Widen to 6 lanes and reconstruct Wilfred Avenue Interchange. | \$57,065,087.00 | 870 | 30 | | 10/20/08 | 12/17/08 | | \$37,967,153.75 | | 5.00 | | 0.48 | 03/03/09 |
| GHILOTTI BROS INC | 263721 | CC | 80 | Widen freeway and bridge, Retaining wall and TOS - Construct EB HOVL | \$32,038,957.70 | 375 | 250 | Y | 08/03/09 | 10/06/09 | 04,615.80 + 125 | \$20,404,615.80 | | | | | 10/22/09 |
| GHILOTTI BROS INC | 3S5621 | Mrm | 1 | Excavate hill and rebuild slope. | \$305,590.00 | 20 | | | 04/26/10 | 05/26/10 | | \$183,590.00 | 7.00 | | | 7.40 | 06/23/10 |
| GHILOTTI BROTHERS INC | 4S5401 | Mrm | 1 | Drainage system rehabilitation | \$2,044,684.00 | 100 | | | 03/14/11 | 04/20/11 | | \$2,095,757.70 | 6.00 | | | 6.30 | 05/24/11 |
| GHILOTTI BROS, INC | 2E1101 | Nap | 29 | Cold plane and place rubberized hot mix asphalt (gap graded). | \$1,140,225.00 | 50 | | | 03/14/11 | 04/12/11 | | \$959,888.00 | 4.00 | | | 6.30 | 05/19/11 |
| GHILOTTI BROTHERS/RM HARRIS JV | 264061 | Mrm | 101 | Construct HOV Lanes and Widen Bridge | \$32,076,610.20 | 77 | | Y | 02/28/11 | 04/26/11 | 280,252.85 + 77 | \$24,280,252.85 | | | | 0.60 | 06/02/11 |
| GHILOTTI BROS INC | 2E2901 | Mrm | 580 | Cold plane and place hot mix asphalt (open graded friction course). | \$1,470,460.00 | 50 | | | 04/04/11 | 05/11/11 | | \$1,148,777.00 | | 3.00 | | 6.90 | 06/28/11 |
| GHILOTTI BROTHERS INCORPORATED | 0G5401 | Mrm | 131 | Resurface pavement, signal and lighting. | \$652,030.00 | 65 | | | 04/18/11 | 05/18/11 | | \$575,623.00 | 6.00 | | | 16.50 | 06/10/11 |
| GHILOTTI CONSTRUCTION COMPANY INC | 264041 | Son | 101 | Construct bridge, retaining walls, ramps, sewer and water lines. | \$10,692,773.00 | 500 | | | 08/15/11 | 10/05/11 | | \$8,290,102.00 | 8.00 | | | 8.20 | 11/01/11 |
| GHILOTTI BROS INC | 2E1301 | Nap | 29 | Cold plane pavement and place rubberized hot mix asphalt. | \$925,466.00 | 30 | | | 03/28/11 | 05/03/11 | | \$852,440.50 | | 5.00 | | 6.00 | 06/09/11 |
| GHILOTTI BROS INC | 0C7401 | Mrm | 101 | Asphalt Concrete surfacing. | \$20,915,919.00 | 100 | | | 10/31/11 | 01/11/12 | | \$20,487,788.00 | 7.00 | | | 7.60 | 02/03/12 |
| GHILOTTI BROS INC | 264131 | Nap | 12 | Widening highway to 4 Lanes and constructing Retaining Walls | \$25,972,835.70 | 470 | 250 | | 10/17/11 | 12/06/11 | | \$19,925,242.60 | 8.00 | | | 8.40 | 01/26/12 |
| GHILOTTI BROS INC | 294931 | Ala | 24 | Widen roadway and install signal and lighting. | \$376,716.00 | 95 | 0 | | 10/19/09 | 11/18/09 | | \$311,412.00 | 4.00 | | | 36.10 | 12/23/09 |
| GHILOTTI BROS INC | | | | Total | \$185,677,353.60 | | | | | | | \$137,482,643.20 | | | | | |
| GHILOTTI CONSTRUCTION COMPANY INC | 1E5601 | Mrm | 131 | Overlay roadway with rubberized hot mix asphalt (gap graded). | \$1,951,415.00 | 60 | | | 03/02/09 | 04/01/09 | | | | | | | |

AWARDED PROJECTS IN DISTRICT 4 TO APRIL 11, 2012

| AWARDED TO | EA | CO | RTE | WORK DESCRIPTION | ENGR'S EST | WD | PE | A+B | AD | BO | A+B BID | BID AMT OR "A" AMT | U/DBE GOALS | DVBE GOALS | DBE CERT | DVBE CERT | AWARDED DATE |
|---|---------|---------|---------------------|---|-------------------------|------|-----|-----|----------|----------|------------------|--------------------|-------------|------------|----------|-----------|--------------|
| GRANITE CONSTRUCTION COMPANY | 2E3101 | SCI | 130 | Replace asphalt concrete surfacing. | \$570,510.00 | 30 | | | 03/07/11 | 04/13/11 | | \$519,150.00 | | 5.00 | | 5.80 | 05/19/11 |
| GRANITE CONSTRUCTION COMPANY | 235631 | SM | 101 | Widen roadway and bridge and replace pedestrian overcrossing. | \$24,254,355.50 | 343 | 250 | Y | 02/22/11 | 04/13/11 | 35,576.50 + 93 | \$14,235,576.50 | | | 0.00 | | 06/01/11 |
| GHILOTTI CONSTRUCTION COMPANY INC | 357401 | Son | 1 | Construct retaining wall and widen roadway. | \$1,472,842.75 | 120 | | | 09/20/10 | 10/27/10 | | \$1,718,912.80 | 7.00 | | 7.60 | | 12/21/10 |
| GHILOTTI CONSTRUCTION COMPANY INC | 3A5301 | Ala | 580 | Remove AC & PCC pavement, place HMA & PCC pavement, add parking area. | \$850,000.00 | 80 | | | 06/06/11 | 07/06/11 | | \$591,488.40 | 5.00 | | 5.20 | | 07/22/11 |
| GHILOTTI CONSTRUCTION COMPANY INC | 456401 | Son | 101 | Install slope protection | \$363,800.00 | 25 | | | 10/03/11 | 11/02/11 | | \$288,580.00 | | 5.00 | | 5.20 | 11/18/11 |
| GHILOTTI CONSTRUCTION COMPANY INC | 1G5701 | Son | 101 | Modify and signalize intersection. | \$1,127,532.00 | 80 | | | 09/26/11 | 10/18/11 | | \$784,220.00 | 9.00 | | 9.10 | | 11/18/11 |
| GHILOTTI CONSTRUCTION COMPANY INC | 456501 | Son | 101 | Construct soldier pile wall, tieback wall and reinforced CIDH piles. | \$1,710,608.00 | 165 | | | 09/12/11 | 10/11/11 | | \$1,481,705.00 | 3.00 | | 3.10 | | 11/16/11 |
| GHILOTTI CONSTRUCTION COMPANY INC | 264141 | Nap,Sol | 12 | Widen Route 12 from a two-lane to a four-lane conventional highway | \$46,526,286.30 | 700 | 250 | | 10/17/11 | 12/13/11 | | \$35,635,745.50 | 6.00 | | 6.00 | | 01/11/12 |
| GHILOTTI CONSTRUCTION COMPANY INC | 264141 | Nap,Sol | 12 | Widen Route 12 from a two-lane to a four-lane conventional highway | \$46,526,286.30 | 700 | 250 | | 10/17/11 | 12/13/11 | | \$35,635,745.50 | 6.00 | | 6.00 | | 01/11/12 |
| GHILOTTI CONSTRUCTION COMPANY INC | 1E5301 | Son | 12 | Resurface AC pavement | \$3,260,000.00 | 90 | | | 01/20/09 | 02/18/09 | | \$2,552,691.00 | | 5.00 | | 0.18 | 04/02/09 |
| GHILOTTI CONSTRUCTION COMPANY INC | 4S5501 | Mm | 101 | REPLACE FILL WITH LIGHTWEIGHT EMBANKMENT MATERIAL (CELLULAR CONCRETE) | \$1,028,080.00 | 45 | | | 02/06/12 | 02/28/12 | | \$1,074,665.00 | 12.00 | | 12.00 | | 03/27/12 |
| GHILOTTI CONSTRUCTION COMPANY INC | | | | Total | \$223,099,531.19 | | | | | | | Total | | | | | |
| \$157,202,348.40 | | | | | | | | | | | | | | | | | |
| GOLDEN STATE BRIDGE INC | 049071 | CC,Sol | 80 | Replace Timber Fenders Piers 2 & 3 , Pile, and Ring Beams | \$13,980,971.50 | 200 | | | 08/29/11 | 12/14/11 | | \$16,888,169.50 | | | 4.10 | | 02/16/12 |
| GOLDEN STATE BRIDGE INC | | | | Total | \$13,980,971.50 | | | | | | | Total | | | | | |
| \$16,888,169.50 | | | | | | | | | | | | | | | | | |
| GORDON N BALL INC | 3S5611 | Mm | 1 | REPAIR DRAINAGE SYSTEM AND WIDENING SHOULDERS | \$296,070.00 | 60 | 40 | | 06/08/09 | 07/15/09 | | \$260,840.00 | 5.00 | | 0.80 | | 08/04/09 |
| GORDON N BALL INC | 0435E1' | SF | 80 | Landscaping, Lighting, Concrete Work, Grading, Fencing | \$3,570,924.00 | 930 | 750 | | 08/23/10 | 09/21/10 | | \$2,627,985.80 | | | 0.00 | | 11/29/10 |
| GORDON N BALL INC | | | | Total | \$3,866,994.00 | | | | | | | Total | | | | | |
| \$2,888,825.80 | | | | | | | | | | | | | | | | | |
| GRADETECH INC | 172421 | Ala | 580 | Environmental Mitigation. | \$1,077,762.50 | 90 | 0 | | 10/18/10 | 11/10/10 | | \$618,676.00 | 4.00 | | 4.00 | | 12/17/10 |
| GRADETECH INC | | | | Total | \$1,077,762.50 | | | | | | | Total | | | | | |
| \$618,676.00 | | | | | | | | | | | | | | | | | |
| GRANITE CONSTRUCTION COMPANY | 3A5601 | SCI | 152 | Install centerline rumble strip. | \$354,000.00 | 60 | 0 | | 04/13/09 | 05/06/09 | | \$205,671.00 | | 5.00 | | 7.30 | 05/22/09 |
| GRANITE CONSTRUCTION COMPANY | 1E2501 | SM | 82 | Cold plane pavement and place hot mix asphalt (type A). | \$234,457.00 | 30 | | | 04/19/10 | 05/18/10 | | \$228,628.00 | | 5.00 | | 13.60 | 06/07/10 |
| GRANITE CONSTRUCTION COMPANY | 0G4901 | CC | 4 | Cold plane existing pavement place HMA. | \$294,950.00 | 40 | | | 03/29/10 | 04/27/10 | | \$233,233.00 | | | 5.00 | | 05/17/10 |
| GRANITE CONSTRUCTION COMPANY | 1E3901 | SCI | 35 | Overlay roadway with rubberized hot mix asphalt (gap graded). | \$1,224,837.00 | 40 | | | 05/26/09 | 06/23/09 | | \$1,045,045.00 | 4.00 | | 7.80 | | 07/16/09 |
| GRANITE CONSTRUCTION COMPANY | 3A3001 | Sol | 80 | Road Resurfacing and Approach Slab Replacement | \$13,705,990.00 | 58 | | Y | 05/17/10 | 06/08/10 | 1,399,669 + 58 D | \$12,399,669.00 | 6.00 | | 7.40 | | 07/06/10 |
| GRANITE CONSTRUCTION COMPANY | 1E8801 | SCI | 25 & 156 | Rubberized hot mix asphalt overlay. | \$1,238,020.00 | 60 | | | 03/01/10 | 04/07/10 | | \$1,042,227.00 | | | 6.40 | | 06/24/10 |
| GRANITE CONSTRUCTION COMPANY | 3A4001 | SCI | 152 | Construct westbound Route 152 left turn pocket for San Felipe Road. | \$1,142,660.00 | 50 | 0 | | 02/22/11 | 03/15/11 | | \$916,168.50 | 8.00 | | 10.10 | | 04/07/11 |
| GRANITE CONSTRUCTION COMPANY | 2E0801 | SCI | 85 | Cold plane AC pavement and place RHMA (gap graded) surfacing. | \$2,629,462.00 | 80 | | | 02/14/11 | 03/16/11 | | \$2,216,069.00 | 8.00 | | 8.10 | | 04/22/11 |
| GRANITE CONSTRUCTION COMPANY | 3A9101 | SCI | 101 | Grind and place concrete pavement, place rubberized hot mix asphalt. | \$780,652.00 | 45 | | | 04/18/11 | 05/11/11 | | \$844,655.00 | 3.00 | | 3.20 | | 06/14/11 |
| GRANITE CONSTRUCTION COMPANY | 2E0901 | SCI | 237 | Cold plane and place bonded wearing course (gap graded). | \$2,533,782.00 | 70 | | | 04/04/11 | 05/03/11 | | \$2,526,748.50 | 8.00 | | 8.00 | | 06/09/11 |
| GRANITE CONSTRUCTION COMPANY | 0C9011 | SCI | 101 | Cold plane asphalt concrete surfacing and hot mix asphalt surfacing. | \$29,138,865.00 | 73 | | Y | 09/08/09 | 10/14/09 | 1,919,530 + 73 D | \$23,919,530.00 | 7.00 | | 7.20 | | 11/12/09 |
| GRANITE CONSTRUCTION COMPANY | | | | Total | \$53,277,675.00 | | | | | | | Total | | | | | |
| \$45,577,644.00 | | | | | | | | | | | | | | | | | |
| HALF MOON BAY GRADING AND PAVING INC | 1E5701 | SF,SM | 35 | Replace culvert and install pipeliner. | \$207,760.00 | 45 | | | 01/24/11 | 02/23/11 | | \$42,206,240.50 | | 5.00 | | 7.00 | 04/20/11 |
| HALF MOON BAY GRADING AND PAVING INC | | | | Total | \$207,760.00 | | | | | | | Total | | | | | |
| \$42,206,240.50 | | | | | | | | | | | | | | | | | |
| HARRIS ELECTRIC | 3A1101 | SM | 101 | Install standby generator. | \$213,799.00 | 90 | | | 04/06/09 | 05/06/09 | | \$144,378.53 | | 5.00 | | 5.20 | 05/20/09 |
| HARRIS ELECTRIC | 040821 | SF | 80 | Replace substation electrical gear. | \$667,000.00 | 210 | | | 05/23/11 | 06/21/11 | | \$699,500.00 | | 5.00 | | 5.00 | 08/10/11 |
| HARRIS ELECTRIC | | | | Total | \$880,799.00 | | | | | | | Total | | | | | |
| \$843,878.53 | | | | | | | | | | | | | | | | | |
| I M R CONTRACTOR CORPORATION | 3A9501 | Ala | 680 | Replace Roof at Mission Grade Weigh Station. | \$205,750.00 | 42 | | | 10/18/10 | 11/17/10 | | \$200,000.00 | | 5.00 | | 6.20 | 01/21/11 |
| I M R CONTRACTOR CORPORATION | | | | Total | \$205,750.00 | | | | | | | Total | | | | | |
| \$200,000.00 | | | | | | | | | | | | | | | | | |
| INTERNATIONAL SURFACING SYSTEMS | 1E1601 | Sol | 84 | Cold plane and place hot mix asphalt concrete (type-A). | \$666,710.00 | 40 | | | 06/28/10 | 09/21/10 | | \$665,773.00 | | 5.00 | | 5.10 | 12/13/10 |
| INTERNATIONAL SURFACING SYSTEMS | | | | Total | \$666,710.00 | | | | | | | Total | | | | | |
| \$665,773.00 | | | | | | | | | | | | | | | | | |
| INTERSTATE GRADING AND PAVING INC | 2E3701 | SM | 82 | Replace asphalt concrete surfacing. | \$522,820.00 | 30 | | | 04/11/11 | 05/04/11 | | \$422,470.00 | | 5.00 | | 5.00 | 06/09/11 |
| INTERSTATE GRADING AND PAVING INC | | | | Total | \$522,820.00 | | | | | | | Total | | | | | |
| \$422,470.00 | | | | | | | | | | | | | | | | | |
| J A GONSALVES & SON CONSTRUCTION INC | 1E2201 | Son | 1 | Replace asphalt concrete surfacing | \$417,430.00 | 45 | | | 05/26/09 | 06/23/09 | | \$369,030.00 | 4.00 | | 4.00 | | 07/20/09 |
| J A GONSALVES & SON CONSTRUCTION INC | | | | Total | \$417,430.00 | | | | | | | Total | | | | | |
| \$369,030.00 | | | | | | | | | | | | | | | | | |
| J J NGUYEN INC | 2S6201 | SM | 1 | Rock slope protection, timber check dam and erosion control. | \$280,710.00 | 315 | 250 | | 04/27/09 | 05/22/09 | | \$164,911.00 | 4.00 | | 99.10 | | 06/15/09 |
| J J NGUYEN INC | 2490A1 | Ala | 238, 880 | Perform Highway Planting and Install Irrigation System | \$1,838,333.00 | 910 | 750 | | 08/23/10 | 09/29/10 | | \$1,389,442.50 | 3.00 | | 96.50 | | 12/21/10 |
| J J NGUYEN INC | 0060C1 | CC,Sol | 680,780 | Perform Highway Planting and Install Irrigation Systems | \$1,500,862.50 | 1000 | 750 | | 10/19/09 | 11/17/09 | | \$848,677.00 | | | 0.40 | | 12/21/09 |
| J J NGUYEN INC | | | | Total | \$3,619,905.50 | | | | | | | Total | | | | | |
| \$2,403,030.50 | | | | | | | | | | | | | | | | | |
| KUDSK CONSTRUCTION INC | 3A9701 | Ala | 580 | Rebuild scale house. | \$1,083,575.00 | 150 | | | 05/26/09 | 06/24/09 | | \$698,170.00 | | 5.00 | | 0.00 | 07/09/09 |
| KUDSK CONSTRUCTION INC | | | | Total | \$1,083,575.00 | | | | | | | Total | | | | | |
| \$698,170.00 | | | | | | | | | | | | | | | | | |
| LEGG INC | 268701 | CC | 4 | Replace Concrete Pavement. | \$832,000.00 | 80 | | | 04/25/11 | 05/18/11 | | \$820,590.50 | | 5.00 | | 5.50 | 06/17/11 |
| LEGG INC | 2E2401 | Ala | 80,84,580 | Treat bridge decks with methacrylate and replace joint seals | \$258,111.40 | 60 | | | 11/14/11 | 12/13/11 | | \$256,771.79 | | 5.00 | | 6.00 | 02/01/12 |
| LEGG INC | 3S6201 | SCI | 9 | Place anchored wire mesh system and erosion control. | \$378,603.60 | 90 | | | 08/22/11 | 09/20/11 | | \$480,385.00 | | 5.00 | | 10.40 | 10/06/11 |
| LEGG INC | | | | Total | \$1,468,715.00 | | | | | | | Total | | | | | |
| \$1,557,747.29 | | | | | | | | | | | | | | | | | |
| MIDSTATE BARRIER INC | 0A7821 | SCI | Var | Terminal System End Treatment of Guardrails to be upgraded | \$1,954,055.00 | 60 | | Y | 03/29/10 | 04/27/10 | 630,000 + 60 D | \$1,630,000.00 | 7.00 | | 7.20 | | 05/25/10 |
| MIDSTATE BARRIER INC | 0A8721 | SM | 1,35,82,84,101,etc. | Upgrade the Barrier and Guardrail End Terminals | \$1,495,395.00 | 58 | | | 07/26/10 | 10/12/10 | 688,076 + 58 D | \$1,688,076.00 | 8.00 | | 8.00 | | 12/16/10 |
| MIDSTATE BARRIER INC | | | | Total | \$3,449,450.00 | | | | | | | Total | | | | | |
| \$3,318,076.00 | | | | | | | | | | | | | | | | | |
| MIKE BROWN ELECTRIC CO | 249921 | SM | 82 | MODIFY EXISTING TRAFFIC SIGNALS | \$7,908,994.00 | 260 | | | 05/17/10 | 06/22/10 | | \$4,826,858.50 | 3.00 | | 3.40 | | 07/ |

AWARDED PROJECTS IN DISTRICT 4 TO APRIL 11, 2012

| AWARDED TO | EA | CO | RTE | WORK DESCRIPTION | ENGR'S EST | WD | PE | A+B | AD | BO | A+B BID | BID AMT OR "A" AMT | U/DBE GOALS | DVBE GOALS | DBE CERT | DVBE CERT | AWARDED DATE |
|--|--------|-----------|-------------------------|--|-------------------------|------|------|-----|----------|----------|------------------|--------------------|-------------|------------|----------|-----------|-------------------------|
| M C M CONSTRUCTION INC | 0120S1 | SF | 80 | Construct bridges, roadway and install electrical system. | \$134,458,977.80 | 1390 | | | 08/11/08 | 12/15/09 | | \$80,775,457.00 | | | | | 02/04/10 |
| M C M CONSTRUCTION INC | 1706U1 | Ala | 880 | replace EXISTING BRIDGE WITH Prestressed CONCRETE and WIDEN freeway. | \$117,776,772.00 | 800 | | Y | 11/26/07 | 02/04/09 | 877,777 + 800 C | \$87,877,777.00 | | 5.00 | | 5.20 | 03/25/09 |
| M C M CONSTRUCTION INC | | | | Total | \$252,235,749.80 | | | | | | | Total | | | | | \$168,653,234.00 |
| MODERN ALLOYS INC | 0A7811 | SCI | 101,237,280 | Upgrade and replace terminal ends of barriers and guardrails. | \$1,848,060.00 | 40 | | Y | 11/30/09 | 01/27/10 | 47,919.50 + 40 C | \$1,547,919.50 | 8.00 | | 8.80 | | 02/09/10 |
| MODERN ALLOYS INC | 4A3411 | Ala | 13 | Replace Gore Signs with Overhead Signs. | \$945,930.50 | 240 | | | 11/22/10 | 12/15/10 | | \$719,787.36 | 6.00 | | 6.10 | | 01/19/11 |
| MODERN ALLOYS INC | 0A8711 | SF,SM | 1, 35, 82, 92, 101 | Upgrade Guardrail End Terminal | \$913,752.00 | 35 | 0 | Y | 06/14/10 | 07/14/10 | 12,599.00 + 35 D | \$992,599.00 | 13.00 | | 13.40 | | 10/11/10 |
| MODERN ALLOYS INC | | | | Total | \$3,707,742.50 | | | | | | | Total | | | | | \$3,260,305.86 |
| MURPHY INDUSTRIAL COATINGS INC | 2A8001 | SCI | 9, 17, 101 | Clean and paint steel girders. | \$668,850.00 | 115 | | | 03/21/11 | 04/20/11 | | \$1,093,000.00 | | 5.00 | | 5.60 | 05/24/11 |
| MURPHY INDUSTRIAL COATINGS INC | | | | Total | \$668,850.00 | | | | | | | Total | | | | | \$1,093,000.00 |
| MYERS AND SONS CONSTRUCTION LP | 1E9601 | SCI | Var | Treat bridge decks with methacrylate and replace joint seals. | \$598,095.89 | 75 | | | 12/20/10 | 01/25/11 | | \$624,127.06 | | 5.00 | | 5.80 | 03/04/11 |
| MYERS AND SONS CONSTRUCTION LP | 1E7801 | CC | 4,242,580,680 | Treat bridge decks with methacrylate and replace joint seals. | \$625,599.60 | 50 | | | 03/21/11 | 04/20/11 | | \$937,993.00 | | 5.00 | | 5.40 | 05/19/11 |
| MYERS AND SONS CONSTRUCTION LP | | | | Total | \$1,223,695.49 | | | | | | | Total | | | | | \$1,562,120.06 |
| NORCAL GENERAL CONSTRUCTION CORP | 4S6301 | Son | 1 | Slipout repair - Rock Slope Protection. | \$238,479.00 | 40 | | | 12/06/10 | 01/12/11 | | \$134,725.00 | | 5.00 | | 6.00 | 02/15/11 |
| NORCAL GENERAL CONSTRUCTION CORP | | | | Total | \$238,479.00 | | | | | | | Total | | | | | \$134,725.00 |
| NORTH BAY CONSTRUCTION INC | 1E5001 | Son | 116 | Replace asphalt concrete surfacing. | \$345,160.00 | 25 | | | 03/02/09 | 03/25/09 | | \$266,873.00 | | 5.00 | | 0.20 | 04/28/09 |
| NORTH BAY CONSTRUCTION INC | 2S3701 | Nap | 128 | Repair slide, reinforced embankment and improve drainage. | \$1,133,502.00 | 60 | | | 09/09/09 | 09/16/09 | | \$547,113.70 | 7.00 | | | | 09/30/09 |
| NORTH BAY CONSTRUCTION INC | 2S9411 | Son | 128 | Perform highway planting and construct rock slope protection. | \$864,669.00 | 1336 | 1250 | | 02/01/10 | 03/10/10 | | \$334,029.60 | 6.00 | | 3.80 | | 04/08/10 |
| NORTH BAY CONSTRUCTION INC | 3S7101 | Sol | 84 | Cold foam in-place recycling and resurface roadway with Type A HMA. | \$1,569,758.00 | 30 | | | 04/12/10 | 05/12/10 | | \$1,153,215.00 | 5.00 | | 5.30 | | 06/09/10 |
| NORTH BAY CONSTRUCTION INC | 0A18U1 | Son | 101 | Widen Hwy and Br. add HOV lanes, and install signals and lightings. | \$77,661,175.50 | 207 | 0 | Y | 06/15/09 | 10/14/09 | 56,304.30 + 207 | \$48,756,304.30 | | 1.00 | | 3.30 | 12/23/09 |
| NORTH BAY CONSTRUCTION INC | | | | Total | \$81,574,264.50 | | | | | | | Total | | | | | \$51,075,535.60 |
| O C JONES & SONS INC | 151301 | SCI | 280 | Install ramp metering systems, widen ramps. | \$3,000,000.00 | 240 | | | 12/28/09 | 01/27/10 | | \$1,528,879.50 | 9.00 | | | 14.00 | 02/17/10 |
| O C JONES & SONS INC | 1E9901 | Nap | 221 | Overlay with rubberized hot mix asphalt (gap graded). | \$1,463,380.00 | 70 | | | 05/03/10 | 05/26/10 | | \$1,319,795.00 | | | 2.60 | | 06/16/10 |
| O C JONES & SONS INC | 0A5321 | Sol | 80 | RAMP METERING AND WEIGH-IN-MOTION SYSTEM | \$5,917,916.00 | 200 | | | 05/10/10 | 06/29/10 | | \$3,896,736.00 | | | 10.20 | | 10/12/10 |
| O C JONES AND SONS INC | 0C8521 | Mm | 101 | Resurfacing pavement. | \$17,638,249.00 | 52 | 0 | Y | 10/11/10 | 11/09/10 | 282,998.00 + 52 | \$14,282,998.00 | 6.00 | | 7.80 | | 12/28/10 |
| O C JONES AND SONS INC | 1G3101 | Ala | 80 | Cold plane and overlay hot mix asphalt pavement | \$11,931,360.00 | 400 | | | 12/06/10 | 01/11/11 | | \$9,903,405.00 | 5.00 | | 7.00 | | 02/17/11 |
| O C JONES AND SONS INC | 4A4601 | Sol | 80 | Construct concrete barrier | \$1,216,687.00 | 80 | | | 04/18/11 | 05/11/11 | | \$745,861.00 | 4.00 | | | 12.47 | 06/08/11 |
| OC JONES & SONS INC | 0A8401 | CC | 4 | Widen shoulders and bridge, place HMA on roadway, and construct wall. | \$15,505,901.50 | 68 | | Y | 04/04/11 | 05/17/11 | \$19,581.00 + 68 | \$10,419,581.00 | 9.00 | | 10.10 | | 06/29/11 |
| O. C. JONES & SONS INC | 1A6201 | Son | 12,121 | Install a traffic signal & realign the Route 12 approach. | \$3,340,190.00 | 380 | 250 | | 08/15/11 | 09/13/11 | | \$2,353,759.00 | 6.00 | | 7.10 | | 10/06/11 |
| O C JONES AND SONS INC | 4A3301 | SCI | 101 | Construct auxiliary lanes & extend exist. HOV lanes in both direction. | \$53,652,096.80 | 630 | 250 | | 09/06/11 | 11/01/11 | | \$35,781,835.00 | | | 1.00 | | 11/17/11 |
| O C JONES & SONS INC | 0A5351 | Sol | 12,80 | Construct Br and RW, reconstruct weigh station and widen ramps. | \$56,452,331.90 | 420 | 250 | Y | 09/26/11 | 12/14/11 | 373,429 + 170 C | \$44,373,429.00 | 5.00 | | 5.60 | | 01/25/12 |
| O C JONES & SONS INC | 228591 | CC | 4 | Highway and 1 bridge to be widened and 4 bridges to be constructed. | \$94,586,142.80 | 810 | 60 | | 10/26/09 | 02/10/10 | | \$64,937,452.60 | 7.00 | | 7.10 | | 04/15/10 |
| O C JONES & SONS INC | | | | Total | \$264,704,255.00 | | | | | | | Total | | | | | \$189,543,731.10 |
| ODYSSEY LANDSCAPING COMPANY INC | 1123J1 | SM | 1 | POND REPAIR AND REVEGETATION | \$1,776,958.00 | 1500 | 1300 | | 10/14/08 | 02/11/09 | | \$959,000.00 | | | | | 03/09/09 |
| ODYSSEY LANDSCAPING COMPANY INC | | | | Total | \$1,776,958.00 | | | | | | | Total | | | | | \$959,000.00 |
| PACIFIC ELECTRIC CONTRACTING INC | 151361 | SCI | 17,880 | Install CCTV cameras at various ramp meter locations. | \$968,600.00 | 80 | 0 | | 11/16/09 | 12/09/09 | | \$343,294.00 | 12.00 | | 4.10 | | 01/07/10 |
| PACIFIC ELECTRIC CONTRACTING INC | 151391 | SCI | 85, 87 | Install CCTV cameras at various ramp meter locations. | \$934,850.00 | 80 | 0 | | 11/23/09 | 12/16/09 | | \$418,130.00 | 12.00 | | 7.00 | | 03/24/10 |
| PACIFIC ELECTRIC CONTRACTING INC | 151381 | SCI,SM | 280, 680 | Install CCTV cameras at various ramp meter locations. | \$1,195,375.00 | 100 | | | 11/30/09 | 01/05/10 | | \$517,146.00 | 10.00 | | 2.00 | | 01/21/10 |
| PACIFIC ELECTRIC CONTRACTING INC | | | | Total | \$2,998,825.00 | | | | | | | Total | | | | | \$1,278,570.00 |
| PARKER LANDSCAPE DEVELOPMENT INC | 0T1451 | Sol | 29,37 | Perform Highway Planting and Install Irrigation Systems. | \$1,333,692.75 | 930 | 750 | | 11/09/09 | 12/16/09 | | \$936,334.38 | | | 4.90 | | 01/14/10 |
| PARKER LANDSCAPE DEVELOPMENT, INC. | 4442A1 | Nap | 121 | Perform highway planting | \$613,211.00 | 825 | 750 | | 06/06/11 | 08/30/11 | | \$415,051.90 | | 5.00 | | 9.90 | 09/23/11 |
| PARKER LANDSCAPE DEVELOPMENT INC | | | | Total | \$1,946,903.75 | | | | | | | Total | | | | | \$1,351,386.28 |
| PAVE - TECH INC | 1E4101 | SM | 1,35,92,101,114,280 | Treat bridge decks with methacrylate and replace joint seals. | \$509,053 | 80 | | | 01/19/10 | 02/23/10 | | \$422,219.90 | | | | 25.30 | 03/10/10 |
| PAVE - TECH INC | | | | Total | \$509,053.20 | | | | | | | Total | | | | | \$422,219.90 |
| PAVEX CONSTRUCTION DIVISION | 4A3501 | SF | 280 | Widen ramp and remove concrete carrier (type K). | \$492,581 | 45 | | | 03/30/09 | 04/28/09 | | \$294,874.30 | | 5.00 | | 6.00 | 05/07/09 |
| PAVEX CONSTRUCTION DIVISION | 3S8201 | SM | 84 | CONSTRUCT RETAINING WALL AND PLACE HMA | \$736,571 | 180 | | | 10/25/10 | 11/16/10 | | \$869,203.00 | 6.00 | | 5.00 | | 01/19/11 |
| PAVEX CONSTRUCTION DIVISION | 264901 | SCI | 17 | Drainage system to be replaced and improved. | \$15,592,014 | 118 | 0 | Y | 12/27/10 | 03/09/11 | 62,374.50 + 118 | \$13,062,374.50 | 5.00 | | 5.90 | | 03/30/11 |
| PAVEX CONSTRUCTION DIVISION | 4S4301 | SM | 1 | Construct stairs, foot path, RSP, apply and establish erosion control. | \$617,725 | 810 | 750 | | 05/02/11 | 06/01/11 | | \$411,494.00 | 4.00 | | 18.00 | | 06/23/11 |
| PAVEX CONSTRUCTION DIVISION | 0C8801 | SCI | 85 | Grind and replace concrete pavement, and resurface highway. | \$10,605,761 | 50 | | Y | 10/31/11 | 12/07/11 | 56,527.00 + 50 | \$7,756,527.00 | 7.00 | | 7.20 | | 01/05/12 |
| PAVEX CONSTRUCTION DIVISION | 0C8801 | SCI | 85 | Grind and replace concrete pavement, and resurface highway. | \$10,605,761 | 50 | | Y | 10/31/11 | 12/07/11 | 56,527.00 + 50 | \$7,756,527.00 | 7.00 | | 7.20 | | 01/05/12 |
| PAVEX CONSTRUCTION DIVISION | 1E7201 | SM | 92 | Cold plane and place rubberized hot mix asphalt (gap graded). | \$3,089,005 | 80 | | | 04/05/10 | 05/05/10 | | \$3,090,439.00 | 7.00 | | 6.20 | | 06/22/10 |
| PAVEX CONSTRUCTION DIVISION | | | | Total | \$41,739,418.40 | | | | | | | Total | | | | | \$33,241,438.80 |
| PENHALL COMPANY | 0E5301 | SM | 380 | Treat bridge deck with methacrylate resin and replace joint seals. | \$1,106,213 | 130 | | | 02/17/09 | 03/17/09 | | \$727,693.00 | | 5.00 | | 36.00 | 04/20/09 |
| PENHALL COMPANY | 0E9001 | Sol,Nap | 12,29,37,80,113,505,780 | TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS | \$494,950 | 70 | | | 01/12/09 | 02/10/09 | | \$345,546.50 | | 5.00 | | 1.40 | 02/27/09 |
| PENHALL COMPANY | 0E9501 | Ala,SCI | 13, 24, 280 | TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACW JOINT SEALS | \$1,582,420 | 110 | | | 01/20/09 | 02/18/09 | | \$802,065.42 | | 5.00 | | 1.50 | 03/04/09 |
| PENHALL COMPANY | 0E7901 | Ala | 580 | TREAT BRIDGE DECK WITH METHACRYLATE, POLYESTER OVERLAY | \$1,414,919 | 160 | | | 01/12/09 | 02/11/09 | | \$870,725.50 | | 5.00 | | 1.30 | 02/27/09 |
| PENHALL COMPANY | 0E7601 | SCI | Var | TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEAL | \$1,360,266 | 170 | | | 11/17/08 | 01/07/09 | | \$865,523.90 | | 5.00 | | 1.90 | 01/21/09 |
| PENHALL COMPANY | | | | Total | \$5,958,767 | | | | | | | Total | | | | | \$3,611,554.32 |
| PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC | 0A9121 | Son | 101, 121, 128 | Upgrade traffic barrier and guard rail end terminals | \$1,779,905 | 65 | | Y | 06/29/09 | 07/28/09 | 62,415.83 + 65 C | \$1,362,415.83 | 9.00 | | 11.10 | | 08/19/09 |
| PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC | 1E4801 | SCI | 87,101,152,237,280,600 | Treat bridge deck with methacrylate and replace joint seals. | \$1,915,847 | 150 | | | 01/19/10 | 02/09/10 | | \$1,316,328.50 | | | | 14.40 | 02/24/10 |
| PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC | 0E9901 | Ala | 238 | Treat bridge decks with methacrylate and replace joint seals. | \$403,601 | 100 | | | 04/05/10 | 05/04/10 | | \$438,136.50 | | 5.00 | | 32.40 | 06/08/10 |
| PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC | 0E9601 | SF,SM,SCI | 101,280,880 | Replace deck drainage system and treat bridge deck with methacrylate. | \$229,711 | 60 | | | 05/03/10 | 05/25/10 | | \$256,067.40 | | 5.00 | | 11.10 | 06/17/10 |
| PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC | 150341 | SCI | 280 | Install ramp metering systems, widen onramps. | \$2,530,000 | 240 | | | 12/28/09 | 01/26/10 | | \$1,664,671.59 | 10.00 | | 12.50 | | 02/22/10 |
| PETERSON CHASE GENERAL ENGINEERING CONSTRUCTION INC | 1E3101 | SF | 101 | Treat bridge decks with methacrylate and replace joint seals. | \$906,588 | 105 | | | 11/07/11 | 12/07/11 | | \$1,119,896.78 | | 5.00 | | 19.00 | 03/21/12 |
| PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC | | | | Total | \$7,765,651 | | | | | | | | | | | | |

AWARDED PROJECTS IN DISTRICT 4 TO APRIL 11, 2012

| AWARDED TO | EA | CO | RTE | WORK DESCRIPTION | ENGR'S EST | WD | PE | A+B | AD | BO | A+B BID | BID AMT OR "A" AMT | UDBE GOALS | DVBE GOALS | DBE CERT | DVBE CERT | AWARDED DATE |
|---|--------|-------------------|---------------------------|--|----------------------|------|-----|-----|----------|----------|------------------|--------------------|-------------------------|------------|----------|-----------|--------------|
| R G W CONSTRUCTION INC | 171331 | Ala | 84,580 | Construct Isabel Ave/I-580 interchange. | \$46,596,172 | 350 | | Y | 01/26/09 | 06/09/09 | 68,000.20 + 350 | \$24,368,000.20 | 7.00 | | 1.70 | | 07/23/09 |
| R G W CONSTRUCTION INC | 1A9801 | SCI | 101 | Freeway to be widened and interchange to be reconstructed. | \$35,718,590 | 265 | | Y | 04/19/10 | 07/27/10 | 445,671 + 265 D | \$23,445,671.00 | 6.00 | | 6.50 | | 11/09/10 |
| R G W CONSTRUCTION INC | 272021 | SCI | 280 | Existing highway to be surfaced and bridge decks to be treated. | \$10,802,859 | 175 | 125 | Y | 04/27/09 | 06/02/09 | 575,513 + 50 D | \$7,575,513.00 | 7.00 | | 0.80 | | 06/19/09 |
| R G W CONSTRUCTION INC | 294921 | Ala | 24 | Realign westbound Route 24 to northbound Route 13 off ramp. | \$3,857,406 | 240 | 120 | | 10/19/09 | 12/01/09 | | \$2,429,933.00 | 4.00 | | 4.20 | | 12/22/09 |
| R G W CONSTRUCTION INC | | | | Total | \$96,975,027 | | | | | | | Total | \$57,819,117.20 | | | | |
| REPUBLIC INTELLIGENT TRANSPORTATION SERVICES INC | 1E6501 | Ala,CC,Mrn,Sol,So | 24,80,84,92,101,etc | Upgrade Xenon CMS to LED. | \$745,400 | 60 | | | 05/17/10 | 06/02/10 | | \$629,850.00 | | 5.00 | | 8.30 | 06/25/10 |
| REPUBLIC INTELLIGENT TRANSPORTATION SERVICES INC | 2E1701 | Ala,CC,SM | 24,80,92,680,880 | Change xenon changeable message signs to LED. | \$459,300 | 45 | | | 04/25/11 | 05/18/11 | | \$303,775.00 | | 5.00 | | 9.00 | 06/14/11 |
| REPUBLIC INTELLIGENT TRANSPORTATION SERVICES INC | | | | Total | \$1,204,700 | | | | | | | Total | \$933,625 | | | | |
| R & L BROSAMER INC | 163741 | SF | 101 | Construct tunnel, retaining walls, roadways, bridge and substation. | \$98,396,941 | 605 | | | 12/28/09 | 02/26/10 | | \$57,712,535.00 | 5.00 | | 6.40 | | 03/23/10 |
| R & L BROSAMER INC | 2285C1 | CC | 4 | Highway widening and reconstruct Somersville Interchange. | \$47,980,087 | 550 | | | 07/19/10 | 10/05/10 | | \$35,727,083.49 | 9.00 | | 9.90 | | 12/23/10 |
| R & L BROSAMER INC | | | | Total | \$146,377,028 | | | | | | | Total | \$93,439,618 | | | | |
| R M HARRIS COMPANY INC | 2A5431 | SM | 280 | Construct retaining wall and ADA compliant sidewalk. | \$970,300 | 120 | | | 06/21/10 | 07/20/10 | | \$415,168.12 | 8.00 | | 1.90 | | 11/19/10 |
| R M HARRIS COMPANY INC | | | | Total | \$970,300 | | | | | | | Total | \$415,168 | | | | |
| ROADWAY ENGINEERING WORKS INC | 3A5501 | Ala | 880 | Replace SB CMS Signs, lighting, roof @ office building. | \$855,000 | 125 | | | 05/02/11 | 06/01/11 | | \$552,197.50 | | 5.00 | | 8.10 | 06/23/11 |
| ROADWAY ENGINEERING WORKS INC | | | | Total | \$855,000 | | | | | | | Total | \$552,198 | | | | |
| ROYAL ELECTRIC COMPANY | 151371 | SCI | 101, 237 | Install CCTV cameras at various ramp metered locations. | \$1,527,450 | 125 | | | 10/26/09 | 12/01/09 | | \$784,900.00 | 7.00 | | 7.10 | | 01/04/10 |
| ROYAL ELECTRIC COMPANY | | | | Total | \$1,527,450 | | | | | | | Total | \$784,900.00 | | | | |
| SAUSAL CORPORATION | 14061 | Ala | 80 | Construct Tow Service Building, Fuel Station, and Parking Lot | \$7,173,392 | 350 | | | 12/14/09 | 01/26/10 | | \$5,321,695.94 | | | 0.00 | | 02/11/10 |
| SAUSAL CORPORATION | | | | Total | \$7,173,392 | | | | | | | Total | \$5,321,695.94 | | | | |
| SGC CONSTRUCTION | 4A4501 | Sol | 80 | Replace weigh scales. | \$644,000 | 140 | | | 06/08/09 | 07/14/09 | | \$299,510.00 | | 5.00 | | 16.10 | 08/04/09 |
| SGC CONSTRUCTION | | | | Total | \$644,000 | | | | | | | Total | \$299,510.00 | | | | |
| SHIMMICK CONSTRUCTION COMPANY INC | 1A5221 | SM,Ala | 84 | Seismic retrofit of Dumbarton bridge and construction of pump plant. | \$73,293,901 | 460 | | Y | 03/15/10 | 06/15/10 | 76,235.72 + 460 | \$46,576,235.72 | | | 1.10 | | 08/06/10 |
| SHIMMICK CONSTRUCTION COMPANY INC | 2G6701 | SM | 92 | Replace Two Bridge Spans | \$6,565,773 | 170 | | | 01/23/12 | 02/22/12 | | \$2,996,704.00 | | | 5.00 | | 03/12/12 |
| SHIMMICK CONSTRUCTION COMPANY INC | | | | Total | \$79,859,674 | | | | | | | Total | \$49,572,939.72 | | | | |
| SOIL ENGINEERING CONSTRUCTION INC | 3S6601 | SM | 35 | Repair drainage systems. | \$300,539 | 60 | | | 03/25/09 | 04/02/09 | | \$396,119.00 | | | | | 05/14/09 |
| SOIL ENGINEERING CONSTRUCTION INC | | | | Total | \$300,539 | | | | | | | Total | \$396,119.00 | | | | |
| STATEWIDE SAFETY | 1A5001 | SF,SM | 35, 80, 92, 101, 280, 380 | Upgrade Existing Attenuators | \$1,410,450 | 60 | | | 06/01/09 | 06/30/09 | | \$673,823.00 | 5.00 | | 0.09 | | 07/23/09 |
| STATEWIDE SAFETY | | | | Total | \$1,410,450 | | | | | | | Total | \$673,823.00 | | | | |
| STEINY AND COMPANY INC | 150471 | SM | 280 | Install traffic management system elements. | \$1,600,000 | 250 | | | 07/27/09 | 08/26/09 | | \$918,172.40 | 4.00 | | 4.50 | | 09/08/09 |
| STEINY AND COMPANY INC | | | | Total | \$1,600,000 | | | | | | | Total | \$918,172.40 | | | | |
| ST FRANCIS ELECTRIC INC | 1513C1 | Ala | 580, 880 | Install CCTV cameras at various ramp meter locations. | \$2,001,800 | 180 | | | 12/07/09 | 01/20/10 | | \$1,028,486.00 | 11.00 | | 25.00 | | 02/02/10 |
| ST FRANCIS ELECTRIC INC | | | | Total | \$2,001,800 | | | | | | | Total | \$1,028,486.00 | | | | |
| STERND AHL ENTERPRISES INC | 3A0701 | SCI | 9 | Install centerline rumble strip. | \$430,445 | 30 | | | 10/14/08 | 12/09/08 | | \$231,030.00 | | 5.00 | | 8.60 | 01/02/09 |
| STERND AHL ENTERPRISES INC | | | | Total | \$430,445 | | | | | | | Total | \$231,030.00 | | | | |
| STOLOSKI & GONZALEZ INC | 4S1301 | SM | 84 | Storm Water Damage Repair | \$912,501 | 120 | | | 05/19/11 | 06/01/11 | | \$1,001,525.00 | 4.00 | | 7.00 | | 06/21/11 |
| STOLOSKI & GONZALEZ INC | | | | Total | \$912,501 | | | | | | | Total | \$1,001,525.00 | | | | |
| SUAREZ & MUNOZ CONSTRUCTION INC | 448831 | SCI | 152 | PERFORM HIGHWAY PLANTING AND INSTALL IRRIGATION SYSTEM | \$822,433 | 870 | 750 | | 10/24/11 | 11/29/11 | | \$637,889.90 | 9.00 | | 9.30 | | 12/14/11 |
| SUAREZ & MUNOZ CONSTRUCTION INC | | | | Total | \$822,433 | | | | | | | Total | \$637,889.90 | | | | |
| SYNERGY PROJECT MANAGEMENT INC | 2E2201 | SF | 35 | Bonded wearing course overlay. | \$1,275,030 | 50 | | | 10/10/11 | 11/01/11 | | \$1,000,012.95 | | 3.00 | | 3.00 | 11/28/11 |
| SYNERGY PROJECT MANAGEMENT INC | | | | Total | \$1,275,030 | | | | | | | Total | \$1,000,012.95 | | | | |
| TABER CONSTRUCTION | 1A4601 | Ala,CC | 24,260 | Upgrade existing ventilation fan motors and control systems. | \$3,162,000 | 200 | | | 12/29/08 | 02/03/09 | | \$2,550,100.00 | | 5.00 | | 4.76 | 02/27/09 |
| TABER CONSTRUCTION INC | | | | Total | \$3,162,000 | | | | | | | Total | \$2,550,100.00 | | | | |
| TEAM GHILOTTI INC | 4S0001 | Mrn | 101 | PLACE ROCK SLOPE PROTECTION | \$201,810 | 20 | | | 03/22/10 | 04/21/10 | | \$114,655.00 | | | 3.17 | | 05/12/10 |
| TEAM GHILOTTI INC | 3S8411 | Son | 1 | CONSTRUCT SOLDIER PILE RETAINING WALL AND WIDENING ROADWAY | \$696,817 | 60 | | | 09/20/10 | 10/20/10 | | \$499,402.50 | 6.00 | | 6.20 | | 12/21/10 |
| TEAM GHILOTTI INC | 2A9201 | Son | 116 | Install traffic signal and widen shoulder at intersection. | \$812,946 | 90 | | | 09/07/10 | 09/29/10 | | \$613,224.00 | 8.00 | | 8.10 | | 02/07/11 |
| TEAM GHILOTTI INC | 2E1201 | Mrn | 1 | Rubberized warm mix asphalt (gap graded) overlay. | \$1,014,980 | 50 | | | 04/18/11 | 05/10/11 | | \$841,870.00 | 5.00 | | 6.30 | | 06/20/11 |
| TEAM GHILOTTI INC | 1E7701 | Mrn | 1 | Replace Asphalt Concrete surfacing. | \$497,928 | 30 | | | 05/17/10 | 06/02/10 | | \$435,740.00 | | | 5.10 | | 06/24/10 |
| TEAM GHILOTTI INC | | | | Total | \$3,224,481 | | | | | | | Total | \$2,504,891.50 | | | | |
| TERNO INC | 2A8901 | CC | 80 | Traffic signals to be installed. | \$607,000 | 260 | 180 | | 02/23/09 | 03/24/09 | | \$416,355.00 | | 5.00 | | 9.70 | 04/15/09 |
| TERNO INC | | | | Total | \$607,000 | | | | | | | Total | \$416,355 | | | | |
| TOM MAYO CONSTRUCTION INC | 2E5201 | Sol | 220 | Cold plane asphalt concrete pavement and place HMA (A). | \$608,245 | 30 | | | 02/27/12 | 03/21/12 | | \$559,835.00 | | 5.00 | | 5.10 | 04/06/12 |
| TOM MAYO CONSTRUCTION INC | | | | Total | \$608,245 | | | | | | | Total | \$559,835 | | | | |
| TOP GRADE CONSTRUCTION INC | 2A0501 | SCI | 152 | Left Turn Pocket to be constructed with Hot Mix Asphalt | \$1,117,258 | 100 | 0 | | 08/24/09 | 12/16/09 | | \$812,896.00 | 8.00 | | 5.10 | | 01/07/10 |
| TOP GRADE CONSTRUCTION INC | 4C15U1 | Sol | 80 | Crack seal and overlay on the mainline with shoulder backing. | \$22,042,085 | 120 | | | 01/12/09 | 04/14/09 | | \$13,359,459.80 | 6.00 | | 1.22 | | 04/21/09 |
| TOP GRADE CONSTRUCTION INC | 153401 | SM | 280 | Install ramp metering systems and widen ramp. | \$3,647,868 | 245 | | | 01/04/10 | 02/02/10 | | \$2,122,625.00 | 9.00 | | 10.40 | | 02/22/10 |
| TOP GRADE CONSTRUCTION INC | 4C3401 | SCI | 880 | Cold plane AC pavement and replace AC surfacing. | \$846,050 | 40 | | | 03/30/09 | 04/29/09 | | \$594,090.00 | | 5.00 | | 2.10 | 05/14/09 |
| TOP GRADE CONSTRUCTION INC | 447901 | Ala | 238 | Roadway to be rehabilitated and signal and lighting to be installed. | \$16,809,030 | 410 | | | 04/12/10 | 06/02/10 | | \$11,898,075.70 | 5.00 | | 5.50 | | 07/07/10 |
| TOP GRADE CONSTRUCTION INC | 253781 | SCI,Ala | 680 | Crack and Seal PCC Pmnt, Widen Bridges and Roadway, Ret. Wall and TOS. | \$46,525,720 | 920 | | Y | 09/29/08 | 12/16/08 | 11,648.90 + 92 | \$26,111,648.90 | 5.00 | 5.00 | | 3.30 | 04/07/09 |
| TOP GRADE CONSTRUCTION INC | 2A2601 | SCI | 152 | Realign roadway and signalize intersection. | \$2,550,000 | 90 | | | 12/27/11 | 01/25/12 | | \$2,028,740.00 | 11.00 | | 11.70 | | 03/14/12 |
| TOP GRADE CONSTRUCTION INC | | | | Total | \$93,538,011 | | | | | | | Total | \$56,927,535.40 | | | | |
| TRUESDELL CORPORATION OF CALIFORNIA INC | 1E4201 | SM | 280,380 | Treat bridge decks with methacrylate and replace joint seals. | \$334,778 | 45 | | | 10/19/09 | 11/17/09 | | \$208,208.00 | | | 0.20 | | 12/15/09 |
| TRUESDELL CORPORATION OF CALIFORNIA INC | 1E9501 | Ala | VAR | Treat bridge decks with methacrylate and replace joint seals. | \$1,006,158 | 105 | | | 12/13/10 | 01/12/11 | | \$938,938.00 | | | 5.00 | | 02/16/11 |
| TRUESDELL CORPORATION OF CALIFORNIA INC | 1E0201 | SM,SF | 1,280 | Treat bridge decks with methacrylate and replace joint seals. | \$238,401 | 60 | | | 03/22/10 | 04/21/10 | | \$198,198.00 | | | 6.00 | | 05/20/10 |
| TRUESDELL CORPORATION OF CALIFORNIA INC | | | | Total | \$1,579,337 | | | | | | | Total | \$1,345,344.00 | | | | |
| THUNDER MOUNTAIN ENTERPRISES INC | 3S6121 | Nap | 128 | Construct three drainage systems. | \$104,665 | 20 | | | 12/29/08 | 01/28/09 | | \$57,616.72 | | 5.00 | | 6.56 | 02/13/09 |
| THUNDER MOUNTAIN ENTERPRISES INC | | | | Total | \$104,665 | | | | | | | Total | \$57,616.72 | | | | |
| TUTOR - SALIBA CORPORATION | 294911 | CC,Ala | 24 | Construct a 4th Caldecott tunnel and building. | \$274,668,906 | 1105 | 875 | Y | 05/18/09 | 09/29/09 | 806,175 + 1, 105 | \$214,806,175.00 | 3.00 | | 2.90 | | 11/10/09 |
| TUTOR - SALIBA CORPORATION | | | | Total | \$274,668,906 | | | | | | | Total | \$214,806,175.00 | | | | |
| VALENTINE CORPORATION | 3S5801 | Mrn | 37 | Construct retaining wall. | \$494,228 | 45 | | | | | | | | | | | |

AWARDED PROJECTS IN DISTRICT 4 TO APRIL 11, 2012

| AWARDED TO | EA | CO | RTE | WORK DESCRIPTION | ENGR'S EST | WD | PE | A+B | AD | BO | A+B BID | BID AMT OR "A" AMT | U/DBE GOALS | DVBE GOALS | DBE CERT | DVBE CERT | AWARDED DATE |
|--|---|-----|-----|--|------------------------|-----|-----|-----|----------|----------|---------|-----------------------|---------------------------|------------|----------|-----------|--------------|
| VIKING CONSTRUCTION COMPANY INC | 4A8701 | Son | 128 | Replace existing bridges. | \$6,166,124 | 260 | | | 06/15/09 | 08/12/09 | | \$5,033,181.00 | 7.00 | | 7.10 | | 09/09/09 |
| VIKING CONSTRUCTION COMPANY INC | 3A9801 | SCI | 101 | Replace bridge railing. | \$707,753 | 65 | | | 04/11/11 | 05/03/11 | | \$1,221,904.00 | | 5.00 | | 5.00 | 07/01/11 |
| VIKING CONSTRUCTION COMPANY INC | | | | Total | \$6,873,876 | | | | | | | \$6,255,085.00 | | | | | |
| W BRADLEY ELECTRIC INC | 1A4301 | SF | 35 | Install traffic signals and modify the intersection. | \$300,000 | 120 | | | 05/04/09 | 05/26/09 | | \$213,429.00 | 6.00 | | 4.50 | | 06/29/09 |
| W BRADLEY ELECTRIC INC | | | | Total | \$300,000 | | | | | | | \$213,429.00 | | | | | |
| WATKIN & BORTOLUSSI INC | 0A2711 | SCI | 87 | Highway Planting | \$1,022,896 | 875 | 750 | | 11/10/08 | 12/16/08 | | \$571,154.00 | | | | | 01/30/09 |
| WATKIN & BORTOLUSSI INC | 0G0001 | Sol | 37 | Roadside Enhancement - Planting the viewing area. | \$211,307 | 870 | 750 | | 04/13/09 | 05/12/09 | | \$132,200.00 | | 5.00 | | 5.50 | 06/01/09 |
| WEST BAY BUILDERS INC | 299001 | Sol | 80 | Rehabilitate safety roadside rest area. | \$4,958,581 | 550 | 250 | | 06/01/09 | 07/21/09 | | \$3,078,860.00 | 6.00 | | | | 08/11/09 |
| WEST BAY BUILDERS INC | | | | Total | \$4,958,581 | | | | | | | \$3,078,860.00 | | | | | |
| WINDSOR FUEL CO | 1E2901 | Nap | 121 | Place rubberized bonded wearing course (gap graded) | \$1,118,878 | 40 | | | 05/03/10 | 05/25/10 | | \$1,188,281.00 | | | 1.00 | | 06/22/10 |
| WINDSOR FUEL CO | 1E8901 | Son | 116 | Place bonded wearing course. | \$1,403,470 | 60 | | | 12/27/10 | 01/26/11 | | \$1,223,000.00 | | | 0.00 | | 03/08/11 |
| WINDSOR FUEL COMPANY | 2E1001 | Nap | 128 | Bonded wearing course overlay. | \$1,664,030 | 50 | | | 03/28/11 | 04/26/11 | | \$1,779,779.00 | 7.00 | | 11.00 | | 06/03/11 |
| WINDSOR FUEL CO | 1E6001 | Mm | 1 | Bonded wearing course overlay. | \$2,773,417 | 70 | | | 04/05/10 | 05/04/10 | | \$2,197,755.33 | 7.00 | | 7.10 | | 06/16/10 |
| WINDSOR FUEL CO | | | | Total | \$6,959,794 | | | | | | | \$6,388,815.33 | | | | | |
| | | | | Grand Total | \$2,606,524,102 | | | | | | | Grand Total | \$1,866,597,349.52 | | | | |
| KEY: NEXT PAGE | | | | | | | | | | | | | | | | | |
| KEY: | | | | | | | | | | | | | | | | | |
| EA | Expenditure Authorization (Project's Contract Number) | | | | | | | | | | | | | | | | |
| RTE | State Route Project is Located On | | | | | | | | | | | | | | | | |
| CO | County in Which Project is Located | | | | | | | | | | | | | | | | |
| ENGRS EST | State's Engineer's Estimate of the Cost of Construction | | | | | | | | | | | | | | | | |
| WD | The Number of Working Days for the Contract (Including Plant Establishment Days, if Applicable) | | | | | | | | | | | | | | | | |
| PE | Number of Working Days for Plant Establishment | | | | | | | | | | | | | | | | |
| A+B | A "Y" in this Column Indicates Project Working Days ("B" portion) Subject to Bidding (In Addition to Project Cost ("A" portion)). When Subject to Y Bidding, the "WD" Above are Maximum Number of Working Days Biddable | | | | | | | | | | | | | | | | |
| AD | Date Project was Advertised | | | | | | | | | | | | | | | | |
| BO | Scheduled Bid Opening Date | | | | | | | | | | | | | | | | |
| A+B BID | The Low Bidder's "A" (Cost of Construction) and "B" Values (Number of Working Days - Primary Construction Only, Excluding Plant Establishment Days) | | | | | | | | | | | | | | | | |
| * | * next to the number in the "DBE Cert" field designates that the number represents a submitted utilization under the race neutral program - not an actual commitment | | | | | | | | | | | | | | | | |
| Bid AMT OR "A" AMT | Dollar Value of Low Bid; for Y Projects this is Only the "A" Portion (Cost of Construction) of the Y Bid | | | | | | | | | | | | | | | | |
| DBE GOALS | Disadvantaged Business Enterprise Goals Set for Project Expressed as a Percentage of Bid Amount | | | | | | | | | | | | | | | | |
| DVBE GOALS | Disabled Veteran Business Enterprise Goals Set for Project Expressed as a Percentage of Bid Amount | | | | | | | | | | | | | | | | |
| DBE CERT % | Percentage of DBE GOALS Certified By Caltrans HQ Awards Unit to Be Credited to Low Bidder | | | | | | | | | | | | | | | | |
| DVBE CERT % | Percentage of DVBE GOALS Certified By Caltrans HQ Awards Unit to Be Credited to Low Bidder | | | | | | | | | | | | | | | | |
| AWARDED DATE | Date Project was Awarded to Low Bidder | | | | | | | | | | | | | | | | |