
FORECAST OF UPCOMING CONSTRUCTION PROJECTS IN DISTRICT 4 AS OF March 11, 2011

EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B RTL AD BO UDBE 
GOALS

DVBE 
GOAL

2E3201 SCl 237 Replace asphalt concrete surfacing. $580,000.00 35 02/28/2011 04/04/2011 05/10/2011
0G9601 Ala 238 Install traffic signal and construct bus concrete pads $333,000.00 90 02/25/2011 04/04/2011 05/04/2011 5.00
1E7901 CC 680 Place polyester concrete and treat bridge deck with methacrylate. $640,000.00 35 02/09/2011 03/21/2011 05/04/2011 5.00
2E0401 Sol 113 Cold plane asphalt concrete pavement and place HMA (Type A). $560,000.00 30 02/24/2011 03/28/2011 05/04/2011 5.00
1E7501 Ala 880, 980 Treat bridge with methacrylate and replace joint seal assemblies. $480,000.00 50 02/16/2011 03/28/2011 05/03/2011 5.00
2E1301 Nap 29 Cold plane pavement and place rubberized hot mix asphalt. $930,000.00 30 02/24/2011 03/28/2011 05/03/2011 5.00
1E4001 Nap,Sol 29, 128 Place polyester concrete and treat bridge deck with methacrylate. $600,000.00 105 12/16/2010 03/21/2011 04/27/2011 5.00
264061 Mrn 101 Construct HOV Lanes and Widen Bridge $31,000,000.00 300 Y 10/05/2010 02/28/2011 04/26/2011
2E1001 Nap 128 Bonded wearing course overlay. $1,670,000.00 50 02/28/2011 03/28/2011 04/26/2011 7.00
1E7801 CC 4,242,580,680 Treat bridge decks with methacrylate and replace joint seals. $630,000.00 50 02/01/2011 03/21/2011 04/20/2011 5.00
2A8001 SCl 9, 17, 101 Clean and paint steel girders. $670,000.00 115 11/19/2010 03/21/2011 04/20/2011 5.00
4S5401 Mrn 1 Drainage system rehabilitation $2,050,000.00 100 12/14/2010 03/14/2011 04/20/2011 6.00
0A1841 Son 101 Widen roadway and bridge. $17,000,000.00 575 250 Y 08/19/2010 02/28/2011 04/19/2011
235631 SM 101 Widen roadway and bridge and replace pedestrian overcrossing. $24,300,000.00 518 250 Y 08/12/2010 02/22/2011 04/13/2011
2E3101 SCl 130 Replace asphalt concrete surfacing. $580,000.00 30 01/25/2011 03/07/2011 04/13/2011 5.00
1A7701 SM 280 Seismic restoration $6,500,000.00 155 01/27/2011 03/07/2011 04/12/2011 5.00
2E1101 Nap 29 Cold plane and place rubberized hot mix asphalt (gap graded). $1,150,000.00 50 01/20/2011 03/14/2011 04/12/2011 4.00
2E0801 SCl 85 Cold plane AC pavement and place RHMA (gap graded) surfacing. $2,630,000.00 80 10/29/2010 02/14/2011 03/16/2011 8.00
3A4001 SCl 152 Construct westbound Route 152 left turn pocket for San Felipe Road. $1,138,000.00 50 0 05/18/2010 02/22/2011 03/15/2011 8.00

5.00

TOTAL $93,441,000

EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B RTL AD BO DAYS BID LOW BID LOW BIDDER UDBE 
GOALS

DVBE 
GOALS

UDBE 
CERT

DVBE 
CERT

1E5701 SF,SM 35 Replace culvert and install pipeliner. $207,760 45 11/04/10 01/24/11 02/23/11 $140,270.81 HALF MOON BAY GRADING & PAVING INC                                                                                         5.00
1E6601 Sol,SM,SCl 780, 101 Replace reinforced concrete railing and metal fence posts and fencing. $727,249 105 11/10/10 01/10/11 02/16/11 $852,747.50 AMERICAN CIVIL CONTRUCTORS  WEST COAST INC                                                                              5.00
1E9801 CC 242 Cold plane and place hot mix asphalt. $618,130 50 11/29/10 01/03/11 02/09/11 $465,153.80 BAY CITIES PAVING & GRADING INC                                                                                         5.00
1E8401 SCl 237, 680 Treat bridge deck with methacrylate and place polyester concrete. $389,166 45 10/28/10 12/27/10 02/01/11 $395,569.72 AMLAND CORPORATION                                                                                                         5.00 6.20
264901 SCl 17 Drainage system to be replaced and improved. $16,000,000 320 0 Y 09/15/10 12/27/10 03/09/11 118 DAYS $13,062,374.50  PAVEX CONSTRUCTION DIVISION 5.00

TOTAL $17,942,306 TOTAL $14,916,116.33

EA APPARENT LOW BIDDER APPARENT LOW BIDDER'S LISTED SUBS AT TIME OF BID
1E5701 HALF MOON BAY GRADING & PAVING INC                                                           SUPERIOR HYDRO SEEDING INC,THOMAS & PRATT HIGHWAY SPECIALTY SERVICES.
1E6601 AMERICAN CIVIL CONTRUCTORS  WEST COAST INC                                         WEST COAST INC,AMERICAN CIVIL CONTRUCTORS,BAILEY FENCE CO,CAMPANELLA CORP,CC MYERS INC,HARRIS SALINAS REBAR �JEFFCO PAINTING,MIKE BROWN ELECTRIC,TITAN DVBE.
1E9801 BAY CITIES PAVING & GRADING INC                                                                      CENTRAL STRIPING,COLUMBIA ELECTRIC,DELTA GRINDING CO.
1E8401 AMLAND CORPORATION                                                                                             ROBERT PENNY,SCI PAVEMENT.
264901  PAVEX CONSTRUCTION DIVISION ATEK FENCE CO,CARTER'S TRUCKING,DEKAY DEMOLITION,JORDAN & GRAPH,LINEAR OPTIONS,PACIFIC BORING,SOUTHWEST PIPELINE & TRENCHLESS,TOURE ASSOCIATES,VANGUARD CONSTRUCTION.

EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B RTL AD BO DAYS BID AWARD 
AMOUNT

AWARDED TO UDBE 
GOALS

DVBE 
GOAL

UDBE 
CERT

DVBE 
CERT

AWARD
ED 

PROJECTS AWARDED (SINCE FORECAST SPREADSHEET DATED February 11, 2011)
1E8901 Son 116 Place bonded wearing course. $1,403,470 60.00 09/29/10 12/27/10 01/26/11 $1,223,000.00 WINDSOR FUEL CO                                                                                                            0.00 03/08/11
1E4501 SM 280 Treat bridge deck with methacrylate and replace joint seals. $853,772 80.00 10/28/10 01/10/11 02/09/11 $958,600.00 VICTORY ENGINEERS INC                                                                                                      5.00 5.30 03/07/11
0E9701 Ala,CC,SM,SC Var Treat bridge decks with methacrylate and replace joint seals. $1,364,385 120.00 10/14/10 01/03/11 02/02/11 $1,561,845.00 CALIFORNIA ENGINEERING CONTRACTORS INC                                                                             0.00 03/07/11
1E9601 SCl Var Treat bridge decks with methacrylate and replace joint seals. $598,096 75.00 09/16/10 12/20/10 01/25/11 $624,127.06 MYERS AND SONS CONSTRUCTION LP                                                                                             5.00 5.80 03/04/11
1E0901 SCl 17 Place asphalt concrete surfacing and replace PCC pavement. $3,690,258 110.00 07/29/10 12/27/10 02/08/11 $3,592,479.70 BAY CITIES PAVING & GRADING,   INC                                                                                         5.00 8.80 03/03/11
1E8501 SCl 101, 130, 237 Treat bridge decks with methacrylate and replace joint seals. $504,490 50.00 09/16/10 12/13/10 01/11/11 $482,225.40 AMLAND  CORP                                                                                                               5.00 9.10 02/18/11
1G3101 Ala 80 Cold plane and overlay hot mix asphalt pavement $11,931,360 400.00 07/29/10 12/06/10 01/11/11 $9,903,405.00 O C JONES AND SONS INC                                                                                                     5.00 7.00 02/17/11
1E9501 Ala VAR Treat bridge decks with methacrylate and replace joint seals. $1,006,158 105.00 09/16/10 12/13/10 01/12/11 $938,938.00 TRUESDELL CORPORATION OF CALIFORNIA INC                                                                              5.00 02/16/11
4S6301 Son 1 Slipout repair - Rock Slope Protection. $238,479 40.00 09/28/10 12/06/10 01/12/11 $134,725.00 NORCAL GENERAL CONSTRUCTION CORP                                                                                        5.00 6.00 02/15/11
4C1401 Nap 29 Cold plane and place rubberized hot mix asphalt (gap graded). $5,502,318 110.00 08/03/10 12/06/10 01/12/11 $5,009,299.00 MCK SERVICES INC                                                                                                           5.00 5.20 02/15/11

TOTAL $27,092,786 TOTAL $24,428,644

ADVERTISED AND UPCOMING PROJECTS 

PROJECTS BID OPENED / CURRENTLY AWAITING AWARD
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FORECAST OF UPCOMING CONSTRUCTION PROJECTS IN DISTRICT 4 AS OF March 11, 2011

EA AWARDED TO APPARENT LOW BIDDER'S LISTED SUBS AT TIME OF BID
1E8901 WINDSOR FUEL CO                                                                                                       AC DIKE CO,LINEAR OPTIONS.
1E4501 VICTORY ENGINEERS INC                                                                                           CENTRAL STRIPING,FAR WEST.
0E9701 CALIFORNIA ENGINEERING CONTRACTORS INC                                                 CALIFORNIA ENGINEERING,CONTRACTORS INC,CAMBLIN STEEL,DELSECO DIAMOND CORE,LINEAR OPTIONS.
1E9601 MYERS AND SONS CONSTRUCTION LP                                                                   ABSL CONSTRUCTION,CENTRAL STRIPING SERVICES,FARWEST SAFETY,HARRIS SALINAS REBAR,T AND G CONSTRUCTION.
1E0901 BAY CITIES PAVING & GRADING,   INC                                                                   CAMROCK CO,LINEAR OPTIONS,MIKE BROWN ELECTRIC.
1E8501 AMLAND  CORP                                                                                                               ASHBAUTH CONSULTING INC, CENTRAL STRIPING SERVICES INC.
1G3101 O C JONES AND SONS INC                                                                                           COLUMBIA ELECTRIC,TRAFFIC SOLUTIONS INC.
1E9501 TRUESDELL CORPORATION OF CALIFORNIA INC                                                A B S L CONSTRUCTION,MANERI TRAFFIC CONTROL,TRAFFIC SOLUTIONS INC,O C JONES AND SONS INC.
4S6301 NORCAL GENERAL CONSTRUCTION CORP                                                            APPLY A LINE INC, GENI.
4C1401 MCK SERVICES INC                                                                                                       AC CURBS INC,APEX FENCE,FORCE TRAFFIC CONTROL,GREEN VISTA LANDSCAPE LINEAR OPTIONSX2 items, TELFER OILRUBBERIZED CRACKFILLER SEALANT INC.

Information also available at: http://www.dot.ca.gov/hq/esc/oe/bidsopened.html

EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B RTL CTC Vote 
Date

UDBE 
GOALS

DVBE 
GOAL

UDBE 
CERT

DVBE 
CERT

AWARD
ED 

PROJECTS READY TO LIST BUT NOT FUNDED YET

3A5501 Ala 880 REPLACE SB CMS SIGNS, LIGHTING, ROOF @ OFFICE BUILDING. $860,000 125 02/08/11 03/24/11
4A4601 Sol 80 Construct concrete barrier $1,220,000 80 02/07/11 03/24/11
4A9201 SM 82,101 Install traffic operation system infrastructure. $8,949,000 240 01/26/11 TBD
0A8401 CC 4 Widen shoulders and bridge, place HMA on roadway, and construct wall. $15,700,000 353 Y 01/14/11 08/12/10
264141, Nap,Sol 12 Widen Route 12 from a two-lane to a four-lane conventional highway $47,000,000 700 250 12/01/10 TBD
264131 Nap 12 Widening highway to 4 Lanes and constructing Retaining Walls. $26,000,000 470 250 11/19/10 TBD
4442A1 Nap 121 Perform highway planting $620,000 825 750 11/10/10 TBD

TOTAL Estimated Cost $100,349,000

EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B
PROJECTS UNDER SACRAMENTO OFFICE ENGINEER REVIEW (NOT RTL YET)

0A5351 Sol 12, 80 Reconstruct weigh station and ramps, and construct retaining walls. $58,000,000 758 248 Y
297611 Ala 84 Widening of Highway 84 from 2 lanes & 4 lanes to 4 lanes & 6 lanes. $28,300,000 700 250 Y
298301 SCl 880 Widen I-880 by providing one  HOV lane in each direction $44,000,000 795 250 Y
4A07U1 Ala 580 Const truck climbing lane, ret. walls, and rehab traveled way. $59,000,000 500 Y
4A3301 SCl 101 Construct auxiliary lanes & extend exist. HOV lanes in all direction. $54,000,000 630 250 Y
014071 Ala 80 Replacement Highway Planting $818,000 870 750
040821 SF 80 Replace substation electrical gear. $668,000 60
1A6201 Son 12 & 121 Install a traffic signal & realign the Route 12 approach. $2,670,000 380 250
264041 Son 101 Construct bridge, retaining walls, ramps, sewer and water lines. $10,900,000 500
2642A1 SM 101 ESTABLISH EXISTING HIGHWAY PLANTING AND IRRIGATION SYSTEMS $140,000 500 0
2708U1 SM 92,280 Replacement planting $1,531,000 875 750
2A2601 SCl 152 Realign roadway and signalize intersection. $2,350,000 90
2E1701 Ala,CC,SM 24,80,92,680,880 Change xenon changeable message signs to LED. $460,000 45
3A0901 Ala,CC,SM Var REPLACE UNDERGROUND STORAGE TANKS. $1,900,000 300
3A5301 Ala 580 Remove AC & PCC pavement, place HMA & PCC pavement, add parking area. $1,075,000 80
3S6201 SCl 9 Slope protection. $380,000 90
3S7511 Son 1 Replace existing culvert by pipe ramming. $1,390,000 60 0
4S5501 Mrn 101 Replace fill with lightweight fill encapsulated in geomembrane fabric. $1,890,000 30

TOTAL Estimated Cost $269,472,000 NG No Goals
* % Goal submitted by Low Bidder, not certified by State yet
** % Goal not available at this time
** % Goal not available at this time

AWARDED Date Project was Awarded to Low Bidder

AW
AR

D
ED

NOTE: BID INFORMATION CAN BE OBTAINED AT THE FOLLOWING WEBSITE:  

http://www.dot.ca.gov/hq/esc/oe/awards/bidsum_html/
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COMMENTS
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AWARDED PROJECTS IN DISTRICT 4 TO March 11, 2011

AWARDED TO EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B AD BO A+B BID BID AMT OR "A" AMT U/DBE 
GOALS DVBE GOALS DBE CERT DVBE CERT AWARDED DATE

A I S CONSTRUCTION COMPANY                                                       3S6721 SM 84 Storm damage repair and place Anchored Wire Mesh at various locations. $450,886.00 50 06/15/09 07/01/09 $348,583.55 7.00 12.80 07/20/09

A I S CONSTRUCTION COMPANY                                                                                                 Total $450,886.00 Total $348,583.55

AMERICAN CIVIL CONSTRUCTORS WEST COAST INC                    0E7201 SCl 101 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $1,305,333.95 56 01/20/09 02/25/09 $954,573.25 5.00 0.07 03/13/09

AMERICAN CIVIL CONSTRUCTORS WEST COAST INC                    2A1401 SF 80, 101 Replace drainage systems, bearings, and joint seals and treat deck. $6,814,831.50 610 05/17/10 06/22/10 $5,006,108.50 8.00 0.09 10/11/10

AMERICAN CIVIL CONSTRUCTORS WEST COAST INC                    0E7701 Ala 880 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $3,034,634.00 107 11/17/08 01/06/09 $2,192,319.60 5.00 0.04 01/14/09

AMERICAN CIVIL CONSTRUCTORS WEST COAST INC                                                    Total $11,154,799.45 Total $8,153,001.35

AMLAND CORP                                                                                      151391 SCl 85, 87 Install CCTV cameras at various ramp meter locations. $934,850.00 80 0 11/23/09 12/16/09 $399,663.00 12.00 12.00 01/14/10

AMLAND CORP                                                                                      042241 SM,Ala 92 Replace and upgrade existing 12 kV electrical switchgear. $2,802,250.00 250 05/11/09 12/08/09 $2,418,670.00 1.00 52.50 01/05/10

AMLAND CORP                                                                                      265501 Ala,CC 24 Ugrade existing AM/FM rebroadcast system. $783,000.00 180 02/23/09 03/24/09 $782,025.00 5.00 0.00 04/20/09

AMLAND CORP                                                                                      0E7301 SCl 130, 680 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $1,156,400.00 150 11/24/08 01/14/09 $659,374.00 5.00 4.64 02/03/09

AMLAND CORP                                                                                      0E4601 Ala 580 Non-Landscaped Weed Control $129,900.00 6 11/24/08 01/28/09 $89,500.00 5.00 5.00 02/11/09

AMLAND  CORP                                                                                     1E8501 SCl 101, 130, 237 Treat bridge decks with methacrylate and replace joint seals. $504,489.90 50 12/13/10 01/11/11 $482,225.40 5.00 9.10 02/18/11

AMLAND CORP                                                                                      1E5801 SF,SM,SCl,SCr VAR Modify xenon changeable message sign to light emitting diode. $755,000.00 77 05/04/09 05/26/09 $698,464.00 5.00 5.30 06/08/09

AMLAND                                                                                                                         Total $7,065,889.90 Total $5,529,921.40

ANOZIRA INCORPORATED                                                                  4C3601 SCl 101 Replace concrete pavement. $638,423.00 40 04/06/09 05/06/09 $495,584.00 5.00 5.80 05/21/09

ANOZIRA INCORPORATED                                                                  2E3001 Sol 80 Replace Portland cement concrete slabs. $407,070.00 80 09/20/10 10/20/10 $358,000.00 5.00 9.10 12/30/10

ANOZIRA INCORPORATED                                                                                                       Total $1,045,493.00 Total $853,584.00

APEX FENCE CO INC                                                                            0A9131 Son 12, 37, 116, 121 Replace metal beam guard railing and terminal systems. $959,241.00 80 07/06/09 08/05/09 $571,677.60 7.00 21.50 08/17/09

APEX FENCE CO INC                                                                                                          Total $959,241.00 Total $571,677.60

ARGONAUT CONSTRUCTORS                                                             1E0601 Sol 12, 128 Digouts $837,820.00 45 02/17/09 03/10/09 $470,810.00 5.00 1.30 03/27/09

ARGONAUT CONSTRUCTORS                                                             2A6301 Son 1 Roadside drainage improvement and hot mix asphalt (A) overlay. $453,672.00 60 05/03/10 05/26/10 $332,705.30 5.00 6.80 06/17/10

ARGONAUT CONSTRUCTORS                                                             283811 Son 116 Realign roadway and  construct retaining walls and drainage. $18,281,312.50 565 125 09/08/09 11/10/09 $10,972,373.50 6.00 0.10 12/14/09

ARGONAUT CONSTRUCTORS                                                                                                      Total $19,572,804.50 Total $11,775,888.80

BAY CITIES PAVING & GRADING  INC                                                 1E5401 Sol 29 Cold plane pavement and place rubberized hot mix asphalt (gap graded). $4,551,209.50 90 03/23/09 04/22/09 $2,851,650.60 5.00 6.00 05/07/09

BAY CITIES PAVING & GRADING INC                                                  4470U1 CC 680 REHABILITATE ROADWAY WITH CONCRETE AND HOT MIX ASPHALT $63,640,333.89 154 Y 05/17/10 08/04/10 $48,246,527.35 + 154 Days $48,246,527.35 4.00 5.90 11/18/10

BAY CITIES PAVING & GRADING INC                                                  253761' Ala 680 Highway Planting, Irrigation System and Environmental Mitigation $1,878,793.00 880 750 02/01/10 05/18/10 $1,469,021.00 25.80 07/07/10

BAY CITIES PAVING & GRADING,   INC                                               1E0901 SCl 17 Place asphalt concrete surfacing and replace PCC pavement. $3,690,258.00 110 12/27/10 02/08/11 $3,592,479.70 5.00 8.80 03/03/11

BAY CITIES PAVING & GRADING  INC                                                 4A5201 Ala 680 The roadway to be widen and the pavement to be rehabilitated. $47,008,527.90 177 Y 09/22/08 12/10/08 $34,461,705.60 + 177 Days $34,461,705.60 04/17/09

BAY CITIES PAVING & GRADING  INC                                                                                         Total $120,769,122.29 Total $90,621,384.25

BAY LINE CUTTING & CORING INC                                                     0E9301 Ala 580 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEAL $1,271,914.00 100 12/08/08 01/21/09 $663,824.68 5.00 5.21 01/30/09

BAY LINE CUTTING & CORING INC                                                     0E9101 Ala 80,84,92 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $667,492.00 60 12/15/08 01/21/09 $366,090.80 5.00 5.27 02/03/09

BAY LINE CUTTING & CORING INC                                                     1E3001 SF,Mrn 101 Treat bridge decks and replace joint seals. $1,456,727.06 70 01/25/10 02/24/10 $1,106,801.06 8.00 29.40 03/15/10

BAY LINE CUTTING & CORING INC                                                     4A5401 Ala 880 Place polyester concrete overlay. $2,322,736.80 120 11/15/10 12/15/10 $1,750,000.00 3.00 3.60 01/21/11

BAY LINE CUTTING & CORING INC                                                     0E5201 CC 4 TREAT BRIDGE DECK WITH MWTHACRYLATE AND REPLACE JOINT SEALS $134,885.25 48 11/24/08 01/13/09 $88,999.00 5.00 5.50 02/10/09

BAY LINE CUTTING & CORING INC                                                                                         Total $5,853,755.11 Total $3,975,715.54

BENTANCOURT BROS CONSTRUCTION  INC                                    040801 SF 80 Replace 15 kV electrical cable. $623,250.00 45 03/15/10 04/13/10 $488,900.00 41.90 05/11/10

BENTANCOURT BROS CONSTRUCTION  INC                                                                                         Total $623,250.00 Total $488,900.00

BRCO CONSTRUCTORS INC                                                               0A9201 SM 280 Replace Safety Roadside Rest Area $4,075,815.00 500 250 05/26/09 07/07/09 $2,705,000.00 5.00 07/23/09

BRCO CONSTRUCTORS INC                                                                                                      Total $4,075,815.00 Total $2,705,000.00

BUILDING CONSULTING ENGINEERS  INC                                        0AA011 Ala 5505 Installation of Photovoltaic Panels $304,077.00 20 02/01/10 03/02/10 $219,900.00 3.20 03/24/10

BUILDING CONSULTING ENGINEERS  INC                                                                                         Total $304,077.00 Total $219,900.00

BUGLER CONSTRUCTION                                                                    042251 SM,Ala 84 Existing Expansion Joint Panels to be replaced. $2,693,670.00 80 Y 11/24/08 12/17/08 $2,655,470 + 80 Days $2,655,470.00 5.00 0.60 01/07/09

BUGLER CONSTRUCTION                                                                                                        $2,693,670.00 Total $2,655,470.00

CALIFORNIA ENGINEERING CONTRACTORS INC                             177901 Ala 880 Overlay bridge deck, replace railing, and construct approach slabs. $6,496,306.00 80 Y 04/27/09 05/26/09 $6,517,807 + 80 Days $6,517,807.00 4.00 0.30 06/15/09

CALIFORNIA ENGINEERING CONTRACTORS INC                             44631 SF,Ala 80 Repair bridge joint seals. $403,510.00 30 01/04/10 01/27/10 $247,000.00 0.00 02/17/10

CALIFORNIA ENGINEERING CONTRACTORS INC                             0E9701 Ala,CC,SM,SCl Var Treat bridge decks with methacrylate and replace joint seals. $1,364,385.00 120 01/03/11 02/02/11 $1,561,845.00 0.00 03/07/11

CALIFORNIA ENGINEERING CONTRACTORS INC                             1A5211 CC,Sac 160 Bridge Seismic Retrofit $93,011,215.00 360 60 Y 12/21/09 03/10/10 $34,926,343.50 + 300 Days $34,926,343.50 0.00 04/22/10

CALIFORNIA ENGINEERING CONTRACTORS INC Total $101,275,416.00 Total $43,252,995.50

CALIFORNIA PAVEMENT MAINTENANCE COMPANY INC                1E1201 SCl 9 Resurface roadway with micro-surfacing. $809,251.00 45 04/20/09 05/19/09 $712,192.80 5.00 0.90 06/02/09

CALIFORNIA PAVEMENT MAINTENANCE COMPANY INC                                                                     Total $809,251.00 Total $712,192.80

CIMARRON INC                                                                                      0G1501 CC 4 Replace culverts and underdrains. $615,000.00 60 04/12/10 05/11/10 $552,943.00 5.00 9.00 06/03/10

CIMARRON INC                                                                                      0G4011 SCl 9 Repair embankment. $676,071.50 30 08/18/10 09/02/10 $469,011.00 0.00 09/02/10

CIMARRON INC                                                                                      3S7211 Sol 680 Culvert to be replaced and rock slope protection to be constructed. $379,993.00 25 04/05/10 05/05/10 $290,930.00 5.00 5.40 06/02/10

CIMARRON INC                                                                                                               Total $1,671,064.50 Total $1,312,884.00

C C MYERS INC  ALTERNATIVE A                                                163731 SF 101,1 Reconstruct IC, construct viaduct, retaining walls, drainage $81,811,397.43 540 08/10/09 10/07/09 $48,400,000.00 7.00 7.10 10/23/09

C C MYERS INC                                                                                                              Total $81,811,397.43 Total $48,400,000.00

CENTRAL FENCE CO                                                                            0A9111 Son 1,12, 116 Replace metal beam guard railing and terminal systems. $1,670,410.00 80 07/06/09 07/29/09 $957,495.00 8.00 12.20 08/17/09

CENTRAL FENCE CO                                                                                                           Total $1,670,410.00 Total $957,495.00

C F ARCHIBALD PAVING INC                                                               1E1801 SCl 152 Cold plane asphalt concrete surfacing and hot mix asphalt surfacing. $527,000.00 40 04/20/09 05/20/09 $458,530.00 5.00 13.70 06/11/09

C F ARCHIBALD PAVING INC                                                                                                   Total $527,000.00 Total $458,530.00

CONTRACTORS CHEMICAL INC                                                          0E7401 SM,SCl 84, 82, 237 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEAL $1,510,851.00 170 01/20/09 02/24/09 $982,153.00 5.00 0.70 03/11/09

CONTRACTORS CHEMICAL INC                                                                                                   Total $1,510,851.00 Total $982,153.00

COAST CONSTRUCTION INC                                                               1E3701 SF 80 Repair transverse joint seal $374,825.00 57 05/01/09 05/12/09 $275,350.00 5.00 6.50 06/01/09

COAST CONSTRUCTION INC                                                               1A2411 Ala 24,980 Paving existing planting strip on median shoulder with concrete. $414,740.00 30 03/29/10 04/27/10 $386,890.00 5 05/25/10

COAST CONSTRUCTION INC                                                                                                     Total $789,565.00 Total $662,240.00

COFFMAN SPECIALTIES INC                                                               1E0301' SM 35, 92 & 101 Treat bridge deck with methacrylate resin and replace joint seals. $297,797.50 60 01/19/10 02/17/10 $278,657.50 5.90 03/15/10

COFFMAN SPECIALTIES INC                                                                                                    Total $297,797.50 Total $278,657.50

DEBRUIN CONSTRUCTION INC                                                           0E5801 Sol 12, 37 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $466,951.85 75 12/08/08 01/28/09 $262,492.18 5.00 0.02 02/13/09

DEBRUIN CONSTRUCTION INC                                                           1E4601 CC 4,24,80,680 Treat bridge decks with methacrylate and replace joint seals. $641,801.00 145 04/05/10 05/05/10 $531,225.00 5.00 29.70 06/08/10

DEBRUIN CONSTRUCTION INC                                                                                                   Total $1,108,752.85 Total $793,717.18

DECKER LANDSCAPING INC                                                               172411' Ala 84 Install erosion control and monitor (2-Years). $231,219.00 560 500 11/15/10 12/14/10 $146,362.00 5.00 7.90 02/02/11

DECKER LANDSCAPING INC                                                                                                        Total $231,219.00 Total $146,362.00

DE SILVA GATES CONSTRUCTION                                                     3A0501 SCl 880 Replace asphalt concrete surfacing and metal beam guard railing. $8,539,650.00 100 10/11/10 11/10/10 $7,645,365.00 6.00 6.80 01/03/11

DE SILVA GATES CONSTRUCTION                                                                                                Total $8,770,869.00 Total

DISNEY CONSTRUCTION INC                                                              2E0201' Ala 260 Remove fiber reinforced concrete overlay off of the tube ceiling $300,775.00 45 04/08/10 04/20/10 $269,333.00 5.00 5.70 05/10/10

DISNEY CONSTRUCTION INC                                                                                                    Total $300,775.00 Total $269,333.00

DREAMBUILDER                                                                                    4A1701 Son 128 Remove and replace existing culverts. $348,702.50 60 12/21/09 01/26/10 $250,061.00 0.00 02/18/10

DREAMBUILDER                                                                                    2E1401 SCl 85 Fog seal shoulders. $500,217.50 50 11/08/10 12/07/10 $494,861.00 5.00 5.30 01/27/11

DREAMBUILDER                                                                                    3A9901 Son 116, 12 Reconstruct existing curb ramps, sidewalk, and drainage system. $518,305.00 120 06/01/10 06/29/10 $296,061.00 5.00 5.20 07/27/10

DREAMBUILDER                                                                                                               Total $1,367,225.00 Total $1,040,983.00

ENVIRONMENTAL LANDSCAPE SOLUTIONS                                     2A5421 SM,SCl 280, 35 Upgrading Vista point for ADA compliance. $392,500.00 340 250 06/21/10 07/28/10 $293,862.00 5.00 5.10 10/19/10

ENVIRONMENTAL LANDSCAPE  SOLUTIONS                                    4876A1 SCl 101 REPLACEMENT HIGHWAY PLANTING $743,918.00 810 750 08/02/10 10/13/10 $450,887.50 5.00 5.60 12/23/10

ENVIRONMENTAL LANDSCAPE SOLUTIONS                                                                                   Total $1,136,418.00 Total $744,749.50
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FEDCO CONSTRUCTION INC                                                               1E3801 Nap 29 Cold plane asphalt concrete pavement and place HMA (A). $522,586.00 40 05/18/09 06/17/09 $509,589.00 5.00 9.10 06/29/09

FEDCO CONSTRUCTION INC                                                                                                     Total $522,586.00 Total $509,589.00

FIELDSTONE CONSTRUCTION COMPANY                                         2A5411 Nap 29 Reconstruct sidewalk and install pipe handrailing. $462,700.00 340 250 03/08/10 04/06/10 $308,660.00 1.20 06/24/10

FIELDSTONE CONSTRUCTION COMPANY                                                                                     Total $462,700.00 Total $308,660.00

FLATIRON WEST INC                                                                            165421 Ala 880 Replace bridges, construct roadway, retaining walls and pumping plant. $75,027,615.30 470 Y 04/20/09 07/29/09 $50,648,177.30 + 470 Days $50,648,177.30 5.00 5.00 08/20/09

FLATIRON WEST INC                                                                                                          Total $75,027,615.30 Total $50,648,177.30

FRANK MEDINA                                                                                     3S6111 Nap 128 Construct rock slope protection system. $199,630.00 100 03/30/09 04/28/09 $83,210.00 5.00 4.30 05/15/09

FRANK MEDINA                                                                                                               Total $199,630.00 Total $83,210.00

GALLAGHER & BURK INC                                                                     4A5801 Ala 24 Cold plane and place rubberized hot mix asphalt (gap graded) on ramps. $790,624.00 45 04/20/09 05/19/09 $619,835.00 5.00 21.80 06/01/09

GALLAGHER & BURK INC                                                                     1E7401 SM 82 Cold plane pavement and overlay with rubberized hot mix asphalt. $2,649,600.00 90 03/22/10 04/20/10 $1,987,654.32 7.00 9.00 05/20/10

GALLAGHER & BURK INC                                                                     1E3201 SM 101 Cold plane and place rubberized hot mix asphalt (gap graded). $2,806,440.00 80 05/26/09 06/24/09 $2,295,770.00 4.00 4.30 07/20/09

GALLAGHER & BURK INC                                                                                                     Total $6,246,664.00 Total $4,903,259.32

GEORGE REED INC                                                                              1E7301 Son 1 Bonded wearing course overlay. $1,148,182.50 50 03/29/10 05/05/10 $1,134,399.00 6.00 6.10 06/09/10

GEORGE REED INC                                                                                                            Total $1,148,182.50 Total $1,134,399.00

G BORTOLOTTO & COMPANY                                                             1E5101 SM 1 Cold plane existing pavement and place hot mix asphalt. $731,855.00 40 04/27/09 05/22/09 $602,803.00 5.00 5.90 06/09/09

G BORTOLOTTO & COMPANY                                                             1E2601 SM 92 Cold plane and place hot mix asphalt (Type A). $412,145.00 25 04/12/10 05/11/10 $365,574.90 5.00 5.10 06/09/10

G BORTOLOTTO & COMPANY                                                             0G4701 SCl 280 Cold plane asphalt concrete pavement and place hot mix asphalt. $279,025.00 20 03/08/10 04/14/10 $165,339.08 0.00 04/30/10

G BORTOLOTTO & COMPANY                                                                                                   Total $1,423,025.00 Total $1,133,716.98

GHILOTTI BROS INC                                                                             129651 Son 101 Widen to 6 lanes and reconstruct Wilfred Avenue Interchange. $57,065,087.00 870 30 10/20/08 12/17/08 $37,967,153.75 5.00 0.48 03/03/09

GHILOTTI BROS INC                                                                             263721 CC 80 Widen freeway and bridge, Retaining wall and TOS - Construct EB HOVL $32,038,957.70 375 250 Y 08/03/09 10/06/09 $20,404,615.80 + 125 Days $20,404,615.80 10/22/09

GHILOTTI BROS INC                                                                             3S5621 Mrn 1 Excavate hill and rebuild slope. $305,590.00 20 04/26/10 05/26/10 $183,590.00 7.00 7.40 06/23/10

GHILOTTI BROS INC                                                                             294931 Ala 24 Widen roadway and install signal and lighting. $376,716.00 95 0 10/19/09 11/18/09 $311,412.00 4.00 36.10 12/23/09

GHILOTTI BROS INC                                                                                                                  Total $89,786,350.70 Total $58,866,771.55

GHILOTTI CONSTRUCTION COMPANY INC                                       1E5601 Mrn 131 Overlay roadway with rubberized hot mix asphalt (gap graded). $1,951,415.00 60 03/02/09 04/01/09 $1,383,838.00 5.00 3.40 04/20/09

GHILOTTI CONSTRUCTION COMPANY  INC                                      1E5501 SM 101 RHMA Overlay $3,524,227.00 80 01/12/09 02/11/09 $2,774,093.50 5.00 0.10 03/05/09

GHILOTTI CONSTRUCTION COMPANY INC                                       4A1401 Mrn 580101 Replace bridge, widen roadway, and construct retaining walls. $11,819,626.65 128 06/22/09 09/30/09 $9,350,537.20 + 128 Days $9,350,537.20 1.00 1.10 11/04/09

GHILOTTI CONSTRUCTION COMPANY INC                                       290831 Ala 580 Widen freeway, rehab pavement, construct RW and bridge footings. $51,505,610.84 490 01/05/09 06/03/09 $30,454,448.00 5.00 5.00 07/22/09

GHILOTTI CONSTRUCTION COMPANY INC                                       1E6701 Son 116 Cold plane pavement and place hot mix asphalt (type A). $719,840.00 25 04/12/10 05/12/10 $684,930.00 5.00 10.40 06/03/10

GHILOTTI CONSTRUCTION COMPANY INC                                       174411' Ala 84 Realign and improve sight distance. $8,926,347.00 650 250 09/13/10 10/27/10 $7,276,675.00 5.00 5.60 12/16/10

GHILOTTI CONSTRUCTION COMPANY  INC                                      3S7401 Son 1 Construct retaining wall and widen roadway. $1,472,842.75 120 09/20/10 10/27/10 $1,718,912.80 7.00 7.60 12/21/10

GHILOTTI CONSTRUCTION COMPANY INC                                       1E5301 Son 12 Resurface AC pavement $3,260,000.00 90 01/20/09 02/18/09 $2,552,691.00 5.00 0.18 04/02/09

GHILOTTI CONSTRUCTION COMPANY INC Total $83,179,909.24 Total $56,196,125.50

GORDON N BALL INC                                                                            3S5611 Mrn 1 REPAIR DRAINAGE SYSTEM AND WIDENING SHOULDERS $296,070.00 60 40 06/08/09 07/15/09 $260,840.00 5.00 0.80 08/04/09

GORDON N BALL INC                                                                            0435E1' SF 80 Landscaping, Lighting, Concrete Work, Grading, Fencing $3,570,924.00 930 750 08/23/10 09/21/10 $2,627,985.80 0.00 11/29/10

GORDON N BALL INC                                                                                                          Total $3,866,994.00 Total $2,888,825.80

GRADETECH INC                                                                                   172421 Ala 580 Environmental Mitigation. $1,077,762.50 90 0 10/18/10 11/10/10 $618,676.00 4.00 4.00 12/17/10

GRADETECH INC                                                                                                              Total $1,077,762.50 Total $618,676.00

GRANITE CONSTRUCTION COMPANY                                               3A5601 SCl 152 Install centerline rumble strip. $354,000.00 60 0 04/13/09 05/06/09 $205,671.00 5.00 7.30 05/22/09

GRANITE CONSTRUCTION COMPANY                                               1E2501 SM 82 Cold plane pavement and place hot mix asphalt (type A). $234,457.00 30 04/19/10 05/18/10 $228,628.00 5.00 13.60 06/07/10

GRANITE CONSTRUCTION COMPANY                                               0G4901 CC 4 Cold plane existing pavement place HMA. $294,950.00 40 03/29/10 04/27/10 $233,233.00 5.00 05/17/10

GRANITE CONSTRUCTION COMPANY                                               1E3901 SCl 35 Overlay roadway with rubberized hot mix asphalt (gap graded). $1,224,837.00 40 05/26/09 06/23/09 $1,045,045.00 4.00 7.80 07/16/09

GRANITE CONSTRUCTION COMPANY                                               3A3001 Sol 80 Road Resurfacing and Approach Slab Replacement $13,705,990.00 58 Y 05/17/10 06/08/10 $12,399,669 + 58 Days $12,399,669.00 6.00 7.40 07/06/10

GRANITE CONSTRUCTION COMPANY                                               1E8801 SCl 25 & 156 Rubberized hot mix asphalt overlay. $1,238,020.00 60 03/01/10 04/07/10 $1,042,227.00 6.40 06/24/10

GRANITE CONSTRUCTION COMPANY                                               0C9011 SCl 101 Cold plane asphalt concrete surfacing and hot mix asphalt surfacing. $29,138,865.00 73 Y 09/08/09 10/14/09 $23,919,530 + 73 Days $23,919,530.00 7.00 7.20 11/12/09

GRANITE CONSTRUCTION COMPANY Total $46,191,119.00 Total $39,074,003.00

HARRIS ELECTRIC                                                                                3A1101 SM 101 Install standby generator. $213,799.00 90 04/06/09 05/06/09 $144,378.53 5.00 5.20 05/20/09

HARRIS ELECTRIC                                                                                                            Total $213,799.00 Total $144,378.53

I M R CONTRACTOR CORPORATION                                                  3A9501 Ala 680 Replace Roof at Mission Grade Weigh Station. $205,750.00 42 10/18/10 11/17/10 $200,000.00 5.00 6.20 01/21/11

I M R CONTRACTOR CORPORATION                                                                                               Total $205,750.00 Total $200,000.00

INTERNATIONAL SURFACING SYSTEMS                                           1E1601 Sol 84 Cold plane and place hot mix asphalt concrete (type-A). $666,710.00 40 06/28/10 09/21/10 $665,773.00 5.00 5.10 12/13/10

INTERNATIONAL SURFACING SYSTEMS                                                                                     Total $666,710.00 Total $665,773.00

J A GONSALVES & SON CONSTRUCTION INC                                   1E2201 Son 1 Replace asphalt concrete surfacing $417,430.00 45 05/26/09 06/23/09 $369,030.00 4.00 4.00 07/20/09

J A GONSALVES & SON CONSTRUCTION INC Total $417,430.00 Total $369,030.00

J J NGUYEN INC                                                                                    2S6201 SM 1 Rock slope protection, timber check dam and erosion control. $280,710.00 315 250 04/27/09 05/22/09 $164,911.00 4.00 99.10 06/15/09

J J NGUYEN INC                                                                                    2490A1 Ala 238, 880 Perform Highway Planting and Install Irrigation System $1,838,333.00 910 750 08/23/10 09/29/10 $1,389,442.50 3.00 96.50 12/21/10

J J NGUYEN INC                                                                                    0060C1 CC,Sol 680,780 Perform Highway Planting and Install Irrigation Systems $1,500,862.50 1000 750 10/19/09 11/17/09 $848,677.00 0.40 12/21/09

J J NGUYEN INC                                                                                                             Total $3,619,905.50 Total $2,403,030.50

KUDSK CONSTRUCTION INC                                                               3A9701 Ala 580 Rebuild scale house. $1,083,575.00 150 05/26/09 06/24/09 $698,170.00 5.00 0.00 07/09/09

KUDSK CONSTRUCTION INC                                                                                                     Total $1,083,575.00 Total $698,170.00

MIDSTATE BARRIER INC                                                                      0A7821 SCl Var Terminal System End Treatment of Guardrails to be upgraded $1,954,055.00 60 Y 03/29/10 04/27/10 $1,630,000 + 60 Days $1,630,000.00 7.00 7.20 05/25/10

MIDSTATE BARRIER INC                                                                      0A8721 SM 1,35,82,84,101,etc. Upgrade the Barrier and Guardrail End Terminals $1,495,395.00 58 07/26/10 10/12/10 $1,688,076 + 58 Days $1,688,076.00 8.00 8.00 12/16/10

MIDSTATE BARRIER INC                                                                                                       Total $3,449,450.00 Total $3,318,076.00

MIKE BROWN ELECTRIC CO                                                                249921 SM 82 MODIFY EXISTING TRAFFIC SIGNALS $7,908,994.00 260 05/17/10 06/22/10 $4,826,858.50 3.00 3.40 07/20/10

MIKE BROWN ELECTRIC CO                                                                                                     Total $7,908,994.00 Total $4,826,858.50

MAGGIORA AND GHILOTTI INC                                                           3A8201 Mrn 1 Reconstruct sidewalk and walkway, resurface accessible parking area. $314,622.00 290 250 03/29/10 04/28/10 $234,567.00 5.00 05/26/10

MAGGIORA AND GHILOTTI INC                                                           3S9201 Mrn 101 Place rock slope protection. $133,550.00 20 04/26/10 05/25/10 $57,775.00 5.00 5.90 06/17/10

MAGGIORA AND GHILOTTI INC                                                                                                  Total $448,172.00 Total $292,342.00

M B SERVICES                                                                                       1E5901 Ala 580 Replace concrete pavement $630,810.00 70 02/23/09 03/24/09 $382,888.00 5.00 5.45 04/07/09

M B SERVICES                                                                                       4C3701 Son 12 Cold plane asphalt concrete pavement and place HMA (A). $845,130.00 45 03/30/09 04/28/09 $507,839.75 5.00 7.70 05/11/09

M B SERVICES                                                                                       1E1301 SF 35 Replace asphalt concrete surfacing . $853,940.00 40 03/30/09 04/29/09 $645,623.00 5.00 6.00 05/14/09

M B SERVICES                                                                                       0G0801 Son,Sol 37 Replace asphalt concrete surfacing. $753,450.00 30 03/23/09 04/08/09 $415,000.00 5.00 11.00 04/23/09

M B SERVICES                                                                                                               Total $3,083,330.00 Total $1,951,350.75

M C K SERVICE INC                                                                              4C3501 Nap 128 Place rubberized hot mix asphalt (gap graded). $799,435.00 30 09/27/10 10/26/10 $796,777.00 4.00 4.00 12/21/10

MCK SERVICES INC                                                                              4C1401 Nap 29 Cold plane and place rubberized hot mix asphalt (gap graded). $5,502,318.00 110 12/06/10 01/12/11 $5,009,299.00 5.00 5.20 02/15/11

M C K SERVICE INC                                                                              1A6811 Ala 880 Replace concrete pavement (rapid strength concrete). $3,521,173.00 400 07/19/10 10/05/10 $5,295,364.00 6.00 10.30 02/03/11

M C K SERVICE INC                                                                                                          Total $9,822,926.00 Total $11,101,440.00

M C M CONSTRUCTION INC                                                                 0120S1 SF 80 Construct bridges, roadway and install electrical system. $134,458,977.80 1390 08/11/08 12/15/09 $80,775,457.00 5.00 5.20 02/04/10

M C M CONSTRUCTION INC                                                                 1706U1 Ala 880 replace EXISTING BRIDGE WITH Prestressed CONCRETE and WIDEN freeway. $117,776,772.00 800 Y 11/26/07 02/04/09 $87,877,777 + 800 Days $87,877,777.00 03/25/09

M C M CONSTRUCTION INC                                                                                                     Total $252,235,749.80 Total $168,653,234.00
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MODERN ALLOYS INC                                                                          0A7811 SCl 101,237,280 Upgrade and replace terminal ends of barriers and guardrails. $1,848,060.00 40 Y 11/30/09 01/27/10 $1,547,919.50 + 40 Days $1,547,919.50 8.00 8.80 02/09/10

MODERN ALLOYS INC                                                                          4A3411 Ala 13 Replace Gore Signs with Overhead Signs. $945,930.50 240 11/22/10 12/15/10 $719,787.36 6.00 6.10 01/19/11

MODERN ALLOYS INC                                                                          0A8711 SF,SM 1, 35, 82, 92, 101 Upgrade Guardrail End Terminal $913,752.00 35 0 Y 06/14/10 07/14/10 $992,599.00 + 35 Days $992,599.00 13.00 13.40 10/11/10

MODERN ALLOYS INC                                                                                                          Total $3,707,742.50 Total $3,260,305.86

MYERS AND SONS CONSTRUCTION LP                                            1E9601 SCl Var Treat bridge decks with methacrylate and replace joint seals. $598,095.89 75 12/20/10 01/25/11 $624,127.06 5.00 5.80 03/04/11

MYERS AND SONS CONSTRUCTION LP                                                                                             Total $598,095.89 Total $624,127.06

NORCAL GENERAL CONSTRUCTION CORP                                      4S6301 Son 1 Slipout repair - Rock Slope Protection. $238,479.00 40 12/06/10 01/12/11 $134,725.00 5.00 6.00 02/15/11

NORCAL GENERAL CONSTRUCTION CORP                                                                                        Total $238,479.00 Total $134,725.00

NORTH BAY CONSTRUCTION INC                                                      1E5001 Son 116 Replace asphalt concrete surfacing. $345,160.00 25 03/02/09 03/25/09 $266,873.00 5.00 0.20 04/28/09

NORTH BAY CONSTRUCTION INC                                                      2S3701 Nap 128 Repair slide, reinforced embankment and improve drainage. $1,133,502.00 60 09/09/09 09/16/09 $547,113.70 7.00 09/30/09

NORTH BAY CONSTRUCTION INC                                                      2S9411 Son 128 Perform highway planting and construct rock slope protection. $864,669.00 1336 1250 02/01/10 03/10/10 $334,029.60 6.00 3.80 04/08/10

NORTH BAY CONSTRUCTION INC                                                      3S7101 Sol 84 Cold foam in-place recycling and resurface roadway with Type A HMA. $1,569,758.00 30 04/12/10 05/12/10 $1,153,215.00 5.00 5.30 06/09/10

NORTH BAY CONSTRUCTION INC                                                      0A18U1 Son 101 Widen Hwy and Br, add HOV lanes, and install signals and lightings. $77,661,175.50 207 0 Y 06/15/09 10/14/09 $48,756,304.30 + 207 Days $48,756,304.30 1.00 3.30 12/23/09

NORTH BAY CONSTRUCTION INC Total $81,574,264.50 Total $51,057,535.60

O C JONES & SONS INC                                                                       151301 SCl 280 Install ramp metering systems, widen ramps. $3,000,000.00 240 12/28/09 01/27/10 $1,528,879.50 9.00 14.00 02/17/10

O C JONES & SONS INC                                                                       1E9901 Nap 221 Overlay with rubberized hot mix asphalt (gap graded). $1,463,380.00 70 05/03/10 05/26/10 $1,319,795.00 2.60 06/16/10

O C JONES & SONS INC                                                                       0A5321 Sol 80 RAMP METERING AND WEIGH-IN-MOTION SYSTEM $5,917,916.00 200 05/10/10 06/29/10 $3,896,736.00 10.20 10/12/10

O C JONES AND SONS INC                                                                  0C8521 Mrn 101 Resurfacing pavement. $17,638,249.00 52 0 Y 10/11/10 11/09/10 $14,282,998.00 + 52 Days $14,282,998.00 6.00 7.80 12/28/10

O C JONES AND SONS INC                                                                  1G3101 Ala 80 Cold plane and overlay hot mix asphalt pavement $11,931,360.00 400 12/06/10 01/11/11 $9,903,405.00 5.00 7.00 02/17/11

O C JONES & SONS INC                                                                       228591 CC 4 Highway and 1 bridge to be widened and 4 bridges to be constructed.  $94,586,142.80 810 60 10/26/09 02/10/10 $64,937,452.60 7.00 7.10 04/15/10

O C JONES & SONS INC                                                                                                     Total $134,537,047.80 Total $95,869,266.10

ODYSSEY LANDSCAPING COMPANY INC                                          1123J1 SM 1 POND REPAIR AND REVEGETATION $1,776,958.00 1500 1300 10/14/08 02/11/09 $959,000.00 03/09/09

ODYSSEY LANDSCAPING COMPANY INC                                                                                         $1,776,958.00 Total $959,000.00

PACIFIC ELECTRIC CONTRACTING INC                                             151361 SCl 17,880 Install CCTV cameras at various ramp meter locations. $868,600.00 80 0 11/16/09 12/09/09 $343,294.00 12.00 4.10 01/07/10

PACIFIC ELECTRIC CONTRACTING INC                                             151391 SCl 85, 87 Install CCTV cameras at various ramp meter locations. $934,850.00 80 0 11/23/09 12/16/09 $418,130.00 12.00 7.00 03/24/10

PACIFIC ELECTRIC CONTRACTING INC                                             151381 SCl,SM 280, 680 Install CCTV cameras at various ramp meter locations. $1,195,375.00 100 11/30/09 01/05/10 $517,146.00 10.00 2.00 01/21/10

PACIFIC ELECTRIC CONTRACTING INC                                                                                         Total $2,998,825.00 Total $1,278,570.00

PARKER LANDSCAPE DEVELOPMENT   INC                                     0T1451 Sol 29,37 Perform Highway Planting and Install Irrigation Systems. $1,333,692.75 930 750 11/09/09 12/16/09 $936,334.38 4.90 01/14/10

PARKER LANDSCAPE DEVELOPMENT   INC                                                                                         Total $1,333,692.75 Total $936,334.38

PAVE - TECH INC                                                                                   1E4101 SM 1,35,92,101,114,280 Treat bridge decks with methacrylate and replace joint seals. $509,053 80 01/19/10 02/23/10 $422,219.90 25.30 03/10/10

PAVE - TECH INC                                                                                                              Total $509,053.20 Total $422,219.90

PAVEX CONSTRUCTION DIVISION                                                      4A3501 SF 280 Widen ramp and remove concrete carrier (type K). $492,581 45 03/30/09 04/28/09 $294,874.30 5.00 6.00 05/07/09

PAVEX CONSTRUCTION DIVISION                                                      3S8201 SM 84 CONSTRUCT RETAINING WALL AND PLACE HMA $736,571 180 10/25/10 11/16/10 $869,203.00 6.00 5.00 01/19/11

PAVEX CONSTRUCTION DIVISION                                                      1E7201 SM 92 Cold plane and place rubberized hot mix asphalt (gap graded). $3,089,005 80 04/05/10 05/05/10 $3,090,439.00 7.00 6.20 06/22/10

PAVEX CONSTRUCTION DIVISION                                                                                    Total $4,318,157.00 Total $4,254,516.30

PENHALL COMPANY                                                                             0E5301 SM 380 Treat bridge deck with methacrylate resin and replace joint seals. $1,106,213 130 02/17/09 03/17/09 $727,693.00 5.00 36.00 04/20/09

PENHALL COMPANY                                                                             0E9001 Sol,Nap 12,29,37,80,113,505,780 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $494,950 70 01/12/09 02/10/09 $345,546.50 5.00 1.40 02/27/09

PENHALL COMPANY                                                                             0E9501 Ala,SCl 13, 24, 280 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACW JOINT SEALS $1,582,420 110 01/20/09 02/18/09 $802,065.42 5.00 1.50 03/04/09

PENHALL COMPANY                                                                             0E7901 Ala 580 TREAT BRIDGE DECK WITH METHACRYLATE, POLYESTER OVERLAY $1,414,919 160 01/12/09 02/11/09 $870,725.50 5.00 1.30 02/27/09

PENHALL COMPANY                                                                             0E7601 SCl Var TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEAL $1,360,266 170 11/17/08 01/07/09 $865,523.90 5.00 1.90 01/21/09

PENHALL COMPANY                                                                                                            Total $5,958,767 Total $3,611,554.32

PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION IN 0A9121 Son 101, 121, 128 Upgrade traffic barrier and guard rail end terminals $1,779,905 65 Y 06/29/09 07/28/09 $1,362,415.83 + 65 Days $1,362,415.83 9.00 11.10 08/19/09

PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION IN 1E4801 SCl 87,101,152,237,280,600 Treat bridge deck with methacrylate and replace joint seals. $1,915,847 150 01/19/10 02/09/10 $1,316,328.50 14.40 02/24/10

PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION IN 0E9901 Ala 238 Treat bridge decks with methacrylate and replace joint seals. $403,601 100 04/05/10 05/04/10 $438,136.50 5.00 32.40 06/08/10

PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION IN 0E9601 SF,SM,SCl 101,280,880 Replace deck drainage system and treat bridge deck with methacrylate. $229,711 60 05/03/10 05/25/10 $256,067.40 5.00 11.10 06/17/10

PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION IN 150341 SCl 280 Install ramp metering systems, widen onramps. $2,530,000 240 12/28/09 01/26/10 $1,664,671.59 10.00 12.50 02/22/10

PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC                                                                Total $6,859,064 Total $5,037,619.82

PROFESSIONAL CONSTRUCTION SERVICES                                   1E4401 Ala 580 REPLACE CONCRETE PAVEMENT $595,890 70 02/17/09 03/18/09 $417,500.00 5.00 5.10 03/27/09

PROFESSIONAL CONSTRUCTION SERVICES                                   1E2801 Son 101 Replace cracked concrete slabs with rapid strength concrete (RSC). $562,610 40 05/03/10 05/26/10 $406,388.40 5.00 6.20 06/16/10

PROFESSIONAL CONSTRUCTION SERVICES                                   1A2401 Ala 980, 24 PAVE EXISTING PLANTING STRIP $398,901 30 12/15/08 01/21/09 $319,855.90 5.00 5.00 02/11/09

PROFESSIONAL CONSTRUCTION SERVICES Total $1,557,401 Total $1,143,744.30

REGE CONSTRUCTION INC                                                                 4A2701 Son 128 Remove and replace existing culverts. $220,293 50 03/30/09 04/29/09 $89,075.00 5.00 10.40 05/14/09

REGE CONSTRUCTION INC                                                                                                      Total $220,293 Total $89,075.00

RESTORATION RESOURCES                                                               4A8811 Son 128 Mitigation planting. $468,660 800 750 03/22/10 04/21/10 $149,808.30 2.80 05/26/10

RESTORATION RESOURCES                                                                                                      Total $468,660 Total $149,808.30

R G W CONSTRUCTION INC                                                                171331 Ala 84,580 Construct Isabel Ave/I-580 interchange. $46,596,172 350 Y 01/26/09 06/09/09 $24,368,000.20 + 350 Days $24,368,000.20 7.00 1.70 07/23/09

R G W CONSTRUCTION INC                                                                1A9801 SCl 101
Freeway to be widen and interchange to be reconstructed.

$35,718,590 265 Y 04/19/10 07/27/10 $23,445,671 + 265 Days $23,445,671.00 6.00 6.50 11/09/10

R G W CONSTRUCTION INC                                                                272021 SCl 280 Existing highway to be surfaced and bridge decks to be treated. $10,802,859 175 125 Y 04/27/09 06/02/09 $7,575,513 + 50 Days $7,575,513.00 7.00 0.80 06/19/09

R G W CONSTRUCTION INC                                                                294921 Ala 24 Realign westbound Route 24 to northbound Route 13 off ramp. $3,857,406 240 120 10/19/09 12/01/09 $2,429,933.00 4.00 4.20 12/22/09

R G W CONSTRUCTION INC                                                                                                Total $96,975,027 Total $57,819,117.20

REPUBLIC INTELLIGENT TRANSPORTATION SERVICES INC          1E6501 Ala,CC,Mrn,Sol,Son 24,80,84,92,101,etc Upgrade Xenon CMS to LED. $745,400 60 05/17/10 06/02/10 $629,850.00 5.00 8.30 06/25/10

REPUBLIC INTELLIGENT TRANSPORTATION SERVICES INC                                                                 Total $745,400 Total $629,850

R & L BROSAMER INC                                                                           163741 SF 101 Construct tunnel, retaining walls, roadways, bridge and substation. $98,396,941 605 12/28/09 02/26/10 $57,712,535.00 5.00 6.40 03/23/10

R & L BROSAMER INC                                                                           2285C1 CC 4 Highway widening and reconstruct Somersville Interchange. $47,980,087 550 07/19/10 10/05/10 $35,727,083.49 9.00 9.90 12/23/10

R & L BROSAMER INC                                                                                                       Total $146,377,028 Total $93,439,618

R M HARRIS COMPANY INC                                                                2A5431 SM 280 Construct retaining wall and ADA compliant sidewalk. $970,300 120 06/21/10 07/20/10 $415,168.12 8.00 1.90 11/19/10

R M HARRIS COMPANY INC                                                                                                     Total $970,300 Total $415,168

ROYAL ELECTRIC COMPANY                                                              151371 SCl 101, 237 Install CCTV cameras at various ramp metered locations. $1,527,450 125 10/26/09 12/01/09 $784,900.00 7.00 7.10 01/04/10

ROYAL ELECTRIC COMPANY                                                                                                     Total $1,527,450 Total $784,900.00

SAUSAL CORPORATION                                                                      14061 Ala 80 Construct Tow Service Building, Fuel Station, and Parking Lot $7,173,392 350 12/14/09 01/26/10 $5,321,695.94 0.00 02/11/10

SAUSAL CORPORATION                                                                                                         Total $7,173,392 Total $5,321,695.94

SGC CONSTRUCTION                                                                           4A4501 Sol 80 Replace weigh scales. $644,000 140 06/08/09 07/14/09 $299,510.00 5.00 16.10 08/04/09

SGC CONSTRUCTION                                                                                                           Total $644,000 Total $299,510.00

SHIMMICK CONSTRUCTION COMPANY  INC                                     1A5221 SM,Ala 84 Seismic retrofit of Dumbarton bridge and construction of pump plant. $73,293,901 460 Y 03/15/10 06/15/10 $46,576,235.72 + 460 Days $46,576,235.72 1.10 08/06/10

SHIMMICK CONSTRUCTION COMPANY  INC                                                                                         Total $73,293,901 Total $46,576,235.72

SOIL ENGINEERING CONSTRUCTION INC                                         3S6601 SM 35 Repair drainage systems. $300,539 60 03/25/09 04/02/09 $396,119.00 05/14/09

SOIL ENGINEERING CONSTRUCTION INC                                                                                         Total $300,539 Total $396,119.00

STATEWIDE SAFETY                                                                            1A5001 SF,SM 35, 80, 92, 101, 280, 380 Upgrade Exisitng Attenuators $1,410,450 60 06/01/09 06/30/09 $673,823.00 5.00 0.09 07/23/09

STATEWIDE SAFETY                                                                                                           Total $1,410,450 Total $673,823.00

STEINY AND COMPANY INC                                                                150471 SM 280 Install traffic management system elements. $1,600,000 250 07/27/09 08/26/09 $918,172.40 4.00 4.50 09/08/09

STEINY AND COMPANY INC                                                                                                     Total $1,600,000 Total $918,172.40

ST FRANCIS ELECTRIC INC                                                                 1513C1 Ala 580, 880 Install CCTV cameras at various ramp meter locations. $2,001,800 180 12/07/09 01/20/10 $1,028,486.00 11.00 25.00 02/02/10

ST FRANCIS ELECTRIC INC                                                                                                    Total $2,001,800 Total $1,028,486.00

STERNDAHL ENTERPRISES INC                                                         3A0701 SCl 9 Install centerline rumble strip. $430,445 30 10/14/08 12/09/08 $231,030.00 5.00 8.60 01/02/09

STERNDAHL ENTERPRISES INC                                                                                                  Total $430,445 Total $231,030.00
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TABER CONSTRUCTION                                                                      1A4601 Ala,CC 24,260 Upgrade existing ventilation fan motors and control systems. $3,162,000 200 12/29/08 02/03/09 $2,550,100.00 5.00 4.76 02/27/09

TABER CONSTRUCTION INC                                                                                                     Total $3,162,000 Total $2,550,100.00

TEAM GHILOTTI INC                                                                              4S0001 Mrn 101 PLACE ROCK SLOPE PROTECTION $201,810 20 03/22/10 04/21/10 $114,655.00 3.17 05/12/10

TEAM GHILOTTI INC                                                                              3S8411 Son 1 CONSTRUCT SOLDIER PILE RETAINING WALL AND WIDENING ROADWAY $696,817 60 09/20/10 10/20/10 $499,402.50 6.00 6.20 12/21/10

TEAM GHILOTTI INC                                                                              2A9201 Son 116 Install traffic signal and widen shoulder at intersection. $812,946 90 09/07/10 09/29/10 $613,224.00 8.00 8.10 02/07/11

TEAM GHILOTTI INC                                                                              1E7701 Mrn 1 Replace Asphalt Concrete surfacing. $497,928 30 05/17/10 06/02/10 $435,740.00 5.10 06/24/10

TEAM GHILOTTI INC                                                                                                          Total $2,209,501 Total $1,663,021.50

TERNO INC                                                                                             2A8901 CC 80 Traffic signals to be installed. $607,000 260 180 02/23/09 03/24/09 $416,355.00 5.00 9.70 04/15/09

TERNO INC                                                                                                                  Total $607,000 Total $416,355

TOP GRADE CONSTRUCTION INC                                                      2A0501 SCl 152 Left Turn Pocket to be constructed with Hot Mix Asphalt $1,117,258 100 0 08/24/09 12/16/09 $812,896.00 8.00 5.10 01/07/10

TOP GRADE CONSTRUCTION INC                                                      4C15U1 Sol 80 Crack seat and overlay on the mainline with shoulder backing. $22,042,085 120 01/12/09 04/14/09 $13,359,459.80 6.00 1.22 04/21/09

TOP GRADE CONSTRUCTION INC                                                      153401 SM 280 Install ramp metering systems and widen ramp. $3,647,868 245 01/04/10 02/02/10 $2,122,625.00 9.00 10.40 02/22/10

TOP GRADE CONSTRUCTION INC                                                      4C3401 SCl 880 Cold plane AC pavement and replace AC surfacing. $846,050 40 03/30/09 04/29/09 $594,090.00 5.00 2.10 05/14/09

TOP GRADE CONSTRUCTION INC                                                      447901 Ala 238 Roadway to be rehabilitated and signal and lighting to be installed. $16,809,030 410 04/12/10 06/02/10 $11,898,075.70 5.00 5.50 07/07/10

TOP GRADE CONSTRUCTION INC                                                      253781 SCl,Ala 680 Crack and Seat PCC Pvmt, Widen Bridges and Roadway, Ret. Wall and TOS. $46,525,720 92 Y 09/29/08 12/16/08 $26,111,648.90 + 92 Days $26,111,648.90 5.00 3.30 04/07/09

TOP GRADE CONSTRUCTION INC                                                                                         Total $90,988,011 Total $54,898,795.40

TRUESDELL CORPORATION OF CALIFORNIA INC                            1E4201 SM 280,380 Treat bridge decks with methacrylate and replace joint seals. $334,778 45 10/19/09 11/17/09 $208,208.00 0.20 12/15/09

TRUESDELL CORPORATION OF CALIFORNIA INC                            1E9501 Ala VAR Treat bridge decks with methacrylate and replace joint seals. $1,006,158 105 12/13/10 01/12/11 $938,938.00 5.00 02/16/11

TRUESDELL CORPORATION OF       CALIFORNIA INC                      1E0201' SM,SF 1,280 Treat bridge decks with methacrylate and replace joint seals. $238,401 60 03/22/10 04/21/10 $198,198.00 6.00 05/20/10

TRUESDELL CORPORATION OF CALIFORNIA INC                                                                              Total $1,579,337 Total $1,345,344.00

THUNDER MOUNTAIN ENTERPRISES INC                                         3S6121 Nap 128 Construct three drainage systems. $104,665 20 12/29/08 01/28/09 $57,616.72 5.00 6.56 02/13/09

THUNDER MOUNTAIN ENTERPRISES INC                                                                                         Total $104,665 Total $57,616.72

TUTOR - SALIBA CORPORATION                                                        294911 CC,Ala 24 Construct a 4th Caldecott tunnel and building. $274,668,906 1105 875 Y 05/18/09 09/29/09 $214,806,175 + 1, 105 Days $214,806,175.00 3.00 2.90 11/10/09

TUTOR - SALIBA CORPORATION                                                                                                   Total $274,668,906 Total $214,806,175.00

VINTAGE PAVING CO INC                                                                    1E8601 Nap 128 Cold plane AC pavement and place hot mix asphalt (type A). $611,060 30 04/05/10 05/04/10 $589,203.70 5.00 5.90 05/28/10

VINTAGE PAVING CO INC                                                                                                      Total $611,060 Total $589,203.70

VICTORY ENGINEERS INC                                                                   1E4301 Ala VAR Treat bridge decks with methacrylate and replace joint seals. $244,848 75 03/01/10 04/06/10 $235,235.00 8.12 05/10/10

VICTORY ENGINEERS INC                                                                   0E9801 Mrn,Son VAR Treat bridge decks with methacrylate and replace joint seals. $489,886 85 02/01/10 03/02/10 $372,273.00 4.90 04/23/10

VICTORY ENGINEERS INC                                                                   1E4901 SCl 17,35,85,101 Treat bridge decks with methacrylate and replace joint seals $690,261 95 04/12/10 05/12/10 $608,400.00 5.00 5.20 06/22/10

VICTORY ENGINEERS INC                                                                   4A2301 Son 37 Replace drainage culverts. $250,132 45 04/12/10 05/11/10 $211,211.00 5.00 5.60 06/21/10

VICTORY ENGINEERS INC                                                                   1E4501 SM 280 Treat bridge deck with methacrylate and replace joint seals. $853,772 80 01/10/11 02/09/11 $958,600.00 5.00 5.30 03/07/11

VICTORY ENGINEERS INC 1E4701 Nap,Sol,Son VAR Treat bridge deck with methacrylate and replace joint seals. $736,179 80 01/25/10 02/17/10 $563,690.00 5.20 04/20/10

VICTORY ENGINEERS INC Total $3,265,078.30 Total $2,949,409.00

VIKING CONSTRUCTION COMPANY INC                                            4A8701 Son 128 Replace existing bridges. $6,166,124 260 06/15/09 08/12/09 $5,033,181.00 7.00 7.10 09/09/09

VIKING CONSTRUCTION COMPANY INC                                                                                         Total $6,166,124 Total $5,033,181.00

W BRADLEY ELECTRIC INC                                                                 1A4301 SF 35 Install traffic signals and modify the intersection. $300,000 120 05/04/09 05/26/09 $213,429.00 6.00 4.50 06/29/09

W BRADLEY ELECTRIC INC                                                                                                     Total $300,000 Total $213,429.00

WATKIN & BORTOLUSSI INC                                                                0A2711 SCl 87 Highway Planting $1,022,896 875 750 11/10/08 12/16/08 $571,154.00 01/30/09

WATKIN & BORTOLUSSI INC                                                                0G0001 Sol 37 Roadside Enhancement - Planting the viewing area. $211,307 870 750 04/13/09 05/12/09 $132,200.00 5.00 5.50 06/01/09

WEST BAY BUILDERS INC                                                                    299001 Sol 80 Rehabilitate safety roadside rest area. $4,958,581 550 250 06/01/09 07/21/09 $3,078,860.00 6.00 08/11/09
WEST BAY BUILDERS INC                                                                   Total $4,958,581 Total $3,078,860.00

WINDSOR FUEL CO                                                                              1E2901 Nap 121 Place rubberized bonded wearing course (gap graded) $1,118,878 40 05/03/10 05/25/10 $1,188,281.00 1.00 06/22/10

WINDSOR FUEL CO                                                                              1E8901 Son 116 Place bonded wearing course. $1,403,470 60 12/27/10 01/26/11 $1,223,000.00 0.00 03/08/11

WINDSOR FUEL CO                                                                              1E6001 Mrn 1 Bonded wearing course overlay. $2,773,417 70 04/05/10 05/04/10 $2,197,755.33 7.00 7.10 06/16/10

WINDSOR FUEL CO                                                                                                            Total $5,295,764 Total $4,609,036.33
                                   Grand Total $1,934,455,157 Grand Total $1,308,785,309

EA Expenditure Autorization (Project's Contract Number)

RTE State Route Project is Located On

CO County in Which Project is Located

ENGRS EST State's Engineer's Estimate of the Cost of Construction

WD The Number of Working Days for the Contract (Including Plant Establishment Days, if Applicable)

PE Number of Working Days for Plant Establishment 

AD Date Project was Advertised

BO Scheduled Bid Opening Date

*

DBE GOALS Disadvantaged Business Enterprise Goals Set for Project Expressed as a Percentage of Bid Amount

DVBE GOALS Disabled Veteran Business Enterprise Goals Set for Project Expressed as a Percentage of Bid Amount
DBE CERT %

DVBE CERT % Percentage of DVBE GOALS Certified By Caltrans HQ Awards Unit to Be Credited to Low Bidder

AWARDED DATE Date Project was Awarded to Low Bidder

* next to the number in the "DBE Cert" field designates that the number represents a submitted utilization under the race neutral program - not an actual commitment

Bid AMT OR "A" AMT Dollar Value of Low Bid;  for Y Projects this is Only the "A" Portion (Cost of Construction) of the Y Bid

Percentage of DBE GOALS Certified By Caltrans HQ Awards Unit to Be Credited to Low Bidder

KEY:  NEXT PAGE

A+B A "Y" in this Column Indicates Project Working Days ("B" portion) Subject to Bidding (In Addition to Project Cost ("A" portion)). When Subject to Y Bidding, the "WD" Above are Maximum Number of Working Days Biddable

 A+B BID The Low Bidder's "A" (Cost of Construction) and "B" Values (Number of Working Days - Primary Construction Only, Excluding Plant Establishment Days)

KEY:
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