
FORECAST OF UPCOMING CONSTRUCTION PROJECTS IN DISTRICT 4 AS OF NOVENBER 13, 2012

EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B RTL AD BO UDBE/DBE 
GOALS DVBE GOAL COMMENTS

4A2501 Sol 80 Install metal beam guard railing. $3,290,000 100 Y 5/22/2012 10/22/2012 11/27/2012 7.00
2285H1 CC 680 Widen freeway, construct retaining walls and sound walls. $23,000,000 300 Y 8/2/2012 10/15/2012 11/28/2012 6.00
0A7901 Ala,CC 4,80,84,92,238,etc. Upgrade Barriers (MBGR and Concrete) $4,570,000 740 6/11/2012 11/13/2012 12/18/2012 9.00
4A9251 SM,SCl 82, 84, 101, 109, 114 Install traffic system infrastructure. $6,100,000 200 8/29/2012 11/19/2012 12/19/2012 Incentive DVBE participation incentive up to $250,000
014081 Ala 80 Construct the SFOBB Maintenance complex. $40,000,000 800 250 10/31/2012 11/13/2012 12/19/2012 Incentive DVBE participation incentive up to $250,000
0A1851 Son 101 Reconstruct interchange $21,800,000 880 250 Y 9/14/2012 11/5/2012 1/8/2013 Incentive DVBE participation incentive up to $250,000
2A4401 SCl 152 Place & widen HMA rdwy, const soil nail walls, RWs & left turn lane. $7,700,000 385 0 Y 6/26/2012 11/13/2012 1/15/2013 10.00

TOTAL $106,460,000

EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B RTL AD BO DAYS BID LOW BID LOW BIDDER UDBE/DBE 
GOALS DVBE GOALS UDBE/DBE CERT DVBE CERT COMMENTS

0G1301 SCl 82 Install signal and lighting, upgrade curb ramps. $515,654 90 4/27/2012 7/30/2012 9/11/2012 $526,300 PRISM ENGINEERING INC 15.00
2908C1 Ala 580 Roadway Widening and Rehabilitation. $63,463,658 520 0 5/22/2012 7/16/2012 9/19/2012 $53,101,566 GHILOTTI CONSTRUCTION COMPANY INC 7.00 14.00
4G1001 Ala   680 Ramp widening,ramp metering,TOS elements, and retaining walls $4,831,023 66 Y 6/20/2012 7/30/2012 9/28/2012 66 $4,969,673 PAVEX CONSTRUCTION DIVISION  3.00 4.20
153201 Ala,SCl 680 Widen ramps, and install traffic operations system. $11,558,075 151 0 Y 5/17/2012 7/23/2012 10/2/2012 151 $11,243,400 PAVEX CONSTRUCTION DIVISION 10.00
2908V1 Ala 580 Widen freeway, bridges, and HMA surfacing. $29,415,815 340 Y 5/22/2012 7/9/2012 10/5/2012 340 $31,156,055 O C JONES AND SONS INC 1.00
4S0201 Nap 29 Place HMA, construct tie-back wall and soil nail wall. $1,934,671 200 0 Y 6/21/2012 9/4/2012 10/9/2012 200 $2,629,175 SUULUTAAQ INC 14.00
4A3201 SM 101,280 Construct metal beam guard railing and vegetation control. $2,904,760 100 6/15/2012 9/4/2012 10/9/2012 $3,335,727 MIDSTATE BARRIER INC 9.00
4S0601 SCl 85 Soil densification with polyurethane material, cold plane AC pavement. $166,773 30 11/16/2011 9/10/2012 10/10/2012 $280,286 AMERICAN CIVIL CONSTRUCTORS WEST COAST INC 5.00 5.50
4S2701 CC 24 Install downdrain, grading, and repair existing culvert $431,566 45 6/30/2011 9/10/2012 10/16/2012 $391,390 DREAMBUILDER  5.00
4S0301 Nap 128 Replace roadway section with lightweight concrete and upgrade drainage $1,162,234 330 250 5/1/2012 9/17/2012 10/16/2012 $869,869 MAGGIORA & GHILOTTI INC 13.00
003941 CC 580 Remove portion of exist bldg, construct building & ret wall. $3,130,785 600 250 8/20/2012 9/17/2012 10/17/2012 $3,624,418 BHM CONSTRUCTION INC 3.00
3A23U1 Son 101 Widen rdwys and ramps, place HMA, const SWs, widen and const bridges. $26,596,988 425 250 Y 4/23/2012 9/24/2012 10/17/2012 175 $30,542,437 GHILOTTI CONSTRUCTION COMPANY INC 1.70
0120T1 SF 80 Construct Bridge, Roadways, Electrical, Buildings and Remove Bridges $114,404,575 317 0 Y 3/12/2012 4/9/2012 10/23/2012 317 $93,694,656 CALIFORNIA ENG. CON. / SILVERADO CON. VENTURE Incentive DVBE participation incentive up to $250,000
3A3301 Son 12 Widen shoulder and install traffic signal. $901,511 370 250 6/22/2012 9/17/2012 10/24/2012 $760,225 GHILOTTI BROS, INC 13.00
1G5501 CC 4, 80 Install MBGR and HMA surfacing. $798,670 60 6/27/2012 10/1/2012 10/30/2012 $828,012 CORAL CONSTRUCTION COMPANY 15.00
1G2401 Son 116 Provide left turn channelization for Madrone Avenue. $863,306 135 125 6/29/2012 10/8/2012 10/31/2012 $606,606 GHILOTTI CONSTRUCTION COMPANY INC 13.00
1A3201 CC 580 Replace bridge deck, const ret wall and conc barrier, and place HMA. $15,298,815 500 250 Y 6/13/2012 9/4/2012 10/31/2012 206 $16,605,023 WEST BAY BUILDERS INC 7.00
4G1601 SF 101 Reconstruct bridge railing and deck. $286,107 70 10/18/2012 10/30/2012 11/6/2012 $275,166 CALIFORNIA ENGINEERfING CONTRACTORS, INC 5.00
014071 Ala 80 Perform Highway Planting and Install Irrigation System $919,104 870 750 7/6/2012 9/4/2012 11/7/2012 $682,642 MARINA LANDSCAPE INC 5.00

TOTAL $279,584,088 TOTAL $256,122,625

EA APPARENT LOW BIDDER APPARENT LOW BIDDER'S LISTED SUBS AT TIME OF BID
0G1301 PRISM ENGINEERING INC                                                                                ABSL CONSTRUCTION, CLOSURE SOLUTIONS INC
2908C1 GHILOTTI CONSTRUCTION COMPANY INC                                                    APEX FENCE, AVAR CONSTRUCTION SYSTEMS, BENTANCOURT BROTHERS, CHRISP, GAP ENTERPRISE, INDEPENDENT STRUCTURES, MCM, RE MAHER, WC MALONEY
4G1001 PAVEX CONSTRUCTION DIVISION                                                                  AVAR, BROWN & FESLER, CHRISP, D AND L PUMPING, DVBE CONSTRUCTION, FARWEST, HARRIS SALINAS REBAR, KCI ENVIRONMENTAL, MID STATE BARRIER, PC&N, PISOR FENCE, SAMS EQUIPMENT & SUPPLIES, WEST COAST DRILLING
153201 PAVEX CONSTRUCTION DIVISION                                                                  AC DIKE, B&L, BBCI, CAL CON PUMPING, CENTRAL STRIPING, CLOSURE SOLUTIONS, COLUMBIA ELECT, D&S TRCKING, DBCI CONCRETE, DEKAY DEMOLITION & CLEARING, GERCO, GREEN VISTA, HARRIS SALINAS REBAR, OLIVEIRA FENCE, PC&N, STATEWIDE SAFETY AND SIGNS, TDW
2908V1 O C JONES AND SONS INC                                                                               ALL STEEL FENC, BENTANCOURT BROTHERS, CHRISP, DRILL TECH, FBD VANGUARD, GERCO CONTRACTORS, M F MAHER, RM HARRIS
4S0201 SUULUTAAQ INC                                                                                                APPLY A LINE, ATLAS TREE SERVICE, CLEARWATER, CONCO, HILLSIDE DRILLING, STUDEBAKER BROWN, ZARAPE CONSTRUCTION
4A3201 MIDSTATE BARRIER INC                                                                                   A C DIKE, COOL ROOFING SYSTEMS, FARWEST SAFETY
4S0601 AMERICAN CIVIL CONSTRUCTORS WEST COAST INC                                 CENTRAL STRIPING SERVICE, ESWPPP CONSULTANTS, FARWEST SAFETY, JA GONSALVES AND SON CONSTRUCTION, TITAN DVBE, URETEK USA INC
4S2701 DREAMBUILDER                                                                                                GBA ENGINEERING, GMI, LABAT TREECARE, SUPERIOR GUNNITE, TRUCKING & DVBE CONSTRUCTION COMPANY INC
4S0301 MAGGIORA & GHILOTTI INC                                                                             AC DIKE, BENTANCOURT BROS, CAMBLIN STEEL, CHAVEZ TRUCKING, CHRISP COMPANY, GEO-CELL SOLUTIONS, GREEN VISTA LANDSCAPE, OLIVIERA FENCE, STATEWIDE TRAFFIC SAFETY
003941 BHM CONSTRUCTION INC                                                                                AAA, AQUA DUCT, BAY CITY MECH, BOHM ENVIRONMENTAL, CRC ROOFING, CTI, HAZARD CONCRETE, IRONWORK COMMERCIAL, JC METAL, KAISER GLASS, KBI, KINGDOM PIPELINE, ONE WAY, RUA & SONS, SUN TERRA
3A23U1 GHILOTTI CONSTRUCTION COMPANY INC                                                    AGL LANDSCAPES INC, ALL STEEL FENCE, APEX FENCE COMPANY INC, ATLAS TREE SURGERY, FARRELL DESIGN BUILD COMPANY, LINEAR OPTIONS, MCM CONSTRUCTION INC, MIDSTATE BARRIER INC, MIKE BROWN ELECTRIC INC
0120T1 CALIFORNIA ENG. CON. / SILVERADO CON. VENTURE                       BLEYCO, CONDON JOHNSON & ASSOCIATES, FRANK MEDINA, MCM CONSTRUCTION, O C JONES, STOLOSKI & GONZALEZ, STOLOSKI & GONZALEZ
3A3301 GHILOTTI BROS, INC                                                                                         ATLAS TREE SURGERY, CENTRAL STRIPING SERVICE, GREEN GROWTH INDUSTRIES, NEARY LANDSCAPE, ST FRANCIS ELECTRIC, STATEWIDE TRAFFIC SAFETY AND SIGNS
1G5501 CORAL CONSTRUCTION COMPANY A C DIKE CO, CENTRAL STRIPING SERVICE INC, COOL ROOFING SYSTEMS INC, KRC SAFETY CO INC, LABAT'S TREE CARE, VINTAGE PAVING COMPANY INC
1G2401 GHILOTTI CONSTRUCTION COMPANY INC                                                    No SUBs list available
1A3201 WEST BAY BUILDERS INC                                                                                No SUBs list available
4G1601 CALIFORNIA ENGINEERfING CONTRACTORS, INC                                       CAL-VET SERVICES, CENTRAL STRIPING SERVICE, FARWEST SAFETY
014071 MARINA LANDSCAPE INC                                                                                 No SUBs list available

EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B RTL AD BO DAYS BID AWARD 
AMOUNT AWARDED TO UDBE/DBE 

GOALS DVBE GOAL UDBE/DBE CERT DVBE CERT AWARDED 
DATE COMMENTS

3A7771 Ala,CC 80 Install overhead sign structures and traffic operations system $20,431,100 460 4/16/2012 6/18/2012 9/21/2012 $13,490,449 PETERSON-CHASE GENERAL ENGINEERING 1.80 10/12/2012
4S9601 Son 1 Replace culverts and rock slope protection. $278,510 50 4/27/2012 8/6/2012 8/28/2012 $254,319 E T I C INC 5.00 5.20 10/15/2012
153001 Ala 92, 880 Widen ramps, construct retaining walls, and install ramp metering. $4,111,907 220 4/10/2012 6/18/2012 7/25/2012 $4,617,932 GHILOTTI CONSTRUCTION COMPANY INC 14.00 6.80 10/15/2012
151131 Ala 238,580 Install ramp metering and TOS elements. $7,316,470 350 0 5/1/2012 7/16/2012 9/12/2012 $5,395,885 TOP GRADE CONSTRUCTION INC 10.00 3.40 10/24/2012
4A0101 Sol 80 Replace Exist Conc Pvmt, HMA surfacing and upgrade MBGR. $44,432,707 197 Y 12/30/2011 7/23/2012 9/26/2012 197 $40,008,802 TEICHERT CONSTRUCTION 0.00 10/26/2012
4S1201 SM 35 Construct Tangent Wall and Embankment Repair $476,259 90 3/15/2012 9/4/2012 9/28/2012 $491,553 CONDON-JOHNSON & ASSOCIATES INC 5.00 17.90 10/29/2012
2908E1 Ala 580 Roadway Widening and Rehabilitation $50,253,415 340 0 Y 4/18/2012 6/25/2012 8/29/2012 340 $42,104,921 DESILVA GATES CONSTRUCTION 8.00 10.50 10/29/2012
2640L1 Mrn 101 Place HMA on base, construct bridge, install rail. $12,074,392 110 Y 6/26/2012 7/30/2012 10/3/2012 110 $13,346,925 GHILOTTI BROS / R M HARRIS JV 0.70 11/1/2012
2640U1 Son 101 Construct Petaluma Blvd South Interchange, Replace Petaluma River Br $65,185,998 550 Y 5/9/2012 6/18/2012 9/5/2012 550 $72,068,289 GHILOTTI - MYERS JV 0.00 11/1/2012
3S5701 Mrn 1 Replace culvert, install rock slope protection, and highway planting $332,890 285 250 12/1/2011 9/4/2012 9/26/2012 $249,249 MAGGIORA & GHILOTTI INC 5.00 14.00 11/2/2012
0G1701 SM 1 Install signal and lighting. $339,000 50 5/4/2012 9/17/2012 10/10/2012 $267,577 COLUMBIA ELECTRIC INC 9.00 9.10 11/2/2012
2640K1 Son 101 Widen Route 101, Reconstruct Lakeville Hwy          Interchange $22,791,894 350 0 Y 6/20/2012 7/30/2012 10/10/2012 350 $24,014,733 GHILOTTI-MYERS JV 0.00 11/2/2012
4S3701 Ala 580 Construct tangent pile wall $468,209 85 7/15/2011 9/4/2012 10/3/2012 $493,175 ANVIL BUILDERS INC 5.00 50.30 11/5/2012
2640G1 Mrn 101 Widen Bridge and HMA Roadway and Construct Median Barrier $3,111,573 76 Y 6/21/2012 8/6/2012 9/14/2012 76 $2,988,665 GHILOTTI BROTHERS/R M HARRIS JOINT VENTURE 3.00 3.00 11/8/2012
3A9221 Ala 880 Widen mainline and bridge for HOV lane $24,496,654 625 250 5/21/2012 6/25/2012 10/12/2012 $20,767,667 RGW CONSTRUCTION INC 0.00 11/8/2012

TOTAL $256,100,977 TOTAL $240,560,140

ERTISED AND UPCOMING PROJECTS 

JECTS BID OPENED / CURRENTLY AWAITING AWARD

JECTS AWARDED (SINCE FORECAST SPREADSHEET DATED SEPTEMBER 17, 2012)

page 1 / 15 Downloaded from DESOE Database on 11/13/2012



FORECAST OF UPCOMING CONSTRUCTION PROJECTS IN DISTRICT 4 AS OF NOVENBER 13, 2012

EA AWARDED TO APPARENT LOW BIDDER'S LISTED SUBS AT TIME OF BID
3A7771 PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC          CENTRAL STRIPING, CHAVEZ FENCE, GREEN VISTA LANDSCAPE, SACRAMENTO DRILLING, TENNYSON ELECTRIC
4S9601 E T I C INC                                                                                                           NONE

1.53E+05 GHILOTTI CONSTRUCTION COMPANY INC                                                    ACL, BROWN & FESLER, CHAVEZ FENCE CO, GERCO CONTRACTORS, GREEN VISTA LANDSCAPE, HARRIS SALINAS REBAR, JJ NGUYEN INC, LINEAR OPTIONS, R E SERRANO
151131 TOP GRADE CONSTRUCTION INC                                                                   CHRISP, D & S TRUCKING, FARWEST SAFETY, FLATIRON ELECTRIC GROUP, MDF PIPELINE, MF MAHER, PCN, TULLY CONSULTING GROUP, VANGUARD
4A0101 TEICHERT CONSTRUCTION                                                                             AL'S LAND CLEARING, CENTRAL FENCE, CENTRAL STRIPING SERVICE, FLAT IRON ELECTRIC GROUP, GAP ENTERPRISES, RNR, TELFER GEOSYNTHETICS
4S1201 CONDON-JOHNSON & ASSOCIATES INC                                                        ANVIL BUILDERS, M B I
2908E1 DESILVA GATES CONSTRUCTION                                                                   BENTAMCOURT BROS, CENTRAL FENCE, DRILL TECH, DURHAM STABILIZATION, GERCO CONTRACTORS, GREEN VISTA LANDSCAPE, LINEAR OPTIONS, M F MAHER, PACIFIC NORTHWEST OIL, PRESTON PIPELINES, R E SERRANO, R M HARRIS, VANGUARD CONSTRUCTION
2640L1 GHILOTTI BROS / R M HARRIS JV                                                                    ALL COUNTIES TRUCKING, CAL VET SERVICES, CENTRAL STRIPING SERVICE, CENTRAL STRIPING SERVICE, FOUNDATION, GERDAU, GREEN VISTA LANDSCAPE, MIDSTATE BARRIER, MIDSTATE BARRIER, MIKE BROWN ELECTRIC, R E SERRANO, TEAM EES, WC MALONEY
2640U1 GHILOTTI - MYERS JV                                                                                       ALL STEEL FENCE, CLEVELAND WRECKING, CONFAB, DYWDAG SYSTEMS, FOUNDATION CONSTRUCTORS, GERDAN, LINEAR OPTIONS, LML ENTERPRISES, MAGGIORA & GHILOTTI, MALCOLM DRILLING, MIDSTATE BARRIER, MIKE BROWN ELECTRICAL, R E SERRANO, SUPERIOR GUNITE
3S5701 MAGGIORA & GHILOTTI INC ASHBAUNH CONSTRUCTION, CHRISP CO, FARWEST SAFETY, NEARY LANDSCAPE
0G1701 COLUMBIA ELECTRIC INC                                                                                BAYSIDE STRIPE & SEAL, GOLDEN BAY CONSTRUCTION, LOGISTICAL ENTERPRISES, POMS LANDSCAPING
2640K1 GHILOTTI-MYERS JV                                                                                         ALL COUNTIES, CENTRAL FENCE, CHRISP, CONCO REINFORCING, GAP, GENE AMATO MASONRY, MAGGIORIA & GHILOTTI INC, MIDSTATE BARRIER, PACIFIC COAST DRILLING, RE SERRANO, SCHWAGER DAVIS, SILVERADO CONTRACTORS, ST FRANCIS ELECTRIC, STROER & GRAFF
4S3701 ANVIL BUILDERS INC                                                                                        CONDON JOHNSON
2640G1 GHILOTTI BROTHERS/R M HARRIS JOINT VENTURE                                    ALL COUNTIES TRUCKING, BOND BLACKTOP, CAL VET SERVICES, CENTRAL STRIPING SERVICE, CMC REBAR, FOUNDATION, LML ENTERPRISES, MALONE CONSTRUCTION, MID STATE BARRIER, PENHALL, STEINY AND COMPANY
3A9221 RGW CONSTRUCTION INC                                                                               CASE PACIFIC, CIRIMELE ELECTRIC, CLEVELAND WRECKING, CONCO REINFORCING, FBD VANGUARD , FOUNDATION, GERCO, JEFFCO PAINTING AND COATING, LINEAR OPTIONS, MOUNTAIN STATE'S STEEL, MUNICON CONSULTANTS, PENGILLY MASONRY

EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B RTL CTC Vote 
Date COMMENTS

3S7521 Son 1 Replace culvert and install rock slope protection. $360,000 45 11/3/2011 3/5/2013
3S8301 SCl 17 Construct drainage system and slope repair $341,000 50 1/9/2012 1/8/2013
1G5601 Ala 880 Upgrade median barrier. $2,480,000 180 Y 6/29/2012 8/22/2012
0A0901 Sol 80 Widen bridge, construct drainage systems and concrete barrier. $1,300,000 305 125 Y 9/27/2012 12/6/2012

TOTAL Estimated Cost $4,481,000

EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B

4A2601 Ala,CC 4, 80, 84, 580, 680 Install and upgrade MBGR. $2,940,000 100
2G3611 Ala 92/880 Replacement highway planting. $1,280,000 930 750
1A2901 Son 12 Replace bridge and widen approaches. $8,200,000 550 250
1123H1 SM 1 Highway planting to be performed and irrigation system to be installed 1500 1250
0A7101 Ala 880 Add Aux Lane, Replace 2 Overcrossings, Reconstruct Ramps/Cross Streets $53,400,000 1160 240

TOTAL Estimated Cost $65,820,000

NOTE: BID INFORMATION CAN BE OBTAINED AT THE FOLLOWING 

JECTS UNDER SACRAMENTO OFFICE ENGINEER REVIEW (NOT RTL YET)

A
W
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R

D
ED

JECTS READY TO LIST BUT NOT FUNDED YET
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AWARDED PROJECTS IN DISTRICT 4 TO NOVEMBER13, 2012
AWARDED TO EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B AD BO A+B BID BID AMT OR "A" AMT U/DBE GOALS DVBE GOALS DBE CERT DVBE CERT AWARDED DATE

A I S CONSTRUCTION COMPANY                                                                              3S6721 SM 84 Storm damage repair and place Anchored Wire Mesh at various locations. $450,886 50 06/15/09 07/01/09 $348,584 7.00 12.80 07/20/09

A I S CONSTRUCTION COMPANY                                                                                                 Total $450,886 Total $348,584

A J VASCONI INC                                                                                                         0G9601 Ala 238 Install traffic signal and construct bus concrete pads $333,000 90 04/04/11 05/04/11 $427,242 5.00 5.00 06/22/11

A J VASCONI INC                                                                                                            Total $333,000 Total $427,242

AMERICAN CIVIL CONSTRUCTORS WEST COAST INC                                           0E7201 SCl 101 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $1,305,334 56 01/20/09 02/25/09 $954,573 5.00 0.07 03/13/09

AMERICAN CIVIL CONSTRUCTORS WEST COAST INC                                           0E7701 Ala 880 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $3,034,634 107 11/17/08 01/06/09 $2,192,320 5.00 0.04 01/14/09

AMERICAN CIVIL CONSTRUCTORS WEST COAST INC                                           2A1401 SF 80, 101 Replace drainage systems, bearings, and joint seals and treat deck. $6,814,832 610 05/17/10 06/22/10 $5,006,109 8.00 0.09 10/11/10

AMERICAN CIVIL CONSTRUCTORS WEST COAST INC                                           1E4501 SM 280 Treat bridge deck with methacrylate and replace joint seals. $853,772 80 01/10/11 02/09/11 $1,172,172 5.00 9.20 04/12/11

AMERICAN CIVIL CONTRUCTORS  WEST COAST INC                                            1E6601 Sol,SM,SCl 780, 101 Replace reinforced concrete railing and metal fence posts and fencing. $727,249 105 01/10/11 02/16/11 $852,748 5.00 5.60 03/11/11

AMERICAN CIVIL CONSTRUCTORS WEST COAST INC                                           1E7901 CC 680 Place polyester concrete and treat bridge deck with methacrylate. $631,388 35 03/21/11 05/04/11 $947,769 5.00 5.80 06/09/11

AMERICAN CIVIL CONSTRUCTORS WEST COAST INC                                                    Total $13,367,209 Total $11,125,689

AMLAND CORP                                                                                                             0E7301 SCl 130, 680 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $1,156,400 150 11/24/08 01/14/09 $659,374 5.00 4.64 02/03/09

AMLAND CORP                                                                                                             0E4601 Ala 580 Non-Landscaped Weed Control $129,900 6 11/24/08 01/28/09 $89,500 5.00 5.00 02/11/09

AMLAND CORP                                                                                                             265501 Ala,CC 24 Ugrade existing AM/FM rebroadcast system. $783,000 180 02/23/09 03/24/09 $782,025 5.00 0.00 04/20/09

AMLAND CORP                                                                                                             1E5801 SF,SM,SCl,SCr VAR Modify xenon changeable message sign to light emitting diode. $755,000 77 05/04/09 05/26/09 $698,464 5.00 5.30 06/08/09

AMLAND CORP                                                                                                             042241 SM,Ala 92 Replace and upgrade existing 12 kV electrical switchgear. $2,802,250 250 05/11/09 12/08/09 $2,418,670 1.00 52.50 01/05/10

AMLAND CORP                                                                                                             151391 SCl 85, 87 Install CCTV cameras at various ramp meter locations. $934,850 80 0 11/23/09 12/16/09 $399,663 12.00 12.00 01/14/10

AMLAND  CORP                                                                                                            1E8501 SCl 101, 130, 237 Treat bridge decks with methacrylate and replace joint seals. $504,490 50 12/13/10 01/11/11 $482,225 5.00 9.10 02/18/11

AMLAND CORPORATION                                                                                            1E8401 SCl 237, 680 Treat bridge deck with methacrylate and place polyester concrete. $389,166 45 12/27/10 02/01/11 $395,570 5.00 5.00 03/28/11

AMLAND                                                                                                                         Total $7,455,056 Total $5,925,491

ANOZIRA INCORPORATED                                                                                         4C3601 SCl 101 Replace concrete pavement. $638,423 40 04/06/09 05/06/09 $495,584 5.00 5.80 05/21/09

ANOZIRA INCORPORATED                                                                                         2E3001 Sol 80 Replace Portland cement concrete slabs. $407,070 80 09/20/10 10/20/10 $358,000 5.00 9.10 12/30/10

ANOZIRA INC                                                                                                                2E4401 Ala 680 Replace existing concrete pavement. $370,337 40 03/12/12 04/11/12 $321,185 5.00 9.00 04/30/12

ANOZIRA INCORPORATED                                                                                         2E6101 Ala 580 Slab and hot mix asphalt replacement. $415,297 50 03/12/12 04/11/12 $288,290 5.00 9.00 05/10/12

ANOZIRA INCORPORATED                                                                                                       Total $1,831,127 Total $1,463,059

ANVIL BUILDERS INC                                                                                                  4S3701 Ala 580 Construct tangent pile wall $468,209 85 09/04/12 10/03/12 $493,175 5.00 50.30 11/05/12

ANVIL BUILDERS INC                                                                                                         Total $468,209 Total $493,175

APEX FENCE CO INC                                                                                                   0A9131 Son 12, 37, 116, 121 Replace metal beam guard railing and terminal systems. $959,241 80 07/06/09 08/05/09 $571,678 7.00 21.50 08/17/09

APEX FENCE CO INC                                                                                                          Total $959,241 Total $571,678

ARGONAUT CONSTRUCTORS                                                                                   1E0601 Sol 12, 128 Digouts $837,820 45 02/17/09 03/10/09 $470,810 5.00 1.30 03/27/09

ARGONAUT CONSTRUCTORS                                                                                   283811 Son 116 Realign roadway and  construct retaining walls and drainage. $18,281,313 565 125 09/08/09 11/10/09 $10,972,374 6.00 0.10 12/14/09

ARGONAUT CONSTRUCTORS                                                                                   2A6301 Son 1 Roadside drainage improvement and hot mix asphalt (A) overlay. $453,672 60 05/03/10 05/26/10 $332,705 5.00 6.80 06/17/10

ARGONAUT CONSTRUCTORS                                                                                                      Total $19,572,805 Total $11,775,889

BAY CITIES PAVING & GRADING  INC                                                                       4A5201 Ala 680 The roadway to be widen and the pavement to be rehabilitated. $47,008,528 177 Y 09/22/08 12/10/08 $34,461,705.60 + 177 Days $34,461,706 04/17/09

BAY CITIES PAVING & GRADING  INC                                                                       1E5401 Sol 29 Cold plane pavement and place rubberized hot mix asphalt (gap graded). $4,551,210 90 03/23/09 04/22/09 $2,851,651 5.00 6.00 05/07/09

BAY CITIES PAVING & GRADING INC                                                                        253761' Ala 680 Highway Planting, Irrigation System and Environmental Mitigation $1,878,793 880 750 02/01/10 05/18/10 $1,469,021 25.80 07/07/10

BAY CITIES PAVING & GRADING INC                                                                        4470U1 CC 680 REHABILITATE ROADWAY WITH CONCRETE AND HOT MIX ASPHALT $63,640,334 154 Y 05/17/10 08/04/10 $48,246,527.35 + 154 Days $48,246,527 4.00 5.90 11/18/10

BAY CITIES PAVING & GRADING,   INC                                                                     1E0901 SCl 17 Place asphalt concrete surfacing and replace PCC pavement. $3,690,258 110 12/27/10 02/08/11 $3,592,480 5.00 8.80 03/03/11

BAY CITIES PAVING & GRADING INC                                                                        1E9801 CC 242 Cold plane and place hot mix asphalt. $618,130 50 01/03/11 02/09/11 $465,154 5.00 7.90 03/11/11

BAY CITIES PAVING AND GRADING INC                                                                   292271 Ala 80 Construct bikeway $2,636,740 1000 750 09/06/11 10/11/11 $1,451,224 3.00 4.30 11/14/11

BAY CITIES PAVING & GRADING, INC.                                                                      298301 SCl 880 Widen I-880, one lane in each direction $46,653,936 450 250 Y 08/29/11 10/25/11 $31,535,171.69 + 200 days $31,535,172 0.00 12/14/11

BAY CITIES PAVING AND GRADING  INC                                                                  297611 Ala 84 Widen exist Hwy and Br; construct an access Br and retaining walls. $28,705,003 375 12/12/11 02/22/12 $20,409,143 1.00 03/21/12

BAY CITIES PAVING & GRADING INC                                                                        3A9601 Ala 580 Replace concrete pavement, resurface existing AC pavement $878,000 120 06/11/12 07/11/12 $512,735 10.00 12.87 07/26/12

BAY CITIES PAVING & GRADING INC                                                                        153501 Sol 80 Install ramp metering, TOS, MBGR, sign structures, widen ramp. $12,085,553 430 250 A+B 06/18/12 08/17/12 $12,797,199.20 + 180 days $14,291,199 0.00 08/31/12

BAY CITIES PAVING & GRADING  INC                                                                                         Total $212,346,483 Total $159,286,010

BAY CITIES/MYERS JV                                                                                                1G9401 CC 4 Widen freeway to 8 lanes, reconstruct A St. UC, ret. and sound walls $59,187,587 660 02/27/12 04/18/12 $52,222,222 1.40 05/25/12

BAY CITIES/MYERS JV                                                                                                        Total $59,187,587 Total $174,194,876

BAY LINE CUTTING & CORING INC                                                                            0E9301 Ala 580 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEAL $1,271,914 100 12/08/08 01/21/09 $663,825 5.00 5.21 01/30/09

BAY LINE CUTTING & CORING INC                                                                            0E9101 Ala 80,84,92 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $667,492 60 12/15/08 01/21/09 $366,091 5.00 5.27 02/03/09

BAY LINE CUTTING & CORING INC                                                                            1E3001 SF,Mrn 101 Treat bridge decks and replace joint seals. $1,456,727 70 01/25/10 02/24/10 $1,106,801 8.00 29.40 03/15/10

BAY LINE CUTTING & CORING INC                                                                            4A5401 Ala 880 Place polyester concrete overlay. $2,322,737 120 11/15/10 12/15/10 $1,750,000 3.00 3.60 01/21/11

BAY LINE CUTTING AND CORING  INC                                                                      1E7501 Ala 880, 980 Treat bridge with methacrylate and replace joint seal assemblies. $471,426 50 03/28/11 05/03/11 $577,000 5.00 16.00 06/09/11

BAY LINE CUTTING & CORING INC                                                                            0E5201 CC 4 TREAT BRIDGE DECK WITH MWTHACRYLATE AND REPLACE JOINT SEALS $134,885 48 11/24/08 01/13/09 $88,999 5.00 5.50 02/10/09

BAY LINE CUTTING & CORING INC                                                                                         Total $6,325,181 Total $4,552,716

BENTANCOURT BROS CONSTRUCTION  INC                                                          040801 SF 80 Replace 15 kV electrical cable. $623,250 45 03/15/10 04/13/10 $488,900 41.90 05/11/10

BENTANCOURT BROS CONSTRUCTION  INC                                                                                         Total $623,250 Total $488,900

BLAISDELL CONSTRUCTION INC 2E2501 SCl 85,87,101,280 Treat bridge deck with methacrylate and replace joint seals. $473,068 65 10/31/11 11/29/11 $830,139 5.00 5.00 03/20/12

BLAISDELL CONSTRUCTION INC                                                                                        Total $473,068 Total $830,139

BRCO CONSTRUCTORS INC                                                                                      0A9201 SM 280 Replace Safety Roadside Rest Area $4,075,815 500 250 05/26/09 07/07/09 $2,705,000 5.00 07/23/09

BRCO CONSTRUCTORS INC                                                                                                      Total $4,075,815 Total $2,705,000

BUILDING CONSULTING ENGINEERS  INC                                                               0AA011 Ala 5505 Installation of Photovoltaic Panels $304,077 20 02/01/10 03/02/10 $219,900 3.20 03/24/10

BUILDING CONSULTING ENGINEERS  INC                                                                                         Total $304,077 Total $219,900

BUGLER CONSTRUCTION                                                                                          042251 SM,Ala 84 Existing Expansion Joint Panels to be replaced. $2,693,670 80 Y 11/24/08 12/17/08 $2,655,470 + 80 Days $2,655,470 5.00 0.60 01/07/09

BUGLER CONSTRUCTION                                                                                                        $2,693,670 Total $2,655,470

CALIFORNIA ENGINEERING CONTRACTORS INC                                                   177901 Ala 880 Overlay bridge deck, replace railing, and construct approach slabs. $6,496,306 80 Y 04/27/09 05/26/09 $6,517,807 + 80 Days $6,517,807 4.00 0.30 06/15/09

CALIFORNIA ENGINEERING CONTRACTORS INC                                                   44631 SF,Ala 80 Repair bridge joint seals. $403,510 30 01/04/10 01/27/10 $247,000 0.00 02/17/10

CALIFORNIA ENGINEERING CONTRACTORS INC                                                   1A5211 CC,Sac 160 Bridge Seismic Retrofit $93,011,215 360 60 Y 12/21/09 03/10/10 $34,926,343.50 + 300 Days $34,926,344 0.00 04/22/10

CALIFORNIA ENGINEERING CONTRACTORS INC                                                   0E9701 Ala,CC,SM,SCl Var Treat bridge decks with methacrylate and replace joint seals. $1,364,385 120 01/03/11 02/02/11 $1,561,845 0.00 03/07/11

CALIFORNIA ENGINEERING CONTRACTORS INC                                                   2E1601 SCl 17 Paint steel girders. $2,181,145 61 Y 12/05/11 01/10/12 $1,517,145.00 + 61 days $1,517,145 3.00 3.60 02/03/12

CALIFORNIA ENGINEERING CONTRACTORS INC                                                   1E9701 Mrn,Sol,Son VAR Treat bridge deck with methacrylate and place polyester concrete. $2,129,127 155 12/05/11 01/10/12 $2,452,308 3.00 3.10 03/20/12
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CALIFORNIA ENGINEERING CONTRACTORS INC Total $105,585,688 Total $47,222,449
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CALIFORNIA PAVEMENT MAINTENANCE COMPANY INC                                       1E1201 SCl 9 Resurface roadway with micro-surfacing. $809,251 45 04/20/09 05/19/09 $712,193 5.00 0.90 06/02/09

CALIFORNIA PAVEMENT  MAINTENANCE COMPANY INC                                      2E4701 SCl 237 Place Micro-Surfacing. $606,290 35 02/27/12 03/27/12 $541,709 5.00 74.90 04/11/12

CALIFORNIA PAVEMENT MAINTENANCE COMPANY INC                                                                     Total $1,415,541 Total $1,253,902

CIMARRON INC                                                                                                            3S7211 Sol 680 Culvert to be replaced and rock slope protection to be constructed. $379,993 25 04/05/10 05/05/10 $290,930 5.00 5.40 06/02/10

CIMARRON INC                                                                                                            0G1501 CC 4 Replace culverts and underdrains. $615,000 60 04/12/10 05/11/10 $552,943 5.00 9.00 06/03/10

CIMARRON INC                                                                                                            0G4011 SCl 9 Repair embankment. $676,072 30 08/18/10 09/02/10 $469,011 0.00 09/02/10

CIMARRON INC                                                                                                               Total $1,671,065 Total $1,312,884

C C MYERS INC  ALTERNATIVE A                                                163731 SF 101,1 Reconstruct IC, construct viaduct, retaining walls, drainage $81,811,397 540 08/10/09 10/07/09 $48,400,000 7.00 7.10 10/23/09

C C MYERS INC                                                                                                            2285E1 CC 4 Freeway widening from 4 lanes to 8 lanes and reconstruct interchange $50,785,146 720 07/18/11 09/14/11 $42,380,000 2.30 10/11/11

C C MYERS INC                                                                                                              Total $132,596,543 Total $90,780,000

CENTRAL FENCE CO                                                                                                   0A9111 Son 1,12, 116 Replace metal beam guard railing and terminal systems. $1,670,410 80 07/06/09 07/29/09 $957,495 8.00 12.20 08/17/09

CENTRAL FENCE CO                                                                                                           Total $1,670,410 Total $957,495

C F ARCHIBALD PAVING INC                                                                                      1E1801 SCl 152 Cold plane asphalt concrete surfacing and hot mix asphalt surfacing. $527,000 40 04/20/09 05/20/09 $458,530 5.00 13.70 06/11/09

C F ARCHIBALD PAVING INC                                                                                      3E1001 Ala 185 Cold plane pavement and place hot mix asphalt (type A). $497,420 30 03/19/12 04/24/12 $365,718 5.00 7.40 05/16/12

C F ARCHIBALD PAVING INC                                                                                                   Total $1,024,420 Total $824,248

CHRISP COMPANY                                                                                                      2A4101 SM 1 Install Rumble Strip. $784,345 50 06/13/11 07/06/11 $699,216 2.00 16.00 08/01/11

CHRISP COMPANY                                                                                                             Total $784,345 Total $699,216

CONTRACTORS CHEMICAL INC                                                                                0E7401 SM,SCl 84, 82, 237 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEAL $1,510,851 170 01/20/09 02/24/09 $982,153 5.00 0.70 03/11/09

CONTRACTORS CHEMICAL INC                                                                                                   Total $1,510,851 Total $982,153

COAST CONSTRUCTION INC                                                                                     1E3701 SF 80 Repair transverse joint seal $374,825 57 05/01/09 05/12/09 $275,350 5.00 6.50 06/01/09

COAST CONSTRUCTION INC                                                                                     1A2411 Ala 24,980 Paving existing planting strip on median shoulder with concrete. $414,740 30 03/29/10 04/27/10 $386,890 5 05/25/10

COAST CONSTRUCTION INC                                                                                     1E4001 Nap,Sol 29, 128 Place polyester concrete and treat bridge deck with methacrylate. $590,753 105 03/21/11 04/27/11 $819,388 5.00 12.00 06/03/11

COAST CONSTRUCTION INC                                                                                                     Total $1,380,318 Total $1,481,628

COFFMAN SPECIALTIES INC                                                                                      1E0301' SM 35, 92 & 101 Treat bridge deck with methacrylate resin and replace joint seals. $297,798 60 01/19/10 02/17/10 $278,658 5.90 03/15/10

COFFMAN SPECIALTIES INC                                                                                                    Total $297,798 Total $278,658

COLUMBIA ELECTRIC INC                                                                                          0G1701 SM 1 Install signal and lighting. $339,000 50 09/17/12 10/10/12 $267,577 9.00 9.10 11/02/12

COLUMBIA ELECTRIC INC                                                                                                      Total $339,000 Total $267,577

CONDON-JOHNSON & ASSOCIATES INC                                                                  4S1201 SM 35 Construct Tangent Wall and Embankment Repair $476,259 90 09/04/12 09/28/12 $491,553 5.00 17.90 10/29/12

CONDON-JOHNSON & ASSOCIATES INC                                                                                         Total $476,259 Total $491,553

CORAL CONSTRUCTION COMPANY                                                                         2G5901 Ala,SCl 85,101,880 Replace damaged overhead signs. $831,125 100 04/23/12 05/15/12 $638,715 5.00 5.50 06/01/12

CORAL CONSTRUCTION COMPANY                                                                                                 Total $831,125 Total $638,715

DEBRUIN CONSTRUCTION INC                                                                                  0E5801 Sol 12, 37 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $466,952 75 12/08/08 01/28/09 $262,492 5.00 0.02 02/13/09

DEBRUIN CONSTRUCTION INC                                                                                  1E4601 CC 4,24,80,680 Treat bridge decks with methacrylate and replace joint seals. $641,801 145 04/05/10 05/05/10 $531,225 5.00 29.70 06/08/10

DEBRUIN CONSTRUCTION INC                                                                                                   Total $1,108,753 Total $793,717

DECKER LANDSCAPING INC                                                                                      172411' Ala 84 Install erosion control and monitor (2-Years). $231,219 560 500 11/15/10 12/14/10 $146,362 5.00 7.90 02/02/11

DECKER LANDSCAPING INC                                                                                                        Total $231,219 Total $146,362

DESILVA GATES CONSTRUCTION                                                                             3A0501 SCl 880 Replace asphalt concrete surfacing and metal beam guard railing. $8,539,650 100 10/11/10 11/10/10 $7,645,365 6.00 6.80 01/03/11

DESILVA GATES CONSTRUCTION LP                                                                       4A07U1 Ala 580 Const truck climbing lane, ret. walls, and rehab traveled way. $56,649,848 600 03/05/12 04/25/12 $37,473,039 10.00 9.80 06/18/12

DESILVA GATES CONSTRUCTION                                                                             2908E1 Ala 580 Roadway Widening and Rehabilitation $50,253,415 340 0 A+B 06/25/12 08/29/12 $38,534,921.00 + 340 days $42,104,921 8.00 10.50 10/29/12

DESILVA GATES CONSTRUCTION                                                                                                Total $115,442,912 Total $87,223,325

DISNEY CONSTRUCTION INC                                                                                    2E0201' Ala 260 Remove fiber reinforced concrete overlay off of the tube ceiling $300,775 45 04/08/10 04/20/10 $269,333 5.00 5.70 05/10/10

DISNEY CONSTRUCTION INC                                                                                    1A7701 SM 280 Seismic restoration $6,436,193 155 03/07/11 04/12/11 $6,410,400 5.00 4.10 05/11/11

DISNEY CONSTRUCTION INC                                                                                                    Total $6,736,968 Total $6,679,733

DREAMBUILDER                                                                                                          4A1701 Son 128 Remove and replace existing culverts. $348,703 60 12/21/09 01/26/10 $250,061 0.00 02/18/10

DREAMBUILDER                                                                                                          3A9901 Son 116, 12 Reconstruct existing curb ramps, sidewalk, and drainage system. $518,305 120 06/01/10 06/29/10 $296,061 5.00 5.20 07/27/10

DREAMBUILDER                                                                                                          2E1401 SCl 85 Fog seal shoulders. $500,218 50 11/08/10 12/07/10 $494,861 5.00 5.30 01/27/11

DREAMBUILDER                                                                                                               Total $1,367,225 Total $1,040,983

ENVIRONMENTAL LANDSCAPE SOLUTIONS                                                           2A5421 SM,SCl 280, 35 Upgrading Vista point for ADA compliance. $392,500 340 250 06/21/10 07/28/10 $293,862 5.00 5.10 10/19/10

ENVIRONMENTAL LANDSCAPE  SOLUTIONS                                                          4876A1 SCl 101 REPLACEMENT HIGHWAY PLANTING $743,918 810 750 08/02/10 10/13/10 $450,888 5.00 5.60 12/23/10

ENVIRONMENTAL LANDSCAPE  SOLUTIONS                                                          172431 Ala 580 Environmental mitigation. $798,890 810 750 08/08/11 08/30/11 $551,658 5.00 9.50 09/29/11

ENVIRONMENTAL LANDSCAPE SOLUTIONS                                                           2642A1 SM 101 ESTABLISH EXISTING PLANTING $122,500 500 0 08/15/11 09/14/11 $106,980 5.00 6.80 10/14/11

ENVIRONMENTAL LANDSCAPE SOLUTIONS                                                                                   Total $2,057,808 Total $1,403,388

ETIC                                                                                                                       4S5301 Mrn 1 INSTALL SLOPE PROTECTION AND HIGHWAY PLANTING $298,650 285 250 07/30/12 09/05/12 $267,205 5.00 5.50 10/01/12

E T I C INC                                                                                                                4S9601 Son 1 Replace culverts and rock slope protection. $278,510 50 08/06/12 08/28/12 $254,319 5.00 5.20 10/15/12

ETIC                                                                                                                       Total $577,160 Total $521,524

FEDCO CONSTRUCTION INC                                                                                     1E3801 Nap 29 Cold plane asphalt concrete pavement and place HMA (A). $522,586 40 05/18/09 06/17/09 $509,589 5.00 9.10 06/29/09

FEDCO CONSTRUCTION INC                                                                                     2E0401 Sol 113 Cold plane asphalt concrete pavement and place HMA (Type A). $551,820 30 03/28/11 05/04/11 $589,765 5.00 5.40 06/09/11

FEDCO CONSTRUCTION INC                                                                                                     Total $1,074,406 Total $1,099,354

FIELDSTONE CONSTRUCTION COMPANY                                                               2A5411 Nap 29 Reconstruct sidewalk and install pipe handrailing. $462,700 340 250 03/08/10 04/06/10 $308,660 1.20 06/24/10

FIELDSTONE CONSTRUCTION CO                                                                            4A8821 Son 128 Provide plant establishment, install and maintain plants. $281,868 1290 1250 01/03/12 02/01/12 $216,669 5.00 10.80 02/27/12

FIELDSTONE CONSTRUCTION COMPANY                                                                                     Total $744,568 Total $525,329

FLATIRON WEST INC                                                                                                   165421 Ala 880 Replace bridges, construct roadway, retaining walls and pumping plant. $75,027,615 470 Y 04/20/09 07/29/09 $50,648,177.30 + 470 Days $50,648,177 5.00 5.00 08/20/09

FLATIRON WEST INC                                                                                                   0120M1 Ala 80 Construct bridges and roadway, and Electrical System $42,924,184 1140 360 A+B 03/12/12 03/21/12 $29,991,639.00 + 140 days $31,461,639 4.40 03/29/12

FLATIRON WEST INC                                                                                                          Total $117,951,800 Total $82,109,816

FRANK MEDINA                                                                                                            3S6111 Nap 128 Construct rock slope protection system. $199,630 100 03/30/09 04/28/09 $83,210 5.00 4.30 05/15/09

FRANK MEDINA                                                                                                               Total $199,630 Total $83,210

GALLAGHER & BURK INC                                                                                           4A5801 Ala 24 Cold plane and place rubberized hot mix asphalt (gap graded) on ramps. $790,624 45 04/20/09 05/19/09 $619,835 5.00 21.80 06/01/09

GALLAGHER & BURK INC                                                                                           1E3201 SM 101 Cold plane and place rubberized hot mix asphalt (gap graded). $2,806,440 80 05/26/09 06/24/09 $2,295,770 4.00 4.30 07/20/09

GALLAGHER & BURK INC                                                                                           1E7401 SM 82 Cold plane pavement and overlay with rubberized hot mix asphalt. $2,649,600 90 03/22/10 04/20/10 $1,987,654 7.00 9.00 05/20/10

GALLAGHER & BURK INC                                                                                   1A6821 Ala 880  Roadway rehabilitation, crack and seat and overlay concrete pavement $14,501,791 375 08/29/11 10/19/11 $12,716,072 6.00 6.10 12/02/11
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GALLAGHER & BURK INC                                                                                                     Total $20,748,455 Total $17,619,331
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GEMS ENVIRONMENTAL MANAGEMENT  SERVICES INC                                      3A0901 Ala,CC,SM Var Replace underground storage tanks. $1,895,000 300 05/31/11 06/22/11 $1,726,209 3.00 6.50 07/08/11

GEMS ENVIRONMENTAL MANAGEMENT  SERVICES INC                                                                                Total $1,895,000 Total $1,726,209

GEORGE REED INC                                                                                                     1E7301 Son 1 Bonded wearing course overlay. $1,148,183 50 03/29/10 05/05/10 $1,134,399 6.00 6.10 06/09/10

GEORGE REED INC                                                                                                            Total $1,148,183 Total $1,134,399

G BORTOLOTTO & COMPANY                                                                                    1E5101 SM 1 Cold plane existing pavement and place hot mix asphalt. $731,855 40 04/27/09 05/22/09 $602,803 5.00 5.90 06/09/09

G BORTOLOTTO & COMPANY                                                                                    0G4701 SCl 280 Cold plane asphalt concrete pavement and place hot mix asphalt. $279,025 20 03/08/10 04/14/10 $165,339 0.00 04/30/10

G BORTOLOTTO & COMPANY                                                                                    1E2601 SM 92 Cold plane and place hot mix asphalt (Type A). $412,145 25 04/12/10 05/11/10 $365,575 5.00 5.10 06/09/10

G BORTOLOTTO AND CO., INC.                                                                                 2E3201 SCl 237 Replace asphalt concrete surfacing. $570,729 35 04/04/11 05/10/11 $527,567 5.00 5.10 06/09/11

G BORTOLOTTO & CO INC                                                                                         2E4801 SM 92 Rubberized warm mix asphalt gap graded overlay. $737,965 45 03/12/12 04/17/12 $646,490 5.00 5.10 05/03/12

G BORTOLOTTO & COMPANY                                                                                                   Total $2,731,719 Total $2,307,775

GHILOTTI BROS INC                                                                                                    129651 Son 101 Widen to 6 lanes and reconstruct Wilfred Avenue Interchange. $57,065,087 870 30 10/20/08 12/17/08 $37,967,154 5.00 0.48 03/03/09

GHILOTTI BROS INC                                                                                                    263721 CC 80 Widen freeway and bridge, Retaining wall and TOS - Construct EB HOVL $32,038,958 375 250 Y 08/03/09 10/06/09 $20,404,615.80 + 125 Days $20,404,616 10/22/09

GHILOTTI BROS INC                                                                                                    3S5621 Mrn 1 Excavate hill and rebuild slope. $305,590 20 04/26/10 05/26/10 $183,590 7.00 7.40 06/23/10

GHILOTTI BROS, INC                                                                                                   2E1101 Nap 29 Cold plane and place rubberized hot mix asphalt (gap graded). $1,140,225 50 03/14/11 04/12/11 $959,888 4.00 6.30 05/19/11

GHILOTTI BROTHERS INC                                                                                          4S5401 Mrn 1 Drainage system rehabilitation $2,044,684 100 03/14/11 04/20/11 $2,095,758 6.00 6.30 05/24/11

GHILOTTI BROTHERS/RM HARRIS JV                                                                       264061 Mrn 101 Construct HOV Lanes and Widen Bridge $32,076,610 77 Y 02/28/11 04/26/11 $24,280,252.85 + 77 Days $24,280,253 0.60 06/02/11

GHILOTTI BROS INC                                                                                                    2E1301 Nap 29 Cold plane pavement and place rubberized hot mix asphalt. $925,466 30 03/28/11 05/03/11 $852,441 5.00 6.00 06/09/11

GHILOTTI BROTHERS INCORPORATED                                                                   0G5401 Mrn 131 Resurface pavement, signal and lighting. $652,030 65 04/18/11 05/18/11 $575,623 6.00 16.50 06/10/11

GHILOTTI BROS INC                                                                                                    2E2901 Mrn 580 Cold plane and place hot mix asphalt (open graded friction course). $1,470,460 50 04/04/11 05/11/11 $1,148,777 3.00 6.90 06/28/11

GHILOTTI CONSTRUCTION COMPANY INC                                                              264041 Son 101 Construct bridge, retaining walls, ramps, sewer and water lines.� $10,692,773 500 08/15/11 10/05/11 $8,290,102 8.00 8.20 11/01/11

GHILOTTI BROS INC                                                                                                    264131 Nap 12 Widening highway to 4 Lanes and constructing Retaining Walls $25,972,836 470 250 10/17/11 12/06/11 $19,925,243 8.00 8.40 01/26/12

GHILOTTI BROS INC                                                                                                    0C7401 Mrn 101 Asphalt Concrete surfacing. $20,915,919 100 10/31/11 01/11/12 $20,487,788 7.00 7.60 02/03/12

GHILOTTI BROS INC                                                                                                    294931 Ala 24 Widen roadway and install signal and lighting. $376,716 95 0 10/19/09 11/18/09 $311,412 4.00 36.10 12/23/09

GHILOTTI - MYERS JV                                                                                                 2640U1 Son 101 Construct Petaluma Blvd South Interchange, Replace Petaluma River Br $65,185,998 550 A+B 06/18/12 09/05/12 $66,293,289.02 + 550 days $72,068,289 0.00 11/01/12

GHILOTTI BROS / R M HARRIS JV                                                                              2640L1 Mrn 101 Place HMA on base, construct bridge, install rail. $12,074,392 110 A+B 07/30/12 10/03/12 $12,422,484.70 + 110 days $13,346,925 0.70 11/01/12

GHILOTTI BROTHERS/R M HARRIS JOINT VENTURE                                              2640G1 Mrn 101 Widen Bridge and HMA Roadway and Construct Median Barrier $3,111,573 76 A+B 08/06/12 09/14/12 $2,760,664.50  + 76 days $2,988,665 3.00 3.00 11/08/12

GHILOTTI-MYERS JV                                                                                                   2640K1 Son 101 Widen Route 101, Reconstruct Lakeville Hwy          Interchange $22,791,894 350 0 A+B 07/30/12 10/10/12 $20,905,333.40 + 350 days $24,014,733 0.00 11/02/12

GHILOTTI BROS INC                                                                                                                  Total $288,841,211 Total $249,901,255

GHILOTTI CONSTRUCTION COMPANY  INC                                                             1E5501 SM 101 RHMA Overlay $3,524,227 80 01/12/09 02/11/09 $2,774,094 5.00 0.10 03/05/09

GHILOTTI CONSTRUCTION COMPANY INC                                                              1E5301 Son 12 Resurface AC pavement $3,260,000 90 01/20/09 02/18/09 $2,552,691 5.00 0.18 04/02/09

GHILOTTI CONSTRUCTION COMPANY INC                                                              1E5601 Mrn 131 Overlay roadway with rubberized hot mix asphalt (gap graded). $1,951,415 60 03/02/09 04/01/09 $1,383,838 5.00 3.40 04/20/09

GHILOTTI CONSTRUCTION COMPANY INC                                                              290831 Ala 580 Widen freeway, rehab pavement, construct RW and bridge footings. $51,505,611 490 01/05/09 06/03/09 $30,454,448 5.00 5.00 07/22/09

GHILOTTI CONSTRUCTION COMPANY INC                                                              4A1401 Mrn 580101 Replace bridge, widen roadway, and construct retaining walls. $11,819,627 128 06/22/09 09/30/09 $9,350,537.20 + 128 Days $9,350,537 1.00 1.10 11/04/09

GHILOTTI CONSTRUCTION COMPANY  INC                                                             0A1841 Son 101 Widen roadway and bridge. $16,962,164 317 250 Y 02/28/11 04/19/11 $10,759,347.00 + 67 Days $10,759,347 2.50 05/19/11

GRANITE CONSTRUCTION COMPANY                                                                      2E3101 SCl 130 Replace asphalt concrete surfacing. $570,510 30 03/07/11 04/13/11 $519,150 5.00 5.80 05/19/11

GRANITE CONSTRUCTION COMPANY                                                                      235631 SM 101 Widen roadway and bridge and replace pedestrian overcrossing. $24,254,356 343 250 Y 02/22/11 04/13/11 $14,235,576.50 + 93 Days $14,235,577 0.00 06/01/11

GHILOTTI CONSTRUCTION COMPANY INC                                                              1E6701 Son 116 Cold plane pavement and place hot mix asphalt (type A). $719,840 25 04/12/10 05/12/10 $684,930 5.00 10.40 06/03/10

GHILOTTI CONSTRUCTION COMPANY INC                                                              174411' Ala 84 Realign and improve sight distance. $8,926,347 650 250 09/13/10 10/27/10 $7,276,675 5.00 5.60 12/16/10

GHILOTTI CONSTRUCTION COMPANY  INC                                                             3S7401 Son 1 Construct retaining wall and widen roadway. $1,472,843 120 09/20/10 10/27/10 $1,718,913 7.00 7.60 12/21/10

GHILOTTI CONSTRUCTION COMPANY  INC                                                             3A5301 Ala 580 Remove AC & PCC pavement, place HMA & PCC pavement, add parking area. $850,000 80 06/06/11 07/06/11 $591,488 5.00 5.20 07/22/11

GHILOTTI CONSTRUCTION COMPANY INC                                                              4S6501 Son 101 Construct soldier pile wall, tieback wall and reinforced CIDH piles. $1,710,608 165 09/12/11 10/11/11 $1,481,705 3.00 3.10 11/16/11

GHILOTTI CONSTRUCTION COMPANY INC                                                              4S6401 Son 101 Install slope protection $363,800 25 10/03/11 11/02/11 $288,580 5.00 5.20 11/18/11

GHILOTTI CONSTRUCTION COMPANY INC                                                              1G5701 Son 101 Modify and signalize intersection. $1,127,532 80 09/26/11 10/18/11 $784,220 9.00 9.10 11/18/11

GHILOTTI CONSTRUCTION COMPANY INC                                                              264141 Nap,Sol 12 Widen Route 12 from a two-lane to a four-lane conventional highway $46,526,286 700 250 10/17/11 12/13/11 $35,635,746 6.00 6.00 01/11/12

GHILOTTI CONSTRUCTION COMPANY INC                                                              264141 Nap,Sol 12 Widen Route 12 from a two-lane to a four-lane conventional highway $46,526,286 700 250 10/17/11 12/13/11 $35,635,746 6.00 6.00 01/11/12

GHILOTTI CONSTRUCTION COMPANY INC                                                              4S5501 Mrn 101 REPLACE FILL WITH LIGHTWEIGHT EMBANKMENT MATERIAL (CELLULAR CONCRETE) $1,028,080 45 02/06/12 02/28/12 $1,074,665 12.00 12.00 03/27/12

GHILOTTI CONSTRUCTION COMPANY  INC                                                             2E6401 Son 121 Place rubberized hot mix asphalt (gap graded). $1,290,160 50 02/27/12 03/28/12 $1,226,860 3.00 3.20 05/07/12

GHILOTTI CONSTRUCTION COMPANY INC                                                              2E6501 Nap 121 Cold plane and overlay with rubberized hot mix (gap graded). $2,617,505 60 04/09/12 05/02/12 $2,661,420 9.00 9.50 06/27/12

GHILOTTI CONSTRUCTION COMPANY INC                                                              264071 Mrn 101 Modify Overcrossing $27,600,084 575 06/18/12 08/14/12 $22,924,295 0.00 09/14/12

GHILOTTI CONSTRUCTION COMPANY INC                                                              283821 Son 116 Creek realignment, install plants and irrigation, establish planting $2,316,262 1435 1250 04/02/12 05/15/12 $1,907,763 12.00 7.50 10/04/12

GHILOTTI CONSTRUCTION COMPANY INC                                                              153001 Ala 92, 880 Widen ramps, construct retaining walls, and install ramp metering. $4,111,907 220 06/18/12 07/25/12 $4,617,932 14.00 6.80 10/15/12

GHILOTTI CONSTRUCTION COMPANY INC Total $261,035,449 Total $190,540,618

GOLDEN STATE BRIDGE INC                                                                                     049071 CC,Sol 80 Replace Timber Fenders Piers 2 & 3 , Pile, and Ring Beams $13,980,972 200 08/29/11 12/14/11 $16,888,170 4.10 02/16/12

GOLDEN STATE BRIDGE INC                                                                                                    Total $13,980,972 Total $16,888,170

GORDON N BALL INC                                                                                                  3S5611 Mrn 1 REPAIR DRAINAGE SYSTEM AND WIDENING SHOULDERS $296,070 60 40 06/08/09 07/15/09 $260,840 5.00 0.80 08/04/09

GORDON N BALL INC                                                                                                  0435E1' SF 80 Landscaping, Lighting, Concrete Work, Grading, Fencing $3,570,924 930 750 08/23/10 09/21/10 $2,627,986 0.00 11/29/10

GORDON N BALL INC                                                                                                          Total $3,866,994 Total $2,888,826

GRADETECH INC                                                                                                         172421 Ala 580 Environmental Mitigation. $1,077,763 90 0 10/18/10 11/10/10 $618,676 4.00 4.00 12/17/10

GRADETECH INC                                                                                                              Total $1,077,763 Total $618,676

GRANITE CONSTRUCTION COMPANY                                                                      3A5601 SCl 152 Install centerline rumble strip. $354,000 60 0 04/13/09 05/06/09 $205,671 5.00 7.30 05/22/09

GRANITE CONSTRUCTION COMPANY                                                                      1E3901 SCl 35 Overlay roadway with rubberized hot mix asphalt (gap graded). $1,224,837 40 05/26/09 06/23/09 $1,045,045 4.00 7.80 07/16/09

GRANITE CONSTRUCTION COMPANY                                                                      0C9011 SCl 101 Cold plane asphalt concrete surfacing and hot mix asphalt surfacing. $29,138,865 73 Y 09/08/09 10/14/09 $23,919,530 + 73 Days $23,919,530 7.00 7.20 11/12/09

GRANITE CONSTRUCTION COMPANY                                                                      0G4901 CC 4 Cold plane existing pavement place HMA. $294,950 40 03/29/10 04/27/10 $233,233 5.00 05/17/10

GRANITE CONSTRUCTION COMPANY                                                                      1E2501 SM 82 Cold plane pavement and place hot mix asphalt (type A). $234,457 30 04/19/10 05/18/10 $228,628 5.00 13.60 06/07/10

GRANITE CONSTRUCTION COMPANY                                                                      1E8801 SCl 25 & 156 Rubberized hot mix asphalt overlay. $1,238,020 60 03/01/10 04/07/10 $1,042,227 6.40 06/24/10

GRANITE CONSTRUCTION COMPANY                                                                      3A3001 Sol 80 Road Resurfacing and Approach Slab Replacement $13,705,990 58 Y 05/17/10 06/08/10 $12,399,669 + 58 Days $12,399,669 6.00 7.40 07/06/10

GRANITE CONSTRUCTION COMPANY                                                                      3A4001 SCl 152 Construct westbound Route 152 left turn pocket for San Felipe Road. $1,142,660 50 0 02/22/11 03/15/11 $916,169 8.00 10.10 04/07/11

GRANITE CONSTRUCTION COMPANY                                                                      2E0801 SCl 85 Cold plane AC pavement and place RHMA (gap graded) surfacing. $2,629,462 80 02/14/11 03/16/11 $2,216,069 8.00 8.10 04/22/11

GRANITE CONSTRUCTION COMPANY                                                                      2E0901 SCl 237 Cold plane and place bonded wearing course (gap graded). $2,533,782 70 04/04/11 05/03/11 $2,526,749 8.00 8.00 06/09/11

GRANITE CONSTRUCTION COMPANY                                                                      3A9101 SCl 101 Grind and place concrete pavement, place rubberized hot mix asphalt. $780,652 45 04/18/11 05/11/11 $844,655 3.00 3.20 06/14/11
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GRANITE CONSTRUCTION COMPANY                                                                      235641 SCl,SM 101 Widening roadway with AC and place AC $10,026,992 290 250 A+B 03/05/12 04/10/12 $6,220,452.09 + 40 days $7,049,052 13.00 2.50 05/21/12

GRANITE CONSTRUCTION COMPANY                                                                      2G6301 SM 280 Cold plane pavement and place rubberized hot mix asphalt (gap graded). $813,427 45 04/16/12 05/09/12 $694,556 10.00 5.80 06/21/12

GRANITE CONSTRUCTION COMPANY Total $64,118,094 Total $53,321,252
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HALF MOON BAY GRADING AND PAVING INC                                                         1E5701 SF,SM 35 Replace culvert and install pipeliner. $207,760 45 01/24/11 02/23/11 $42,206,241 5.00 7.00 04/20/11

HALF MOON BAY GRADING & PAVING INC                                                              3A7201 SM 1 Install left turn channelization lane. $432,000 40 04/16/12 05/08/12 $355,262 13.00 16.40 05/31/12

HALF MOON BAY GRADING AND PAVING INC                                                                               $639,760 $42,561,502

HARRIS ELECTRIC                                                                                                       3A1101 SM 101 Install standby generator. $213,799 90 04/06/09 05/06/09 $144,379 5.00 5.20 05/20/09

HARRIS ELECTRIC                                                                                                       040821 SF 80 Replace substation electrical gear. $667,000 210 05/23/11 06/21/11 $699,500 5.00 5.00 08/10/11

HARRIS ELECTRIC                                                                                                            Total $880,799 Total $843,879

I M R CONTRACTOR CORPORATION                                                                        3A9501 Ala 680 Replace Roof at Mission Grade Weigh Station. $205,750 42 10/18/10 11/17/10 $200,000 5.00 6.20 01/21/11

I M R CONTRACTOR CORPORATION                                                                                               Total $205,750 Total $200,000

INTERMOUNTAIN SLURRY SEAL INC                                                                        2E4601 SCl 130 Place asphalt-rubber seal coat. $598,480 30 02/27/12 03/21/12 $751,751 5.00 5.00 04/16/12

INTERMOUNTAIN SLURRY SEAL INC                                                                        2E5501 SM,SCl 35 Place asphalt-rubber seal coat. $2,367,456 40 04/16/12 05/16/12 $2,978,879 3.00 3.00 06/06/12

INTERMOUNTAIN SLURRY SEAL INC                                                                                              Total $2,965,936 Total $3,730,630

INTERNATIONAL SURFACING SYSTEMS                                                                  1E1601 Sol 84 Cold plane and place hot mix asphalt concrete (type-A). $666,710 40 06/28/10 09/21/10 $665,773 5.00 5.10 12/13/10

INTERNATIONAL SURFACING SYSTEMS                                                                                     Total $666,710 Total $665,773

INTERSTATE GRADING AND PAVING  INC                                                               2E3701 SM 82 Replace asphalt concrete surfacing. $522,820 30 04/11/11 05/04/11 $422,470 5.00 5.00 06/09/11

INTERSTATE GRADING AND PAVING  INC                                                                                         Total $522,820 Total $422,470

J A GONSALVES & SON CONSTRUCTION INC                                                         1E2201 Son 1 Replace asphalt concrete surfacing $417,430 45 05/26/09 06/23/09 $369,030 4.00 4.00 07/20/09

J A GONSALVES & SON CONSTRUCTION INC Total $417,430 Total $369,030

J J NGUYEN INC                                                                                                           2S6201 SM 1 Rock slope protection, timber check dam and erosion control. $280,710 315 250 04/27/09 05/22/09 $164,911 4.00 99.10 06/15/09

J J NGUYEN INC                                                                                                           2490A1 Ala 238, 880 Perform Highway Planting and Install Irrigation System $1,838,333 910 750 08/23/10 09/29/10 $1,389,443 3.00 96.50 12/21/10

J J NGUYEN INC                                                                                                           0060C1 CC,Sol 680,780 Perform Highway Planting and Install Irrigation Systems $1,500,863 1000 750 10/19/09 11/17/09 $848,677 0.40 12/21/09

J J NGUYEN INC                                                                                                             Total $3,619,906 Total $2,403,031

KUDSK CONSTRUCTION INC                                                                                     3A9701 Ala 580 Rebuild scale house. $1,083,575 150 05/26/09 06/24/09 $698,170 5.00 0.00 07/09/09

KUDSK CONSTRUCTION INC                                                                                                     Total $1,083,575 Total $698,170

LEGG INC                                                                                                                   268701 CC 4 Replace Concrete Pavement. $832,000 80 04/25/11 05/18/11 $820,591 5.00 5.50 06/17/11

LEGG INC                                                                                                                   3S6201 SCl 9 Place anchored wire mesh system and erosion control. $378,604 90 08/22/11 09/20/11 $480,385 5.00 10.40 10/06/11

LEGG INC                                                                                                                   2E2401 Ala 80,84,580 Treat bridge decks with methacrylate and replace joint seals $258,111 60 11/14/11 12/13/11 $256,772 5.00 6.00 02/01/12

LEGG INC                                                                                                                   2E2601 Sol 80, 680 Methacrylate deck, replace joint seal, place polyester concrete. $977,048 65 03/05/12 04/04/12 $917,725 5.00 5.60 04/26/12

LEGG INC                                                                                                                   Total $2,445,763 Total $2,475,472

MIDSTATE BARRIER INC                                                                                             0A7821 SCl Var Terminal System End Treatment of Guardrails to be upgraded $1,954,055 60 Y 03/29/10 04/27/10 $1,630,000 + 60 Days $1,630,000 7.00 7.20 05/25/10

MIDSTATE BARRIER INC                                                                                             0A8721 SM 1,35,82,84,101,etc. Upgrade the Barrier and Guardrail End Terminals $1,495,395 58 07/26/10 10/12/10 $1,688,076 + 58 Days $1,688,076 8.00 8.00 12/16/10

MIDSTATE BARRIER INC                                                                                                       Total $3,449,450 Total $3,318,076

MIKE BROWN ELECTRIC CO                                                                                      249921 SM 82 MODIFY EXISTING TRAFFIC SIGNALS $7,908,994 260 05/17/10 06/22/10 $4,826,859 3.00 3.40 07/20/10

MIKE BROWN ELECTRIC CO                                                                                                     Total $7,908,994 Total $4,826,859

MAGGIORA AND GHILOTTI INC                                                                                  3A8201 Mrn 1 Reconstruct sidewalk and walkway, resurface accessible parking area. $314,622 290 250 03/29/10 04/28/10 $234,567 5.00 05/26/10

MAGGIORA AND GHILOTTI INC                                                                                  3S9201 Mrn 101 Place rock slope protection. $133,550 20 04/26/10 05/25/10 $57,775 5.00 5.90 06/17/10

MAGGIORA & GHILOTTI INC                                                                                       1637K1 SF 1 CREEK MITIGATION, RCB CULVERT, DRAINAGE $697,850 60 04/04/11 05/10/11 $369,963 6.00 1.90 06/21/11

MAGGIORA AND GHILOTTI INC                                                                                  2E3301 Mrn 1 Cold plane pavement and place hot mix asphalt concrete. $961,790 60 04/18/11 05/17/11 $726,025 5.00 6.20 06/15/11

MAGGIORA & GHILOTTI INC 3S5701 Mrn 1 Replace culvert, install rock slope protection, and highway planting $332,890 285 250 09/04/12 09/26/12 $249,249 5.00 14.00 11/02/12

MAGGIORA AND GHILOTTI INC                                                                                                  Total $2,440,702 Total $1,637,579

M B SERVICES                                                                                                             1E5901 Ala 580 Replace concrete pavement $630,810 70 02/23/09 03/24/09 $382,888 5.00 5.45 04/07/09

M B SERVICES                                                                                                             0G0801 Son,Sol 37 Replace asphalt concrete surfacing. $753,450 30 03/23/09 04/08/09 $415,000 5.00 11.00 04/23/09

M B SERVICES                                                                                                             4C3701 Son 12 Cold plane asphalt concrete pavement and place HMA (A). $845,130 45 03/30/09 04/28/09 $507,840 5.00 7.70 05/11/09

M B SERVICES                                                                                                             1E1301 SF 35 Replace asphalt concrete surfacing . $853,940 40 03/30/09 04/29/09 $645,623 5.00 6.00 05/14/09

M B SERVICES                                                                                                               Total $3,083,330 Total $1,951,351

M C K SERVICE INC                                                                                                     4C3501 Nap 128 Place rubberized hot mix asphalt (gap graded). $799,435 30 09/27/10 10/26/10 $796,777 4.00 4.00 12/21/10

M C K SERVICE INC                                                                                                     1A6811 Ala 880 Replace concrete pavement (rapid strength concrete). $3,521,173 400 07/19/10 10/05/10 $5,295,364 6.00 10.30 02/03/11

MCK SERVICES INC                                                                                                     4C1401 Nap 29 Cold plane and place rubberized hot mix asphalt (gap graded). $5,502,318 110 12/06/10 01/12/11 $5,009,299 5.00 5.20 02/15/11

MCK SERVICES INC                                                                                                     0G5301 Nap 29 Cold plane and resurface asphalt concrete pavement. $581,381 50 01/30/12 02/22/12 $349,726 5.00 5.20 03/19/12

MCK SERVICES INC                                                                                                     4C3511 Nap 128 Cold plane AC pavement and place rubberized HMA (gap graded). $517,280 25 12/27/11 02/01/12 $381,111 5.00 5.20 03/15/12

MCK SERVICES INC                                                                                                     2E4201 Sol 113 Cold plane asphalt concrete pavement and place hot mix asphalt (A). $667,171 30 02/27/12 03/20/12 $654,444 5.00 6.80 04/06/12

M C K SERVICES INC                                                                                                   2E6201 Ala 13 Replace asphalt concrete surfacing. $406,880 40 02/27/12 03/27/12 $337,777 5.00 7.00 04/11/12

MCK SERVICES INC                                                                                                     2E4901 SM 1 Rubberized hot mix asphalt (gap graded) overlay. $1,184,745 50 03/05/12 04/03/12 $1,147,415 3.00 3.00 04/25/12

M C K SERVICE INC                                                                                                          Total $13,180,383 Total $13,971,913

M C M CONSTRUCTION INC                                                                                       1706U1 Ala 880 replace EXISTING BRIDGE WITH Prestressed CONCRETE and WIDEN freeway. $117,776,772 800 Y 11/26/07 02/04/09 $87,877,777 + 800 Days $87,877,777 03/25/09

M C M CONSTRUCTION INC                                                                                       0120S1 SF 80 Construct bridges, roadway and install electrical system. $134,458,978 1390 08/11/08 12/15/09 $80,775,457 5.00 5.20 02/04/10

M C M CONSTRUCTION INC                                                                                                     Total $252,235,750 Total $168,653,234

MIKE BROWN ELECTRIC CO                                                                                      4A9231 SM 82,101 Install traffic operation system infrastructure. $8,737,820 240 03/05/12 04/03/12 $5,447,373 5.00 04/25/12

MIKE BROWN ELECTRIC CO                                                                                                     Total $8,737,820 Total $5,447,373

MODERN ALLOYS INC                                                                                                 0A7811 SCl 101,237,280 Upgrade and replace terminal ends of barriers and guardrails. $1,848,060 40 Y 11/30/09 01/27/10 $1,547,919.50 + 40 Days $1,547,920 8.00 8.80 02/09/10

MODERN ALLOYS INC                                                                                                 0A8711 SF,SM 1, 35, 82, 92, 101 Upgrade Guardrail End Terminal $913,752 35 0 Y 06/14/10 07/14/10 $992,599.00 + 35 Days $992,599 13.00 13.40 10/11/10

MODERN ALLOYS INC                                                                                                 4A3411 Ala 13 Replace Gore Signs with Overhead Signs. $945,931 240 11/22/10 12/15/10 $719,787 6.00 6.10 01/19/11

MODERN ALLOYS INC                                                                                                          Total $3,707,743 Total $3,260,306

MURPHY INDUSTRIAL COATINGS INC                                                                      2A8001 SCl 9, 17, 101 Clean and paint steel girders. $668,850 115 03/21/11 04/20/11 $1,093,000 5.00 5.60 05/24/11

MURPHY INDUSTRIAL COATINGS INC                                                                                             Total $668,850 Total $1,093,000

MYERS AND SONS CONSTRUCTION LP                                                                   1E9601 SCl Var Treat bridge decks with methacrylate and replace joint seals. $598,096 75 12/20/10 01/25/11 $624,127 5.00 5.80 03/04/11

MYERS AND SONS CONSTRUCTION LP                                                                   1E7801 CC 4,242,580,680 Treat bridge decks with methacrylate and replace joint seals. $625,600 50 03/21/11 04/20/11 $937,993 5.00 5.40 05/19/11

MYERS AND SONS CONSTRUCTION LP                                                                                             Total $1,223,695 Total $1,562,120

NORCAL GENERAL CONSTRUCTION CORP                                                            4S6301 Son 1 Slipout repair - Rock Slope Protection. $238,479 40 12/06/10 01/12/11 $134,725 5.00 6.00 02/15/11

NORCAL GENERAL CONSTRUCTION CORP                                                                                        Total $238,479 Total $134,725
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NORTH BAY CONSTRUCTION INC                                                                             1E5001 Son 116 Replace asphalt concrete surfacing. $345,160 25 03/02/09 03/25/09 $266,873 5.00 0.20 04/28/09

NORTH BAY CONSTRUCTION INC                                                                             2S3701 Nap 128 Repair slide, reinforced embankment and improve drainage. $1,133,502 60 09/09/09 09/16/09 $547,114 7.00 09/30/09

NORTH BAY CONSTRUCTION INC                                                                             0A18U1 Son 101 Widen Hwy and Br, add HOV lanes, and install signals and lightings. $77,661,176 207 0 Y 06/15/09 10/14/09 $48,756,304.30 + 207 Days $48,756,304 1.00 3.30 12/23/09

NORTH BAY CONSTRUCTION INC                                                                             2S9411 Son 128 Perform highway planting and construct rock slope protection. $864,669 1336 1250 02/01/10 03/10/10 $334,030 6.00 3.80 04/08/10

NORTH BAY CONSTRUCTION INC                                                                             3S7101 Sol 84 Cold foam in-place recycling and resurface roadway with Type A HMA. $1,569,758 30 04/12/10 05/12/10 $1,153,215 5.00 5.30 06/09/10

NORTH BAY CONSTRUCTION INC Total $81,574,265 Total $51,057,536

O C JONES & SONS INC                                                                                              151301 SCl 280 Install ramp metering systems, widen ramps. $3,000,000 240 12/28/09 01/27/10 $1,528,880 9.00 14.00 02/17/10

O C JONES & SONS INC                                                                                              228591 CC 4 Highway and 1 bridge to be widened and 4 bridges to be constructed.  $94,586,143 810 60 10/26/09 02/10/10 $64,937,453 7.00 7.10 04/15/10

O C JONES & SONS INC                                                                                              1E9901 Nap 221 Overlay with rubberized hot mix asphalt (gap graded). $1,463,380 70 05/03/10 05/26/10 $1,319,795 2.60 06/16/10

O C JONES & SONS INC                                                                                              0A5321 Sol 80 RAMP METERING AND WEIGH-IN-MOTION SYSTEM $5,917,916 200 05/10/10 06/29/10 $3,896,736 10.20 10/12/10

O C JONES AND SONS INC                                                                                         0C8521 Mrn 101 Resurfacing pavement. $17,638,249 52 0 Y 10/11/10 11/09/10 $14,282,998.00 + 52 Days $14,282,998 6.00 7.80 12/28/10

O C JONES AND SONS INC                                                                                         1G3101 Ala 80 Cold plane and overlay hot mix asphalt pavement $11,931,360 400 12/06/10 01/11/11 $9,903,405 5.00 7.00 02/17/11

O C JONES AND SONS INC                                                                                         4A4601 Sol 80 Construct concrete barrier $1,216,687 80 04/18/11 05/11/11 $745,861 4.00 12.47 06/08/11

OC JONES & SONS INC                                                                                               0A8401 CC 4 Widen shoulders and bridge, place HMA on roadway, and construct wall. $15,505,902 68 Y 04/04/11 05/17/11 $10,419,581.00 + 68 days $10,419,581 9.00 10.10 06/29/11

O. C. JONES & SONS INC                                                                                            1A6201 Son 12,121 Install a traffic signal & realign the Route 12 approach. $3,340,190 380 250 08/15/11 09/13/11 $2,353,759 6.00 7.10 10/06/11

O C JONES AND SONS INC                                                                                         4A3301 SCl 101 Construct auxiliary lanes & extend exist. HOV lanes in both direction. $53,652,097 630 250 09/06/11 11/01/11 $35,781,835 1.00 11/17/11

O C JONES & SONS INC                                                                                              0A5351 Sol 12,80 Construct Br and RW, reconstruct weigh station and widen ramps.� $56,452,332 420 250 Y 09/26/11 12/14/11 $44,373,429 + 170 days $44,373,429 5.00 5.60 01/25/12

O C JONES & SONS INC                                                                                                     Total $264,704,255 Total $189,543,731

ODYSSEY LANDSCAPING COMPANY INC                                                                1123J1 SM 1 POND REPAIR AND REVEGETATION $1,776,958 1500 1300 10/14/08 02/11/09 $959,000 03/09/09

ODYSSEY LANDSCAPING COMPANY INC                                                                                         Total $1,776,958 Total $959,000

O'GRADY PAVING INC 1E2401 SM 1 Resurfacing with hot mix asphalt (bonded wearing course). $1,089,676 45 02/21/12 03/13/12 $1,140,952 3.00 3.00 04/18/12

O'GRADY PAVING INC Total $1,089,676 Total $1,140,952

PACIFIC ELECTRIC CONTRACTING INC                                                                   151361 SCl 17,880 Install CCTV cameras at various ramp meter locations. $868,600 80 0 11/16/09 12/09/09 $343,294 12.00 4.10 01/07/10

PACIFIC ELECTRIC CONTRACTING INC                                                                   151381 SCl,SM 280, 680 Install CCTV cameras at various ramp meter locations. $1,195,375 100 11/30/09 01/05/10 $517,146 10.00 2.00 01/21/10

PACIFIC ELECTRIC CONTRACTING INC                                                                   151391 SCl 85, 87 Install CCTV cameras at various ramp meter locations. $934,850 80 0 11/23/09 12/16/09 $418,130 12.00 7.00 03/24/10

PACIFIC ELECTRIC CONTRACTING INC                                                                                         Total $2,998,825 Total $1,278,570

PACIFIC STATES ENVIRONMENTAL CONTRACTORS INC                                      2E2301 CC Var Replace approach slabs and joint seals, and treat bridge deck. $1,552,256 110 07/09/12 08/08/12 $1,792,335 12.00 30.50 08/30/12

PACIFIC STATES ENVIRONMENTAL CONTRACTORS INC                                                                             Total $1,552,256 Total $1,792,335

PARKER LANDSCAPE DEVELOPMENT   INC                                                            0T1451 Sol 29,37 Perform Highway Planting and Install Irrigation Systems. $1,333,693 930 750 11/09/09 12/16/09 $936,334 4.90 01/14/10

PARKER LANDSCAPE DEVELOPMENT, INC.                                                            4442A1 Nap 121 Perform highway planting $613,211 825 750 06/06/11 08/30/11 $415,052 5.00 9.90 09/23/11

PARKER LANDSCAPE DEVELOPMENT   INC                                                                                         Total $1,946,904 Total $1,351,386

PAVE - TECH INC                                                                                                         1E4101 SM 1,35,92,101,114,280 Treat bridge decks with methacrylate and replace joint seals. $509,053 80 01/19/10 02/23/10 $422,220 25.30 03/10/10

PAVE - TECH INC                                                                                                              Total $509,053 Total $422,220

PAVEX CONSTRUCTION DIVISION                                                                    4A3501 SF 280 Widen ramp and remove concrete carrier (type K). $492,581 45 03/30/09 04/28/09 $294,874 5.00 6.00 05/07/09

PAVEX CONSTRUCTION DIVISION                                                                            1E7201 SM 92 Cold plane and place rubberized hot mix asphalt (gap graded). $3,089,005 80 04/05/10 05/05/10 $3,090,439 7.00 6.20 06/22/10

PAVEX CONSTRUCTION DIVISION                                                                            3S8201 SM 84 CONSTRUCT RETAINING WALL AND PLACE HMA $736,571 180 10/25/10 11/16/10 $869,203 6.00 5.00 01/19/11

PAVEX CONSTRUCTION DIVISION                                                                            264901 SCl 17 Drainage system to be replaced and improved. $15,592,014 118 0 Y 12/27/10 03/09/11 $13,062,374.50  + 118 days $13,062,375 5.00 5.90 03/30/11

PAVEX CONSTRUCTION DIVISION                                                                            4S4301 SM 1 Construct stairs, foot path, RSP, apply and establish erosion control. $617,725 810 750 05/02/11 06/01/11 $411,494 4.00 18.00 06/23/11

PAVEX CONSTRUCTION DIVISION                                                                            0C8801 SCl 85 Grind and replace concrete pavement, and resurface highway. � $10,605,761 50 Y 10/31/11 12/07/11 $7,756,527.00 + 50 days $7,756,527 7.00 7.20 01/05/12

PAVEX CONSTRUCTION DIVISION                                                                            0C8801 SCl 85 Grind and replace concrete pavement, and resurface highway. � $10,605,761 50 Y 10/31/11 12/07/11 $7,756,527.00 + 50 days $7,756,527 7.00 7.20 01/05/12

PAVEX CONSTRUCTION DIVISION                                                                            2L1401 SM 84 Install centerline rumble strip. $661,165 80 03/05/12 03/28/12 $389,755 7.00 8.80 04/12/12

PAVEX CONSTRUCTION DIVISION                                                                            0G1401 SCl 85 Improve drainage facilities. $394,000 40 02/27/12 03/20/12 $301,000 11.00 12.00 04/13/12

PAVEX CONSTRUCTION DIVISION                                                                            2E6301 SM 84 Replace hot mix asphalt. $320,500 40 03/19/12 04/18/12 $253,357 5.00 9.30 05/09/12

PAVEX CONSTRUCTION DIVISION                                                                            2E5401 SM 82 Cold plane pavement and overlay with bonded wearing course. $2,416,160 50 04/16/12 05/08/12 $2,074,091 9.00 5.50 06/28/12

PAVEX CONSTRUCTION DIVISION                                                                            1G2001 Ala 880 Resurfacing with hot mix asphalt (open-graded) $413,034 90 06/11/12 07/10/12 $325,178 11.00 11.60 07/31/12

PAVEX CONSTRUCTION DIVISION                                                                            154201 SCl 85 Widen ramps, install ramp meters and traffic operation systems. $7,498,809 550 250 06/04/12 07/24/12 $5,982,484 10.00 10.50 08/28/12

PAVEX CONSTRUCTION DIVISION                                                                                    Total $53,443,086 Total $42,567,303

PENHALL COMPANY                                                                                                   0E7601 SCl Var TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEAL $1,360,266 170 11/17/08 01/07/09 $865,524 5.00 1.90 01/21/09

PENHALL COMPANY                                                                                                   0E9001 Sol,Nap 12,29,37,80,113,505,780 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $494,950 70 01/12/09 02/10/09 $345,547 5.00 1.40 02/27/09

PENHALL COMPANY                                                                                                   0E7901 Ala 580 TREAT BRIDGE DECK WITH METHACRYLATE, POLYESTER OVERLAY $1,414,919 160 01/12/09 02/11/09 $870,726 5.00 1.30 02/27/09

PENHALL COMPANY                                                                                                   0E9501 Ala,SCl 13, 24, 280 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACW JOINT SEALS $1,582,420 110 01/20/09 02/18/09 $802,065 5.00 1.50 03/04/09

PENHALL COMPANY                                                                                                   0E5301 SM 380 Treat bridge deck with methacrylate resin and replace joint seals. $1,106,213 130 02/17/09 03/17/09 $727,693 5.00 36.00 04/20/09

PENHALL COMPANY                                                                                                            Total $5,958,767 Total $3,611,554

PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC                    0A9121 Son 101, 121, 128 Upgrade traffic barrier and guard rail end terminals $1,779,905 65 Y 06/29/09 07/28/09 $1,362,415.83 + 65 Days $1,362,416 9.00 11.10 08/19/09

PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC                    150341 SCl 280 Install ramp metering systems, widen onramps. $2,530,000 240 12/28/09 01/26/10 $1,664,672 10.00 12.50 02/22/10

PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC                    1E4801 SCl 87,101,152,237,280,600 Treat bridge deck with methacrylate and replace joint seals. $1,915,847 150 01/19/10 02/09/10 $1,316,329 14.40 02/24/10

PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC                    0E9901 Ala 238 Treat bridge decks with methacrylate and replace joint seals. $403,601 100 04/05/10 05/04/10 $438,137 5.00 32.40 06/08/10

PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC                    0E9601 SF,SM,SCl 101,280,880 Replace deck drainage system and treat bridge deck with methacrylate. $229,711 60 05/03/10 05/25/10 $256,067 5.00 11.10 06/17/10

PETERSON CHASE GENERAL ENGINEERING CONSTRUCTION INC 1E3101 SF 101 Treat bridge decks with methacylate and replace joint seals. $906,588 105 11/07/11 12/07/11 $1,119,897 5.00 19.00 03/21/12

PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC                    3A7771 Ala,CC 80 Install overhead sign structures and traffic operations system $20,431,100 460 06/18/12 09/21/12 $13,490,449 1.80 10/12/12

PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC                                                                Total $28,196,751 Total $19,647,966

PROFESSIONAL CONSTRUCTION SERVICES                                                          1A2401 Ala 980, 24 PAVE EXISTING PLANTING STRIP $398,901 30 12/15/08 01/21/09 $319,856 5.00 5.00 02/11/09

PROFESSIONAL CONSTRUCTION SERVICES                                                          1E4401 Ala 580 REPLACE CONCRETE PAVEMENT $595,890 70 02/17/09 03/18/09 $417,500 5.00 5.10 03/27/09

PROFESSIONAL CONSTRUCTION SERVICES                                                          1E2801 Son 101 Replace cracked concrete slabs with rapid strength concrete (RSC). $562,610 40 05/03/10 05/26/10 $406,388 5.00 6.20 06/16/10

PROFESSIONAL CONSTRUCTION SERVICES                                                          2E2801 Son 101 Replace and grind existing concrete pavement. $1,739,980 90 04/18/11 05/17/11 $1,497,785 6.00 7.00 06/23/11

PROFESSIONAL CONSTRUCTION SERVICES INC                                                   1E8201 CC 680 Portland Cement Concrete grinding, grooving and slab replacement. $1,357,600 80 03/26/12 04/17/12 $1,183,720 3.00 3.30 06/19/12

PROFESSIONAL CONSTRUCTION SERVICES Total $4,654,981 Total $3,825,249

REGE CONSTRUCTION INC                                                                                        4A2701 Son 128 Remove and replace existing culverts. $220,293 50 03/30/09 04/29/09 $89,075 5.00 10.40 05/14/09

REGE CONSTRUCTION INC                                                                                                      Total $220,293 Total $89,075

RESTORATION RESOURCES                                                                                     4A8811 Son 128 Mitigation planting. $468,660 800 750 03/22/10 04/21/10 $149,808 2.80 05/26/10
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RESTORATION RESOURCES                                                                                                      Total $468,660 Total $149,808
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R G W CONSTRUCTION INC                                                                                       272021 SCl 280 Existing highway to be surfaced and bridge decks to be treated. $10,802,859 175 125 Y 04/27/09 06/02/09 $7,575,513 + 50 Days $7,575,513 7.00 0.80 06/19/09

R G W CONSTRUCTION INC                                                                                       171331 Ala 84,580 Construct Isabel Ave/I-580 interchange. $46,596,172 350 Y 01/26/09 06/09/09 $24,368,000.20 + 350 Days $24,368,000 7.00 1.70 07/23/09

R G W CONSTRUCTION INC                                                                                       294921 Ala 24 Realign westbound Route 24 to northbound Route 13 off ramp. $3,857,406 240 120 10/19/09 12/01/09 $2,429,933 4.00 4.20 12/22/09

R G W CONSTRUCTION INC                                                                                       1A9801 SCl 101
Freeway to be widen and interchange to be reconstructed.

$35,718,590 265 Y 04/19/10 07/27/10 $23,445,671 + 265 Days $23,445,671 6.00 6.50 11/09/10

RGW CONSTRUCTION                                                                                                3A9211 Ala 880
Widen freeway, replace overcrossings, and reconstruct ramps/roads.

$44,645,440 580 0 A+B 06/18/12 08/22/12 $39,340,493.00 + 580 days  $45,430,493 0.00 09/14/12

RGW CONSTRUCTION INC                                                                                         3A9221 Ala 880 Widen mainline and bridge for HOV lane $24,496,654 625 250 06/25/12 10/12/12 $20,767,667 0.00 11/08/12

R G W CONSTRUCTION INC                                                                                                Total $166,117,121 Total $124,017,277

REPUBLIC INTELLIGENT TRANSPORTATION SERVICES INC                                1E6501 Ala,CC,Mrn,Sol,Son 24,80,84,92,101,etc Upgrade Xenon CMS to LED. $745,400 60 05/17/10 06/02/10 $629,850 5.00 8.30 06/25/10

REPUBLIC INTELLIGENT TRANSPORTATION SERVICES INC                                2E1701 Ala,CC,SM 24,80,92,680,880 Change xenon changeable message signs to LED. $459,300 45 04/25/11 05/18/11 $303,775 5.00 9.00 06/14/11

REPUBLIC INTELLIGENT TRANSPORTATION SERVICES INC                                                                 Total $1,204,700 Total $933,625

R & L BROSAMER INC                                                                                                 163741 SF 101 Construct tunnel, retaining walls, roadways, bridge and substation. $98,396,941 605 12/28/09 02/26/10 $57,712,535 5.00 6.40 03/23/10

R & L BROSAMER INC                                                                                                 2285C1 CC 4 Highway widening and reconstruct Somersville Interchange. $47,980,087 550 07/19/10 10/05/10 $35,727,083 9.00 9.90 12/23/10

R & L BROSAMER INC                                                                                                       Total $146,377,028 Total $93,439,618

R M HARRIS COMPANY INC                                                                                       2A5431 SM 280 Construct retaining wall and ADA compliant sidewalk. $970,300 120 06/21/10 07/20/10 $415,168 8.00 1.90 11/19/10

R M HARRIS COMPANY INC                                                                                                     Total $970,300 Total $415,168

ROADWAY ENGINEERING WORKS INC                                                                    3A5501 Ala 880 Replace SB CMS Signs, lighting, roof @ office building. $855,000 125 05/02/11 06/01/11 $552,198 5.00 8.10 06/23/11

ROADWAY ENGINEERING WORKS INC                                                                                              Total $855,000 Total $552,198

ROBERT A BOTHMAN INC                                                                                          4S5901 SM 84 Construct tieback wall. $1,607,474 370 250 02/27/12 03/27/12 $1,351,541 11.00 4.90 04/25/12

ROBERT A BOTHMAN INC                                                                                                       Total $1,607,474 Total $1,351,541

ROYAL ELECTRIC COMPANY                                                                                     151371 SCl 101, 237 Install CCTV cameras at various ramp metered locations. $1,527,450 125 10/26/09 12/01/09 $784,900 7.00 7.10 01/04/10

ROYAL ELECTRIC COMPANY                                                                                                     Total $1,527,450 Total $784,900

SAUSAL CORPORATION                                                                                             14061 Ala 80 Construct Tow Service Building, Fuel Station, and Parking Lot $7,173,392 350 12/14/09 01/26/10 $5,321,696 0.00 02/11/10

SAUSAL CORPORATION                                                                                                         Total $7,173,392 Total $5,321,696

SGC CONSTRUCTION                                                                                                 4A4501 Sol 80 Replace weigh scales. $644,000 140 06/08/09 07/14/09 $299,510 5.00 16.10 08/04/09

SGC CONSTRUCTION                                                                                                           Total $644,000 Total $299,510

SHIMMICK CONSTRUCTION COMPANY  INC                                                            1A5221 SM,Ala 84 Seismic retrofit of Dumbarton bridge and construction of pump plant. $73,293,901 460 Y 03/15/10 06/15/10 $46,576,235.72 + 460 Days $46,576,236 1.10 08/06/10

SHIMMICK CONSTRUCTION COMPANY INC                                                             2G6701 SM 92 Replace Two Bridge Spans $6,565,773 170 01/23/12 02/22/12 $2,996,704 5.00 03/12/12

SHIMMICK CONSTRUCTION COMPANY  INC                                                                                         Total $79,859,674 Total $49,572,940

SOIL ENGINEERING CONSTRUCTION INC                                                               3S6601 SM 35 Repair drainage systems. $300,539 60 03/25/09 04/02/09 $396,119 05/14/09

SOIL ENGINEERING CONSTRUCTION INC                                                                                         Total $300,539 Total $396,119

STATEWIDE SAFETY                                                                                                   1A5001 SF,SM 35, 80, 92, 101, 280, 380 Upgrade Exisitng Attenuators $1,410,450 60 06/01/09 06/30/09 $673,823 5.00 0.09 07/23/09

STATEWIDE SAFETY                                                                                                           Total $1,410,450 Total $673,823

STEINY AND COMPANY INC                                                                                       150471 SM 280 Install traffic management system elements. $1,600,000 250 07/27/09 08/26/09 $918,172 4.00 4.50 09/08/09

STEINY AND COMPANY INC                                                                                                     Total $1,600,000 Total $918,172

ST FRANCIS ELECTRIC INC                                                                                        1513C1 Ala 580, 880 Install CCTV cameras at various ramp meter locations. $2,001,800 180 12/07/09 01/20/10 $1,028,486 11.00 25.00 02/02/10

ST FRANCIS ELECTRIC INC                                                                                                    Total $2,001,800 Total $1,028,486

STERNDAHL ENTERPRISES INC                                                                                3A0701 SCl 9 Install centerline rumble strip. $430,445 30 10/14/08 12/09/08 $231,030 5.00 8.60 01/02/09

STERNDAHL ENTERPRISES INC                                                                                                  Total $430,445 Total $231,030

STOLOSKI & GONZALEZ INC                                                                                      4S1301 SM 84 Storm Water Damage Repair $912,501 120 05/19/11 06/01/11 $1,001,525 4.00 7.00 06/21/11

STOLOSKI & GONZALEZ INC                                                                                                    Total $912,501 Total $1,001,525

SUAREZ & MUNOZ CONSTRUCTION INC                                                                  448831 SCl 152 PERFORM HIGHWAY PLANTING AND INSTALL IRRIGATION SYSTEM $822,433 870 750 10/24/11 11/29/11 $637,890 9.00 9.30 12/14/11

SUAREZ & MUNOZ CONSTRUCTION INC                                                                                         Total $822,433 Total $637,890

SYNERGY PROJECT MANAGEMENT INC                                                                  2E2201 SF 35 Bonded wearing course overlay. $1,275,030 50 10/10/11 11/01/11 $1,000,013 3.00 3.00 11/28/11

SYNERGY PROJECT MANAGEMENT INC                                                                  2E4501 SM 35 Cold plane asphalt concrete pavement and place hot mix asphalt (HMA). $526,325 40 03/05/12 04/04/12 $336,892 5.00 6.00 04/25/12

SYNERGY PROJECT MANAGEMENT INC                                                                  2E6001 SCl 130 Cold plane asphalt concrete pavement and overlay with hot mix asphalt. $742,575 40 03/12/12 04/10/12 $614,198 5.00 5.20 04/27/12

SYNERGY PROJECT MANAGEMENT INC                                                                  2E4301 Nap 29 Cold plane asphalt concrete and overlay with hot mix asphalt. $828,404 30 03/05/12 04/10/12 $788,298 5.00 5.00 04/27/12

SYNERGY PROJECT MANAGEMENT INC                                                                  2E5901 Son 12 Cold plane asphalt concrete pavement and overlay with hot mix asphalt. $940,430 50 03/12/12 04/17/12 $689,200 5.00 5.10 05/03/12

SYNERGY PROJECT MANAGEMENT INC                                                                  2R9901 Ala 13 Cold plane and place bonded wearing course. $1,410,550 45 03/12/12 04/17/12 $1,273,003 3.00 3.30 05/04/12

SYNERGY PROJECT MANAGEMENT INC                                                                                             Total $5,723,314 Total $4,701,603

TABER CONSTRUCTION                                                                                             1A4601 Ala,CC 24,260 Upgrade existing ventilation fan motors and control systems. $3,162,000 200 12/29/08 02/03/09 $2,550,100 5.00 4.76 02/27/09

TABER CONSTRUCTION INC                                                                                      3A7761 Ala,CC 80 Widen ramps and install ramp metering system. $5,985,645 375 0 06/18/12 08/24/12 $5,916,964 0.00 09/10/12

TABER CONSTRUCTION INC                                                                                                     Total $9,147,645 Total $8,467,064

TEAM GHILOTTI INC                                                                                                    4S0001 Mrn 101 PLACE ROCK SLOPE PROTECTION $201,810 20 03/22/10 04/21/10 $114,655 3.17 05/12/10

TEAM GHILOTTI INC                                                                                                    1E7701 Mrn 1 Replace Asphalt Concrete surfacing. $497,928 30 05/17/10 06/02/10 $435,740 5.10 06/24/10

TEAM GHILOTTI INC                                                                                                    3S8411 Son 1 CONSTRUCT SOLDIER PILE RETAINING WALL AND WIDENING ROADWAY $696,817 60 09/20/10 10/20/10 $499,403 6.00 6.20 12/21/10

TEAM GHILOTTI INC                                                                                                    2A9201 Son 116 Install traffic signal and widen shoulder at intersection. $812,946 90 09/07/10 09/29/10 $613,224 8.00 8.10 02/07/11

TEAM GHILOTTI INC                                                                                                    2E1201 Mrn 1 Rubberized warm mix asphalt (gap graded) overlay. $1,014,980 50 04/18/11 05/10/11 $841,870 5.00 6.30 06/20/11

TEAM GHILOTTI INC                                                                                                          Total $3,224,481 Total $2,504,892

TEICHERT CONSTRUCTION                                                                                       4A0101 Sol 80 Replace Exist Conc Pvmt, HMA surfacing and upgrade MBGR. $44,432,707 197 A+B 07/23/12 09/26/12 $37,940,301.80 + 197 days $40,008,802 0.00 10/26/12

TEICHERT CONSTRUCTION                                                                                                      Total $44,432,707 Total $40,008,802

TERNO INC                                                                                                                  2A8901 CC 80 Traffic signals to be installed. $607,000 260 180 02/23/09 03/24/09 $416,355 5.00 9.70 04/15/09

TERNO INC                                                                                                                  Total $607,000 Total $416,355

TOM MAYO CONSTRUCTION INC                                                                              2E5201 Sol 220 Cold plane asphalt concrete pavement and place HMA (A). $608,245 30 02/27/12 03/21/12 $559,835 5.00 5.10 04/06/12

TOM MAYO CONSTRUCTION INC                                                                                                                  Total $608,245 Total $559,835

TOP GRADE CONSTRUCTION INC                                                                             253781 SCl,Ala 680 Crack and Seat PCC Pvmt, Widen Bridges and Roadway, Ret. Wall and TOS. $46,525,720 92 Y 09/29/08 12/16/08 $26,111,648.90 + 92 Days $26,111,649 5.00 3.30 04/07/09

TOP GRADE CONSTRUCTION INC                                                                             4C15U1 Sol 80 Crack seat and overlay on the mainline with shoulder backing. $22,042,085 120 01/12/09 04/14/09 $13,359,460 6.00 1.22 04/21/09

TOP GRADE CONSTRUCTION INC                                                                             4C3401 SCl 880 Cold plane AC pavement and replace AC surfacing. $846,050 40 03/30/09 04/29/09 $594,090 5.00 2.10 05/14/09

TOP GRADE CONSTRUCTION INC                                                                             2A0501 SCl 152 Left Turn Pocket to be constructed with Hot Mix Asphalt $1,117,258 100 0 08/24/09 12/16/09 $812,896 8.00 5.10 01/07/10

TOP GRADE CONSTRUCTION INC                                                                             153401 SM 280 Install ramp metering systems and widen ramp. $3,647,868 245 01/04/10 02/02/10 $2,122,625 9.00 10.40 02/22/10

TOP GRADE CONSTRUCTION INC                                                                             447901 Ala 238 Roadway to be rehabilitated and signal and lighting to be installed. $16,809,030 410 04/12/10 06/02/10 $11,898,076 5.00 5.50 07/07/10
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TOP GRADE CONSTRUCTION INC                                                                             2A2601 SCl 152 Realign roadway and signalize intersection. $2,550,000 90 12/27/11 01/25/12 $2,028,740 11.00 11.70 03/14/12

TOP GRADE CONSTRUCTION                                                                                    292261 Ala 80 Construct multi-purpose trail & bikeway,with ret wall. $6,661,028 850 750 A+B 03/12/12 05/01/12 $4,908,885.00 + 100 days $5,448,885 10.00 24.30 05/31/12

TOP GRADE CONSTRUCTION INC                                                                             2E0701 SCl 82 Cold plane and place hot mix asphalt (open graded). $1,919,645 90 04/02/12 04/25/12 $1,642,885 11.00 4.30 06/06/12

TOP GRADE CONSTRUCTION INC                                                                             151131 Ala 238,580 Install ramp metering and TOS elements. $7,316,470 350 0 07/16/12 09/12/12 $5,395,885 10.00 3.40 10/24/12

TOP GRADE CONSTRUCTION INC                                                                                         Total $109,435,154 Total $69,415,190
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TRAFFIC DEVELOPMENT SERVICES INC                                                                 2E7701 a,SF,SM,SCl,Sol,So 17,24,37,80,87,etc Upgrade Xenon CMS to LED modules. $789,450 70 04/23/12 05/16/12 $626,613 5.00 100.00 06/18/12

TRAFFIC DEVELOPMENT SERVICES INC                                                                                         Total $789,450 Total $23,141,211

TRUESDELL CORPORATION OF CALIFORNIA INC                                                  1E4201 SM 280,380 Treat bridge decks with methacrylate and replace joint seals. $334,778 45 10/19/09 11/17/09 $208,208 0.20 12/15/09

TRUESDELL CORPORATION OF CALIFORNIA INC                                                  1E0201' SM,SF 1,280 Treat bridge decks with methacrylate and replace joint seals. $238,401 60 03/22/10 04/21/10 $198,198 6.00 05/20/10

TRUESDELL CORPORATION OF CALIFORNIA INC                                                  1E9501 Ala VAR Treat bridge decks with methacrylate and replace joint seals. $1,006,158 105 12/13/10 01/12/11 $938,938 5.00 02/16/11

TRUESDELL CORPORATION OF CALIFORNIA INC                                                                              Total $1,579,337 Total $1,345,344

THUNDER MOUNTAIN ENTERPRISES INC                                                                3S6121 Nap 128 Construct three drainage systems. $104,665 20 12/29/08 01/28/09 $57,617 5.00 6.56 02/13/09

THUNDER MOUNTAIN ENTERPRISES INC                                                                                         Total $104,665 Total $57,617

TUTOR - SALIBA CORPORATION                                                                               294911 CC,Ala 24 Construct a 4th Caldecott tunnel and building. $274,668,906 1105 875 Y 05/18/09 09/29/09 $214,806,175 + 1, 105 Days $214,806,175 3.00 2.90 11/10/09

TUTOR - SALIBA CORPORATION                                                                                                   Total $274,668,906 Total $214,806,175

VALENTINE CORPORATION                                                                                       3S5801 Mrn 37 Construct retaining wall. $494,228 45 10/31/11 11/30/11 $333,369 5.00 6.50 12/21/11

VALENTINE CORPORATION                                                                                       3S5801 Mrn 37 Construct retaining wall. $494,228 45 10/31/11 11/30/11 $333,369 5.00 6.50 12/21/11

VALENTINE CORPORATION                                                                                                      Total $988,456 Total $666,738

VINTAGE PAVING CO INC                                                                                           1E8601 Nap 128 Cold plane AC pavement and place hot mix asphalt (type A). $611,060 30 04/05/10 05/04/10 $589,204 5.00 5.90 05/28/10

VINTAGE PAVING COMPANY INC                                                                              2E5801 Nap 128 Cold plane asphalt concrete pavement and place hot mix asphalt. $1,082,720 50 02/27/12 03/20/12 $1,014,355 3.00 3.20 04/09/12

VINTAGE PAVING CO INC                                                                                           0G3101 Son 121 Install rumble strips. $290,120 40 06/04/12 06/26/12 $267,629 13.00 17.70 07/10/12

VINTAGE PAVING CO INC                                                                                                      Total $1,983,900 Total $1,871,187

VICTORY ENGINEERS INC 1E4701 Nap,Sol,Son VAR Treat bridge deck with methacrylate and replace joint seals. $736,179 80 01/25/10 02/17/10 $563,690 5.20 04/20/10

VICTORY ENGINEERS INC                                                                                          0E9801 Mrn,Son VAR Treat bridge decks with methacrylate and replace joint seals. $489,886 85 02/01/10 03/02/10 $372,273 4.90 04/23/10

VICTORY ENGINEERS INC                                                                                          1E4301 Ala VAR Treat bridge decks with methacrylate and replace joint seals. $244,848 75 03/01/10 04/06/10 $235,235 8.12 05/10/10

VICTORY ENGINEERS INC                                                                                          1E4901 SCl 17,35,85,101 Treat bridge decks with methacrylate and replace joint seals $690,261 95 04/12/10 05/12/10 $608,400 5.00 5.20 06/22/10

VICTORY ENGINEERS INC                                                                                          4A2301 Son 37 Replace drainage culverts. $250,132 45 04/12/10 05/11/10 $211,211 5.00 5.60 06/21/10

VICTORY ENGINEERS INC                                                                                          1E4501 SM 280 Treat bridge deck with methacrylate and replace joint seals. $853,772 80 01/10/11 02/09/11 $958,600 5.00 5.30 03/07/11

VICTORY ENGINEERS INC Total $3,265,078 Total $2,949,409

VIKING CONSTRUCTION COMPANY INC                                                                  4A8701 Son 128 Replace existing bridges. $6,166,124 260 06/15/09 08/12/09 $5,033,181 7.00 7.10 09/09/09

VIKING CONSTRUCTION COMPANY INC                                                                  3A9801 SCl 101 Replace bridge railing. $707,753 65 04/11/11 05/03/11 $1,221,904 5.00 5.00 07/01/11

VIKING CONSTRUCTION COMPANY INC                                                                                         Total $6,873,876 Total $6,255,085

VINTAGE PAVING CO INC                                                                                           0G3101 Son 121 Install rumble strips. $290,120 40 06/04/12 06/26/12 $267,629 13.00 17.70 07/10/12

VINTAGE PAVING CO INC                                                                                                      Total $290,120 Total $267,629

W BRADLEY ELECTRIC INC                                                                                        1A4301 SF 35 Install traffic signals and modify the intersection. $300,000 120 05/04/09 05/26/09 $213,429 6.00 4.50 06/29/09

W BRADLEY ELECTRIC INC                                                                                                     Total $300,000 Total $213,429

WATKIN & BORTOLUSSI INC                                                                                      0A2711 SCl 87 Highway Planting $1,022,896 875 750 11/10/08 12/16/08 $571,154 01/30/09

WATKIN & BORTOLUSSI INC                                                                                      0G0001 Sol 37 Roadside Enhancement - Planting the viewing area. $211,307 870 750 04/13/09 05/12/09 $132,200 5.00 5.50 06/01/09

WEST BAY BUILDERS INC                                                                                          299001 Sol 80 Rehabilitate safety roadside rest area. $4,958,581 550 250 06/01/09 07/21/09 $3,078,860 6.00 08/11/09
WEST BAY BUILDERS INC                                                                                         Total $6,192,784 Total $3,782,214

WINDSOR FUEL CO                                                                                                     1E6001 Mrn 1 Bonded wearing course overlay. $2,773,417 70 04/05/10 05/04/10 $2,197,755 7.00 7.10 06/16/10

WINDSOR FUEL CO                                                                                                     1E2901 Nap 121 Place rubberized bonded wearing course (gap graded) $1,118,878 40 05/03/10 05/25/10 $1,188,281 1.00 06/22/10

WINDSOR FUEL CO                                                                                                     1E8901 Son 116 Place bonded wearing course. $1,403,470 60 12/27/10 01/26/11 $1,223,000 0.00 03/08/11

WINDSOR FUEL COMPANY                                                                                        2E1001 Nap 128 Bonded wearing course overlay. $1,664,030 50 03/28/11 04/26/11 $1,779,779 7.00 11.00 06/03/11

WINDSOR FUEL COMPANY                                                                                        2E5101 Mrn 1 Bonded wearing course (gap graded) overlay. $3,380,851 70 04/09/12 05/02/12 $3,839,673 3.00 3.20 05/30/12

WINDSOR FUEL COMPANY                                                                                        2E2701 Son 12 Cold plane asphalt concrete and bonded wearing course overlay. $821,476 45 03/19/12 04/24/12 $649,442 5.00 8.60 05/23/12

WINDSOR FUEL COMPANY                                                                                        2E5301 Son 1 Bonded wearing course overlay. $2,697,605 60 04/16/12 05/09/12 $2,898,741 3.00 3.90 06/08/12

WINDSOR FUEL COMPANY                                                                                        2E5601 SM 101 Hot mix asphalt (bonded wearing course -gap graded) overlay. $3,248,947 80 04/16/12 05/15/12 $3,729,500 3.00 3.40 06/25/12

WINDSOR FUEL CO                                                                                                            Total $17,108,673 Total $17,506,171
                                   Grand Total $3,147,542,784 Grand Total $2,428,758,565

EA Expenditure Autorization (Project's Contract Number)

RTE State Route Project is Located On

CO County in Which Project is Located

ENGRS EST State's Engineer's Estimate of the Cost of Construction

WD The Number of Working Days for the Contract (Including Plant Establishment Days, if Applicable)

PE Number of Working Days for Plant Establishment 

AD Date Project was Advertised

BO Scheduled Bid Opening Date

*

DBE GOALS Disadvantaged Business Enterprise Goals Set for Project Expressed as a Percentage of Bid Amount

DVBE GOALS Disabled Veteran Business Enterprise Goals Set for Project Expressed as a Percentage of Bid Amount
DBE CERT %

DVBE CERT % Percentage of DVBE GOALS Certified By Caltrans HQ Awards Unit to Be Credited to Low Bidder

AWARDED DATE Date Project was Awarded to Low Bidder

* next to the number in the "DBE Cert" field designates that the number represents a submitted utilization under the race neutral program - not an actual commitment

Bid AMT OR "A" AMT Dollar Value of Low Bid;  for Y Projects this is Only the "A" Portion (Cost of Construction) of the Y Bid

Percentage of DBE GOALS Certified By Caltrans HQ Awards Unit to Be Credited to Low Bidder

KEY:  NEXT PAGE

A+B A "Y" in this Column Indicates Project Working Days ("B" portion) Subject to Bidding (In Addition to Project Cost ("A" portion)). When Subject to Y Bidding, the "WD" Above are Maximum Number of Working Days 
Biddable

 A+B BID The Low Bidder's "A" (Cost of Construction) and "B" Values (Number of Working Days - Primary Construction Only, Excluding Plant Establishment Days)

KEY:
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District 4 Emergency Contracts 
Small Business Utilization FY 12/13 Report 

(As of 11/14/12) 
Prepared by Division of Maintenance 

 
 

 
 

Total Force Account: $8,550,000 

Director’s Orders 
Force Account/ELB 



No. CO RTE PM EA Prime Contractor Type Subcontractors Description of Work Amount

1 Ala 13 9.0 1SS604 Drill Tech ELB TBD micropiles and slope stressing, 
Broadway Terrace, Oakland  $     6,700,000 

2 CC
Sol var var 3E6904 Columbia Electric (SBE) ELB TBD

repair damaged electrical facilities 
at various locations in Contra 
Costa and Solano counties

 $     1,000,000 

3 CC 80 4.0 4H0904 Valentine (SBE) FA

Statewide Safety
Harris Salinas
Castle Concrete Pumping 
(SBE)
Syar Concrete

repair damaged concrete and  
reinforcing bars, Riverside 
Avenue POC, San Pablo

 $        500,000 

4 Ala
SCl var var 4H0404 Norcal (SBE/DBE) ELB TBD

repair damaged electrical facilities 
at various locations in Alameda 
and Santa Clara counties

 $        350,000 

 - Update since previous report
FA - Force Account (No Bid, Standard Markups)
ELB - Force Account (Bid Markups)

1st Quarter

FY 2012/13 Director's Order - Force Account and ELB

2nd Quarter

None



District 4 Emergency Contracts 
Small Business Utilization FY 12/13 Report 

(As of 11/14/12) 
Prepared by Division of Maintenance 

 

 
 

 

Total Force Account: $470,000 

District Director’s Orders 
Force Account 



No. CO RTE PM EA Contractor Amount Description of Work

1 Son 101 33.5 4H2304 Engelke (SBE) $270,000 install RSP, Old Redwood Highway, Healdsburg
2 SF 80 4.4 4H0704 ACC West Coast $200,000 reconstruct bridge rail, Eighth Street, San Francisco

 - Update since previous report

No. CO RTE PM EA Contractor Amount Description of Work

1 SF 101 4.1/4.2 4G1604 CEC $275,000 repair concrete bridge railing and deck, 15th Street to 16th 
Street, San Francisco

 - Update since previous report

None
2nd Quarter

FY 2012/13 District Director's Order - Force Account

1st Quarter

2nd Quarter
None

FY 2012/13 Director's Order - Informal Bid

1st Quarter



Tracking of Selected Director's Orders 
FY CO RTE PM EA Prime Contractor Type Description of Work Amount 

10/11 Nap 121 0.3/2.0 2G4304 Ghilotti Brothers ELB construct soldier pile wall at slide, south of Duhig 
Road, near Napa 

 
$5,000,000 

10/11 Son 128 5.4 1G8104 Ghilotti 
Construction FA construct rock vane system at river bank washout, 

Russian River Bridge, Geyserville 
 
$4,300,000 

11/12 Mrn 1 2.6 1SS074 Ghilotti 
Construction ELB Construct CIDH pile wall at slipout, north of West 

California Avenue, Mill Valley $4,000,000

10/11 SF 80 8.5 1G7204 Mistras Group ELB install monitoring system on eyebars, SFOBB  
$3,740,000 

11/12 SF 1 6.0 1A9024 Ghilotti Brothers ELB construct stone columns, Mountain Lake, San 
Francisco $3,500,000
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Proposed Minor B Projects for Small Business, FY 12/13 November 2012

Item # EA County Route Post 
Miles Location Type of Work Fiscal 

Year
Contr. 
Type

Proposed 
Estimated 

Cost

PS&E to 
DPAC

Contract 
No. CALTRANS Comments Bid 

Opening

Small 
Business 

Comments

Bid 
Amount

Most 
Qualified 

Bidder

Small 
Business

Bid 
Amount 2nd Bidder Small 

Business
Bid 

Amount
3rd 

Bidder
Small 

Business

1 1F7101 SM 82 13.4
In San Mateo County, in the City 
of Burlingame at Oak Grove Ave. Repair Storm Drain System 12/13 201.130 $250,000.00 10/22/2012 (A) 11 Prospective Contractors

2 2L2501 SON 116 27.6
In Sonoma County, in the City of 
Sebatopol at Redwood Ave.

Install In-Roadway-Warning 
Lights with Flashing Becons, 
Rebuild two Curb Ramps to 
ADA Standards 12/13 201.310 $211,000.00 8/2/2012 (A) 04A4093

11 Procpective Contractors, 
0 Contractors Bid on the 
Project.  In the process of 
contacting all Contractors.

8/31/12 (A), 
New Bid 
Opening 
Date: 9/25/12 $139,650.00

Norcal 
General 

Const. Corp. Yes $167,050.00

Pacific 
Electric 

Contracting, 
Inc. Yes

3 2L5000 SOL 80 12.8/13.1

In Solano County, in the City of 
Fairfield on the WB Route 80 
connector ramp to SB Route 680.

Pavement Friction 
Improvement 12/13 201.010 $230,000.00 7/13/2012 (A) 04A4109

12 Prospective Contractors, 
0 Contractors Bid on the 
Project.  Modified plans and 
resubmitted as a new 
project.

7/30/2012 (A) 
10/12/12(A) $249,122.69

Vintage 
Paving Co., 

Inc Yes $257,565.00
ABSL 

Construction Yes

4 2L5100 ALA 123 3.6
In Alameda County, in the City 
of Berkeley at Cedar Street. Modify Existing Traffic Signal 12/13 201.010 $120,000.00 12/2012 (T)

5 2L6000 SF 101 7.9

In the City and County of San 
Francisco between Broderick 
Street and Baker/Chestnut Street.

Install Guard Posts (Bollards) 
within the Existing Sidewalk 12/13 201.010 $50,000.00 11/9/2012 (A) 12 Prospective Contractors

6 2L6100 SCL 101 17.8/19.2

In Santa Clara County, in the 
City of San Jose and Morgan Hill 
from the Cochran Road 
Overcrossing to the Burnett Ave. 
Overcrossing.

Install Median Drainage 
Improvement 12/13 201.010 $140,000.00 11/2012 (T)

7 2L7900 MRN 1 0.9
In Marin County, in the City of 
Mill Valley near Dolan Ave.

Install Solar Powered Vehicle 
Speed Feedback Sign and Speed 
Limit Sign 12/13 201.010 $40,000.00 12/2012 (T)

TOTAL 1,041,000



Proposed Projects under $270,000 not funded from the Minor Program, to be Advertised under the Small Business Process FY 12/13 November 2012

Item # EA Project 
Manager County Route Post 

Miles Location Type of Work Fiscal 
Year

Contr. 
Type

Proposed 
Estimated 

Cost
PS&E to DPAC Contract 

No. CALTRANS Comments Bid Opening
Small 

Business 
Comments

Bid 
Amount

Most Qualified 
Bidder

Small 
Business

Bid 
Amount 2nd Bidder Small 

Business Bid Amount 3rd Bidder Small 
Business

1 4S580 Jay Haghparast SM 1 18.6

IN SAN MATEO COUNTY 
NEAR SAN GREGORIO 
(NORTH OF JUNCTION ROUTE 
84)

CONSTRUCT DITCH 
AND PLACE SLOPE 
PROTECTION 12/13 201.131 $225,000 9/10/2012 (A)

o (RTL): 5/26/11 (A) (PS&E 
to DPAC)
o CTC 8/22/12 (A)
o Award 11/30/12 (T) 10/11/12 (A) $138,995

GBA 
Engineering $149,800

Redwood 
Engineering $157,055  Stoloski & Gonzalea

2 4S080 Dina El-Tawansy SCL 101 36.8

 IN SANTA CLARA COUNTY IN 
SAN JOSE AT TAYLOR STREET 
OVERCROSSING

RECONSTRUCT 
SLOPE WITH 
GEOGRID 12/13 201.131 $250,000 5/29/2012 (A) 

o (RTL)/ (PS&E to DPAC) : 
5/29/12 (A)
o Funds Request: 8/21/12 (A) 
o DPAC will process package 
once funding is in place
Target CTC: December 
2012 (T) 2/20/2013 (T)

3 4S070 Dina El-Tawansy SCL 101 5.1

IN SANTA CLARA COUNTY IN 
GILROY AT 0.15 MILE NORTH 
OF SOUTH GILROY 
UNDERCROSSING

INSTALL RSP AT SB 
101 OFF-RAMP TO 
MONTEREY RD 12/13 201.131 $270,000 11/1/2012 (A)

o (RTL)/ (PS&E to DPAC) : 
11/1/2012 (A)
Target CTC: March 2013 
(T) 

TOTAL $475,000  

D4 Small Business capital projects under 250K 12 13 FY Nov 2012ile ]



DBE
1

UDBE
2

1
04A3645                      

District wide Visual Impact Analysis
Completed PB Americas

3
2011 Landscape Design 3.0 $ 2.0 M NA 16.00% 21.00% NA

2

04A3632

A&E Conventional Land Surveying Services/On Call-East Bay 

Completed

Chaudhary & 

Associates (SBE)
3

2011 Surveying 2.0 $ 2.7  M NA 6.75% 6.75% NA

3

04A3706                           

District wide Material Sampling and Testing in North  Bay

Completed Signet 2011 Materials Sampling and Testing 3.0 $ 2.0 M NA 10.25% 6.75% NA

4 Old SFOBB EASTSPAN Removal

Jun 6

Apr 25

District 4 Consultant Services Unit

Total DBE

DVBE

Recently Executed A&E Contracts 

Contract Description
Contract Advertisement 

Status
Contract Type

Contract 

Term 

(Number of 

years)
SBE

Contract Goal 

Contract 

Amount

Recently Executed 

Contracts         

Month/Year
Contract No.

8 Firm Selected

Apr 13

4

04A3824                     

Old SFOBB EASTSPAN Removal

Completed TY Lin 2011 Design 5.0 $ 13 M 25% NA NA 5%

5

04A3819                   

Independent Quality Assurance Service and Material Testing Service tor the Bay Bridge 
Project (SFOBB)

Completed Alta Vista (DVBE) 2011 Construction Support 5.0 $ 21.0 M 25% NA NA 5%

6
04A3858                     

District wide  Construction Claims Services 
Completed CH2M Hill 2012 Construction Support 3.0 $ 3.0 M NA 6.75% 6.75% NA

 

1
04A3709

Seed Propagation, Slope Stabilization for Devil Slide Project (IFB)
Completed

Watersched Nursery 
(UDBE) 2011 Environmental Mitigation 3.0 $ 48 K NA NA 100.00% NA

2

04A3862             

Route 87  (Guadalupe)Biological Mitigation and Monitoring (IFB)

Completed
Professional Tree 
Care Co. (SBE) 2012 Environmental Mitigation 3.0 $ 225 K 100% NA NA 5%

3

04A3943                        

Emergency Contract for Statewide Media Buy for the SFOBB closure in Feb. 2012 

Completed
The TMD Group 

(SBE) 2012 Emergency Media Buy Contract 0.6 $ 182 K 100% NA NA NA

4

04A3944                            

Emergency Contract for the Bay Area Media Buy for the SFOBB closure in Feb. 2012

Completed
Radio Wave 

Marketting (SBE) 2012 Emergency Media Buy Contract 0.6 $ 207 K 100% NA NA NA

5 CMAS 0412000169-2                         
04NEW381-12

Provide Video Documentation of Caldecott Tunnel Project (CMAS)

Completed
Design Media, Inc. 

(SBE) 2012 Public Affairs 1.0 $ 200K 100% NA NA NA

Dec 5

Feb

Recently Executed Non A&E Contracts

Jan  18

Jan 12

Jan 11

Jun 30

Oct 27

Jan 11 

6 04NEW380-12
CMAS4-05-03-0167A

Provide Public Information Support to Various Projects in District 4 (CMAS), North Bay
Completed

TMD Group ( SBE) 
(DBE) 2012 Public Affairs 1.0 $ 250K 100% NA NA NA

7 04NEW386-12
CMAS4-11-03-009F

Provide Public Information Support to Various Projects in District 4 (CMAS), South Bay
Completed Circle Point 2012 Public Affairs 1.0 $ 250K 100% NA NA NA

8 04NEW390-12
CMAS4-09-03-0398A

Replacement Contract for D-04 Calmentor
Completed

Golden Bear 
(SBE) 2012 Prog/Proj Mgmt 3.0 $232K 100% NA NA NA

9 04A3945
04NEW384-12

Provide Public Information Support to the SFOBB Project (RFP)
Completed WPI (SBE) 2012 SFOBB Public Affairs 3.0 TBD 25% NA NA 5%

DBE UDBE

1 04A3993
04NEW391-12

Update the Caltrans Cultural Resources Database (CCRD) (TE)
January 2013 TBD 2013 Cultural Resources 2.0 $1.3 M NA TBD TBD NA

2 04A3941
04NEW392-12

Granton Rancheria Heritage Management Project, Transportation Enhancement (TE) 
January 2013 TBD 2013 Cultural Resources 2.0 $ 900K NA TBD TBD NA

3 04A4105              
04NEW394-13

Disctrict-wide On-Call Hydraulic Engineering Services
Completed TBD 2013 Hydraulics 3.0 $2.5 M NA 7% TBD NA

Sept 4

Jun 14

Contract TypeContract Description

Estimated 

Contract 

Execution        

Month/Year
7

Upcoming New A&E Contracts

Contract 

Amount

Contract Goal 

Top Ranked 

Consultant
6

DVBE
Contract No.

8
Contract Advertisement 

Status
5

Apr

Jan

Jun  4

May  30

Total DBE

SBE

Contract 

Term 

(Number of 

years)

Apr

04NEW394-13 Completed TBD 2013 Hydraulics 3.0 $2.5 M NA 7% TBD NA

4 04NEW396-13 Environmental Studies for Transportation Projects North Bay Region D-4 January 2013 TBD 2013 Environmental Studies 3.0 $ 5.0 M NA TBD TBD NA

5
04NEW397-13

Environmental Studies for Transportation Projects South Bay Region D-4
January 2013 TBD 2013 Environmental Studies 3.0 $ 3.5 M NA TBD TBD NA

6
04NEW398-13

Environmental Studies for Transportation Projects in East Bar Area Region and Agency 
Coordination of D-4 January 2013 TBD 2013 Environmental Studies 3.0 $ 4.5 M NA TBD TBD NA

 

1 04A3954
04NEW382-12

District wide On-Call Hazardous Waste Remedial Actions in Constructions (Multi-
Provider) December 2012 TBD 2013 Construction 3.0 $ 3.5 M NA TBD TBD NA

Note:

6
 Top Ranked Firm is selected based on Qualification. Cost Negotiation to follow the interview selection.

7
 Estimated execution date of July & beyond subject to passing of budget.

Legend: (A)  Actual Dates
(T) Target Date

. TEXT Underlined: Updates/Changes on the last reporting 

Apr

Apr

Jan

4 
No DBE participation under the race neutral program. However, DVBE patricipation is expected to be between 5 % to 10% before contract ends         .    

8
 Contract # in parenthesis represents (Former Contract #)

Upcoming New Non-A&E Contracts

Mar

5
 For upcoming contracts, visit http://caltrans-opac.ca.gov/aeinfo.htm

3  
Prime Consultant is a District 4 Calmentor Member

1
 Disadvantaged Business Enterprise, minimum goal of 6.75%, effective September 2009 contract advertisement

2 
Underutilized Disadvantaged Business Enterprise, minimum goal of 6.75%, effective September 2009 contract advertisement

Apr

\\Sv04nw01\vol1\D4CSUD\Small Business Council\District 4\Reports\Master Copy\03. SBC Monthly Report\FY 12-13\2012-11-06-SBC Monthly Report  Oct 2012 Update.xlsx

Contact Romy Fuentes @ 510-622-8803
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CALTRANS DIST. 4 CONSULTANT SERVICES

DBE UTILIZATION

Federal Funded Contracts

Quarterly Update

Update: 11/8/2012

Total =Prime+DBEs

Col 1 Col 2 Col 3 Col 4 Col 5 Col 6 Col 7 Col 8 Col 9 Col 10 Col 11 Col 12 Col 13 Col 14 Col 15 Col 16 Col 17 Col 18 Col 19 Col 20 Col 21

1 04A1601 * HNTB DESIGN (ON-CALL) $16,000,000 $2,720,000 17.00% NA NA NA NA $13,912,745 $3,192,555 22.95% NA NA NA NA 99% 87%

2 04A2311 * PB AMERICAS CONST FIELD SUPPORT $4,900,000 $1,225,000 25.00% NA NA NA NA $1,675,356 $379,046 22.62% NA NA NA NA 86% 34% Small dollar use of this On-Call Contract

3 04A2312 * URS CORPORATION CONST. CLAIMS $5,000,000 $1,500,000 30.00% NA NA NA NA $3,184,219 $378,416 11.88% NA NA NA NA 86% 64% May not achieve proposed goal

4 04A2889 *KIMLEY-HORN TRAFFIC MGMNT PLANNING (ON-CALL) $4,999,999 $500,000 10.00% NA NA NA NA $967,560 $0 0.00% NA NA NA NA 76% 19% Small dollar use of this On-Call Contract

5 04A3161 * DKS ASSOCIATES (DBE) TRAFFIC OPERATIONS (ON-CALL) $1,500,000 $150,000 10.00% NA NA NA NA $571,469 $4,400 0.77% NA NA NA NA 86% 38% D4 Staff is able to complete some of the work expected to be done by DBE

6 04A3324 * CALTROP ENGINEERING CORPORATION PROGRAM MANAGEMENT (ON-CALL) $3,000,000 $405,000 13.50% NA NA NA NA $944,923 $29,630 3.14% NA NA NA NA 100% 31%

04A2872 work transferred to this contract.  DVBE/SBE subconsultant unable to hire a new employee 

after an active employee left the firm. Original intended work to support PPM with PRSM has not yet 

materialized.

SUBTOTAL $33,400,000 $6,540,000 19.58% $0 0.00% $0 0.00% $21,511,515 $4,223,442 19.63% NA NA NA NA

Contract 

Amount

Contracts with Identifiable DBE (RNDBE & UDBE) Dollars

Total (DBE=

Non-UDBE+UDBE)

%%

Invoiced to Date 

Total (DBE=

Non-UDBE+UDBE)

DBE Goal

UDBE

$ %

Non-UDBE Non-UDBE UDBE

$$ %$ % $ $ % Time $

% Contract 

Completion

$

Contract 

Number
Prime Consultant Type of Work COMMENT

7 04A3350 WRECO (DBE) DISTRICTWIDE  HYDRAULICS (ON-CALL) $3,000,000 $2,160,000 72.00% $0 0.00% $2,160,000 72.00% $1,304,114 $1,239,116 95.02% $0 0.00% $1,239,116 95.02% 97% 43% Exceeding UDBE goal

8 04A3374 CH2MHill ENVIRONMENTAL SUPPORT $5,000,000 $887,500 17.75% $550,000 11.00% $337,500 6.75% $3,091,317 $1,020,743 33.02% $709,524 22.95% $311,219 10.07% 67% 62% Exceeding contract goals

9 04A3375 URS ENVIRONMENTAL SUPPORT $3,000,000 $510,000 17.00% $120,000 4.00% $390,000 13.00% $1,827,663 $318,887 17.45% $120,341 6.58% $198,546 10.86% 67% 61% Exceeding Non-UDBE goal; will meet  UDBE goal by end of contract

10 04A3376 GARCIA & ASSOCIATES (DBE) ENVIRONMENTAL SUPPORT $4,500,000 $2,778,750 61.75% $2,475,000 55.00% $303,750 6.75% $2,050,675 $1,267,083 61.79% $1,064,826 51.93% $202,257 9.86% 67% 46% Exceeding UDBE goal; will meet Non-UDBE goal by end of contract

11 04A3460 VALI COOPER CONST SUPPORT $5,500,000 $1,375,000 25.00% $1,003,750 18.25% $371,250 6.75% $1,086,276 $640,536 58.97% $0 0.00% $640,536 58.97% 68% 20% Exceeding contract goals

12 04A3461 CHAUDHARY(DBE)(SBE) CONST SUPPORT (ON-CALL) $4,000,000 $1,000,000 25.00% $730,000 18.25% $270,000 6.75% $924,268 $308,443 33.37% $287,461 31.10% $20,982 2.27% 67% 23% Exceeding Non-UDBE Goal; will meet UDBE goal by end of contract

13 04A3462 GHIRARDELLI ASSOCIATES (SBE) (DBE) CONST SUPPORT $3,000,000 $750,000 25.00% $547,500 18.25% $202,500 6.75% $976,272 $204,692 20.97% $204,692 20.97% $0 0.00% 68% 33% Exceeding Non-UDBE Goal; will meet UDBE goal by end of contract

14 04A3502 S&C (SBE) CONST SUPPORT (ON-CALL) $3,000,000 $750,000 25.00% $547,500 18.25% $202,500 6.75% $503,318 $0 0.00% $0 0.00% $0 0.00% 79% 17% Expected to meet the goal by the end of contract. Prime is a DBE

15 04A3503 URS CONST SUPPORT $2,000,000 $500,000 25.00% $365,000 18.25% $135,000 6.75% $325,048 $305,093 93.86% $0 0.00% $305,093 93.86% 79% 16% Exceeding UDBE goal; will meet Non-UDBE goal by end of contract

16 04A3504 MENDOZA CONST SUPPORT (ON-CALL) $3,000,000 $750,000 25.00% $547,500 18.25% $202,500 6.75% $0 $0 0.00% $0 0.00% $0 0.00% 79% 0% Proposed work has not yet materialized

17 04A3508 URS DESIGN (ON-CALL) $4,000,000 $540,000 13.50% $270,000 6.75% $270,000 6.75% $54,560 $0 0.00% $0 0.00% $0 0.00% 79% 1% Will not meet contract goals by end of contract

18 04A3576 HILL INTERNATIONAL CONST SUPPORT $3,000,000 $952,500 31.75% $750,000 25.00% $202,500 6.75% $710,267 $102,912 14.49% $0 0.00% $102,912 14.49% 6% 24% Exceeding UDBE goal; will meet Non-UDBE goal by end of contract

19 04A3573 PSOMAS R/W ENGR $4,500,000 $630,000 14.00% $315,000 7.00% $315,000 7.00% $2,224,562 $379,104 17.04% $0 0.00% $379,104 17.04% 64% 49% Exceeding UDBE goal; will meet Non-UDBE goal by end of contract

20 04A3574 URS LAND SURVEYING (ON-CALL) $2,000,000 $300,000 15.00% $0 0.00% $300,000 15.00% $660,914 $124,638 18.86% $0 0.00% $124,638 18.86% 63% 33% Exceeding UDBE goal

21 04A3575 TOWILL, INC. LAND SURVEYING (ON-CALL) $2,250,000 $337,500 15.00% $0 0.00% $337,500 15.00% $505,714 $101,388 20.05% $0 0.00% $101,388 20.05% 63% 22% Exceeding UDBE goal

22 04A3578 GEOCON, INC. ENVIRONMENTAL $3,621,354 $488,883 13.50% $244,441 6.75% $244,441 6.75% $1,677,657 $560,823 33.43% $535,848 31.94% $24,975 1.49% 63% 46% Exceeding Non-UDBE Goal; will meet UDBE goal by end of contract

23 04A3553 STANTEC CONSULTING ENVIRONMENTAL $1,200,000 $243,000 20.25% $162,000 13.50% $81,000 6.75% $399,000 $44,189 11.07% $9,769 2.45% $34,420 8.63% 64% 33% Exceeding UDBE goal; will meet Non-UDBE goal by end of contract

24 04A3572 PSOMAS SPECIALTY SURVEYING $1,500,000 $210,000 14.00% $105,000 7.00% $105,000 7.00% $833,089 $80,815 9.70% $80,815 9.70% $0 0.00% 57% 56% Exceeding Non-UDBE Goal; will meet UDBE goal by end of contract

25 04A3632 CHAUDHARY(DBE)(SBE) LAND SURVEYING (ON-CALL) $2,700,000 $364,500 13.50% $0 0.00% $364,500 13.50% $1,401,438 $0 0.00% $0 0.00% $0 0.00% 71% 52% Expected to meet the goal by the end of contract

26 04A3610 TETRA TECH ENVIRONMENTAL ENG. SUPPORT $3,000,000 $510,000 17.00% $307,500 10.25% $202,500 6.75% $974,208 $44,581 4.58% $7,959 0.82% $36,622 3.76% 58% 32% Expected to meet the goal by the end of contract

27 04A3629 WRECO (DBE) WATER QUALITY (ON-CALL) $1,750,000 $236,250 13.50% $118,125 6.75% $118,125 6.75% $1,085,928 $682,138 62.82% $0 0.00% $682,138 62.82% 50% 62% Exceeding UDBE goal; will meet Non-UDBE goal by end of contract

28 04A3645 PB AMERICAS LANDSCAPE DESIGN (ON-CALL) $2,000,000 $740,000 37.00% $320,000 16.00% $420,000 21.00% $276,599 $110,457 39.93% $110,457 39.93% $0 0.00% 53% 14% Expected to meet the goal by the end of the contract28 04A3645 PB AMERICAS LANDSCAPE DESIGN (ON-CALL) $2,000,000 $740,000 37.00% $320,000 16.00% $420,000 21.00% $276,599 $110,457 39.93% $110,457 39.93% $0 0.00% 53% 14% Expected to meet the goal by the end of the contract

29 04A3706 SIGNET MATERIALS TESTING (North Bay Labs) $2,000,000 $340,000 17.00% $205,000 10.25% $135,000 6.75% $941,918 $101,977 10.83% $101,977 10.83% $0 0.00% 59% 47% Exceeding Non-UDBE Goal; will meet UDBE goal by end of contract

30 04A3858 CH2MHill CONST SUPPORT $3,000,000 $510,000 17.00% $307,500 10.25% $202,500 6.75% $23,995 $0 0.00% $0 0.00% $0 0.00% 26% 1% Expected to meet the goal by the end of the contract

SUBTOTAL $72,521,354 $17,863,883 24.63% $9,990,816 13.78% $7,873,066 10.86% $23,858,800 $7,637,615 32.01% $3,233,669 13.55% $4,403,946 18.46%

GRAND TOTAL $105,921,354 $24,403,883 23.04% $45,370,315 $11,861,057 26.14%

 

Revision History: 

                    3)Asian Pacific Islander 4)Women Owned Business

Note:

      under the Race Neutral program with DBE only aspirational 
18.46%

13.55%

  2-Expired contracts as of reporting date above are not included. 

Total Proposed DBE Goal       

(Col 6/Col 5)  

(Lines 1 to 30)
23.04%

Total DBE                         

Achieved To Date                      

(Col 13/Col 12)         

(Lines 1 to 30)

  3-Contracts with Double ** are Joint Ventures

Statewide 

Non-UDBE Goal

Statewide 

UDBE Goal

Statewide

DBE Goal

6.75%

  4-NA: not applicable

6.75%

13.50%26.14%

Total non-UDBE                         

Achieved To Date                      

(Col 15/Col 12)       

(Lines 7 to 30)

  (DBE) - Disadvantaged Business Enterprise
Total Proposed non-UDBE Goal

(Col 8/Col 5) 

(Lines 7 to 30)

Total Proposed UDBE Goal    

(Col 10/Col 5) 

(Lines 7 to 30)
10.86%

  1-Contracts marked with * were advertised prior to 07/01/2009
Total UDBE 

Achieved To Date                     

(Col 17/Col 12)       

(Lines 7 to 30)      goals. 

13.78%
  (UDBE) - Underutilized Disadvantaged Business Enterprise

  Categories of UDBE: 1)African American 2)Native American

Revision History: 

(7/11/11) Reformating: Separated contracts before 7/1/09 and after 7/1/09 to include SUBTOTALS. As per SBC request
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CALTRANS DIST. 4 CONSULTANT SERVICES
SBE & DVBE UTILIZATION

Non-Federally Funded Contracts
Quarterly Update

Contracts with Identifiable DVBE and SBE Dollars Update: 11/8/2012

Total 

Col 1 Col 2 Col 3 Col 4 Col 5 Col 6 Col 7 Col 8 Col 9 Col 10 Col 11 Col 12 Col 13 Col 14 Col 15 Col 16 Col 17

1 04A2835 PINNACLE ONE CLAIMS AND SCHEDULING (SSD-YBITS) $8,000,000 $240,000 3.00% $2,000,000 25.00% $3,089,720 $0 0.00% $1,075,716 34.82% 67% 39% Exceeding SBE goal; will meet DVBE goal by end of project

2 04A2870 ATHALYE CONSULTING (DBE) (SBE) CONSTRUCTION SUPPORT (ON-CALL) $5,000,000 $150,000 3.00% $1,250,000 25.00% $2,918,470 $578,929 19.84% $2,298,310 78.75% 66% 58% Exceeding SBE and DVBE goals

3 04A2871 HILL INTERNATIONAL CONSTRUCTION SUPPORT $5,000,000 $150,000 3.00% $2,500,000 50.00% $2,442,549 $0 0.00% $2,397,909 98.17% 66% 49%

Exceeding SBE goal; will meet DVBE goal by end of project. SBE% Utilization represents figures from 

the original prime, TRS Consulatants INC. (SBE). Firm bought out by Hill International

4 04A2893 CH2MHILL CLAIMS & SCHEDULING (OTD 1-2) $7,000,000 $210,000 3.00% $1,750,000 25.00% $1,576,429 $5,243 0.33% $51,734 3.28% 66% 23% Expected to meet the goals by the end of contract

5 04A2968 HNTB PROGRAM/PROJECT MANAGEMENT $24,443,940 $733,318 3.00% $12,221,970 50.00% $21,001,369 $17,498 0.08% $10,685,323 50.88% 64% 86% Exceeding SBE goal; will use Task-Orders to achieve DVBE goal

6 04A3357 CH2MHill CLAIMS AND SCHEDULING (SAS) $10,000,000 $1,000,000 10.00% $2,500,000 25.00% $3,436,236 $915,543 26.64% $823,759 23.97% 56% 34% Exceeding DVBE goal; will meet SBE goal by end of project

7 04A3395 VALI COOPER CONSTRUCTION SUPPORT $12,500,000 $625,000 5.00% $6,250,000 50.00% $2,428,368 $17,709 0.73% $1,013,578 41.74% 50% 19% Expected to meet the goals by the end of contract

8 04A3500 MACTEC MATERIALS TESTING (ON-CALL) $12,000,000 $600,000 5.00% $3,000,000 25.00% $874,838 $36,945 4.22% $0 0.00% 74% 7% Small dollar use for this contract. May not meet goals by end of contract

9 04A3544 GHIRARDELLI ASSOCIATES (SBE), (DBE) CONSTURCTION SUPPORT (ON-CALL) $5,000,000 $250,000 5.00% $1,250,000 25.00% $994,264 $13,701 1.38% $980,562 98.62% 64% 20% Exceeding SBE goal; will work to meet DVBE goals

$ %

COMMENTS

Invoiced to Date

DVBE SBE

$$% Time

% Contract 

Completion

$ 

Contract 

Number

Contract Goal

DVBE SBE 

$

Prime Consultant

%

Type of Work
Contract 

Amount
$ %

9 04A3544 GHIRARDELLI ASSOCIATES (SBE), (DBE) CONSTURCTION SUPPORT (ON-CALL) $5,000,000 $250,000 5.00% $1,250,000 25.00% $994,264 $13,701 1.38% $980,562 98.62% 64% 20% Exceeding SBE goal; will work to meet DVBE goals

10 04A3819 ALTA VISTA (DVBE) CONSTURCTION SUPPORT (ON-CALL) $9,169,403 $4,126,231 45.00% $2,292,351 25.00% $3,257,717 $1,952,271 59.93% $1,305,447 40.07% 19% 36% Exceeding SBE and DVBE goals

11 04A3824 TY LIN DESIGN (ON-CALL) $13,000,000 $650,000 5.00% $3,250,000 25.00% $1,867,959 $40,649 2.18% $972,676 52.07% 21% 14% Expected to meet the goals by the end of contract

TOTAL $128,113,343 $8,984,550 7.01% $39,514,321 30.84% $47,576,770 $3,678,068 7.73% $23,159,751 48.68%

  Note: Contracts that are expired as of the reporting date above                         

\\Sv04nw01\vol1\D4CSUD\Small Business Council\District 4\Reports\Master Copy\02. SBE & DVBE Quarterly Achievment Reports

Statewide 

DVBE Goal

Statewide SBE

Aspirational Goal

5.00%

25.00%48.68%
            are excluded.

  (SBE) - Small Business Enterprise           

7.01% 7.73%

30.84%
Total SBE                         

Achieved To Date                      

(Col 13/Col 10)

  (DBE) - Disadvantaged Business Enterprise

  (DVBE) - Disabled Veteran Business Enterprise

Average Proposed SBE               

(Col 8/Col 5) 

Total DVBE                         

Achieved To Date                      

(Col 11/Col 10)

Average Proposed DVBE            

(Col 6/Col 5) 
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TBSBP D4 Small Business Council-Member Summary, October 17th 2012  
SBP Form 5109 
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Project: OTD2 (04-0120M4)  
 
Prime Contractor: Flatiron West, Inc.  

 
 
Current Contract Value: $31,726,007.09 (Increase of $264,368.09 since the August 2012 Report) 
 
Total SB/DVBE/DBE Contractor Commitments: $8,536,626.68  
 
There are six (6) new Local Small Business subcontracts to report on during this period: 
 
Firm              Commitment  Scope / Service 
Farwest Safety (SB)    $36,391.00   Traffic Safety  
RMA Group (SB)    $10,000.00   AC Testing 
Rupert Supply (Local SB/DBE)  $200,000.00   Supply Airline, Sewer, Pipe 
S&S Trucking (Local SB/DBE)  $500,000.00   Trucking / Hauling 
Spec Formliners, Inc. (SB)   $17,438.00   Thermoplastic 
The Culver Group (SB/DBE)  $10,000.00   Standard Surveying  
 
In addition, two (2) Small Businesses have been removed from the previous report: Debruin 
Construction is no longer in business, and Green Vista Landscape is no longer being reported as a 
subcontractor on this project  
 
Of the total commitment dollar value ($8,536,626.68), $1,859,355.68 is committed to Local 
SB/DVBE firms. (Local SB/DVBE participation represents 21% of the total SB/DVBE/DBE 
commitment.) 
 

    

Toll Bridge Small Business ProgramToll Bridge Small Business ProgramToll Bridge Small Business ProgramToll Bridge Small Business Program    
SB/DVBE PROJECT COMMITMENT AND ATTAINMENT REPORT SUMMARY SB/DVBE PROJECT COMMITMENT AND ATTAINMENT REPORT SUMMARY SB/DVBE PROJECT COMMITMENT AND ATTAINMENT REPORT SUMMARY SB/DVBE PROJECT COMMITMENT AND ATTAINMENT REPORT SUMMARY     

October 17October 17October 17October 17thththth, 2012, 2012, 2012, 2012    

 

D4 Council 
Member 

Summary  
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Project: OTD21 (04-0120M4)  (Continued…) 
 
Total number of SBs:      14        SB Commitment:                      $8,536,626.68 
Total number of DBEs:                       6          SB/DBE Commitment:              $8,536,626.68 
Total number of Local SB/DVBEs:     6          Local SB/DVBE Commitment:     $1,859,355.68 

 
The SB Commitment percentage for YBITS1 is 26.91% 
 
 

Project: YBITS1 (04-0120S4)  
 
Prime Contractor: MCM 

 
Current Contract Value: $206,839,991.00 (Increase of $46,197,845.00 since the June 2012 
Report) 
 
Total SB/DVBE/DBE Contractor Commitments: $43,850,121.90  
 
There are two (2) new Local Small Business subcontracts to report on during this period: 
 
 
Firm              Commitment  Scope / Service 
K & G Concrete Pumping (SB/DBE) $160,000.00    Concrete Pumping  
Legacy Sanitation (Local SB)   $60,000.00   Site Services  
 
Of the total commitment dollar value ($43,850,121.90), $36,021,687.88 is committed to Local 
SB/DVBE firms. (Local SB/DVBE participation represents 83% of the total SB/DVBE/DBE 
commitment.) 
 
 
Total number of SBs:      59         SB Commitment:                 $39,320,121.90 
Total number of DVBEs      2         DVBE Commitment:                $4,530,000.00 
Total number of DBEs:                     12            SB/DVBE Commitment:            $43,850,121.90  
Total number of Local SB/DVBEs:  37            Local SB/DVBE Commitment:   $36,021,687.88 

 
The SB Commitment percentage for YBITS1 is 19.01% 
 
The DVBE Commitment percentage for YBITS1 is 2.19%. 
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Project: SAS (04-0120F4)  
 
Prime Contractor: American Bridge Flour (JV)    

 
Current Contract Value: $1,898,360,139.89 (Increase of $54,335,457.00 since the June 2012 
Report) 
 
Attainments (Dollars Paid to Date) 
  
Total Dollars Paid to Date: Total Dollars Paid since Previous Report :  
SB Payments:   $ 36,059,042.30 
DVBE Payments:  $ 28,834,365.37 
DBE Payments:                      $ 9,868,704.35 
Total SB/DVBE/DBE:             $ 74,762,112.02  
Local SB/DVBE Payments: $ 43,455,299.35  

SB Payments:                $3,428,896.36 
DVBE Payments:           $888,340.94 
DBE Payments:             $0.00  

 
SB Attainments per Current Contract Value:  1.90% 
 
DVBE Attainments per Current Contract Value:   1.52% 
 
SB Attainments per Contract Award Value:  2.51% 
 
DVBE Attainments per Contract Award Value:  2.01%  
 
To date, 61 SBs and 5 DVBEs have participated on this project (5 of the SB/DVBEs are also 
DBEs).   
 
 

Project: Dumbarton Bridge Seismic Retrofit (04-1A5224)   
 
Prime Contractor: Shimmick Construction Company, Inc.  

 
 
Current Contract Value: $60,551,305.72 (Increase of $728,251.03 since August 2012 Report) 
 
 
Total SB/DVBE/DBE Contractor Attainments: $2,344,907.84  
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Project: Dumbarton Bridge Seismic Retrofit (04-1A5224)    (Continued…)  
 
 
 
There are two (2) new subcontracts to report on during this period: 
 
 
Firm              Commitment   Scope / Service 
ABSL (Local SB)    $6,700.00   Cold Planing  
CS Marine Constructors, Inc. (SB) $139,620.00   Marine Pile Driving 
 

 
Attainments (Dollars Paid to Date) 
  
Total Dollars Paid to Date (Initial Report): 
SB Payments:   $ 2,021,655.86  
DVBE Payments:  $ 323,251.98 
DBE Payments:                      $ 0.00 
Total SB/DVBE/DBE:             $ 2,344,907.84 
Local SB/DVBE Payments: $ 1,825,512.28  

 
SB Attainments per Current Contract Value:  3.34% 
 
DVBE Attainments per Current Contract Value:   0.53% 
 
 
To date, 11 SBs and 2 DVBEs have participated on this project (2 of the SB/DVBEs are also 
DBEs).   
 



TBSBP D4 Small Business Council Closeout Report – Antioch Bridge Seismic Safety Project  
1 - All information reflected on this report is largely based on Prime Contractor self reported data, with the exception of adjustments performed to effectively consider and apply eligible crediting 
provisions, including consideration of certification status. The SFOBB TBSBP makes no warranty, expressed or implied, or assumes any legal liability or responsibility for the accuracy, completeness, 
or any third party's use or the results of such use for any information, apparatus, product, or process disclosed, or represents that its use would not infringe privately owned rights. 
* Value excludes administrative items, such as TRO and Mobilization costs, as determined by consensus through collaboration with the TBSBP and Prime Contract CEC, Inc.  
 

1 of 1 

 
 
 
 
 
 
 
 
 

                              
UTILIZATION SUMMARY: 

  
Contract Bid Award  

Amount + Eligible CCOs* 

 
 

Final Contract Value 
  

$36,871,059.17 
 

 
$46,476,059.17 

 
 

SB Participation per… 
 

 
8.92% 

 
7.07% 

 
Local SB Participation per... 

 

 
7.84% 

 
6.22% 

 
% of SB  Participation  

                     that is Local…
   

 
88% 

 
88% 

 
PAYMENT SUMMARY: 

 
 

Total SB Payments:   $3,287,632.46  Total NO. OF SBs:  16 
 
 
LOCAL SB/DVBE Payments: $2,891,183.02   Local SB/DVBEs:  9 
 

TOLL BRIDGE SMALL BUSINESS PROGRAMTOLL BRIDGE SMALL BUSINESS PROGRAMTOLL BRIDGE SMALL BUSINESS PROGRAMTOLL BRIDGE SMALL BUSINESS PROGRAM    
  

FINAL SMALL BUSINESS UTILIZATION REPORT1: 
ANTIOCH BRIDGE SEISMIC SAFETY PROJECT ANTIOCH BRIDGE SEISMIC SAFETY PROJECT ANTIOCH BRIDGE SEISMIC SAFETY PROJECT ANTIOCH BRIDGE SEISMIC SAFETY PROJECT ----    CONTRACT NO. 04CONTRACT NO. 04CONTRACT NO. 04CONTRACT NO. 04----1A5214 1A5214 1A5214 1A5214     

CaliforniaCaliforniaCaliforniaCalifornia    Engineering Contractors, Engineering Contractors, Engineering Contractors, Engineering Contractors, Inc.Inc.Inc.Inc.    
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Project: Prime Contractor: Shimmick Construction

Status: Reporting Period
2
: 4th Quarter, 2012

SB Attainments
3
:

DVBE Attainments
3
: 75%

Subcontractor Name

SB(s) DVBE(s) DBE(s) SB(s) DVBE(s) DBE(s) Subcontractor Tier Level

1st Tier

1st Tier

1st Tier

1st Tier

1st Tier

1st Tier

1st Tier

1st Tier

1st Tier

Jeffco Painting & Coating Inc

9
Mike O'Brien Specialized 

Hauling, Inc. 

N

7

6

CS Marine Constructors, Inc

C&W Diving  Inc.

4 Hillside Drilling

2

3

Firm

Active

ABSL Construction1

The Dumbarton Bridge Seismic Safety Project

 SB/DVBE/DBE Contractor Attainment Report
1

04-1A5224

District 4 

Local Area    

(Y/N)

Eligible Dollars Paid this Reporting Period
6

Y

$60,551,305.723.34% Current Contract Value
4
:

% of Project Complete
5
:0.53%

Eligible Dollars Paid-to-Date
6

$6,700.00

Insulation, Acoustics, Drywall and 

Plastering, Inc.

5 Integral Vision

$11,280.00
N

Y

$139,146.00
Y

$139,620.00
N

N
$102,457.00

8 Legacy Sanitation Y
$48,280.23

$383,978.57

$1,020,242.50

$26,000.00

Y

1st Tier

1st Tier

1st Tier

1st Tier

1st Tier

$0.00

$0.00  

$0.00

 $2,021,655.86  

 $323,251.98

$0.00

1

2

3

4

5

6
Only eligible dollars are reported, in accordance with respective SB/DVBE/DBE program's crediting provisions to ensure only eligible participation is credited towards Prime 

Contractor/SB/DVBE/DBE Attainments.  These columns are populated based on Prime Contractor reported data.  

Percent complete reported according to the Caltrans Resident Engineer.

All information reflected on this report is largely based on Prime Contractor self reported data, with the exception of adjustments performed to effectively consider and apply eligible crediting provisions, including consideration of 

certification status. The SFOBB TBSBP makes no warranty, expressed or implied, or assumes any legal liability or responsibility for the accuracy, completeness, or any third party's use or the results of such use for any information, 

apparatus, product, or process disclosed, or represents that its use would not infringe privately owned rights

Attainments reported are represented as a percent of dollars paid to SB and DVBE in contrast to Prime contractor's current contract value. 

Total Paid to DBE(s) to Date
6
:

Total Dollars Paid to DVBE(s) 

Reported This Period
6
:

Total Paid to DVBE(s) to Date
6
:

Local SB/DVBE Paid to Date:

$1,825,512.28

N

$139,146.00

N
$232,049.96

$6,370.00

10 Myers and Sons Construction

No. of DBEs: 2 

Total Paid to SB(s) to Date
6:

The subcontractor payment information reflected in this report represents the final accumulative activity through October 1st, 2012

No. Of Local SBs/DVBEs: 7 

$7,988.60
Petrochem Manufacturing Inc. 

Y

11

Y

12
Thomas and Pratt Highway 

Specialties 

No. of SBs: 11

Total Dollars Paid to SB(s) Reported 

This Period
6
:

 Contract Value is subject to variation based on approved contract change order activity.  Value is as of  September 13th, 2012. 

Total Dollars Paid to DBE(s) Reported 

This Period
6
:

No. of DVBEs:  2 

$220,794.98

13 Yolanda's Construction Management 



November 14, 2012
1

Services Value Beginning Ending Location of Work Status Contract # Division
Notes/

Comments

1
Asbestos and lead 
testing 60,000$        11/1/2014 10/31/2014 Various New Pending Right of Way

2
Compressor service & 
repairs w/in Toll Bridge 220,000$      4/1/2013 4/1/2015 Toll Bridge Region DPAC 04A4098 Maintenance

3
Disposal of Medical 
Waste 12,800$        1/1/2013 TBD East Bay Region DPAC 04A3948 Maintenance

4
Fencing removal and 
installations 100,000$      12/1/2012 6/1/2013 Delta Region New Pending Maintenance

5
Grease trap pipes 
cleaning Services 15,700$        1/1/2013 TBD East Bay Region DPAC 04A3949 Maintenance

6 Handyman services 250,000$      10/15/2012 TBD East Bay Region DPAC 04A4053 Maintenance
H d i $ / / / / P di f7 Handyman services 250,000$      11/1/2012 10/31/2014 East Bay Region New Pending Right of Way

8

IFPQ: Repair & 
Replace Concrete 
Sidewalks 250,000$      TBD TBD East Bay Region DPAC 04A4076 Maintenance

9
Install acoustal sound 
barrier 45,000$        11/1/2012 TBD East Bay Region DPAC 04A4087 Maintenance

10 Landscaping 200,000$      11/1/2012 10/31/2014 East Bay Region New Pending Right of Way
11 Painting services 50,000$        1/1/2013 6/30/2013 South Bay Region New Pending Maintenance

12
Rental operated 
asphalt grinder 120,000$      12/1/2012 11/30/2014 Delta Region New Pending Maintenance

13 Roofing repair 220,600$      11/1/2012 10/31/2014 East Bay Region New Pending Right of Way

~ Indicates a new contract added that was not on previous report
Purple highlights= In DPAC for processing
For contracts 'Out to Bid' go to http://bidsync.com;



November 14, 2012
2

Services Value Beginning Ending Location of Work Status Contract # Division
Notes/

Comments
14 Painting services 150,000$      11/1/2012 10/31/2014 East Bay Region New Pending Right of Way

15

Testing and repairs to 
fueling systems in 
Alameda 30,000$        10/1/2012 3/31/2014 East Bay Region New Pending Maintenance

16~

Testing and repairs to 
backflow systems in 
the Delta Region 65,000$        1/1/2013 12/31/2014 Delta Region New Pending Maintenance

17~
Turning green wste 
into woodchips 90,000$        1/1/2013 12/31/2014 Delta Region New Pending Maintenance

                            Proposed Service Contracts over $5K 

~ Indicates a new contract added that was not on previous report
Purple highlights= In DPAC for processing
For contracts 'Out to Bid' go to http://bidsync.com;
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 D4 Small Business Council Meeting Minutes 
DATE: October 17, 2012 

TIME:  1:00- 2:30pm 
LOCATION: District 4, Executive Conference Room, 111 Grand Ave., Oakland, CA 

D4 CALTRANS STAFF: 
Bijan Sartipi, District Director 
Dan McElhinney, Chief DDD 
Premjit Rai, DDD Administration 
Kim Byrne, Office of Business Mgmt 
George Crosby, Small Business Manager 
Romy Fuentes, Program/Project Mgmt 
Adriana Harris, Small Business Prog 
Damien Harris, Office of Business Mgmt 
Osayahde Nesbitt, Small Business Prog 
Stanley Ng,  Maintenance 
Ray Pang, Construction 
Derek Pool, Toll Bridge SB Program 
Skip Sowko,  Design 
 
HQ/AGENCY STAFF  
none 

MEMBERS (Present/Absent) 

Arvin Chaudhary (P) 
Marie De La Parra (P) 
Paul Guerrero (P) 
Diana LaCome (P) 
Eddy Lau (P) 
Victor Martinez (P) 
Peter Ramirez (A) 
Jesus Vargas (A) 
ALTERNATES (Present/Absent) 
Michael Price (A) 
Miguel Barrigan (A) 
Leslie Sakai (P) 
Anthony DeVenuta (A) 
Shirley Douglas (A) 

REPRESENTING 
ACEC CA 
OAACC - NCMSDC 
La Raza Roundtable 
NCA   
AAAE 
HCCAC 
SDVOC  
WTS 
REPRESENTING 
La Raza Roundtable 
NCA   
AAAE 
SDVOC  
WTS 

GUESTS: 
Pat Padilla, Padilla & Associates 

 
Item #1: Introductions 

Chief Deputy District Director Dan McElhinney welcomed everyone to the October meeting and the 
meeting attendees introduced themselves. Mr. McElhinney reviewed the agenda and thanked everyone for 
their efforts in preparing for the meeting.  
 
Item #2: Approval of Minutes 

August 15, 2012 Meeting Minutes:  
Motion: Ms. Diana LaCome; Second: Mr. Victor Martinez; Opposed: None; Approved by consensus.  
Mr. Paul Guerrero asked that his organization be changed from Cal-SBE to La Raza Roundtable. 
   
Item #3: District 4 Updates 

Construction Update:   Mr. Ray Pang presented the Construction reports. He let the council know that in 
the section “Projects Under Sacramento OE Review Not RTL Yet” there was a correction: 1 additional 
project for $2.7M should be added, raising the total to $100M. Mr. Paul Guerrero asked if Caltrans had 
established a race-neutral small business set-aside for any of the jobs yet, per 49 CFR 26.39, and Mr. Pang 
said that more information would be available at the next meeting. Mr. McElhinney noted that the 
representative from HQ was not on the telephone. Mr. Guerrero requested an action item to determine at 
what point in time the small business as referenced in 49 CFR 26.39 would be adopted and made a part of 
the bids [Action Item #1512]. Mr. Guerrero also asked that the council note that in the new federal 
regulations the size standard for small business is $22.4M. Ms. LaCome suggested that Caltrans make 
primes aware of this regulation since it’s not race conscious. 
 
Action Item #1512 for Ray Pang and George Crosby 
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Maintenance Update:    
Mr. Stan Ng presented the Maintenance reports. Mr. Eddy Lau asked how Caltrans develops the pool of 
potential prime contractors. Mr. Ng said that the type of work available might narrow down the pool of 
potential primes. Mr. Lau asked how a contractor can get onto Caltrans’ list. Mr. Ng said Caltrans works 
off of the DGS website small business search tool and the HQ Emergency Contractor Registry List to 
compile it. Mr. Lau asked if there was any reason why Caltrans couldn’t also work off of the DBE list. Mr. 
Mr. Guerrero asked if different contractors were contacted each time or if the same 3 contractors were 
always contacted. Ms. LaCome asked for a written description of the ELB and Simplified Processes, and 
Mr. Sartipi said the council had participated in drafting such a description a few years back. Mr. Sartipi said 
that the written descriptions of the ELB and Simplified Processes should be provided to the council. Mr. 
McElhinney said that a written description of the Informal Bid process should also be provided [Action 
Item #1612].  
 
Action Item #1612 for Stan Ng (ELB & IB) & Lenka Culik-Caro (SP) 
 
Design Update: 
Mr. Skip Sowko presented the Design reports. 
 
A&E Update: 
Mr. Romy Fuentes presented the A&E reports. He also announced the October 25th BOC and Caltrans 
Workshops and discussed the event schedule. Mr. Sartipi said that this is a new event. Regarding contract 
#04A4105, Mr. Fuentes said that the 7% DBE goal had been calculated based on the formula provided by 
OBEO. Mr. Arvin Chaudhary requested to see the formula, and for this particular contract, he asked to see 
the numbers and how the contract manager went about calculating this contract’s 7% DBE goal. Ms. 
LaCome asked that Mr. Fuentes share the formula with all of the council members [Action Item #1712]. 
Regarding contract #s 04NEW396-13, 04NEW397-13, and 04NEW398-13, Mr. Chaudhary asked when the 
DBE goals would be set, and Mr. Fuentes said that the contract manager had not done it yet. Mr. 
Chaudhary asked if the council would have an opportunity to review the methodology before the contracts 
are advertised, and Mr. Fuentes said that the council would. Mr. Chaudhary also asked if there will be an 
outreach meeting for these contracts, and Mr. Fuentes said he would ask the contract manager.  
 
Action Item #1712 for Romy Fuentes 
 
Toll Bridge Program Update:    
Mr. Derek Pool and Ms. Pat Padilla presented the Toll Bridge reports. Mr. Chaudhary asked about the total 
expenditure on the toll bridge projects, and Mr. Sartipi said that this information could be found in the 
monthly progress report on the Toll Bridge Program website. Ms. LaCome said that she was really 
impressed by the SB attainment that has been achieved overall, and she encouraged Caltrans to publicize its 
successes. 
 
Proposed Service Contracts over $5K Update:     
Mr. Osayahde Nesbitt presented the over $5K report. Mr. Nesbitt let the council know that the beginning 
date in line 1 should be 2012, not 2015. 
 
District 4 Small Business Update:   
Mr. George Crosby provided the Small Business update. He reported the following: 1) 9/24: The "Goals 
and Methodology Public Participation Meeting" was held in D4 as part of the 2012 Disparity Study. 2) 
9/25: The SB Team attended Assemblyman Paul Fung’s Small Business Expo event in Campbell. 



  

October 17, 2012 D4 SBC Meeting Minutes 
10-30-12 Draft for Council Member Approval   3   
 

3) 10/16: The DBE Certification Workshop was held in the Auditorium from 9am to 1pm. There were 19 
different companies and 25 people who attended. HQ staff, DGS and BART were there to review 
certification packets and answer questions. 4) 10/18: Mr. Crosby is going to the California PUC Small 
Business Workshop and Expo. 5) 11/1: There is a mandatory pre-bid scheduled for Contract EA #04-
014084 (Event H). Mr. Guerrero requested that Mr. Crosby send the council a list of the jobs available for 
small businesses. Mr. Sowko and Mr. Sartipi raised the question about a conflict between the advertisement 
date and the requirement that the event be mandatory for primes. [NOTE: Event H has since been 
rescheduled to Nov. 19 and is still mandatory]. 6) 11/7: There will be a Quarterly Outreach Event, and a 
new agenda item is Mr. Fuentes discussing A&E contracts and the bidding process. 7) The Fall 
Procurement Fair is tentatively scheduled for the 2nd week in December.  
  
Item #4: Review of Action Items  

Mr. Premjit Rai let the council know that there were no action items from the previous meeting.   
 
Item #5: New Business  

 Mr. Rai let the council know that the minutes are now being provided in a more condensed format. Mr. 
Martinez said he liked it. Mr. Pool told the council that he will be participating on the 10/25 Speakers 
Panel. Ms. LaCome said that on Dec 4th California High Speed Rail Authority Board Chairman Dan 
Richard will speak at an APAC event, and she would send the council information. Mr. Guerrero asked for 
a list of 2013 meeting dates. Mr. Crosby raised the question of cancelling the December meeting. 

 

Item #6: Adjourn 
Mr. Sartipi adjourned the meeting and announced that the next meeting would be held on December 19, 
2012.  

 
District 4 Small Business Council Action Items as of October 17, 2012: 

No. / Starting Date 
/ Assignee   

Item & Notes 

#1512  
on 10/17/12  

for  Ray Pang & 
George Crosby 

Mr. Guerrero requested an action item to determine at what point in time the small 
business as referenced in 49 CFR 26.39 would be adopted and made a part of the 
bids. 

#1612 
on 10/17/12  

for  Stan Ng (ELB 
& IB) & Lenka 
Culik-Caro (SP) 

Mr. Sartipi said that the written descriptions of the ELB and Simplified Processes 
(SP) should be provided to the council. Mr. McElhinney said that a written 
description of the Informal Bid (IB) process should also be provided. 

#1712  
on 10/17/12  

for Romy Fuentes  

Regarding contract #04A4105, Mr. Fuentes said that the 7% DBE goal had been 
calculated based on the formula provided by OBEO. Mr. Chaudhary requested to see 
the formula, and for this particular contract, he asked to see the numbers and how the 
contract manager went about calculating this contract’s 7% DBE goal. Ms. LaCome 
asked that Mr. Fuentes share the formula with all of the council members. 
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