
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245 
                                                                                                                        PAGE  1 
     BID OPENING DATE    07/17/07                    IN SAN LUIS OBISPO COUNTY IN                                       07/18/07 
     CONTRACT NUMBER     05-491904                   SAN LUIS OBISPO FROM WALNUT STREET                       CONTRACT CODE 'C ' 
     LOCATION            05-SLO-1-L16.7/18.1         TO 0.1 KM NORTH OF WESTMONT DRIVE                         90 CONTRACT ITEMS 
 
 
                                                     REHABILITATE ROADWAY                      FEDERAL AID  ACST-P001-(534)E 
                                                                                                            P-P001-(534)E 
 
 
              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  0.0% 
 PROPOSALS ISSUED    15   FUND TOTAL   HA22      4,396,000                         TOTAL NUMBER OF WORKING DAYS    285 
 
 NUMBER OF BIDDERS  4    ENGINEERS EST      3,855,284.00  AMOUNT UNDER        625,372.00        PERCENT UNDER EST 16.22 
 PROGRAM ELEMENTS      RAS 
 
               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION) 
               --------      -----------  ---------         ------------------------------------------------- 
 
                   1         3,229,912.00    3              GRANITE CONSTRUCTION COMPANY          831 724-1011 
                                                                                                  00000089 
                                                            P O BOX 50085                     FAX 831 768-4021 
                                                            WATSONVILLE CA  95077-5085 
 
                   2         3,641,601.50    4              R BURKE CORPORATION                   805 543-8568 
                                                                                                  00264193 
                                                            P O BOX 957                       FAX 805 543-2521 
                                                            SAN LUIS OBISPO CA  93406-0957 
 
                   3         3,821,336.30    2              UNION ASPHALT INC                     805 922-9858 
                                                                                                  00523019 
                                                            P O BOX 1280                      FAX 805 349-8301 
                                                            SANTA MARIA CA  93456 
 
                   4         5,319,716.00    1              DIABLO CONTRACTORS INC                925 552-8250 
                                                                                                  00732283 
                                                            7 CROW CANYON COURT SUITE 100     FAX 925 552-8254 
                                                            SAN RAMON CA  94583 
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          07/17/07                                                                                                 07/18/07 
                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    03     ACACIA EROSION CONTROL INC                                   EROSION CONTROL 
           SANTA BARBARA CA 
 
           APCO                                                         ASPHALT CONCRETE DIKE 
           GOSHEN CA 
 
           C AND W CONSTRUCTION SPECIALTIES                             METAL BEAM GUARD RAIL AND RAILING 
           VENTURA CA 
 
           K C I ENVIRONMENTAL                                          LANDSCAPING 
           SAN LUIS OBISPO CA 
 
           LEE WILSON ELECTRIC                                          ELECTRICAL 
           ARROYO GRANDE CA 
 
           PAVEMENT RECYCLING SYSTEMS                                   COLD PLANING 
           RIVERSIDE CA 
 
           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS 
           NIPOMO CA 
 
           SUPER SEAL AND STRIPE                                        STRIPING 
           FILLMORE CA 
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                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    04     A A AND P CONTRACTORS                                        MINOR CONCRETE 
           SATICOY CA 
 
           APCO                                                         ASPHALT CONCRETE DIKE 
           GOSHEN CA 
 
           C AND W CONSTRUCTION SPECIALTIES                             METAL BEAM GUARD RAIL 
           VENTURA CA 
 
           K C I ENVIRONMENTAL INC                                      PLANTING AND EROSION CONTROL 
           SAN LUIS OBISPO CA 
 
           LEE WILSON ELECTRIC CO                                       ELECTRICAL 
           ARROYO GRANDE CA 
 
           R E SERRANO INC                                              RAPID SET CONCRETE 
           MARTINEZ CA 
 
           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS 
           NIPOMO CA 
 
           SUPER SEAL AND STRIPE                                        STRIPING AND MARKING 
           FILLMORE CA 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    02     APCO                                                         ITEMS 53 THRU 55 
           GOSHEN CA 
 
           C AND W CONSTRUCTION SPECIALTIES                             ITEMS 73 THRU 75 
           VENTURA CA 
 CONTINUED ON NEXT PAGE 
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                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    02     K C I ENVIRONMENTAL                                          ITEMS 37 AND 40 THRU 48 
           SAN LUIS OBISPO CA 
 
           LEE WILSON ELECTRIC                                          ITEMS 24 AND 85 THRU 89 
           ARROYO GRANDE CA 
 
           PROFESSIONAL CONSTRUCTION SERVICES                           ITEMS 49 AND 57 
           PLEASANT HILL CA 
 
           STATEWIDE SAFETY AND SIGNS                                   ITEMS 8, 17 THRU 19, 59 AND 60 
           NIPOMO CA 
 
           SUPER SEAL AND STRIPE                                        ITEMS 61 AND 76 THRU 84 
           FILLMORE CA 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    01     LEE WILSON ELECTRIC                                          ELECTRICAL 
           ARROYO GRANDE CA 
 
           R E SERRANO                                                  RAPID STRENGTH CONCRETE 
           MARTINEZ CA 
 
           ROCK BOTTOM LANDSCAPING                                      LANDSCAPING AND IRRIGATION 
           BAKERSFIELD CA 
 
           SUPER SEAL AND STRIPE                                        STRIPING 
           FILLMORE CA 
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 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
       1 (S) 071325      TEMPORARY FENCE (TYPE ESA)                     M           390               12.00         4,680.00 
       2     074016      CONSTRUCTION SITE MANAGEMENT                   LS     LUMP SUM            5,000.00         5,000.00 
       3     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            2,100.00         2,100.00 
                         PREVENTION PLAN 
       4     074035      TEMPORARY CHECK DAM                            EA            5              125.00           625.00 
       5     074038      TEMPORARY DRAINAGE INLET PROTECTION            EA            7              150.00         1,050.00 
       6     074041      STREET SWEEPING                                LS     LUMP SUM            7,500.00         7,500.00 
       7     074042      TEMPORARY CONCRETE WASHOUT (PORTABLE)          LS     LUMP SUM            8,500.00         8,500.00 
       8 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            4,000.00         4,000.00 
       9 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM           79,119.75        79,119.75 
      10 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM           15,000.00        15,000.00 
      11     150206      ABANDON CULVERT                                M             1              200.00           200.00 
      12     011036      ABANDON SEWER CLEANOUT                         EA            2              100.00           200.00 
      13     150615      REMOVE ENTRANCE TAPER                          EA            1              100.00           100.00 
      14     011037      REMOVE ASPHALT CONCRETE SIDEWALK               M2          130                4.00           520.00 
      15     150771      REMOVE ASPHALT CONCRETE DIKE                   M           380                2.00           760.00 
      16     150857      REMOVE ASPHALT CONCRETE SURFACING              M2          730               13.00         9,490.00 
      17     152301      RESET MARKER                                   EA            1               52.00            52.00 
      18     152316      RESET ROADSIDE SIGN (ONE POST)                 EA           26              230.00         5,980.00 
      19     152317      RESET ROADSIDE SIGN (TWO POST)                 EA            2              165.00           330.00 
      20     012406      RESET HYDRANT                                  EA            3              650.00         1,950.00 
      21     152423      ADJUST MONUMENT TO GRADE                       EA            8              625.00         5,000.00 
      22     152438      ADJUST FRAME AND COVER TO GRADE                EA           48              665.00        31,920.00 
      23     011038      RESET GRATE TO GRADE                           EA           11              275.00         3,025.00 
      24     869042      ADJUST PULL BOX                                EA            2              250.00           500.00 
      25     152604      MODIFY INLET                                   EA            1            2,950.00         2,950.00 
      26     011039      MODIFY SEWER MANHOLE                           EA            9              900.00         8,100.00 
      27 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2       31,400                3.60       113,040.00 
      28     153210      REMOVE CONCRETE                                M3          360              200.00        72,000.00 
      29     153220      REMOVE CONCRETE (CHANNEL)                      M            40               20.00           800.00 
      30     011040      REMOVE CONCRETE SLOPE PROTECTION               M3            2.1            200.00           420.00 
      31     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           15,000.00        15,000.00 
      32     190101      ROADWAY EXCAVATION                             M3          400               49.00        19,600.00 
      33     193006      STRUCTURE BACKFILL (SLURRY CEMENT)             M3            1              850.00           850.00 
      34     011041      DECOMPOSED GRANITE                             M3            6              400.00         2,400.00 
      35     198001      IMPORTED BORROW                                M3          470               30.00        14,100.00 
      36     198007      IMPORTED MATERIAL (SHOULDER BACKING)           TONN        120               36.00         4,320.00 
      37 (S) 200001      HIGHWAY PLANTING                               LS     LUMP SUM            2,100.00         2,100.00 
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 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
      38 (S) 200052      PRUNE EXISTING PLANTS                          LS     LUMP SUM            5,000.00         5,000.00 
      39 (S) 011042      ROOT PRUNE EXISTING PLANTS                     LS     LUMP SUM            5,000.00         5,000.00 
      40 (S) 203001      EROSION CONTROL (BLANKET)                      M2          340                8.00         2,720.00 
      41 (S) 203014      FIBER (EROSION CONTROL)                        KG          280                3.20           896.00 
      42 (S) 203021      FIBER ROLLS                                    M           100               53.00         5,300.00 
      43 (S) 203024      COMPOST (EROSION CONTROL)                      M3            2              400.00           800.00 
      44 (S) 203026      MOVE-IN/MOVE-OUT (EROSION CONTROL)             EA            1              250.00           250.00 
      45 (S) 203045      PURE LIVE SEED (EROSION CONTROL)               KG            8               80.00           640.00 
      46 (S) 203061      STABILIZING EMULSION (EROSION CONTROL)         KG           24               10.00           240.00 
      47 (S) 204099      PLANT ESTABLISHMENT WORK                       LS     LUMP SUM            3,150.00         3,150.00 
      48 (S) 208000      IRRIGATION SYSTEM                              LS     LUMP SUM            4,350.00         4,350.00 
      49     250101      CLASS 1 AGGREGATE SUBBASE                      M3          380              145.00        55,100.00 
      50     390102      ASPHALT CONCRETE (TYPE A)                      TONN      8,280              100.00       828,000.00 
      51     391005      PAVING ASPHALT (BINDER-PAVEMENT                TONN         11              575.00         6,325.00 
                         REINFORCING FABRIC) 
      52     393001      PAVEMENT REINFORCING FABRIC                    M2       23,400                1.00        23,400.00 
      53     394044      PLACE ASPHALT CONCRETE DIKE (TYPE C)           M            30               14.00           420.00 
      54     394048      PLACE ASPHALT CONCRETE DIKE (TYPE E)           M           320               14.00         4,480.00 
      55     394049      PLACE ASPHALT CONCRETE DIKE (TYPE F)           M            23               14.00           322.00 
      56     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN         20              495.00         9,900.00 
      57     401108      REPLACE CONCRETE PAVEMENT                      M3          800              825.00       660,000.00 
                         (RAPID STRENGTH CONCRETE) 
      58 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3            9.1          3,200.00        29,120.00 
      59     560238      FURNISH SINGLE SHEET ALUMINUM SIGN             M2            1.4            210.00           294.00 
                         (1.6 MM-UNFRAMED) 
      60     566011      ROADSIDE SIGN - ONE POST                       EA            4              280.00         1,120.00 
      61     597401      PAINT CURB (2-COAT)                            M           150                5.00           750.00 
      62     620909      450 MM ALTERNATIVE PIPE CULVERT                M            81              541.00        43,821.00 
      63     620913      600 MM ALTERNATIVE PIPE CULVERT                M            13              964.00        12,532.00 
      64     700617      DRAINAGE INLET MARKER                          EA           17               27.00           459.00 
      65     705336      450 MM ALTERNATIVE FLARED END SECTION          EA            4              565.00         2,260.00 
      66     705337      600 MM ALTERNATIVE FLARED END SECTION          EA            1            1,060.00         1,060.00 
      67     721009      ROCK SLOPE PROTECTION                          M3           10              420.00         4,200.00 
                         (FACING, METHOD B) 
      68     729010      ROCK SLOPE PROTECTION FABRIC                   M2           45                3.00           135.00 
      69     731502      MINOR CONCRETE (MISCELLANEOUS                  M3          560              950.00       532,000.00 
                         CONSTRUCTION) 
      70     731519      MINOR CONCRETE (STAMPED CONCRETE)              M2           35              142.00         4,970.00 
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 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
      71 (F) 750001      MISCELLANEOUS IRON AND STEEL                   KG          866                2.50         2,165.00 
      72     810110      SURVEY MONUMENT                                EA            1            1,020.00         1,020.00 
      73 (S) 832002      METAL BEAM GUARD RAILING (STEEL POST)          M            38              140.00         5,320.00 
      74 (S) 839514      HANDRAILING                                    M            21              490.00        10,290.00 
      75 (S) 839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA            2            3,200.00         6,400.00 
      76 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          540               46.00        24,840.00 
      77 (S) 840560      THERMOPLASTIC TRAFFIC STRIPE                   M         5,050                1.00         5,050.00 
                         (SPRAYABLE) 
      78 (S) 840562      150 MM THERMOPLASTIC TRAFFIC STRIPE            M         2,750                1.30         3,575.00 
      79 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         1,440                1.75         2,520.00 
      80 (S) 840567      100 MM THERMOPLASTIC TRAFFIC STRIPE            M            91                1.25           113.75 
                         (BROKEN 1.83 M - 0.30 M) 
      81 (S) 840570      100 MM THERMOPLASTIC TRAFFIC STRIPE            M         2,700                 .75         2,025.00 
                         (BROKEN 10.98 M - 3.66 M) 
      82 (S) 840571      100 MM THERMOPLASTIC TRAFFIC STRIPE            M         1,850                 .55         1,017.50 
                         (BROKEN 5.18 M - 2.14 M) 
      83 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA        1,400                2.00         2,800.00 
      84 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        1,370                4.00         5,480.00 
      85 (S) 861491      MODIFY SIGNAL (LOCATION 1)                     LS     LUMP SUM           51,200.00        51,200.00 
      86 (S) 861492      MODIFY SIGNAL (LOCATION 2)                     LS     LUMP SUM           23,800.00        23,800.00 
      87 (S) 861493      MODIFY SIGNAL (LOCATION 3)                     LS     LUMP SUM           26,900.00        26,900.00 
      88 (S) 861494      MODIFY SIGNAL (LOCATION 4)                     LS     LUMP SUM           36,900.00        36,900.00 
      89 (S) 861495      MODIFY SIGNAL (LOCATION 5)                     LS     LUMP SUM           11,200.00        11,200.00 
      90     999990      MOBILIZATION                                   LS     LUMP SUM          315,000.00       315,000.00 
 
                                                                                                  TOTAL         3,229,912.00 
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     |-------------------------------|-------------------------------|------------------------------- 
 ITEM|            SECOND             |            THIRD              |            FOURTH 
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT 
     |-------------------------------|-------------------------------|------------------------------- 
   1 |            22.00       8580.00|             5.00       1950.00|            20.00       7800.00 
   2 |         2,300.00       2300.00|        18,000.00      18000.00|        30,000.00      30000.00 
   3 |         2,000.00       2000.00|         2,400.00       2400.00|         5,000.00       5000.00 
   4 |           250.00       1250.00|           250.00       1250.00|           500.00       2500.00 
   5 |           300.00       2100.00|           300.00       2100.00|           500.00       3500.00 
   6 |         4,000.00       4000.00|        55,000.00      55000.00|        20,000.00      20000.00 
   7 |         3,000.00       3000.00|         8,500.00       8500.00|        20,000.00      20000.00 
   8 |         5,000.00       5000.00|         4,200.00       4200.00|        10,000.00      10000.00 
   9 |       110,000.00     110000.00|       240,000.00     240000.00|       420,000.00     420000.00 
  10 |        25,000.00      25000.00|        90,000.00      90000.00|        30,000.00      30000.00 
  11 |           300.00        300.00|         1,500.00       1500.00|         1,000.00       1000.00 
  12 |           400.00        800.00|           675.00       1350.00|           500.00       1000.00 
  13 |           230.00        230.00|           200.00        200.00|         2,000.00       2000.00 
  14 |            11.00       1430.00|            13.00       1690.00|            20.00       2600.00 
  15 |             7.00       2660.00|             4.00       1520.00|            10.00       3800.00 
  16 |             7.00       5110.00|             7.75       5657.50|            20.00      14600.00 
  17 |            70.00         70.00|            60.00         60.00|           200.00        200.00 
  18 |           270.00       7020.00|           275.00       7150.00|           500.00      13000.00 
  19 |           530.00       1060.00|           550.00       1100.00|           700.00       1400.00 
  20 |           800.00       2400.00|           900.00       2700.00|         2,000.00       6000.00 
  21 |         1,000.00       8000.00|           475.00       3800.00|           500.00       4000.00 
  22 |         1,220.00      58560.00|           810.00      38880.00|         1,000.00      48000.00 
  23 |           550.00       6050.00|         1,650.00      18150.00|         1,500.00      16500.00 
  24 |         1,000.00       2000.00|           450.00        900.00|           500.00       1000.00 
  25 |         2,600.00       2600.00|         1,400.00       1400.00|         5,000.00       5000.00 
  26 |         1,600.00      14400.00|         1,400.00      12600.00|         3,000.00      27000.00 
  27 |             5.00     157000.00|             4.65     146010.00|             6.00     188400.00 
  28 |           370.00     133200.00|           255.00      91800.00|           100.00      36000.00 
  29 |            63.00       2520.00|            70.00       2800.00|           500.00      20000.00 
  30 |           450.00        945.00|           400.00        840.00|         1,000.00       2100.00 
  31 |        15,000.00      15000.00|        36,000.00      36000.00|        30,000.00      30000.00 
  32 |           250.00     100000.00|            95.00      38000.00|           100.00      40000.00 
  33 |           600.00        600.00|           850.00        850.00|           500.00        500.00 
  34 |         1,800.00      10800.00|           400.00       2400.00|           300.00       1800.00 
  35 |            60.00      28200.00|           115.00      54050.00|            50.00      23500.00 
  36 |            85.00      10200.00|            75.00       9000.00|           100.00      12000.00 
  37 |         3,200.00       3200.00|         2,300.00       2300.00|       100,000.00     100000.00 
  38 |        16,000.00      16000.00|         9,800.00       9800.00|        20,000.00      20000.00 
  39 |        10,000.00      10000.00|         2,400.00       2400.00|        20,000.00      20000.00 
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     |-------------------------------|-------------------------------|------------------------------- 
 ITEM|            SECOND             |            THIRD              |            FOURTH 
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT 
     |-------------------------------|-------------------------------|------------------------------- 
  40 |            10.00       3400.00|             8.75       2975.00|            20.00       6800.00 
  41 |             4.00       1120.00|             3.50        980.00|             5.00       1400.00 
  42 |            60.00       6000.00|            58.00       5800.00|            30.00       3000.00 
  43 |           460.00        920.00|           436.00        872.00|           100.00        200.00 
  44 |           280.00        280.00|           270.00        270.00|         2,000.00       2000.00 
  45 |            90.00        720.00|            87.00        696.00|           500.00       4000.00 
  46 |            12.00        288.00|            11.00        264.00|            10.00        240.00 
  47 |         4,400.00       4400.00|         3,500.00       3500.00|        20,000.00      20000.00 
  48 |         5,000.00       5000.00|         4,800.00       4800.00|       100,000.00     100000.00 
  49 |           350.00     133000.00|           280.00     106400.00|            10.00       3800.00 
  50 |           115.00     952200.00|           105.00     869400.00|           160.00    1324800.00 
  51 |           950.00      10450.00|         1,110.00      12210.00|         1,000.00      11000.00 
  52 |             1.40      32760.00|             1.15      26910.00|             1.00      23400.00 
  53 |            14.00        420.00|            18.50        555.00|            20.00        600.00 
  54 |            14.00       4480.00|            18.50       5920.00|            20.00       6400.00 
  55 |            14.00        322.00|            18.50        425.50|            20.00        460.00 
  56 |         1,000.00      20000.00|         1,000.00      20000.00|         1,000.00      20000.00 
  57 |           950.00     760000.00|         1,065.00     852000.00|         1,300.00    1040000.00 
  58 |         4,300.00      39130.00|         3,200.00      29120.00|         1,500.00      13650.00 
  59 |           240.00        336.00|           235.00        329.00|           400.00        560.00 
  60 |           320.00       1280.00|           325.00       1300.00|           400.00       1600.00 
  61 |             4.00        600.00|             4.00        600.00|            10.00       1500.00 
  62 |           750.00      60750.00|           575.00      46575.00|           500.00      40500.00 
  63 |           950.00      12350.00|           188.00       2444.00|           600.00       7800.00 
  64 |           500.00       8500.00|           144.00       2448.00|           100.00       1700.00 
  65 |           500.00       2000.00|           200.00        800.00|         1,000.00       4000.00 
  66 |           600.00        600.00|           200.00        200.00|         1,500.00       1500.00 
  67 |           280.00       2800.00|           300.00       3000.00|           300.00       3000.00 
  68 |            30.00       1350.00|             5.00        225.00|             1.00         45.00 
  69 |           750.00     420000.00|           740.00     414400.00|           700.00     392000.00 
  70 |           200.00       7000.00|           300.00      10500.00|           100.00       3500.00 
  71 |             8.00       6928.00|             4.00       3464.00|            10.00       8660.00 
  72 |         1,000.00       1000.00|           800.00        800.00|         1,000.00       1000.00 
  73 |           150.00       5700.00|           140.00       5320.00|           150.00       5700.00 
  74 |           550.00      11550.00|           520.00      10920.00|           500.00      10500.00 
  75 |         3,600.00       7200.00|         3,300.00       6600.00|         3,300.00       6600.00 
  76 |            50.00      27000.00|            50.00      27000.00|            50.00      27000.00 
  77 |             1.00       5050.00|              .75       3787.50|             1.00       5050.00 
  78 |             1.50       4125.00|             1.34       3685.00|             2.00       5500.00 
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     |-------------------------------|-------------------------------|------------------------------- 
 ITEM|            SECOND             |            THIRD              |            FOURTH 
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT 
     |-------------------------------|-------------------------------|------------------------------- 
  79 |             2.00       2880.00|             1.75       2520.00|             4.00       5760.00 
  80 |             2.50        227.50|             1.30        118.30|             1.00         91.00 
  81 |             1.00       2700.00|              .64       1728.00|             1.00       2700.00 
  82 |             1.00       1850.00|              .50        925.00|             1.00       1850.00 
  83 |             2.00       2800.00|             1.80       2520.00|             2.00       2800.00 
  84 |             5.00       6850.00|             4.25       5822.50|             5.00       6850.00 
  85 |        61,000.00      61000.00|        56,300.00      56300.00|       150,000.00     150000.00 
  86 |        27,400.00      27400.00|        26,200.00      26200.00|        80,000.00      80000.00 
  87 |        31,000.00      31000.00|        29,500.00      29500.00|        60,000.00      60000.00 
  88 |        42,400.00      42400.00|        40,500.00      40500.00|       100,000.00     100000.00 
  89 |        12,900.00      12900.00|        12,400.00      12400.00|        80,000.00      80000.00 
  90 |       125,000.00     125000.00|       237,000.00     237000.00|       530,000.00     530000.00 
 
 TOT                    3,641,601.50                   3,821,336.30                   5,319,716.00 


