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SPECIAL NOTICES
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. This is an electronic bidding project.
. For federal-aid projects, the Department is modifying its DBE program.
. The Department has revised its HMA specifications to the Superpave design method. See

section 39 of the RSS.
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STANDARD PLANS LIST

The standard plan sheets applicable to this Contract include those listed below. The applicable
revised standard plans (RSPs) listed below are included in the project plans.

A10A

RSP A10B
A10C
A10D
A10E

RSP A85
T1A

T1B

T2

T3A

T3B

RSP T9
RSP T10
RSP T10A
RSP T14
T59

T61

T62

T63

T64

RS1

RS2

RS4

S93

S94

S95

RSP ES-1A
RSP ES-1B
RSP ES-1C
ES-2A

Abbreviations (Sheet 1 of 2)

Abbreviations (Sheet 2 of 2)

Lines and Symbols (Sheet 1 of 3)

Lines and Symbols (Sheet 2 of 3)

Lines and Symbols (Sheet 3 of 3)

Chain Link Fence

Temporary Crash Cushion, Sand Filled (Unidirectional)

Temporary Crash Cushion, Sand Filled (Bidirectional)

Temporary Crash Cushion, Sand Filled (Shoulder Installations)

Temporary Railing (Type K)

Temporary Railing (Type K)

Traffic Control System Tables for Lane and Ramp Closures

Traffic Control System for Lane Closure on Freeways and Expressways

Traffic Control System for Lane Closures on Freeways and Expressways

Traffic Control System for Ramp Closure

Temporary Water Pollution Control Details (Temporary Concrete Washout Facility)

Temporary Water Pollution Control Details (Temporary Drainage Inlet Protection)

Temporary Water Pollution Control Details (Temporary Drainage Inlet Protection)

Temporary Water Pollution Control Details (Temporary Drainage Inlet Protection)

Temporary Water Pollution Control Details (Temporary Drainage Inlet Protection)

Roadside Signs, Typical Installation Details No. 1

Roadside Signs - Wood Post, Typical Installation Details No. 2

Roadside Signs, Typical Installation Details No. 4

Framing Details for Framed Single Sheet Aluminum Signs, Rectangular Shape

Roadside Framed Single Sheet Aluminum Signs, Rectangular Shape

Roadside Single Sheet Aluminum Signs, Diamond Shape

Electrical Systems (Legend and Abbreviations)

Electrical Systems (Legend and Abbreviations)

Electrical Systems (Legend and Abbreviations)
(

Electrical Systems (Service Equipment)

Contract No. 07-3X9104
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ES-2E Electrical Systems (Service Equipment Enclosure and Typical Wiring Diagram,
Type Il - B Series)

ES-6A Electrical Systems (Lighting Standard, Types 15 and 21)
ES-6E Electrical Systems (Lighting Standard, Types 30 and 31)

ES-6F Electrical Systems (Lighting Standard, Slip Base Plate)

ES-7TM Electrical Systems (Signal and Lighting Standard - Detail No. 1)
ES-7N Electrical Systems (Signal and Lighting Standard - Detail No. 2)
ES-70 Electrical Systems (Signal and Lighting Standard - Detail No. 3)

RSP ES-8A Electrical Systems (Non-Traffic Pull Box)

ES-9A Electrical Systems (Structure Pull Box Installations)

ES-9C Electrical Systems (Structure Pull Box)

ES-9E Electrical Systems (Flush Soffit, Pendant soffit and Wall Luminaire, Structure
Installations)

ES-9F Electrical Systems (Flush Soffit Luminaire Details)

RSP ES-10A  Electrical Systems (Isofootcandle Diagrams)

RSP ES-10B  Electrical Systems (Isofootcandle Diagrams)

RSP ES-11 Electrical Systems (Foundation Installations)

ES-13A Electrical Systems (Splicing Details)

ES-13B Electrical Systems (Fuse Rating, Kinking and Banding Detail)
ES-15A Electrical Systems (Sign lllumination Equipment)

ES-15C Electrical Systems (Sign Illlumination Equipment)

ES-15D Electrical Systems (Lighting and Sign lllumination Control)

Contract No. 07-3X9104
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CANCELED STANDARD PLANS LIST

The standard plan sheets listed below are canceled and not applicable to this contract.

Plan No. Caaizeeled Plan No. Caaizeeled Plan No. Caaizaeled
A77A1 07-19-13 A77J4 07-19-13 ES-6J 07-19-13
A7TTA2 07-19-13 A77K1 07-19-13 ES-71 07-19-13
A77B1 07-19-13 A77TK2 07-19-13 ES-8 01-20-12
A77C1 07-19-13 P3 07-19-13 ES-10 07-20-12
A77C2 07-19-13 C8A 07-19-13
A77C3 07-19-13 Cc8B 07-19-13
A77C4 07-19-13 c8C 07-19-13
RSP A77C5  07-19-13 B3-1 04-20-12
RSP A77C6  07-19-13 B3-2 04-20-12
RSP A77C7 | 07-19-13 B3-3 04-20-12
RSP A77C8  07-19-13 B3-4 04-20-12
RSP A77C9 | 07-19-13 B3-7 04-20-12
RSP A77C10 07-19-13 B3-8 04-20-12
A7T7EA1 07-19-13 S7 07-19-13
A7TE2 07-19-13 S14 07-19-13
A7T7E3 07-19-13 S41 07-19-13
A7TE4 07-19-13 S42 07-19-13
ATTE5 07-19-13 S43 07-19-13
A7TEGB 07-19-13 S44 07-19-13
A7TF1 07-19-13 S45 07-19-13
ATTF2 07-19-13 S46 07-19-13
A77F3 07-19-13 S47 07-19-13
AT7F4 07-19-13 S120 07-19-13
A77F5 07-19-13 S121 07-19-13
A77G1 07-19-13 S122 07-19-13
A77G2 07-19-13 S123 07-19-13
A77G3 07-19-13 S124 07-19-13
A77G4 07-19-13 S125 07-19-13
A77G5 07-19-13 S126 07-19-13
A77G6 07-19-13 S127 07-19-13
AT7G7 07-19-13 S128 07-19-13
A77G8 07-19-13 S129 07-19-13
A77H1 07-19-13 S130 07-19-13
A77TH2 07-19-13 S131 07-19-13
A77H3 07-19-13 S132 07-19-13
A7T7I1 07-19-13 S133 07-19-13
A77I12 07-19-13 S134 07-19-13
A77J1 07-19-13 S135 07-19-13
A77J2 07-19-13 ES-6H 07-19-13
A77J3 07-19-13 ES-6l 07-19-13
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NOTICE TO BIDDERS

Bids open Thursday, October 23, 2014
Dated September 22, 2014
General work description: Install tamper proof pull boxes and lighting conversion

The Department will receive sealed bids for CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES
COUNTY AT VARIOUS LOCATIONS.

District-County-Route-Post Mile: 07-LA-10,90,110-various

Contract No. 07-3X9104

The Contractor must have either a Class A license or one of the following Class C licenses: C-10.
The DBE Contract goal is 11 percent.

Federal-aid project no.:

ACNHP-X037(171)E

Bids must be on a unit price basis.

Complete the work within 400 working days.
The estimated cost of the project is $5,700,000.
No prebid meeting is scheduled for this project.

The Department will receive bids until 2:00 p.m. on the bid open date via Bid Express web site. Bids
received after this time will not be accepted. For more information refer to the Electronic Bidding Guide at
the Bidder's Exchange web site.

The Department will open and publicly read the bids at 1727 30th Street, Bidders' Exchange, MS 26,
Sacramento, CA 95816 immediately after the specified closing time.

District office addresses are provided in the Standard Specifications.
Present bidders' inquiries to the Department and view the Department's responses at:

http://www.dot.ca.gov/hg/esc/oe/inquiry/bid_inquiries.php

Questions about alleged patent ambiguity of the plans, specifications, or estimate must be asked before
bid opening. After bid opening, the Department does not consider these questions as bid protests.

Submit your bid with bidder's security equal to at least 10 percent of the bid.

Prevailing wages are required on this Contract. The Director of the California Department of Industrial
Relations determines the general prevailing wage rates. Obtain the wage rates at the DIR Web site,
http://www.dir.ca.gov, or from the Department's Labor Compliance Office of the district in which the work
is located.

The federal minimum wage rates for this Contract as determined by the United States Secretary of Labor
are available at http://www.dot.ca.gov/hg/esc/oe/federal-wages.

Contract No. 07-3X9104
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If the minimum wage rates as determined by the United States Secretary of Labor differs from the general
prevailing wage rates determined by the Director of the California Department of Industrial Relations for
similar classifications of labor, the Contractor and subcontractors must not pay less than the higher wage
rate. The Department does not accept lower State wage rates not specifically included in the federal
minimum wage determinations. This includes helper, or other classifications based on hours of
experience, or any other classification not appearing in the federal wage determinations. Where federal
wage determinations do not contain the State wage rate determination otherwise available for use by the
Contractor and subcontractors, the Contractor and subcontractors must not pay less than the federal
minimum wage rate that most closely approximates the duties of the employees in question.

The Department has made available Notices of Suspension and Proposed Debarment from the Federal
Highway Administration. For a copy of the notices, go to http://www.dot.ca.gov/hg/esc/oe/contractor_info.
Additional information is provided in the Excluded Parties List System at https://www.epls.gov.

Caltrans and the Construction Industry are committed to making partnering the way we do business. For
more information, go to http://www.dot.ca.gov/hg/construc/partnering.html.

Department of Transportation

D07

Contract No. 07-3X9104
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BID ITEM LIST

Item Iltem Code Item Description Unit of Measure | Estimated Quantity

No.

1 070030 LEAD COMPLIANCE PLAN LS LUMP SUM

2 090100 TIME-RELATED OVERHEAD (WDAY) WDAY 400

3 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM

4 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM

5 130100 JOB SITE MANAGEMENT LS LUMP SUM

6 130200 PREPARE WATER POLLUTION CONTROL LS LUMP SUM
PROGRAM

7 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 1,000

8 130650 TEMPORARY GRAVEL BAG BERM LF 2,000

9 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM

10 150608 REMOVE CHAIN LINK FENCE LF 60

11 731502 MINOR CONCRETE (MISCELLANEOUS CcY 6
CONSTRUCTION)

12 800360 CHAIN LINK FENCE (TYPE CL-6) LF 120

13 860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT (LS LUMP SUM
SYSTEM ELEMENTS DURING CONSTRUCTION

14 860400 LIGHTING (TEMPORARY) LS LUMP SUM

15 028050 MODIFY CHANGEABLE MESSAGE SIGN LS LUMP SUM

16 861504 MODIFY LIGHTING AND SIGN ILLUMINATION LS LUMP SUM

17 869075 SYSTEM TESTING AND DOCUMENTATION LS LUMP SUM

18 999990 MOBILIZATION LS LUMP SUM

Contract No. 07-3X9104
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SPECIAL PROVISIONS

ORGANIZATION

Special provisions are under headings that correspond with the main-section headings of the Standard
Specifications. A main-section heading is a heading shown in the table of contents of the Standard
Specifications.

Each special provision begins with a revision clause that describes or introduces a revision to the
Standard Specifications as revised by any revised standard specification.

Any paragraph added or deleted by a revision clause does not change the paragraph numbering of the
Standard Specifications for any other reference to a paragraph of the Standard Specifications.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

DIVISION I GENERAL PROVISIONS
1 GENERAL

Add to section 1-1.01:

Bid Items and Applicable Sections

ltem Item description Applicable
code section
028050 Modify changeable message sign 86
NNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN
2 BIDDING

Add to section 2-1.06B:
The Department makes the following supplemental project information available:

Supplemental Project Information

Means Description

Included in the Information Handout Fiber optic cable as-built drawings

Contract No. 07-3X9104
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NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

5 CONTROL OF WORK

Add to section 5-1.20A:

During the progress of the work under this Contract, work under the following contracts may be in
progress at or near the job site of this Contract:

Coincident or Adjacent Contracts

Contract no. County—Route—Post Mile Location Type of work

07-1W2504 LA-10-14.3/18 Los Angeles Joint seal replacement

07-259104 LA-90-1.0/3.5 Los Angeles Storm Water BMP

07-1W2904 LA-110-6.5/20.7 Various locations Treat bridge deck

07-1W3404 LA-110-22.4/30.3 Various locations Spall repair

07-3Y3004 LA-110-24.1/30.5 Los Angeles and South | Cold plane AC overlay
Pasadena

Add to section 5-1.20C:
This project does not include work on the railroad property, but a railroad is shown on the general plan
sheet within the project limits. Do not trespass on the railroad property at

LA 110 PM 231.01 Fremont Avenue OC 53-458, S Pasadena CA MTA Gold Line
LA 10 PM 15.14 Flower Street Below, Los Angeles, CA MTA Blue Line
LA- 10 PM 17.98 Jct 60 E LA River Bridge, Los Angeles, CA UPRR & BNSF

Add to section 5-1.36D:

Utility information is not shown. Utility location activities must be concurrent with construction activities.
Make arrangements with the utility owners to coordinate utility location activities. Mechanically actuated
excavation must not be performed within 24 inches horizontally of the exterior surface of the subsurface
facilities.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

6 CONTROL OF MATERIALS

Add to section 6-2.03:
The Department furnishes you with:

+  CMS control cables
* Model 500 LED changeable message sign

The Department furnishes you with a Model 500 changeable message sign and CMS control cables at
Bandini Maintenance Yard, 7300 E. Bandinin Boulevard, Commerce, CA 90040. At least 48 hours before
you pick up the materials, inform the Engineer of what you will pick up and when you will pick it up.

Contract No. 07-3X9104
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NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

8 PROSECUTION AND PROGRESS

Replace "Reserved" in section 8-1.04C with:
Section 8-1.04B does not apply.

Start job site activities within 55 days after receiving notice that the Contract has been approved by the
Attorney General or the attorney appointed and authorized to represent the Department.

Do not start job site activities until the Department authorizes or accepts your submittal for:

1. CPM baseline schedule
2. WPCP or SWPPP, whichever applies
3. Notification of DRA or DRB nominee and disclosure statement

If the submittals for Contractor-supplied biologist and biological resource information program are
authorized, you may enter the job site only to measure controlling field dimensions and locate utilities.

You may enter the job site only to measure controlling field dimensions and locate utilities.

Do not start other job site activities until all the submittals from the above list are authorized or accepted
and the following information is received by the Engineer:

1. Notice of Materials To Be Used form.

2. Written statement from the vendor that the order for the sign panels has been received and accepted
by the vendor. The statement must show the dates that the materials will be shipped.

3. Written statement from the vendor that the order for electrical material has been received and
accepted by the vendor. The statement must show the dates that the materials will be shipped.

4. Written statement from the vendor that the order for structural steel has been received and accepted
by the vendor. The statement must show the dates that the materials will be shipped.

You may start job site activities before the 55th day after Contract approval if you:

1. Obtain specified authorization or acceptance for each submittal before the 55th day
2. Receive authorization to start

Submit a notice 72 hours before starting job site activities. If the project has more than 1 location of work,
submit a separate notice for each location.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

9 PAYMENT

Add to section 9-1.16C:
The following items are eligible for progress payment even if they are not incorporated into the work:

1. Sign lighting fixtures
2. Luminaries

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN
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DIVISION | GENERAL CONSTRUCTION
12 TEMPORARY TRAFFIC CONTROL

Replace section 12-2 with:
12-2 CONSTRUCTION PROJECT FUNDING SIGNS
12-2.01 GENERAL
Section 12-2 includes specifications for installing construction project funding signs.

Construction project funding signs must comply with the details shown on the Department's Traffic
Operations Web site.

Keep construction project funding signs clean and in good repair at all times.

12-2.02 MATERIALS
Construction project funding signs must be wood post signs complying with section 56-4.

Sign panels for construction project funding signs must be framed, single sheet aluminum panels
complying with section 56-2.

The background on construction project funding signs must be Type Il retroreflective sheeting on the
Authorized Material List for signing and delineation materials.

The legend must be retroreflective, except for nonreflective black letters and numerals. The colors blue
and orange must comply with PR Color no. 3 and no. 6, respectively, as specified in the Federal Highway
Administration's Color Tolerance Chart.

The legend for the type of project on construction project funding signs must read as follows:

MOTORIST AID COMMUNICATION SYSTEM

The legend for the types of funding on construction project funding signs must read as follows and in the
following order:

FEDERAL HIGHWAY TRUST FUNDS
STATE HIGHWAY FUNDS

The Engineer will provide the year of completion for the legend on construction project funding signs.
Furnish and install a sign overlay for the year of completion within 10 working days of notification.

The size of the legend on construction project funding signs must be as described. Do not add any
additional information unless authorized.

12-2.03 CONSTRUCTION

Install 6 Type 2 construction project funding signs at the locations designated by the Engineer before
starting major work activities visible to highway users.

When authorized, remove and dispose of construction project funding signs upon completion of the
project.

12-2.04 PAYMENT

Not Used

Add to section 12-3.12C:

Start displaying the message on the portable changeable message sign 5 minutes before closing the
lane.

Contract No. 07-3X9104
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Replace "Reserved" in section 12-3.13 with:
12-3.13A General
12-3.13A(1) Summary

Section 12-3.13 includes specifications for protecting traffic and workers with an impact attenuator vehicle
during moving lane closures and when placing and removing components of stationary lane closures,
ramp closures, shoulder closures, or a combination.

Impact attenuator vehicles must comply with the following test levels under National Cooperative Highway
Research Program 350:

1. Testlevel 3 if the preconstruction posted speed limit is 50 mph or more
2. Testlevels 2 or 3 if the preconstruction posted speed limit is 45 mph or less

The impact attenuator vehicle must comply with the attenuator manufacturer's instructions for:

1. Support truck, except the weight of the support truck must comply with the allowable vehicle weight
limits shown on the Authorized Materials List for highway safety features and the manufacturer's
instructions

2. Trailer-mounted attenuator

3. Truck-mounted attenuator

Flashing arrow signs must comply with section 12-3.03 except you may use a portable changeable
message sign instead of a flashing arrow sign. If a portable changeable message sign is used as a
flashing arrow sign, it must comply with section 6F.56 "Arrow Panels" of the California MUTCD.

12-3.13A(2) Definitions

impact attenuator vehicle: Support truck that is towing a deployed attenuator mounted to a trailer or a
support truck with a deployed attenuator that is mounted to the support truck.

12-3.13A(3) Submittals
Submit a certificate of compliance for each attenuator used on the project.

12-3.13A(4) Quality Control and Assurance
Do not start impact attenuator vehicle activities until authorized.

Before using an impact attenuator vehicle, conduct a meeting with the Engineer, subcontractors, and
other parties involved with traffic control to discuss the operation of the impact attenuator vehicle during
moving lane closures and when placing and removing components of a stationary traffic control system.

Schedule the location, time, and date for the meeting with all participants. Furnish a meeting facility
located within 5 miles of the job site or at another authorized location.

12-3.13B Materials

Impact attenuator vehicles must be on the Authorized Materials List for highway safety features. Impact
attenuator vehicles must comply with Veh Code Div 12.

For the Trinity MPS-350 truck—mounted attenuator, the support truck must not have a fuel tank mounted
underneath within 10'-6" of the rear of the support truck.

Each impact attenuator vehicle must have:

1. Inverted "V" chevron pattern placed across the entire rear of the attenuator composed of alternating
4-inch wide nonreflective black stripes and 4-inch wide yellow retroreflective stripes sloping at 45
degrees

2. Type Il flashing arrow sign

3. Flashing or rotating amber light

4. Operable 2-way communication system for maintaining contact with workers

Contract No. 07-3X9104
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12-3.13C Construction
Except where prohibited, use an impact attenuator vehicle:

1. To follow behind equipment and workers who are placing and removing components of a stationary
lane closure, ramp closure, shoulder closure, or any combination. Operate the flashing arrow sign in
the arrow or caution mode during this activity, whichever applies. Follow at a distance that prevents
intrusion into the workspace from passing traffic.

2. As a shadow vehicle in a moving lane closure.

Monitor placement and use of the attenuator vehicle on a regular basis and adjust the use of the
attenuator to match changing field conditions as construction progresses.

After placing components of a stationary traffic control system you may place the impact attenuator
vehicle in advance of the work area or at another authorized location to protect traffic and workers.

Secure objects, including equipment, tools, and ballast on impact attenuator vehicles to prevent loosening
upon impact by an errant vehicle.

Do not use a damaged attenuator in the work. Replace any attenuator damaged from an impact during
work activities.

12-3.13D Payment

Not Used

Replace the 1st paragraph of section 12-4.02A with:
Work that interferes with traffic is limited to the hours when closures are allowed.

Delete the 2nd through 5th paragraphs of section 12-4.02A.

Replace the 6th paragraph of section 12-4.02A with:

If a minor deviation from the requirements of this section regarding hours of work is required, submit a
request at least 15 days before the proposed date of closure. If no significant increase in cost is accrued
to the Department and the work can be expedited and better serve the traffic, the deviation may be
authorized.

Add to section 12-4.02A:
If work is to be performed within 6 feet of the adjacent traffic lane, close the adjacent traffic lane.

Closure of the adjacent traffic lane is not required for installing, maintaining, and removing Category 1
and 2 traffic control devices.

The full width of the ramp traveled-way must be open for use by traffic on designated holidays.

Contract No. 07-3X9104
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Designated holidays are shown in the following table:

Designated Holidays

Holiday Date observed
New Year's Day January 1st
Washington's Birthday | 3rd Monday in February
Memorial Day Last Monday in May
Independence Day July 4th
Labor Day 1st Monday in September
Veterans Day November 11th
Thanksgiving Day 4th Thursday in November
Christmas Day December 25th

If a designated holiday falls on a Sunday, the following Monday is a designated holiday. If November 11th
falls on a Saturday, the preceding Friday is a designated holiday.

Special days are: Martin Luther King Jr and Columbus Day.
Not more than 1 stationary lane closure will be allowed per freeway and direction of travel at one time.

Concurrent stationary lane closures must be more than 5 miles apart. Closure spacing is the distance
between the last cone of the upstream closure and the temporary sign (W20-1) of the downstream
closure. The number of lanes open in the upstream closures must be less than or equal to the number of
lanes open in the downstream closures. For multiple closures in each direction of travel, pick up
downstream closures first.

If traffic control is performed for a stationary lane closure where median shoulders are less than 8 feet,
comply with the traffic handling details plan titled, "Traffic Control System for Median Shoulders Less
Than 8 Feet," in addition to the specifications in sections 12-3.13 and 12-4.02.

The bus and HOV lanes on Route 10 between Alameda Street and Route 710 may be closed in either
direction between the hours of 2200 and 0500, Mondays through Fridays, and any time on weekends.
Contact the following agencies at least 5 business days before closing the bus and HOV lanes or the lane
adjacent to the HOV lane:

Agency Telephone no.
Metropolitan Transportation Authority (Metro) | (213) 922-4632
Foothill Transit officials (626) 967-2274
Express Lane Operation Center (310)354-4684

Except as otherwise specified on Charts no. 38 through 98, other ramps may be closed if the adjacent
freeway lane is allowed to be closed as shown on Charts no. 1 through 37. If a ramp is closed and a ramp
lane requirement chart is not included, detour traffic to the next available ramp downstream of the closed
ramp in the direction of travel. For each ramp closed, post at least 10 special portable freeway detour
signs, SP-2, as shown on traffic handling details plan titled "Traffic Control System for Detour Sign
Installation along Designated Detour Route," along the detour route and remove at the end of each
closure.

Except as otherwise specified, closure of on-ramps or off-ramps servicing 2 consecutive local street
interchanges in the same direction of travel is not allowed. A request for deviation from this rule must be
submitted for authorization. The Engineer may allow the deviation if traffic will be better served and the
work is expedited. If 2 or more consecutive on-ramps are allowed or are specified to be closed, install
special signs for entrance ramp closures, SP-4, as shown. The Department does not pay for furnishing,
installing, maintaining, or removing SP-4 signs. If an off-ramp is closed, install special signs for exit ramp
closures, SP-3, and place the sign on the right shoulder of the freeway upstream of the preceding off-
ramp.

If a ramp or connector closure is allowed, post a special advance notice publicity sign, SP-1, as shown at
an authorized location, at least 7 days before the ramp or connector closure. Maintain accurate
information on the sign and remove or cover sign when work is not actively in progress.

Contract No. 07-3X9104
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From 3 hours before to 2 hours after events at the venues or special events shown in the table titled
"Special Events and Venues," work that encroaches onto the freeway or connector traveled way or the

following ramps will not be allowed:

10 Eastbound at Grand/18th St off-ramp (Staples Center)

10 Westbound at Grand/17th St on-ramp (Staples Center)
10 Eastbound at Flower St on-ramp (Staples Center)

10 Westbound at Los Angeles St off-ramp (Staples Center)
110 Northbound at Orange Grove Ave off-ramp (Rose Bowl)
110 Southbound at Orange Grove Ave on-ramp (Rose Bowl)
110 Northbound at Fair Oaks Ave off-ramp (Rose Bowl)

110 Southbound at Fair Oaks Ave on-ramp (Rose Bowl )
110 Southbound at Academy Rd off-ramp (Dodger Stadium)

©CoNooOA~WN =

Special events and venues are as follows:

Special Events and Venues

Venue/Special event Affected Route limits
routes
Los Angeles Coliseum 10 Route 10/110 Interchange to Route
5/10/60/101 Interchange
Rose Bowl Events 110 Arroyo Dr to Glenarm St
Dodger Stadium 110 Route 5 to Academy Rd
Staples Center/ L.A. 10 Route 5/10/60/101 Interchange to
Convention Center Route 10/110 Interchange

If work vehicles or equipment are parked within 6 feet of a traffic lane, close the shoulder area as shown.

Add to the RSS for section 12-4.03B:

For each 10-minute interval or fraction thereof past the time specified to open the closure, the Department

deducts the amount for liquidated damages per interval shown in the table below. Liquidated damages
are limited to 5 percent of the total bid per occurrence. Liquidated damages are not assessed if the
Engineer orders the closure to remain in place beyond the scheduled pickup time.

2nd half hour
2nd hour and beyond

Type of facility Route Direction or Period Liquidated
Segment damages/interval ($)
Mainline 10 Eastbound 1st half hour $1400/ 10 minutes

$1900 / 10 minutes
$2600 / 10 minutes

2nd half hour
2nd hour and beyond

Type of facility Route Direction or Period Liquidated
Segment damages/interval ($)
Mainline 10 Westbound 1st half hour $2100/ 10 minutes

$3200 / 10 minutes
$4300 / 10 minutes

Contract No. 07-3X9104
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Type of facility Route Direction or Period Liquidated
Segment damages/interval ($)
Mainline 110 Northbound 1st half hour $1300 / 10 minutes
2nd half hour $1900 / 10 minutes
2nd hour and beyond $2500 / 10 minutes

Type of facility Route Direction or Period Liquidated
Segment damages/interval ($)
Mainline 110 Southbound 1st half hour $1000 / 10 minutes
2nd half hour $1000 / 10 minutes
2nd hour and beyond $1000 / 10 minutes

Replace "Sunday" at each occurrence in the 1st paragraph of the RSS for section 12-4.03B with:

Friday
Replace "Reserved" in section 12-4.04 with:
Freeway or Connector Lane Closure Restriction for Designated Holidays and Special
Days
Thu Fri Sat Sun Mon | Tues | Wed Thu Fri Sat Sun
H
X XX XX XX
H
X XX XX XX
H
X XX XX XX
SD
X XX
H
X XX
H
X XX
H
X XX XX XX
Legend:
Refer to Charts no. 1 to 37.
X The full width of the traveled way must be open for use by traffic by 0500.
XX The full width of the traveled way must be open for use by traffic.
H Designated holiday
SD | Special day

Contract No. 07-3X9104
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Replace "Reserved" in section 12-4.05B with:

Chartno. 1
Freeway Lane Requirements and Hours of Work

County: LA Route/Direction: 10/East

Closure limits: At 17th St OC

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-| 1|1 [1]1[1T]1T[N|IN|N|S|S|[S|S[S|IN|[N|IN|N[IN|S|[S|S|S|2
Thu
Fri |11 [1]1[1T]1[N|IN|N|S|S|[S|S[S|IN|N|IN|N|IN|S[S|S|S|2

Sat |2 |1 |1 |1|1|1]|1]2|2|S|S|S|S|S|S|S|S|S|S|S|S|S|S]|S

Sun |2 (2|11 ]|1]|1(1]1]2[|2|S|S|S|S|S|S|S|[S|S|S|[S|S|2]|2

Legend:
1 | Provide at least 1 through freeway lane open in direction of travel

2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

S | Shoulder closure allowed

N | No work allowed

REMARKS: The number of through traffic lanes is 3.
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Chart no. 2
Freeway Lane Requirements and Hours of Work

County: LA Route/Direction: 10/East

Closure limits: Arlington Ave off-ramp to Vermont Ave UC

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-12 |2 |22 |2|3[N|IN|N|[N|N[N|N[N|IN|[N|I|N|N[N|N[S|S|4]|3
Thu
Fri 1212222 |3[N|IN|N|[N|N[N|N[N|N|N|IN|N|[N|N[S|S|4]|3

Sat |3 |2|2|2|2|2|3|3|4|S|IN|N|N|N|N|N|N|N|N|N|S|S|S|S

Sun |3(2|2(2[|2|2|2|2]|3[3|S|IN[N|N[N|N|N[N|N|N[S|4|3]|2

Legend:
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

3 | Provide at least 3 adjacent through freeway lanes open in direction of travel
4 | Provide at least 4 adjacent through freeway lanes open in direction of travel

S | Shoulder closure allowed

N | No work allowed

REMARKS: The number of through traffic lanes is 4 or 5.

Traffic lanes outside of the through traffic lanes delineated with a double line of pavement markers as
shown on "Pavement Markers and Traffic Lines Typical Details (Detail 37 series)," may be closed at
the same time the adjacent ramp is allowed to be closed as shown on Chart no. 46, 58, 52 and 42.
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Chart no. 3
Freeway Lane Requirements and Hours of Work

County: LA Route/Direction: 10/East

Closure limits: East of Olive St to Route 5/60 off-connector

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-12 (222|234 |IN|N|IN|N[N|N[N|N|[N|IN|N[N|N[N|4|4]|3
Thu
Fri 1212222 |3[4|N|[N|[N|N[N|N[N|IN|N|IN|N[N|N[N|4|4]|3

Sat (3|22 |2|2|2|3|4|4|4|4|N[N|[NININ[N[NIN|IN4|4|4]|3

Sun |3(2|2|2|2|2|2|2|3[3|4|4|N|N[N|N|N[N|N|4[4]|4|3]|2

Legend:
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

4 | Provide at least 4 adjacent through freeway lanes open in direction of travel

N | No work allowed

REMARKS: The number of through traffic lanes is 4 or 5 .

Traffic lanes outside of the through traffic lanes delineated with a double line of pavement markers as
shown on "Pavement Markers and Traffic Lines Typical Details (Detail 37 series)," may be closed at
the same time the adjacent connector or ramp is allowed to be closed as shown on Chart no. 18, 21,
22,23, 24, 25, 65, 68, 66, 70, 71, 73, 74 and 76.

Chart no. 4
Freeway Lane Requirements and Hours of Work

County: LA Route/Direction: 10/East

Closure limits: Cesar Chavez Ave OC to NB Route 5 on-connector

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|1|1|1]1[1]1|S|S|S|2]|2|2|2|2|2|S|S|S|S|2|2]|2|2]1
Thu
Fri |1 (11|11 ]1[S|S|S|2]|2|2|2|2]|2|S|S|S|S|2|2]|2]|]2]|2

Sat (1|11 |1 |1 1|1 |1 |2|2|2|2|2|2|(2|2|2|2|2|2|2|2|2|2

Sun |1 {1 |1 |1|1|1|1|1|1|1]2]|2|2|2|2|2|2|2|2|2|2|2]|2]|1

Legend:
1 | Provide at least 1 through freeway lane open in direction of travel

2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

S | Shoulder closure allowed

REMARKS: The number of through traffic lanes is 3.
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Chartno.5
Freeway Lane Requirements and Hours of Work

County: LA Route/Direction:10/West

Closure limits: At 6th St UC

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-12 |2 2|23 |N[N|IN|N|S|S|[S|SIN|N|[N|IN|N[IN|S[S|3]|]2]|2
Thu
Fri 122|223 |N[N|N|N|S|S|[S|SI[N|I|N|N|IN|NIN|S[S|3|3]|2

Sat |22 |2|2|2|3|S|S|IN|I[N|[N|[N|[N|[NININ[N[NIN|[N|IS|S|3]|3

Sun |3 (2|2 |2[|2|2|2|3|SI[N|N|IN[N|N[N|N|NIN|S|S[S|3|3]|2

Legend:
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

S | Shoulder closure allowed

N | No work allowed

REMARKS: The number of through traffic lanes is 4 and does not include HOV lane.

Chart no. 6
Freeway Lane Requirements and Hours of Work

County: LA Route/Direction:10/West

Closure limits: East of Southbound 5/Westbound 10 off-connector to Cesar Chavez Ave OC

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 1516 17 18 19 20 21 22 2324

Mon-| 1|1 [1]1[1]|S|IN|IN|N|IN|S[S|S[S|S|N|IN|N[INJ|2|2]2|2]1
Thu
Fri |11 [1]1[1]|S|IN|IN|N|IN|N[S|S|[S|S|N|IN|N[N|S|2]|]2]|2]|2

Sat (1|11 |1|[1|1|2|2|S|S|S|S|S|S|S|S|S|S|S|S|S|S|S|2

Sun |1 (1|11 [1]1[1]2]2|S|S|S|[S|S|S|S|S|S|S|S|2]|2|2]1

Legend:
1 | Provide at least 1 through freeway lane open in direction of travel

2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

S | Shoulder closure allowed

N | No work allowed

REMARKS: The number of through traffic lanes is 3.

Traffic lanes outside of the through traffic lanes delineated with a double line of pavement markers as
shown on "Pavement Markers and Traffic Lines Typical Details (Detail 37 series)," may be closed at
the same time the adjacent connector or ramp is allowed to be closed as shown on Chart no. 32, 33
and 86.
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Chart no. 7
Freeway Lane Requirements and Hours of Work

County: LA Route/Direction: 10/West

Closure limits: Route 5/10/60/101 Interchange to Route 110 off-connector

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-| 2|1 [1T]1[3|N[N|IN|N|[N|N[N|N[N|N|[N|IN|N[N|N|f4|3]|2]|2
Thu
Fri 12111 [3|N|[N|IN|N|[N|N[N|N[N|N|N|IN|NIN|Nf4]|3|3]|2

Sat (3|2 1|1 |[1|3|4|N|IN|[NIN|[N[N|[NININ[NININ|IN4|4|4]|3

Sun |3 (2 |1(1]1]1[2|3|4[4|NI[N|[N|N[N|N|N[N|N|N[4|4|4)|3

Legend:
1 | Provide at least 1 through freeway lane open in direction of travel

2 | Provide at least 2 adjacent through freeway lanes open in direction of travel
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

4 | Provide at least 4 adjacent through freeway lanes open in direction of travel

N | No work allowed

REMARKS: The number of through traffic lanes is 3, 4 or 5.

Traffic lanes outside of the through traffic lanes delineated with a double line of pavement markers as
shown on "Pavement Markers and Traffic Lines Typical Details (Detail 37 series)," may be closed at
the same time the adjacent connector or ramp is allowed to be closed as shown on Chart no. 20, 67,
69, 75, 78 and 79.
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Chart no. 8
Freeway Lane Requirements and Hours of Work

County: LA Route/Direction: 10/West

Closure limits: Vermont Ave UC to Arlington Ave on-ramp

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-12 |2 |22 |2|S|IN|N|N|IN|N[N|N[N|IN|[N|IN|NIN|N[S|S|3]|3
Thu
Fri |22 2|2 |2|S|N|N|N|[N|N[N|N[N|I|N|N|IN|NI[N|N[S|S|3]|3

Sat |2 2|2 |2|2|2|3|S|S|N|IN|N|N|N|N|N|N|N|S|S|S|S|S|S

Sun |3(2|2|2|2|2|2|2|3[S|N|IN[N|N[N|N|N[N|N|S[S|S|3]|2

Legend:
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

S | Shoulder closure allowed

N | No work allowed

REMARKS: The number of through traffic lanes is 4.

Traffic lanes outside of the through traffic lanes delineated with a double line of pavement markers as
shown on "Pavement Markers and Traffic Lines Typical Details (Detail 37 series)," may be closed at
the same time the adjacent ramp is allowed to be closed as shown on Chart no. 47.

Chartno. 9
Freeway Lane Requirements and Hours of Work

County: LA Route/Direction: 10/West

Closure limits: West of Cloverfield Blvd off-ramp to 17th St OC

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-| 1|1 [1]1[1]|2|[N|IN|N|S|S|[S|S[S|S|N|IN|N[IN|S|[2]2|2]1
Thu
Fri |11 [1]1[1]2[N|IN|N|IN|S|[S|S|[S|S|N|IN|N[N|S[S|2]|2]|2

Sat (1|11 |1|[1|1|2|S|S|S|S|S|N|[N[NIN[N[IN|S|S|2|2|2]|2

Sun |1 {1 {1111 ]1]2]|2|S|S|{N|{N|N|N|N|N|N|S|2|2|2]|2]1

Legend:
1 | Provide at least 1 through freeway lane open in direction of travel

2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

S | Shoulder closure allowed

N | No work allowed

REMARKS: The number of through traffic lanes is 3.

Traffic lanes outside of the through traffic lanes delineated with a double line of pavement markers as
shown on "Pavement Markers and Traffic Lines Typical Details (Detail 37 series)," may be closed at
the same time the adjacent ramp is allowed to be closed as shown on Chart no. 39.
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Chart no. 10
Freeway Lane Requirements and Hours of Work

County: LA Route/Direction: 90/East

Closure limits: At Hannum Ave UC

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|1|1|1]1[1]1|S|S|S|2]|2|2|2|2|2|S|S|S|S|2|2]|1[1]1
Thu
Fri |11 [1]1[1]1|[S|S|S|2|2|2|2|2]|2|S|S|S|S|2|2]|2|1]1

Sat (1|11 |11 |1 |1 |1 |1]|2|2|2|2|2|2|2|2|2|2|2|2|2|1]|1

Sun |1 (1|1 (1|11 (1|11 |(1]|2|2|2|2|2|2|2|2|2|21]|1[1]1

Legend:
1 | Provide at least 1 through freeway lane open in direction of travel

2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

S | Shoulder closure allowed

REMARKS: The number of through traffic lanes is 2 or 3.

Chart no. 11
Freeway Lane Requirements and Hours of Work

County: LA Route/Direction: 90/West

Closure limits: Hannum Ave UC to west of Centinela Ave UC

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|1|1|1]1[1]1|S|S|S|2]|2|2|2|2|2|S|S|S|S|2|2]|2|2]1
Thu
Fri |11 1]1[1]1[S|S|S|2|2|2|2|2]|2|S|S|S|S|2|2]|2]|2]1

Sat (1|1 1|11 |1 |1]|2]|2]|2|2|2|2|2|2|3|3|2|2|2|2|2|2]|1

Sun |1 {1 |{1|1|1|1|111]1]2]2]2|3|3|3|3|2|2|2|2|2]|2]|1]1

Legend:
1 | Provide at least 1 through freeway lane open in direction of travel

2 | Provide at least 2 adjacent through freeway lanes open in direction of travel
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

S | Shoulder closure allowed

REMARKS: The number of through traffic lanes is 3 or 4.

Traffic lanes outside of the through traffic lanes delineated with a double line of pavement markers as
shown on "Pavement Markers and Traffic Lines Typical Details (Detail 37 series)," may be closed at
the same time the adjacent through traffic lane is allowed to be closed .
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Chart no. 12
Freeway Lane Requirements and Hours of Work

County: LA Route/Direction: 110/North

Closure limits: South of 223 Rd St OC to south of Route 405 off-connector

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-12|2|2|2|2|3|[N|IN|N|S|S|[S|S|[S|S|N|IN|N[IN|3[3]|3]|]2]2
Thu
Fri 1212 |2|2|2|3|[N|I|N|N|S|S|[S|S|[S|S|N|IN|N[N|S[S|3]|]2]|2

Sat |2 |2|2|2|2|2|2|3|S|S|S|S|S|S|S|S|S|S|S|3|3|3|2]|2

Sun |2 (2|2|2|2|2|2|2|2|3|S|S|S|S|S|S|S|S|S|3|3|2|2]2

Legend:
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

S | Shoulder closure allowed

N | No work allowed

REMARKS: The number of through traffic lanes is 3 or 4.

Traffic lanes outside of the through traffic lanes delineated with a double line of pavement markers as
shown on "Pavement Markers and Traffic Lines Typical Details (Detail 37 series)," may be closed at
the same time the adjacent ramp is allowed to be closed as shown on Chart no. 90.

Chart no. 13
Freeway Lane Requirements and Hours of Work

County: LA Route/Direction: 110/North

Closure limits: Grand Ave OC to Glenarm St

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-| 1|11 ]1[1]1]|2|12|2|2]|2|2|2[2|2|N|IN|N[IN|N|[2|2[1]1
Thu
Fri |1 (111112222 ]|2|2|2[2]|2|N|IN|N[N|N|f2|2[2]1

Sat (1|1 1|11 |1 |1 |1]|2]|2|2|2|2|2|2|2|2|2|2|2|2|2]|2]|1

Sun |1 {1 |11 |1 |1 |1 |1|1]|2|2|2|2|2|2|2|2|2|2|2|2]|2]|1]1

Legend:
1 | Provide at least 1 through freeway lane open in direction of travel

2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

N | No work allowed

REMARKS: The number of through traffic lanes is 3.
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Chart no. 14
Freeway Lane Requirements and Hours of Work

County: LA Route/Direction: 110/South

Closure limits: Glenarm St to Grand Ave OC

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-| 1|1 [1]1[1T]|1T[N|IN|N|2]|2|[2|2[2]|2|N|IN|N[NJ|2[2]1[1]1
Thu
Fri |1 {1 [1]1[1]1[N|IN|N[2]|2|2|2[2]|2|N|IN|N[INJ|2[2]|1[1]1

Sat (1|11 |11 |1 |1 |1|1]|2|2|2|2|2|2|2|2|2|2|2|2|1]|1]1

Sun |1 (1|1 (1|11 (1|11 |(1]|2|2|2|2|2|2|2|2|2|21]|1[1]1

Legend:
1 | Provide at least 1 through freeway lane open in direction of travel

2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

N | No work allowed

REMARKS: The number of through traffic lanes is 2 or 3.

Traffic lanes outside of the through traffic lanes delineated with a double line of pavement markers as
shown on "Pavement Markers and Traffic Lines Typical Details (Detail 37 series)," may be closed at
the same time the adjacentramp is allowed to be closed as shown on Chart no. 98.

Chart no. 15
Freeway Lane Requirements and Hours of Work

County: LA Route/Direction: 110/South

Closure limits: At Academy Rd off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-| 3|3 |3 |3 [3|4[N|IN|N|IN|N[N|N[N|N|[N|IN|4|4]|4[3]|3|3]|3
Thu
Fri 13|33 |3[3|4[N|IN|N|IN|N[N|N[N|IN|N|IN|4|4]|4[3]|3[3]|3

Sat (3|3 (3|33 |3|3|3|4|4|N|[N[N|[NININ[NINf4|3[3|3|3]|3

Sun {3 |3|3|3|3|3|3|3|N|[N|N|N|N|N|[N|[N|N[N[4|3|[3[3[3]3

Legend:
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

4 | Provide at least 4 adjacent through freeway lanes open in direction of travel

N | No work allowed

REMARKS: The number of through traffic lanes is 5.
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Chart no. 16
Freeway Lane Requirements and Hours of Work

County: LA Route/Direction: 110/South

Closure limits: At 9th St off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 1516 17 18 19 20 21 22 2324

Mon-| 3|3 |3|3|[3|SIN|IN|N|S|S|[S|S[S|S|N|IN|N[N|S|[4]14]|]3]|3
Thu
Fri 13|33 |3|[3|S|IN|I|N|N|S|S|[S|S|[S|S|{N|IN|N|IN|S|[4]4|3]|3

Sat [3|3(3|3|3|3|3|S|S|S|S|S|S|S|S|S|S|S|4|4|3|3|3]|3
Sun |3 3(3(3(3|3|3|3|S|S|S|S|S|S|S|S|S|[S|4(4|3[3|3]3

Legend:
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

4 | Provide at least 4 adjacent through freeway lanes open in direction of travel

S | Shoulder closure allowed

N | No work allowed

REMARKS: The number of through traffic lanes is 5.

Chart no. 17
Freeway Lane Requirements and Hours of Work

County: LA Route/Direction: 110/South

Closure limits: South of Route 405 on-connector to Torrance Blvd UC

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-12 (2|22 |2|3|[S|IN|N|S|S|[S|S|[S|S|N|IN|N[IN|S[S|3]|3]|2
Thu
Fri 121222 |2|3|[S|N|N|S|S|[S|S|[S|S|N|IN|N|IN|S[S|3|3]|3

Sat |2 |2|2|2|2|2|3|3|S|S|S|S|S|S|S|S|S|S|S|S|S|S|S|3
Sun |2|2|2|2|2|2|2|2|3|S|S|S|S|S|S|S|S|S|S|S|3[|3|2]2

Legend:
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

S | Shoulder closure allowed

N | No work allowed

REMARKS: The number of through traffic lanes is 4.
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Replace "Reserved" in section 12-4.05D with:

Chart no. 18
Complete Connector Closure Hours

County: LA Route/Direction: 10/East

Closure limits: EB Route 10/Southbound Route 110 distributor to mainline EB Route 10

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|C|C|C|C|C|IN|N|N|N|N|N|N|N|N|[N|N|N|{N|N|N|N|N|N
Thu

Fri [C|C|[C|C|C|C N[N[N|[N|[N[N|[N[N[N[N[N[N[N|[N|[N|N
Sat [ N|C|C|C|C]|C N[N[N|[N|[N[N[N[N[N[N[N[N[N[N|[N|N
Sun [N|[C|[C|C|C|C N[N[N[N|[N[N[N[N[N[N[N[N[N[N|[N|N
Legend:

C | Connector may be closed completely

N | No work allowed

REMARKS: Detour traffic to exit on Grand Ave off-ramp and proceed straight on 18th St; north on Los
Angeles St to the on-ramp to eastbound Route 10. Place a portable changeable message sign inside
the connector closure with the message: "EAST 10/EXIT/CLOSED-DETOUR/USE/GRAND AV." Post
at least 7 special portable freeway detour signs, SP-2, along the detour route and remove signs at the
end of each closure.

Chart no. 19
Complete Connector Closure Hours

County: LA Route/Direction: 110/North

Closure limits: Northbound Route 110 to Eastbound Route 10

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|C|[C|C|C|C|IN|N|N|NI[N|N|NIN[N|IN|N[N[N|IN|NfC|C]|C
Thu

Fri |C|C|C|C|C|C|N|[N|N|N|N[N|N|N|N[N|IN|N|N[N|[N|N|JC|C
Sat |[C|C|C|[C|C]|C N[{N|N|N|N[N|N|N|N[N|N|N|N c|C
Sun|C|C|C|C|C|C N[{N|IN|N|N[N[N|IN|N[N[N|N|NfC|C]|C
Legend:

C | Connector may be closed completely

N | No work allowed

REMARKS: Detour traffic to exit at Pico Blvd off-ramp; north on LA Live St; west on 11th St to the on-
ramp to southbound Route 110. Place a portable changeable message sign inside the connector
closure with the message: "EAST 10/ EXIT / CLOSED - DETOUR / USE / PICO BL." Post at least 7
special portable freeway detour signs, SP-2, along the detour route and remove signs at the end of
each closure.
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Chart no. 20
Complete Connector Closure Hours

County: LA Route/Direction: 10/West

Closure limits: Westbound Route 10 to Route 110

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|C|C|C|C|N|[N|N|N|N|N[N|N[N|N[N|N[N|N[N|NIN|N|C
Thu

Fri |[C|C|C|C|[C|N|[N|N[N|N[N|N[N|N|[N|N|N|N|N[N|N[N|N|N
Sat |[C|C|C|C|[C|C|[N|N[N|N|[N|N[N|N[N|{N|N|N|N[N|N[N|N|N
Sun |C|C|C[C|C[C|IN[N|N[N|N[N|N|IN|N|IN|N|N|[N|N[N|N[N|C
Legend:

C | Connector may be closed completely

N | No work allowed

REMARKS: Detour traffic to exit at Hoover St; north to Washington Blvd; east to the on-ramps to Route
110. Place a portable changeable message sign inside the connector closure with the message: "110
FWY / EXITS / CLOSED — DETOUR / USE / HOOVER."Post at least 7 special portable freeway detour
signs, SP-2, along the detour route and remove signs at the end of each closure.

Close Grand Ave on-ramp.

Chart no. 21
Complete Connector Closure Hours

County: LA Route/Direction:110/South

Closure limits: Southbound Route 110 to Eastbound Route 10

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|C|C|C|C|C|IN|IN|N|C|C|C|C|IC|C|IN|IN|N|IN]|JC|C|C]|C]|C
Thu

Fri [C|C|[C|C|[C|C c|clc|c|c|cC c|c|c|fc|cC
Sat |[C|C|C|C|C]|C c|clc|c|c|c c|clc|fc|cC
Sun(C|C|C|C|Cc|cCc|c|c|c|c|c|c|c|c|c|c|c|c|c|c|c|c|c]|c
Legend:

C | Connector may be closed completely

N | No work allowed

REMARKS: Detour traffic onto westbound Route 10 and exit at Hoover St off-ramp; east on 20" St;
south on Hoover St to the on-ramp to eastbound Route 10. Place a portable changeable message sign
inside the connector closure with the message: "EAST 10/ EXIT / CLOSED - DETOUR /W10 TO /
HOOVER." Post at least 5 special portable freeway detour signs, SP-2, along the detour route and
remove signs at the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.
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Chart no. 22
Connector Lane Requirements and Hours of Work

County: LA Route/Direction:10/East

Closure limits: Eastbound Route 10 to Northbound Route 5

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|C|C|[C|C|1[N|N|[N[N|N[N|N|N[N|N|N[N|N|IN[N|N|1|C
Thu

Fri |[C|C|[C|C|C[1T|N[N|N|N|[N|N|N[N|N|[N[N|N[N|N|N[N|N|1
Sat [C|C|C|C|C TIN[N|{N|N[N|N|N[N|N[N|[N|N[N|N|N|1
Sun|C|[C|C|C]|C TI1T[N|N[N|N|N[N|N|N[N|NIN[N|N|1|C
Legend:

1 | Provide at least 1 connector lane open in direction of travel

C | Connector may be closed completely

N | No work allowed

REMARKS: Detour traffic to eastbound Route 60 and exit at Lorena St off-ramp; north on Lorena St to
the on-ramp to westbound Route 60. Place a portable changeable message sign inside the connector
closure with the message: "NORTH 5/EXIT/CLOSED-USE/E60/TO/LORENA." Post at least 7 special
portable freeway detour signs, SP-2, along the detour route and remove signs at the end of each
closure.
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Chart no. 23
Connector Lane Requirements and Hours of Work

County: LA Route/Direction: 10/East

Closure limits: Eastbound Route 10 to Eastbound Route 60

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|C|C|C|C|C|2]|2|2|2]|2|2|2|2|2|N|N[N|N|IN|f2|2|1]|C
Thu

Fri (C|C|C|C|C|C|2|2|2|2|2|2|2|2|2|N[N|N|IN[N|2|2|2]|2
Sat [C|C|C|C|C|C 212|222 N|N|N[N|N[N|NJ|2|[2]|2]|2]1
Sun|C|C]|C|C|C]|C 1111121222 |2|2|2|2|2|2|2|2]|1|C
Legend:

1 | Provide at least 1 connector lane open in direction of travel
2 | Provide at least 2 adjacent connector lanes open in direction of travel

C | Connector may be closed completely

N | No work allowed

REMARKS: Detour traffic onto northbound Route 5 and exit at 4th St off-ramp; west on 4th St to the on-
ramp to southbound Route 5 to eastbound Route 60. Place a portable changeable message sign on
the right shoulder of eastbound Route 10 by Central Ave off -ramp gore with the message: "60 FWY /
EXIT / CLOSED - DETOUR/N5 TO / 4 ST." Place a second portable changeable message sign on the
right shoulder of eastbound Route 10 by Alameda St on-ramp gore with the message: " 60 FWY / EXIT
/ CLOSED - DETOUR/ N 5TO /4 ST." Post at least 6 special portable freeway detour signs, SP-2,
along the detour route and remove signs at the end of each closure.

Close slip ramp from Santa Fe Ave Collector road.
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Chart no. 24
Complete Connector Closure Hours

County: LA Route/Direction: 10/East

Closure limits: Eastbound Route 10 to Northbound Route 5 (Through Santa Fe Collector Road)

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- S|S|S C C S|S|S|S|S|S C
Thu
Fri

Sat

O O O O
O O O O
O O O O
O O O O
O O O O
O O O O
O O O O
O O O O
O O O O
O O O O
O O O O
O O O O

C C C
C C C
C C C

Sun

Legend:
C | Connector may be closed completely

S | Shoulder closure allowed

REMARKS: Detour traffic to eastbound Route 60 and exit at Lorena St off-ramp; north to the on-ramp
to westbound Route 60. Place a portable changeable message sign inside the connector closure with
the message: “NORTH 5/ EXIT / CLOSED — DETOUR / W60 TO / LORENA”. Post at least 7 special
portable freeway detour signs, SP-2, along the detour route and remove signs at the end of each
closure.

The full width of the traveled way shall be open for use by public traffic when construction operations
are not actively in progress.

Chart no. 25
Complete Connector Closure Hours

County: LA Route/Direction: 10/East

Closure limits: Eastbound Route 10 to EB Route 60 & SB Route 5 (Through Santa Fe Collector Road)

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 1516 17 18 19 20 21 22 2324

Mon-|C|C|C|C|C|C|S|S|C|C|C|C|C|C|S|S|S|S|Ss|c|Cc|jcCc|C]|C
Thu

Fri [C|C|C|C|C|C|S|Ss|C|Cc|cCc|c|c|c|s|s|fs|fs|fs|c|c|fc|c|cC
Sat |[C|C|C|C|C|C|C|C|C|CcC|Cc|jCc|]Cc|jc|jc|jc|jc|jc|jecjecjecjecjec|c
Sun[C|[C|C|C|C|C c|clc|c|c|cC c|c|c|fc|cC
Legend:

C | Connector may be closed completely

S | Shoulder closure allowed

REMARKS: Detour traffic to northbound Route 5 and exit at 4th St off-ramp; west to the on-ramp to
southbound Route 5. Place a portable changeable message sign inside the connector closure with the
message: "S5 & E60 / EXITS / CLOSED - DETOUR /USE N5/ TO 4 ST". Post at least 6 special
portable freeway detour signs, SP-2, along the detour route and remove signs at the end of each
closure. The full width of the traveled way shall be open for use by public traffic when construction
operations are not actively in progress.

Close Santa Fe on-ramp.
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Chart no. 26
Connector Lane Requirements and Hours of Work

County: LA Route/Direction: 60/West

Closure limits: Westbound Route 60 to Westbound Route 10

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|C|C|[C|C|S|IN|N|(N|S|S|S|S|S|S|S|S|S|S|2|2]|2|1]|C
Thu

Fri (C|C|C|C]|C NIN[N|S|S|S|S|S|S|S|S|S|S|2]|2|2|2]|C
Sat |[C|C|C|C|C 2|12|S|S|S|S|S|S|S|S|S|S|S|2|2|2|2]|C
Sun|C|C|C|C|C 111(2|S|S|S|S|S|[S|S|S|S|S|2|2]|2|1]|C
Legend:

1 | Provide at least 1 connector lane open in direction of travel
2 | Provide at least 2 adjacent connector lanes open in direction of travel
C | Connector may be closed completely

S | Shoulder closure allowed

N | No work allowed

REMARKS: Detour traffic to northbound Route 5 and exit at 4th St off-ramp; west to the on-ramp to
southbound Route 5. Place a portable changeable message sign inside the connector closure with the
message: "10 FWY / EXIT / CLOSED /- DETOUR /N 5 TO /4 ST." Post at least 6 special portable
freeway detour signs, SP-2, along the detour route and remove signs at the end of each closure.
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Chart no. 27
Connector Lane Requirements and Hours of Work

County: LA Route/Direction: 5/South

Closure limits: Southbound Route 5 to Westbound Route 10

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|C|C|[C|C|IN[N|N|[N|[N|N[N|N|N[N|N|N[N|N|IN[NJ2|1|C
Thu

Fri |[C|C|[C|C|C|[N|N|[N|N|N[N|N|N[N|N[N|N|N[N|N|Nf2|1[1
Sat [C|C|C|C|C 112222 [N|{N|N|[N|N[N|N|N[Nj2|1/[1
Sun|C|[C|C|C]|C 1T11[1]2[2|N|N[N|N|N[N|N|IN[N|J2|1]|C
Legend:

1 | Provide at least 1 connector lane open in direction of travel
2 | Provide at least 2 adjacent connector lanes open in direction of travel

C | Connector may be closed completely

N | No work allowed

REMARKS: Detour traffic to eastbound Route 60 and exit at Lorena St off-ramp; north to the on-ramp
to westbound Route 60. Place a portable changeable message sign inside the connector closure with
the message: "WEST 10/EXIT/CLOSED-DETOUR/E60 TO/LORENA." Post at least 7 special portable
freeway detour signs, SP-2, along the detour route and remove signs at the end of each closure.
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Chart no. 28
Complete Connector Closure Hours

County: LA Route/Direction: 101/North

Closure limits: Northbound Route 101 to Eastbound Route 10

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- S|S|S C C C S|S C
Thu
Fri

Sat

O O O O
O O O O
O O O O
O O O O
O O O O
O O O O
O O O O
O O O O
O O O O
O O O O
O O O O
O O O O
O O O O
O O O O
O O O O

C C C C
C C C C
C C C C

Sun

Legend:
C | Connector may be closed completely

S | Shoulder closure allowed

REMARKS: Detour traffic to continue on northbound Route 101 and exit at Alameda St off-ramp;
proceed straight on Arcadia St; south on Los Angeles St to the on-ramp to southbound Route 101.
Place a portable changeable message sign inside the connector closure with the message: "EAST 10/
EXIT / CLOSED - DETOUR / N101 TO / ALAMEDA." Post at least 8 special portable freeway detour
signs, SP-2, along the detour route and remove signs at the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Close 1% St on-ramp.

Close Pleasant Ave on-ramp.

Chart no. 29
Connector Lane Requirements and Hours of Work

County: LA Route/Direction: 101/South

Closure limits: Southbound Route 101 to Eastbound Route 10

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|C|C|C|C|C|1|S|S|S|S|S|S|S|S|S|N|N|N|S|S|S|S]|C
Thu

Fri [C|C|C|C|[C|C|[1|S|[S|[S|[S|S|[S|[S|[S[S[N|[N[N|[S|[S|[S|[S|C
Sat |[C|C|C|C|C|C|C|C|1|S|S|S|S|S|S|S|S|S|S|S|S|S|S]|C
Sun[C|[C|C|C|C|C 1111S|S|S|S|S|S|S|S|S|S|S|S|1]|C
Legend:

1 Provide at least 1 connector lane open in direction of travel
C | Connector may be closed completely

S | Shoulder closure allowed

N | No work allowed

REMARKS: Detour traffic onto southbound Route 101; east on Route 60; northbound on Route 710 to
eastbound Route 10. Place a portable changeable message sign on the right shoulder of southbound
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Route 101 by Garey St on-ramp gore with the message: "EAST 10/ EXIT / CLOSED - USE / EAST 60 /
TO N710". Place a second portable changeable messages sign on the right shoulder of southbound
Route 101 by 4" st on-ramp next to the CCTV camera with the message: "EAST 10/ DETOUR — USE
/ EAST 60/ TO N710".Place a third portable changeable messages sign on the right shoulder of
eastbound Route 60 by Gage Ave on-ramp OC with the message: "EAST 10 / DETOUR / USE N710".

Chart no. 30
Connector Lane Requirements and Hours of Work

County: LA Route/Direction: 5/North

Closure limits: Northbound Route 5 to Eastbound Route 10

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|C|C|C|C|C|[S|S|S|S|S|[S|S|[S|S|IN|IN|N|IN|NfS|S|1]|C
Thu

Fri |C|C|C|C|C]|C S|S|[S|S|S|S|S[S|IN[N|N|N|IN|S|[S]|S|1
Sat |[C|C|C|C|C]|C 118S|S|S|S|S|S|S|S|S|S|S|S|S|S|S|1
Sun [C|[C|C|C|C|C 111111S|S|S|S|S|S|S|S|S|S|S|S|1]|C
Legend:

1 Provide at least 1 connector lane open in direction of travel

C | Connector may be closed completely

S | Shoulder closure allowed

N | No work allowed

REMARKS: Detour traffic to exit at Cesar Chavez Ave off-ramp; east on Cesar Chavez Ave; north on
Soto St; east on Marengo St to the on-ramp to eastbound Route 10. Place a portable changeable
message sign on the right shoulder of northbound Route 5 in advance of the 4th St off-ramp with the
message: "EAST 10/ EXIT / CLOSED - USE / CESAR / CHAVEZ." Post at least 16 special portable
freeway detour signs, SP-2, along the detour route and remove signs at the end of each closure.
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Chart no. 31
Complete Connector Closure Hours

County: LA Route/Direction: 5/South

Closure limits: Southbound Route 5 to Eastbound Route 10

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|C|C|C|C|C|S|S|S|S|S|S|S|S|S|N|N|N|N|N|S|S|S|C
Thu

Fri [C|C|C|C|C|C S|S[S|S|S|[S|S|S|N|N[N|N|N[N|S|S|S
Sat |[C|C|C|C|C|C S|S[{S|S|S|[S|S|S|S|S|S|S|S|[S|S|S
Sun|C|C|C|C|C]|C S|S[{S|S|S|S|S|S|S|S[S|S|S|S|S|S|C
Legend:

C | Connector may be closed completely

S | Shoulder closure allowed

N | No work allowed

REMARKS: Detour traffic to continue on southbound Route 5 and exit at 4th St off-ramp; east on 4th St
to the on-ramp to northbound Route 5. Place a portable changeable message sign inside the connector
closure with the message: "EAST 10/ EXIT / CLOSED - DETOUR / USE / 4 ST." Post at least 6
special portable freeway detour signs, SP-2, along the detour route and remove signs at the end of
each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.
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Chart no. 32
Connector Lane Requirements and Hours of Work

County: LA Route/Direction: 10/West

Closure limits: Westbound Route 10 to Southbound Route 5 / Westbound Route 10

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|C|C|C|C|S|N|N|N|S|S|S|S|S|S|S|S|S|S|S|1]|]1]|]C]|C
Thu

Fri (C|C|C|C]|C NIN|IN|S|S|S|S|S|S|S|S|S|S|S|1]|1]|1]|C
Sat |[C|C|C|C|C 118|S|S|S|S|S|S|[S|S|S|[S|S|S|S|1|C
Sun|C|C|C|C|C 111(S|S|(S|S|S|S|S|S|S|S|S|[S|S|C|C
Legend:

1 | Provide at least 1 connector lane open in direction of travel
C | Connector may be closed completely

S | Shoulder closure allowed

N | No work allowed

REMARKS: Detour traffic onto northbound Route 101 and exit at Mission Rd off-ramp; north on Mission
Rd to the on-ramp to southbound Route 5. Place a portable changeable message sign inside the
connector closure with the message: "SOUTH 5/ EXIT / CLOSED - DETOUR / N101 TO / MISSION".
Post at least 7 special portable freeway detour signs, SP-2, along the detour route and remove signs at
the end of each closure.

Close Soto Street on-ramp.
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Chart no. 33
Connector Lane Requirements and Hours of Work

County: LA Route/Direction:10/West

Closure limits: Westbound Route 10 to Northbound Route 5

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|C|C|[C|C|1[N|N|[N|S|S|S|S|S|[S|S|N[N|N|S|1]1|C|C
Thu

Fri |C|C|[C|C|C|[1|N|IN|[N|S|S|S|S|[S|S|S[N|N|IN|S|1|1]|C]|C
Sat |[C|C|C|C|C S|S|S|S|S|S|S|S|S|S|S|1]|1]1]|]C]|C
Sun|C|C|C|C|C 111]1S|S|S|S|S|S|S|S|S|1]|]1]1]|]C]|C
Legend:

1 | Provide at least 1 connector lane open in direction of travel
C | Connector may be closed completely

S | Shoulder closure allowed

N | No work allowed

REMARKS: Detour traffic to exit at Soto St off-ramp; south on Soto St; west on Marengo St to the on-
ramp to northbound Route 5. Place a portable changeable message sign on the right shoulder of
westbound Route 10 in advance of the Soto St off-ramp by Evergreen POC with the message:
"NORTH 5/ EXIT / CLOSED - DETOUR / USE / SOTO ST." Post at least 10 special portable freeway
detour signs, SP-2, along the detour route and remove signs at the end of each closure.
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Chart no. 34
Complete Connector Closure Hours

County: LA Route/Direction:90/East

Closure limits: Eastbound Route 90 to Route 405

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|C|C|[C|C|C|I[N|N|[N[N|NIN|N|N[N|N|N[N|N|IN|[N|N|C|C
Thu

Fri |[C|C|[C|C|C|[C|N|IN|[N|N[N|N|N[N|N|N[N|N|IN[N|N|IN|C]|C
Sat ([C|C|C|C|C|C NIN[N|N[N|N|N[N|N|N[N|N|[N|N|C|C
Sun|C|C|C|C|C]|C NIN[N|N[N|N|N[N|N|N[N|N|[N|N|C|C
Legend:

C | Connector may be closed completely

N | No work allowed

REMARKS: Detour traffic to continue on eastbound Route 90 and exit at Slauson Blvd/Sepulveda Blvd
off-ramp; west on Slauson Blvd; west on Jefferson Blvd to the on-ramps to Route 405. Place a
portable changeable message sign on the left shoulder of the Frontage Road 1500 feet in advance of
the on-ramp to eastbound Route 90 with the message, "405 FWY / EXITS / CLOSED". Place a second
portable changeable message sign on the right shoulder of eastbound Route 90 in advance of the
Centinela Ave off-ramp with the message: "RTE 405 / EXITS / CLOSED - DETOUR / USE /
SLAUSON." Post at least 5 special portable freeway detour signs, SP-2, along the detour route and
remove signs at the end of each closure.

Chart no. 35
Complete Connector Closure Hours

County: LA Route/Direction: 405/North

Closure limits: Northbound Route 405 to Westbound Route 90

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|C|C|C|C|C|S|S|S|S|C|C|C|C|C|S|S|S|S|S|Cc|C|C]|C
Thu

Fri [C|C|C|C|C|C|[S|S|Ss|SsS|Cc|Cc|c|c|Cc|s|fs|s|fs|fs|fc|fc|c|cC
Sat |[C|C|C|C|C|C|C|C|C|C|C|S|S|S|S|S|S|S|S|Ss|cCc|cCc|C]|C
Sun[C|[C|[C|C|C|C cC|sS|{S|SsS|Ss|(s|fs|fs|fs|fs|fCc|cCc|cC|C
Legend:

C | Connector may be closed completely

S | Shoulder closure allowed

REMARKS: Detour traffic to exit at Slauson Ave/Sepulveda Blvd off-ramp; north on Sepulveda Blvd;
east on Slauson Ave to the on-ramp to westbound Route 90. Place a portable changeable message
sign on the right shoulder of northbound Route 405 by Centinela Ave UC with the message: "WEST 90
/ EXIT / CLOSED - DETOUR / USE / SLAUSON." Post at least 5 special portable freeway detour signs,
SP-2, along the detour route and remove signs at the end of each closure.
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Chart no. 36
Complete Connector Closure Hours

County: LA Route/Direction: 405/South

Closure limits: Southbound Route 405 to Westbound Route 90

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- S|S C C C S|S|S C
Thu
Fri

Sat

O O O O
O O O O
O O O O
O O O O
O O O O
O O O O
O O O O
O O O O
O O O O
O O O O
O O O O
O O O O
O O O O
O O O O
O O O O

C C C C
C C C C
C C C C

Sun

Legend:
C | Connector may be closed completely

S | Shoulder closure allowed

REMARKS: Detour traffic to continue on southbound Route 405 and exit at Jefferson Blvd off-ramp;
west on Jefferson Blvd; north on Centinela Avenue to the on-ramp to westbound Route 90. Place a
portable changeable message sign on the right shoulder of southbound Route 405 by Ballona Creek
Bridge with the message: "EAST 90/ EXIT / CLOSED - DETOUR / USE / JEFFRSON." Post at least 6
special portable freeway detour signs, SP-2, along the detour route and remove signs at the end of
each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Chart no. 37
Complete Connector Closure Hours

County: LA Route/Direction: 405/South

Closure limits: Southbound Route 405 to Route 90

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|C|C|C|C|CIN|N|N|N|{N|N|N|N|N|N|N|N|N|NJC|JC]|C]|C
Thu

Fri |[C|C|C|C|[C|[C[N|[N[N[N[N[N[N[N[N[N[N[N[N[N|fC|C|C|C
Sat |[C|C|C|C|C|C|C|C|C|CIN|IN|IN|N|IN|N|N|N|N|NJC|C]|C]|C
Sun[C|[C|[C|C|C|C NIN[NININ|IN|[N|[N|IN|IN|C|C|C]|C
Legend:

C | Connector may be closed completely

N | No work allowed

REMARKS: Detour traffic to continue on southbound Route 405 and exit at Jefferson Blvd off-ramp.
Detour eastbound Route 90 traffic east on Jefferson Blvd to Slauson Ave. Detour westbound Route 90
traffic west on Jefferson Blvd; north on Centinela Ave to the on-ramp to westbound Route 90. Place a
portable changeable message sign inside the connector with the message: "90 FWY / EXITS /
CLOSED - DETOUR / USE / JEFFERSON". A total of 3 special freeway detour signs (SP-3), as
shown on plans, shall be posted along the detour route and shall be removed at the end of each
closure. Place 3 SP-6 signs at Jefferson Blvd off-ramp.
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Replace "Reserved" in section 12-4.05E with:

Chart no. 38
Complete Ramp Closure Hours

County: LA Route/Direction: 10/East

Closure limits: 20th St Off-ramp
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|C|C|C|C|C|S|S|C|Cc|Cc|Cc|Cc|Cc|Cc|Cc|s|s|s|c|Cc|jc|c|cC
Thu

Fi (C|C|C|C|C|C|S|S|C|Cc|fCc|Cc|Cc|Cc|Cc|Cc|s|s|s|cCc|Cc|cCc|c|cC
Ssat|Cc|{Cc|Cc|C|Cc|fCc|Cc|Cc|Cc|Cc|Cc|cCc|c|jc|jc|c|c|cjc|jc|c|jc|jcycC
SunfC|C|C|fC|Cc|Cc|Cc|fCc|Cc|fcCc|Cc|jc|jc|fc|c|jcjc|fc|c|jcjc|fc|fc|c
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS: The full width of the traveled way must be open for use by traffic when construction
activities are not actively in progress.

Chart no. 39
Complete Ramp Closure Hours

County: LA Route/Direction: 10/West

Closure limits: 20th St On-ramp

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|C|C|C|C|C|S|Ss|s|c|c|fc|c|c|cCc|s|s|s|s|c|c|c|c|cC
TFhr?J c|c|c|c|c|c|s|s|s|c|jcfjc|c|c|c|s|s|s|s|jc|c|jc|c|cC
Sat|C|C|C|C|Cc|Cc|Cc|C|Cc|Cc|c|c|fc|c|jc|c|jc|jc|c|jc|c|c|c|cC
Sun|C|C|C|Cc|fcCc|cCc|c|fc|c|jc|jc|c|jc|jc|c|jc|jc|c|jc|jc|c|cjc|c
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS: Detour traffic to continue north on 20™ St; west on Olympic Blvd to the on-ramp to
westbound Rte 10. Post at least 7 special portable freeway detour signs, SP-2, along the detour route
and remove signs at the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.
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Chart no. 40
Complete Ramp Closure Hours

County: LA Route/Direction: 10/East

Closure limits: Cloverfield Blvd on-ramp

Hour 24 1 3 4 5 6 7 8 9 1011 12 13 14 1

16 17 18 19 20 21 22 2324

Mon-| C C S
Thu

S

S

Fri

2 2 4 15
C S|S|S S|S|S|S|S
C S|S|S S|S|S|S|S
C S|S|S S|S|S|S|S
C S|S|S S|S|S|S|S

O O O O
O O O O
O O O O
O O | »

C
Sat [ C
C

O O O

S
S
S

Sun

S
S
S
S

S
S
S

S
S
S
S

S
S
S

S
S
S
S

S
S
S
S

S
S
S
S

O O O O

Legend:
C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS: Detour northbound traffic to continue north on Cloverfield Blvd; east on Olympic Blvd; south

on Centinela Ave to the on-ramp to eastbound Rte 10. Post at least 10 special portable freeway detour

signs, SP-2, along the detour route and remove signs at the end of each closure.
Detour southbound traffic to continue south on Cloverfield Blvd; east on Pico Blvd; south on Centinela

Ave to the on-ramp to eastbound Rte 10. Post at least 8 special portable freeway detour signs, SP-2,

along the detour route and remove signs at the end of each closure.

Chart no. 41
Complete Ramp Closure Hours

County: LA Route/Direction: 10/West

Closure limits: Cloverfield Blvd off-ramp

Hour 24 1 3 4 5 6 7 8 9 1011 12 13 14 1

16 17 18 19 20 21 22 2324

Mon-| C C S
Thu

S

S

Fri

2 2 4 15
C S|S|S S|S|S|S|S
C S|S|S S|S|S|S|S
C S|S|S S|S|S|S|S
C S|S|S S|S|S|S|S

Of O O O
Of O O O
O O O O
O O | »

C
Sat | C
C

O O O

S
S
S

Sun

S
S
S
S

S
S
S

S
S
S
S

S
S
S

S
S
S
S

S
S
S
S

S
S
S
S

S
S
S
S

Legend:
C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS:
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Chart no. 42
Complete Ramp Closure Hours

County: LA Route/Direction: 10/East

Closure limits: Arlington Ave off-ramp
Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|(C|C|C[C|C|S|S|S|C|Cc|C|Cc|C|C|SsS|S|S|S|S|s|C|C|C
Thu

Fi |[C|{C|C|C|C|C|S|S|S|C|C|C|Cc|C|C|S|S|S|S|S|sS|C|C|C
Sat({C|C|C|C|C|C|[Cc|Cc|Cc|Cc|fCc|Cc|CcC|S|SsS|S|S|S|S|s|Ss|C|C|C
Sun|C|C|C|Cc|C|Cc|Cc|C|Cc|Cc|Cc|Cc|C|S|S|S|S|S|s|Ss|Ss|Cc|C|C
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS:

Chart no. 43
Complete Ramp Closure Hours

County: LA Route/Direction: 10/East

Closure limits: Arlington Ave on-ramp
Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|(C|C|C[C|C|S|S|S|S|S|[S|S|S|S|S|S|S|S|[S|S|S|S|C
Thu

Fi |[C{C|C|C|C|C|S|S|[S|S|S|[S|S|S|S|S|S|S|S|S|S|S|S|C
Sat({C|C|C|(C|C|C|[C|S|S|S|[S|S|S|[S|S|S|S|S[S|S|S|S|S|C
Sun|C|C|[C|C|C|[C|C|S|S|[S|S|S|S|S|S|S|S|[S|S|S|S|S|S|C
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS: Detour northbound traffic to continue north on Arlington Ave; east on Washington Blvd;
south on Western Ave to the on-ramp to eastbound Rte 10. Post at least 6 special portable freeway
detour signs, SP-2, along the detour route and remove signs at the end of each closure.

Detour southbound traffic to continue south on Arlington Ave; east on Adams Blvd; north on Western
Ave to the on-ramp to eastbound Rte 10. Post at least 8 special portable freeway detour signs, SP-2,
along the detour route and remove signs at the end of each closure.
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Chart no. 44
Complete Ramp Closure Hours

County: LA Route/Direction: 10/West

Closure limits: Arlington Ave off-ramp
Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|(C|C|C[C|C|S|S|S|S|S|[S|S|S|S|S|S|S|S[S|S|S|S|C
Thu

Fi |[C{C|C|C|[C|C|S|S|[S|S|S|[S|S|S|S|S|{S|S|S|[S|S|S|S|C
Sat({C|C|C|(C|C|C|[C|C|S|S|[S|S|S|[S|S|S|S|S[S|S|S|S|S|C
Sun|C|C|[C|C|C|C|C|C|S|[S|S|S|S|S|S|S|S|[S|S|S|S|S|S|C
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS:

Chart no. 45
Complete Ramp Closure Hours

County: LA Route/Direction: 10/West

Closure limits: Arlington Ave on-ramp
Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|[C|C|C|C|C|S|S|S|C|Cc|C|Cc|C|C|Ss|S|Ss|Ss|Cc|Cc|C|C|C
Thu

Fi [C{C|C|C|C|C|S|s|S|C|C|C|C|C|C|SsS|S|s|S|fCc|Cc|C|C|C
Sat({C|C|C|fC|C|C|[Cc|Cc|Cc|Cc|fCc|jCc|Cc|cCc|jc|cjc|jc|cjc|c|c|c|c
Sun|C|C|C|Cc|C|Cc|Cc|C|Cc|Cc|Cc|Cc|cCc|jc|cjc|jc|fcjc|c|c|jcfc)|c
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS: Detour northbound traffic to continue north on Arlington Ave; west on Washington Blvd;
south on Crenshaw to the on-ramp to westbound Rte 10. Post at least 9 special portable freeway
detour signs, SP-2, along the detour route and remove signs at the end of each closure.

Detour southbound traffic to continue south on Arlington Ave; west on Adams Blvd; north on Crenshaw
Blvd to the on-ramp to westbound Rte 10. Post at least 7 special portable freeway detour signs, SP-2,
along the detour route and remove signs at the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.
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Chart no. 46
Complete Ramp Closure Hours

County: LA Route/Direction: 10/East

Closure limits: Western / Normandie Ave off to Collector Rd
Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-[C|C|C|C|C|C|S|[S|S|S|S|S|S|S|S|S|S|S|S|S|S|S|S|C
Thu

Fri |C|C|C|C|C|C|S|S|[S|[S|[S|[S|[S|[S|[S|S|S|S|S|[S|S|S|S|C
Sat{C|C|C|C|C|C|C|C|S|S|S|S|S|S|S|S|S|S|S|S|S|S|S|S
Sun|C|C|C|C|C|C|C|C|S|S|[S|[S|[S|[S|[S|[S|[S|[S|[S|Ss|[s|S|S]| S
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS: Close Arlington and Western Ave on-ramps to Eastbound Route 10.

Chart no. 47
Complete Ramp Closure Hours

County: LA Route/Direction: 10/West

Closure limits: Western / Normandie Ave Collector Rd on to Mainline Route 10

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-| C S S S|S S
Thu
Fri

S|S|S|S S S
S|S|S|S S S
S|S|S|S S S
S|S|S|S S S

O O O O
O O O O
O O O O
O O O O
O O | »

C S S S
Sat | C S S S
C S S S

C
C
S
Sun S

S S|S|S|S|S
S|S|S8S|S|S|S|S|S
S|S|S|S|S|S|S|S
S|S|S8S|S|S|S|S|S

Legend:
C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS: Close Normandie and Western Ave on-ramps to Westbound Route 10.
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Chart no. 48
Complete Ramp Closure Hours

County: LA Route/Direction: 10/East

Closure limits: Western Ave off-ramp
Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|[C|C|C|[C|C|S|S|S|C|Cc|Cc|Cc|Cc|C|s|fs|s|s|fc|jc|cCc|jcCc|C
Thu

Fri |[C{C|C|C|C|C|S|S|S|Cc|Cc|[Cc|Cc|Cc|Cc|s|s|s|s|fc|c|cCc|cCc|C
Sat({C|C|C|C|C|C|[Cc|Cc|cCc|c|fc|jc|c|c|jc|cjc|jcfcjc|c|c|c|c
Sun|C|C|C|Cc|C|Cc|Cc|C|cCc|cCc|jc|c|jc|jc|cjc|jc|fcjc|c|fc|c|c|c
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS: The full width of the traveled way must be open for use by traffic when construction
activities are not actively in progress.

Chart no. 49
Complete Ramp Closure Hours

County: LA Route/Direction: 10/East

Closure limits: Western Ave on-ramp

Hour 24 1 3 4 5 6 7 10 11 1 14 15 16 17 18 19 20 21 22 2324
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O O O O
O O | »

C
Sat [ C
C

O O O
O O »w

S S
S S
S S

Sun

Legend:
C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS: Detour northbound traffic to continue north on Western Ave, east on Washington Blvd,
south on Normandie Ave to the on-ramp of eastbound Rte10. Post at least 6 special portable freeway
detour signs, SP-2, along the detour route and remove signs at the end of each closure.

Detour southbound traffic to continue south on Western Ave, east on Adams Blvd, north on Normandie
Ave to the on-ramp of eastbound Rte 10. Post at least 7 special portable freeway detour signs, SP-2,
along the detour route and remove signs at the end of each closure.
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Chart no. 50
Complete Ramp Closure Hours

County: LA Route/Direction: 10/West

Closure limits: Western Ave off-ramp

Hour 24 1 2 3 4 5 6 7 8 10 11 1 14 15 16 17 18 19 20 21 22 2324
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Legend:
C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS:

Chart no. 51
Complete Ramp Closure Hours

County: LA Route/Direction: 10/West

Closure limits: Western Ave on-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324
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Legend:
C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS: Detour northbound traffic to continue north on Western Ave, west on Washington Blvd,
south on Arlington Ave to the on-ramp of westbound Rte 10. Post at least 6 special portable freeway
detour signs, SP-2, along the detour route and remove signs at the end of each closure.

Detour southbound traffic to continue south on Western Ave, west on Adams Blvd, north on at Arlington
Ave to the on-ramp of westbound Rte 10. Post at least 7 special portable freeway detour signs, SP-2,
along the detour route and remove signs at the end of each closure.
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Chart no. 52
Complete Ramp Closure Hours

County: LA Route/Direction: 10/East

Closure limits: Arlington Ave Collector Rd on to Mainline Route 10
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|[C|C|C[C|C|S|S|S|C|Cc|C|Cc|C|C|s|S|Ss|Ss|fCc|Cc|C|C|C
Thu

Fi |[C|{C|C|C|C|C|S|S|S|Cc|C|[C|Cc|Cc|C|S|S|sS|S|Cc|Cc|C|C|C
Sat({C|C|C|fC|C|C|[Cc|Cc|Cc|Cc|fCc|jCc|Cc|cCc|jc|cjc|jc|cjc|c|c|c|c
Sun|C|C|C|Cc|C|Cc|Cc|C|Cc|Cc|Cc|Cc|cCc|jc|cjc|jc|fcjc|c|c|jcfc)c
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS: The full width of the traveled way must be open for use by traffic when construction
activities are not actively in progress.

Chart no. 53
Complete Ramp Closure Hours

County: LA Route/Direction: 10/West

Closure limits: Arlington Ave off to Collector Rd
Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C[C|C|C|C|C|S|[S|S|S|C|C|C|C|C|S|S|S|SsS|Cc|Cc|C|C|C
Thu

Fi|c|C|C|C|C|C|S|S|S|S|C|C|Cc|Cc|Cc|Ss|S|S|Ss|cCc|c|jc|cCc|cC
Sat|c|C|C|CcC|Cc|Cc|Cc|c|c|c|c|c|jc|c|c|c|c|c|c|c|c|c|c|c
SunfC|C|C|C|Cc|Cc|Cc|C|Cc|Cc|Cc|Cc|Cc|Cc|jc|jc|jc|jc|jcjc|jcjcjc|c
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS: Close Normandie and Western Ave on-ramps to Westbound Route 10. Close the Collector
Rd at Normandie Ave UC and slip the traffic on to the mainline Route 10. Place a portable changeable
message sign on the shoulder of the slip off-ramp from mainline to Normandie / Western Ave through
the Collector Rd with a message : " COLECTOR / ROAD / CLOSED - AT / NORMANDE / AVE."
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Chart no. 54
Complete Ramp Closure Hours

County: LA Route/Direction: 10/East
Closure limits: Normandie Ave off-ramp
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|C|C|C|C|C|S|S|S|C|C|C|Cc|Cc|C|S|S|S|S|S|Cc|Cc|C|C
Thu
Fi (C|C|C|C|C|C|S|S|S|C|fCc|Cc|Cc|Cc|Cc|S|S|SsS|S|SsS|Cc|Cc|C|C
Sat|Cc|({C|C|C|C|[Cc|CcC|C|C|Cc|Cc|C|S|SsS|S|S|S|S|s|s|Cc|C|C]|C
SunfC|C|C|[C|Cc|Cc|Cc|fCc|Cc|Cc|C|C|S|[S|S|Ss|SsS|fS|S|s|Cc|fcCc|C|C
Legend:
C | Ramp may be closed completely
S | Shoulder closure allowed
REMARKS:
Chart no. 55
Complete Ramp Closure Hours
County: LA Route/Direction: 10/East
Closure limits: Normandie Ave on-ramp
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|C|C|C|[C|C|S|S|S|S|[S|S|S|S|[S|S|S|S|S|S|S|C|C|C
Thu
Fi (C|C|C|C|[C|C|S|S|S|S|[S|S|S|S|[S|S|S|S|S|S|S|C|C|C
Sat|C({C|C|C|C|[C|C|S|S|S|S|S|S|S|S|S|S|S|S|S|S|C|C]|C
Sunf{C|C|C|[C|C|C|C|[S|S|[S|S|S|S|[S|S|S|S|S|S|Ss|S|C|C|C
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS: Detour northbound traffic to continue north on Normandie Ave, east on Washington Blvd,
south on Vermont Ave to the on-ramp of eastbound Rte 10. Post at least 6 special portable freeway
detour signs, SP-2, along the detour route and remove signs at the end of each closure.

Detour southbound traffic to continue south on Normandie Ave, east on Adams Blvd, north on Vermont
Ave to the on-ramp of eastbound Rte 10. Post at least 6 special portable freeway detour signs, SP-2,
along the detour route and remove signs at the end of each closure.
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Chart no. 56
Complete Ramp Closure Hours

County: LA Route/Direction: 10/West

Closure limits: Normandie Ave off-ramp
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|C|C|C|C|C|S|S|S|S|[S|S|S|S|[S|S|S|S|S|C|C|C|C|C
Thu

Fi (C|C|C|C|[C|C|S|S|S|S|[S|S|S|S|[S|S|S|S|S|C|C|C|C|C
Sat|Cc|{C|C|C|C|[Cc|CcC|C|C|Cc|C|C|S|S|S|S|S|S|s|Cc|cCc|Cc|C]|C
SunfC|C|C|[C|Cc|Cc|Cc|[Cc|Cc|Cc|Cc|C|S|S|S|s|Ss|fSs|S|c|c|fc|fcCc|C
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS:

Chart no. 57
Complete Ramp Closure Hours

County: LA Route/Direction: 10/West

Closure limits: Normandie Ave on-ramp
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|C|C|C|C|C|S|S|S|C|C|C|Cc|Cc|C|S|S|Ss|SsS|Cc|Cc|Cc|C|C
Thu

Fi (C|C|C|C|[C|C|S|S|S|C|fCc|C|Cc|Cc|[Cc|S|S|SsS|SsS|Cc|Cc|Cc|C|C
Sat|c({Cc|C|CcC|CcC|fCc|Cc|C|C|Cc|Cc|Cc|Cc|Cc|jc|c|c|cjc|jc|c|jc|jc|cC
SunfC|C|C|fC|Cc|Cc|Cc|fCc|Cc|Cc|Cc|Cc|jc|fc|c|jcjc|fc|c|jcjc|fc|c|c
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS: Detour northbound traffic to continue north on Normandie Ave, west on Washington Blvd,
south on Western Ave to the on-ramp of westbound 10. Post at least 7 special portable freeway detour
signs, SP-2, along the detour route and remove signs at the end of each closure.

Detour southbound traffic to continue south on Normandie Ave, west on Adams Blvd, north on Western
Ave to the on-ramp of westbound 10. Post at least 7 special portable freeway detour signs, SP-2, along
the detour route and remove signs at the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.
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Chart no. 58

Complete Ramp Closure Hours

County: LA

Route/Direction: 10/East

Closure limits: Vermont Ave / Hoover St off to Collector Rd
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Legend:
C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS: Close Western and Normandie Ave on-ramps to Eastbound Route 10. Close the Collector
Rd at Normandie Ave off-ramp. Place a portable changeable message sign on the right shoulder
between Arlington Ave on-ramp gore area and slip on from mainline Rte 10 with a message : "

COLECTOR / ROAD / CLOSED - AT / NORMANDE / OFF-RAMP."

Chart no. 59

Complete Ramp Closure Hours

County: LA

Route/Direction: 10/West

Closure limits: Vermont Ave / Hoover St Collector Rd on to Mainline Route 10

S | Shoulder closure allowed

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|C|C|C|C|C|S|S|S|S|[S|S|S|S|[S|S|S|S|S|S|Ss|s|C|C
Thu

Fri |C|C|C|C|[C|C|S|S|S|S|S|S|S|S|S|Ss|S|S|S|s|Ss|s|C|C
Sat|Cc|{C|C|C|Cc|[Cc|Cc|Cc|Cc|Cc|CcC|C|S|S|S|S|Ss|Ss|s|s|s|Ss|s|C
SunfC|C|C|C|Cc|Cc|Cc|fCc|Cc|Cc|Cc|C|S|S|Ss|s|S|[s|Ss|s|s|s|s|C
Legend:

C | Ramp may be closed completely

REMARKS:
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Chart no. 60
Complete Ramp Closure Hours

County: LA Route/Direction: 10/East

Closure limits: Vermont Ave off-ramp
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|C|C|C|[C|C|S|S|S|S|[S|S|S|S|[S|S|S|S|S|S|S|C|C|C
Thu

Fi ([C|C|C|C|[C|C|S|S|S|S|[S|S|S|S|[S|S|S|S|S|S|S|C|C|C
Sat|Cc|({C|C|C|C|[C|C|C|C|S|S|S|S|S|S|S|S|S|S|SsS|S|C|C]|C
SunfC|C|C|[C|C|C|CcC|[C|C|[S|S|S|S|[S|S|S|S|S|S|s|SsS|C|C|C
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS:

Chart no. 61
Complete Ramp Closure Hours

County: LA Route/Direction: 10/West

Closure limits: Vermont Ave on-ramp
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|C|C|C|[C|C|S|S|S|S|[S|S|S|S|[S|S|S|S|S|S|S|S|C|C
Thu

Fi (C|C|C|C|[C|C|S|S|S|S|[S|S|S|S|[S|S|S|S|S|S|S|S|C|C
Sat|Cc|{C|C|C|C|[Cc|CcC|C|C|Cc|C|C|S|S|S|S|S|S|S|S|S|S|C|C
SunfC|C|C|[C|Cc|Cc|Cc|[Cc|Cc|CcC|C|C|S|S|S|S|S|S|S|s|s|S|C|C
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS: Detour northbound traffic to continue north on Vermont Ave, west on Washington Blvd,
south on to Normandie Ave to the on-ramp of westbound 10. Post at least 6 special portable freeway
detour signs, SP-2, along the detour route and remove signs at the end of each closure.

Detour southbound traffic to continue south on Vermont Ave, west on Adams Blvd, north on at
Normandie Ave to the on-ramp of westbound 10. Post at least 6 special portable freeway detour signs,
SP-2, along the detour route and remove signs at the end of each closure.
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Chart no. 62
Complete Ramp Closure Hours

County: LA Route/Direction: 10/East

Closure limits: Western / Normandie Ave Collector Rd on to Mainline Route 10
Hour24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-[C|C|C|C|C|C|S|[S|S|S|S|S|S|S|S|S|S|S|S|S|S|S|C|C
Thu

Fri |C|C|C|C|C|C|S|S|[S|[S|[S|[S|S|[S|[S|S|S|S|S|S|S|S|C]|C
Sat{C|[C|C|C|C|C|C|C|S|S|S|S|S|S|S|S|S|S|S|S|S|S|S|C
Sun|C|C|C|C|C|C|C|C|[S|S|[S|[S|S|[S|[S|S|S|S|S|S|Ss|S|S|C
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS:

Chart no. 63
Complete Ramp Closure Hours

County: LA Route/Direction: 10/West

Closure limits: Vermont Ave Collector Rd
Hour24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-[C|C|C|C|C|C|S|[S|S|S|S|S|S|S|S|S|S|S|S|S|S|1|[1]|1
Thu

Fri |C|C|C|C|C|C|S|S|[S|[S|[S|[S|[S|[S|[S|[S|[S|[S|[S|[S|[S|S|S]| 1
Sat{C|C|C|C|C|C|IC|[1]1]S|S|S|S|S|S|S|S|S|S|S|S|S|S|1
Sun|C|C|Cc|Cc|Cc|Cc|C|1|1]|S|S|[S|[S|[S|[S|{S|{S|{S|{Ss|{s|fs|{1]|1]1
Legend:

1 Provide at least 1 connector lane open in direction of travel
C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS: Close Hoover St and Vermont Ave on-ramps to Westbound Route 10. Close at the
Collector Rd at Vermont Ave off-ramp. Place a portable changeable message sign on the gore area of
Southbound Route 110 to Westbound Route 10 Connector with a message : " COLECTOR / ROAD /
CLOSED - AT / VERMONT / OFF-RAMP."
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Chart no. 64
Complete Ramp Closure Hours

County: LA Route/Direction: 10/West
Closure limits: Grand/17th St on-ramp
Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|[C|C|C|C|C|[S|[S|S|C|C|C|S|S|S|S|S|S|S|SsS|C|C|C]|C
Thu
Fi|Cc|C|C|C|C|C|S|S|S|C|C|C|S|S|S|S|S|S|S|Ss|cCc|Cc|C|C
Sat|c|C|C|C|Cc|Cc|Cc|c|c|c|c|c|c|c|c|c|c|c|c|c|c|c|c|c
Sun{C|C|C|C|Cc|Cc|Cc|C|Cc|Cc|Cc|Cc|Cc|Cc|jc|jc|jc|jc|jcjc|jcjcjcyc
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS: Detour traffic to continue south on Grand Ave; west on Washington Blvd; south on Hoover
St; west on 20" St to the on-ramp to westbound Rte 10. Post at least 13 special portable freeway
detour signs, SP-2, along the detour route and remove signs at the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Chart no. 65
Complete Ramp Closure Hours

County: LA Route/Direction: 10/East

Closure limits: Flower St on-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|C|C|C|[C|C|S|Ss|s|c|c|c|Cc|C|s|s|S|s|s|s|s|s|c|C
TFhr?j c|c|c|c|c|c|s|s|s|c|jc|c|c|Cc|s|s|s|s|s|s|s|s|c|cC
Sat|Cc|C|C|C|Cc|Cc|Cc|Cc|Cc|c|c|c|fc|c|jc|c|jc|jc|c|jc|c|c|c|cC
Sun|C|C|C|C|fcCc|Cc|Cc|fc|c|jc|c|c|jc|jc|c|jc|jc|c|jc|jc|c|cjc|c
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS: Detour traffic to go east on 18" St, north on Los Angeles St to the on-ramp to eastbound
Rte 10. Post at least 8 special portable freeway detour signs, SP-2, along the detour route and remove
signs at the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.
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Chart no. 66
Complete Ramp Closure Hours

County: LA

Route/Direction: 10/East

Closure limits: Los Angeles St on-ramp
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Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS: Detour traffic to continue north on Los Angeles St, east on 16" St, south on San Pedro St
to the on-ramp to eastbound Rte 10. Post at least 7 special portable freeway detour signs, SP-2, along
the detour route and remove signs at the end of each closure.

Chart no. 67
Complete Ramp Closure Hours

County: LA

Route/Direction: 10/West

Closure limits: Los Angeles St off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|(C|C|C|[C|C|S|S|S|S|S|[S|S|S|S|sS|S|S|s|fCc|Cc|C|C|C
Thu

Fri |[C{C|C|C|C|C|S|S|S|S|S|[S|S|S|S|S|S|S|S|fCc|Cc|C|C|C
Sat({C|C|C|C|C|C|[C|C|S|S|[S|S|S|S|SsS|s|S|s|(S|Cc|C|Cc|C|C
Sun|C|C|C|C|C|Cc|C|C|S|S|S|S|S|S|s|S|sS|fS|s|Cc|cCc|cCc|cC]|C
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS:
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Chart no. 68
Complete Ramp Closure Hours

County: LA Route/Direction: 10/East

Closure limits: Maple Ave off-ramp
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|(C|C|C|[C|C|S|S|S|S|S|[S|S|S|S|s|fS|S|s|fcCc|Cc|C|C|C
Thu

Fri |[C|{C|C|C|C|C|S|S|S|S|S|[S|S|S|S|sS|S|S|s|fcCc|Cc|C|C|C
Sat ([C|C|C|C|C|C|[C|S|S|S|[S|S|S|S|SsS|s|S|s|fs|Cc|Cc|cCc|C|C
Sun|C|C|C|C|C|C|C|S|S|S|S|S|S|S|s|S|s|fs|s|Cc|cCc|cCc|cC]|C
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS:

Chart no. 69
Complete Ramp Closure Hours

County: LA Route/Direction: 10/West

Closure limits: Maple Ave on-ramp
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|[C|C|C|C|C|S|S|S|S|S|[S|S|S|S|s|fS|S|s|fcCc|Cc|C|C|C
Thu

Fri |[C{C|C|C|C|C|S|S|S|S|S|[S|S|S|S|S|S|S|S|fcCc|Cc|C|C|C
Sat ([C|C|C|C|C|C|[C|C|S|S|S|S|sS|S|sS|s|S|s|fs|Cc|Cc|cCc|C|C
Sun|C|C|C|C|C|Cc|C|C|Ss|S|S|S|S|S|s|S|s|fs|s|c|c|c|cCc]|C
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS: Detour northbound traffic to continue north on Maple Ave, west on 16™ St/Venice Blvd,
south on Grand Ave to the on-ramp to westbound Rte 10. Post at least 10 special portable freeway
detour signs, SP-2, along the detour route and remove signs at the end of each closure.

Detour southbound traffic to continue south on Maple Ave, west on Washington Blvd, north on Olive St,
west on 17" St to the on-ramp to westbound Rte 10. Post at least 10 special portable freeway detour
signs, SP-2, along the detour route and remove signs at the end of each closure.
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Chart no. 70
Complete Ramp Closure Hours

County: LA Route/Direction: 10/East

Closure limits: San Pedro St off-ramp
Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C[C|C|C|C|C|[S|[S]|S|C|C|C|C|Cc|C|S|SsS|S|Ss|Cc|Cc|Cc|C]|C
Thu

Fi |C|C|C|C|C|C|S|S|S|C|CcC|C|Cc|Cc|Cc|s|Ss|Ss|s|c|jc|jc|cCc|cC
Sat|c|C|C|Cc|Cc|Cc|Cc|c|c|c|c|c|c|c|c|c|c|c|c|c|c|c|c|c
SunfC|C|C|C|Cc|Cc|Cc|C|Cc|Cc|Cc|Cc|Cc|Cc|jc|jc|jc|jc|jcjc|jc|jcjc|c
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS: The full width of the traveled way must be open for use by traffic when construction
activities are not actively in progress.

Chart no. 71
Complete Ramp Closure Hours

County: LA Route/Direction: 10/East

Closure limits: San Pedro St on-ramp
Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|(C|C|C|C|C|S|[S|S|S|S|S|S|S|S|S|S|S|S|S|S|C|C|C
Thu

Fri |[C{C|C|C|C|C|S|S|[S|S|S|[S|S|S|S|S|S|S|S|(S|s|C|C|C
Sat|Cc|C|C|CcC|CcC|Cc|Cc|C|S|S|S|S|S|S|S|S|S|S|S|S|S|C|C|C
Sun{C|C|C|C|Cc|Cc|CcC|C|S|S|S|S|S|S|S|S|S|SsS|Ss|s|s|Cc|Cc|cC
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS: Detour traffic to continue south on San Pedro St, east on Washington Blvd, north on Naomi
Ave, east on 17" St to the on-ramp to eastbound Rte 10. Post at least 7 special portable freeway detour
signs, SP-2, along the detour route and remove signs at the end of each closure.
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Chart no. 72
Complete Ramp Closure Hours

County: LA Route/Direction: 10/West

Closure limits: San Pedro St off-ramp
Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|(C|C|C[C|S|S|S|S|S|S|[S|S|S|S|s|S|S|s|fcCc|Cc|C|C|C
Thu

Fri |[C{C|C|C|C|S|S|S|S|S|S|[S|S|S|S|sS|S|S|s|fcCc|Cc|C|C|C
Sat|C({C|C|C|C|[C|C|S|S|S|S|S|S|S|S|S|S|S|S|C|C|C|C]|C
Sun|C|C|C|C|C|C|C|S|S|S|S|S|S|S|s|S|s|fs|s|Cc|cCc|cCc|cC]|C
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS:

Chart no. 73
Complete Ramp Closure Hours

County: LA Route/Direction: 10/East

Closure limits: Central Ave off-ramp
Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|[C|C|C|C|C|S|S|S|S|S|[S|S|S|S|s|fS|S|s|fcCc|Cc|C|C|C
Thu

Fri |[C{C|C|C|C|C|S|S|S|S|S|[S|S|S|S|S|S|S|S|fcCc|Cc|C|C|C
Sat|c({Cc|C|CcC|CcC|fCc|Cc|C|C|Cc|Cc|Cc|Cc|Cc|jc|c|c|cjc|jc|c|jc|jc|cC
Sun|C|C|C|Cc|C|Cc|Cc|C|cCc|cCc|jc|c|jc|jc|cjc|jc|fcjc|c|fc|c|c]c
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS: The full width of the traveled way must be open for use by traffic when construction
activities are not actively in progress.

Contract No. 07-3X9104
54



Chart no. 74
Complete Ramp Closure Hours

County: LA Route/Direction: 10/East

Closure limits: Central Ave/Naomi Ave on-ramp
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|C|C|C|C|S|S|S|S|S|[S|S|S|S|[S|S|S|S|S|S|S|C|C|C
Thu

Fi ([C|C|C|C|[C|S|S|S|S|S|[S|S|S|S|[S|S|S|S|S|S|S|S|C|C
Sat|C|({C|C|C|C|[C|C|S|S|S|S|S|S|S|S|S|S|S|S|S|S|S|C|C
Sun{C|C|C|[C|C|C|C|[S|S|[S|S|S|S|[S|S|S|S|[S|S|S|S|S|C|C
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS: Detour traffic east on 17"/16™ St, south on Alameda Blvd to the on-ramp to eastbound Rte
10. Post at least 5 special portable freeway detour signs, SP-2, along the detour route and remove
signs at the end of each closure.

Chart no. 75
Complete Ramp Closure Hours

County: LA Route/Direction: 10/West

Closure limits: Central Ave on-ramp

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|C|C|C|C|C|S|S|[S|S|S|Ss|S|S|s|s|Ss|s|s|c|cCc|Cc|Cc|C
TFhriu c|c|c|c|c|Cc|S|S|s|SsS|S|s|Ss|s|s|s|s|s|s|jc|c|jc|c|cC
Sat |[C|C|C|C|C|C|C|C|S|[S|S|S|s|S|S|s|s|s|s|c|c|c|c|C
Sun|C|C|C|C|Cc|C|Cc|C|s|S|S|s|S|Ss|s|s|Ss|s|s|c|c|c|c|cC
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS: Detour traffic to go west on 16" St, south on Maple Ave to the on-ramp to westbound Rte
10. Post at least 5 special portable freeway detour signs, SP-2, along the detour route and remove
signs at the end of each closure.
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Chart no. 76
Complete Ramp Closure Hours

County: LA Route/Direction: 10/East

Closure limits: Porter St/Santa Fe Ave/Collector Rd off-ramp
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|(C|C|C|[C|C|S|S|S|S|S|[S|S|S|S|S|S|S|Ss|(S|SsS|S|C|C
Thu

Fri |[C{C|C|C|C|C|S|S|S|S|S|[S|S|S|S|S|S|S|S|S|sS|S|C|C
Sat|C|({C|C|C|C|[C|C|C|S|S|S|S|S|S|S|S|S|S|S|S|S|S|C|C
Sun|C|C|C|C|C|Cc|C|C|S|S|S|S|S|S|Ss|S|s|(S|SsS|s|s|s|C]|C
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS: Close Olympic Blvd on-ramp

Chart no. 77
Complete Ramp Closure Hours

County: LA Route/Direction: 10/East

Closure limits: Santa Fe Ave off-ramp
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|(C|C|C|[C|C|SsS|S|C|Cc|Cc|Cc|cCc|Cc|cCc|c|s|s|s|fc|jc|c|jc|cC
Thu

Fri |[C|{C|C|C|C|C|S|Ss|C|Cc|Cc|Cc|Cc|Cc|cCc|Cc|s|s|s|fc|c|c|cCc|C
Sat|c({Cc|C|CcC|CcC|fCc|Cc|C|C|Cc|Cc|Cc|Cc|Cc|jc|c|c|cjc|jc|c|jc|jc|cC
Sun|C|C|C|Cc|C|Cc|Cc|C|cCc|cCc|jc|c|jc|jc|cjc|jc|fcjc|c|fc|c|c]c
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS: The full width of the traveled way must be open for use by traffic when construction
activities are not actively in progress.
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Chart no. 78
Complete Ramp Closure Hours

County: LA Route/Direction: 10/West

Closure limits: Santa Fe/Mateo St off-ramp (from Rte 60 connector)
Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|[C|C|C|C|S|S|S|S|S|CcC|Cc|Cc|Cc|Cc|Cc|fs|s|s|fc|jc|c|c|C
Thu

Fi |[C{C|C|C|C|S|S|S|S|S|C|Cc|Cc|Cc|Cc|Cc|fs|s|s|fc|c|cCc|cCc|C
Sat({C|C|C|fC|C|C|fCc|Cc|Cc|Cc|fCc|jCc|Cc|cCc|jc|cjc|jc|cjc|c|c|c|c
Sun|C|C|C|Cc|C|Cc|Cc|Cc|cCc|cCc|jc|c|jc|jc|cjc|jc|fcjc|c|fc|c|c]c
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS: The full width of the traveled way must be open for use by traffic when construction
activities are not actively in progress.

Chart no. 79
Complete Ramp Closure Hours

County: LA Route/Direction: 10/West

Closure limits: Santa Fe/Mateo St off-ramp (from SB Rte 5 to WB Rte 10)
Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|(C|C|C|C|S|S|[S|S|S|S|S|S|S|S|S|S|S|S|C|C|C|C|C
Thu

Fi|c|C|C|C|C|S|S|S|S|S|S|S|S|S|S|S|S|S|S|Cc|Cc|C|C|C
Sat|c|C|C|Cc|Cc|Cc|Cc|c|c|c|c|c|c|c|c|c|c|c|c|c|c|c|c|c
SunfC|C|C|C|Cc|Cc|Cc|C|Cc|Cc|Cc|Cc|Cc|Cc|jc|jc|jc|jcjcjc|cjcjc|c
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS: The full width of the traveled way must be open for use by traffic when construction
activities are not actively in progress.
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Chart no. 80
Complete Ramp Closure Hours

County: LA Route/Direction: 10/West

Closure limits: Santa Fe Ave/8th St off-ramp (inside the Collector Rd)
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|(C|C|C[C|S|S|S|S|S|S|[S|S|S|S|S|S|S|S|C|Cc|C|C|C
Thu

Fi |[C{C|C|C|C|S|S|S|S|S|S|[S|S|S|S|S|S|S|S|C|C|C|C|C
Sat({C|C|C|fC|C|C|[Cc|Cc|Cc|Cc|fCc|jCc|Cc|cCc|jc|cjc|jc|cjc|c|c|c|c
Sun|C|C|C|Cc|C|Cc|Cc|C|Cc|Cc|Cc|Cc|cCc|jc|cjc|jc|fcjc|c|c|jcfc)c
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS: The full width of the traveled way must be open for use by traffic when construction
activities are not actively in progress.

Chart no. 81
Complete Ramp Closure Hours

County: LA Route/Direction: 10/West

Closure limits: Mateo St off-ramp (inside the Collector Rd)
Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|[C|C|C|C|S|S|[S|S|S|S|S|S|S|S|S|S|S|S|C|C|C|C|C
Thu

Fi|c|C|C|C|C|S|S|S|S|S|S|S|S|S|S|S|S|S|SsS|Cc|Cc|C|C|C
Sat|c|C|C|CcC|Cc|Cc|Cc|c|c|c|c|c|jc|c|c|c|c|c|c|c|c|c|c|c
SunfC|C|C|C|Cc|Cc|Cc|C|Cc|Cc|Cc|Cc|Cc|Cc|jc|jc|jc|jc|jcjc|jcjcjc|c
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS: The full width of the traveled way must be open for use by traffic when construction
activities are not actively in progress.
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Chart no. 82
Complete Ramp Closure Hours

County: LA Route/Direction: 10/East

Closure limits: Mission Rd on-ramp
Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|(C|C|C|C|C|S|S|C|Cc|Cc|fCc|Cc|Cc|Cc|c|s|s|s|fc|jc|c|jc|cC
Thu

Fri |[C|{C|C|C|C|C|sS|SsS|fC|Cc|Cc|Cc|c|Cc|cCc|c|s|s|s|fc|jc|c|jc|C
Sat|c|C|C|Cc|Cc|Cc|Cc|c|c|c|c|c|c|c|c|c|c|c|c|c|c|c|c|c
Sun|C|C|C|Cc|C|Cc|Cc|Cc|cCc|cCc|jc|c|jc|jc|cjc|jc|fcjc|c|fc|c|c]c
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS: Detour traffic (including the ramp to eastbound Route 60) to continue north on Mission Rd
to the on-ramp to southbound Rte 5 / eastbound Rte 10. The contractor shall place sign SP-7 in
advance of the entrance of the on-ramp to southbound Rte 5. A minimum of 4 special freeway detour
signs (SP-2), as shown on plans, shall be posted along the detour route and shall be removed at the
end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Chart no. 83
Complete Ramp Closure Hours

County: LA Route/Direction: 10/West

Closure limits: Mission Rd off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C[C|C|C|C|C|[SsS|f{s]|s|C|C|Cc|Cc|Cc|C|C|SsS|Ss|s|cCc|cCc|cCc|C]|C
TFhr?J c|jcjcjcj|jcjcy|s|sj|sfcyjc|c|c|c|c|c|s|s|s|c|c|cjcy|c
Sat|Cc|C|Cc|Cc|Cc|Cc|c|c|c|c|c|c|c|c|c|c|c|c|c|c|c|c|c|c
SunfC|C|C|C|Cc|Cc|Cc|C|C|Cc|Cc|Cc|Cc|Cc|Cc|Cc|jCc|jc|jc|jc|c|jcjc|cC
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS: The full width of the traveled way must be open for use by traffic when construction
activities are not actively in progress.
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Chart no. 84
Complete Ramp Closure Hours

County: LA Route/Direction: 10/East
Closure limits: State St on-ramp
Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C[C|C|C|C|C|S|[S]|S|C|C|C|C|Cc|C|S|S|S|Ss|Cc|Cc|Cc|C]|C
Thu
Fi|Cc|C|C|C|C|C|S|S|S|C|CcC|C|Cc|Cc|Cc|s|s|Ss|s|c|c|jc|c|cC
Sat|c|C|C|C|Cc|Cc|Cc|c|c|c|c|c|c|c|c|c|c|c|c|c|c|c|c|c
Sun{C|C|C|C|Cc|Cc|Cc|C|Cc|Cc|Cc|Cc|Cc|Cc|jc|jc|jc|jc|jcjc|jcjcjcyc
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS: Detour traffic to continue north on State St, east on Marengo St to the on-ramp to
eastbound Rte 10. Post at least 6 special portable freeway detour signs, SP-2, along the detour route
and remove signs at the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Chart no. 85
Complete Ramp Closure Hours

County: LA Route/Direction: 10/West

Closure limits: State St off-ramp
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|C|C|C|C|C|S|S|S|C|fCc|Cc|Cc|Cc|Cc|s|s|s|s|c|Cc|jc|c|cC
Thu

Fri (C|C|C|C|C|C|sS|SsS|Ss|C|fCc|Cc|Cc|Cc|Cc|Ss|s|s|s|cCc|c|cCc|c|cC
Ssat|c|{Cc|Cc|CcC|Cc|fCc|Cc|Cc|Cc|Cc|Cc|cCc|c|jc|jc|c|c|cjc|jc|c|jc|jcycC
Sun|C|C|C|C|C|Cc|Cc|C|Cc|Cc|jc|c|c|jc|cjc|jc|fcjc|c|c|c|fc)c
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS: The full width of the traveled way must be open for use by traffic when construction
activities are not actively in progress.
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Chart no. 86
Complete Ramp Closure Hours

County: LA Route/Direction: 10/West

Closure limits: Soto St/State St Slip on-ramp to Westbound Rte 10 spur/Northbound Route 101
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|C|C|C|C|S|S|S|S|S|[S|S|S|S|s|S|s|s|s|cCc|Cc|cCc|cCc|C
Thu

Fri |[C|C|C|C|C|S|S|S|S|S|[S|S|Ss|S|[s|Ss|Ss|s|s|cCc|Cc|cCc|Cc|C
Sat{C|C|[C|C|C|Cc|CcC|C|Cc|C|C|fC|SsS|s|S|Ss|Cc|fcCc|Cc|jc|jc|jc|c|cC
SunfC|C|C|fCc|Cc|Cc|Cc|fcCc|c|fc|c|jc|jc|fc|c|jcjc|fc|c|jecjc|c|c|c
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS: The full width of the traveled way must be open for use by traffic when construction
activities are not actively in progress.

Chart no. 87
Complete Ramp Closure Hours

County: LA Route/Direction: 90/West

Closure limits: Centinela Ave off-ramp
Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|(C|C|C|C|C|S|S|S|S|S|[S|S|S|S|S|S|S|sS|(S|Cc|C|C|C
Thu

Fri |[C|{C|C|C|C|C|C|C|[C|C|S|[S|S|S|S|S|S|S|S|(S|Cc|C|C|C
Sat|Cc|C|C|C|Cc|Cc|Cc|c|Cc|Cc|S|Ss|S|S|S|S|S|S|Ss|s|c|Cc|cC|C
SunfC|C|C|C|Cc|Cc|Cc|CcC|Cc|CcC|S|S|S|S|S|Ss|SsS|Ss|s|s|c|cCc|Cc|cC
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS:
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Chart no. 88
Complete Ramp Closure Hours

County: LA Route/Direction: 90/East
Closure limits: Sepulveda Blvd on-ramp
Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C[C|C|C|C|C|fS|[S|C|C|C|C|Cc|Cc|Cc|C|s|Ss|c|cCc|c|c|cCc|cC
Thu
Fi|c|C|C|C|C|C|S|S|C|Cc|Cc|Cc|Cc|cCc|c|c|s|s|c|jc|jc|jc|c|c
Sat({C|C|C|fC|C|C|[Cc|Cc|Cc|Cc|fCc|jCc|Cc|cCc|jc|cjc|jc|cjc|c|c|c|c
Sun{C|C|C|C|Cc|Cc|Cc|C|Cc|Cc|Cc|Cc|Cc|Cc|jc|jc|jc|jc|jcjc|jcjcjcyc
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS: Detour traffic to continue north on Sepulveda Blvd to eastbound Slauson Ave. Post at least
5 special portable freeway detour signs, SP-2, along the detour route and remove signs at the end of
each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Chart no. 89
Complete Ramp Closure Hours

County: LA Route/Direction: 110/North

Closure limits: Torrance Blvd off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|C|C|C|[C|C|S|SsS|s|s|c|fc|c|c|c|s|s|s|s|c|c|c|c|cC
TFhr?j c|c|c|c|c|c|s|s|s|s|c|jc|c|c|c|s|s|s|s|c|c|jc|c|cC
Sat|Cc|C|C|C|Cc|Cc|Cc|Cc|Cc|c|c|c|fc|c|jc|c|jc|jc|c|jc|c|c|c|cC
Sun|C|C|C|C|fcCc|Cc|Cc|fc|c|jc|c|c|jc|jc|c|jc|jc|c|jc|jc|c|cjc|c
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS: The full width of the traveled way must be open for use by traffic when construction
activities are not actively in progress.
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Chart no. 90
Complete Ramp Closure Hours

County: LA Route/Direction: 110/North

Closure limits: Torrance Blvd on-ramp

Hour 24 1 2 3 4 5 6 7 8 10 11 1 14 15 16 17 18 19 20 21 22 2324

Mon-| C S
Thu
Fri

S

9
S
S
S
S

wl nl unl onle

1
S
S
S
S

nl nl unl onl]d

13 14 15
S S|S|S|S S|S|S|S|S]|S
S S|S|S|S S|S|S|S|S|S
S S|S|S|S S|S|S|S|S]|S
S S|S|S|S S|S|S|S|S]|S

O O O O
O O O O
O O O O
O O O O
O O O O
O O | »

C
Sat [ C
C

O O »

S
S
S

Sun

Legend:
C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS: Detour traffic to continue north on Figueroa St; west on Victoria St to the on-ramp to
northbound Route 110. Post at least 6 special portable freeway detour signs, SP-2, along the detour
route and remove signs at the end of each closure.

Chart no. 91
Complete Ramp Closure Hours

County: LA Route/Direction: 110/South

Closure limits: Torrance Blvd off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-| C S S
Thu
Fri

S

2 4 15
S S|S
S S|S
S S|S
S S|S

O O O O

S|S|S S S S S|S|S|S|S
S|S|S S S S S|S|S|S|S
S|S|S S S S S|S|S|S|S
S|S|S S S S S|S|S|S|S

O O O O
O O O O
O O O O
O O O O
O O O O

C
Sat [ C
C

O O »w

S S
S S
S S

Sun

Legend:
C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS:
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Chart no. 92
Complete Ramp Closure Hours

County: LA Route/Direction: 110/South

Closure limits: Torrance Blvd on-ramp
Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|C|C|C|C|C|S|S|S|C|C|C|Cc|C|S|S|S|S|S|Cc|Cc|Cc|C|C
Thu

Fi (C|C|C|C|C|C|S|S|S|C|fCc|Cc|Cc|C|[S|S|S|Ss|S|Cc|Cc|Cc|C|C
Sat|c{Cc|C|CcC|CcC|[Cc|Cc|C|C|Cc|Cc|Cc|Cc|Cc|jc|c|c|c|jc|jc|c|jc|jc|cC
SunfC|C|C|fC|Cc|jCc|Cc|fCc|Cc|Cc|Cc|Cc|jc|fc|c|jcjc|fc|c|jcjc|fc|fc|c
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS: Detour traffic to continue south on Hamilton Ave; west on Torrance Blvd; south on Vermont
Ave; east on Carson Ave to the on-ramp to southbound Route 110. Post at least 10 special portable
freeway detour signs, SP-2, along the detour route and remove signs at the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Chart no. 93
Complete Ramp Closure Hours

County: LA Route/Direction: 110/North

Closure limits: Orange Grove Ave off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-| C N[{N|N|N|N|N|N|N|N|IN|N|N|N|N|N|N|N
Thu
Fri

NIN|N[N|N|N[N|N|N[N|N[N|N|N[N|N|N

C|C|C|N|N|N|{N|N|{N|{N|N|{N|N|N|N|NJ|N

O O O O
O O O O
O O O O
O O O O
O O O O
O O O O

C
Sat | C
C

Sun

Legend:
C | Ramp may be closed completely

N | No work allowed

REMARKS:
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Chart no. 94
Complete Ramp Closure Hours

County: LA Route/Direction: 110/North

Closure limits: Orange Grove Ave on-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|C|C|C|[C|C|IN[N[N|C|C|IC|C|C|C|ININ|N|NfC|C|C|C]|C
Thu

Fri |[C{C|C|C|C|CI[N|N|[N|C|C|C]|C|C]|C c|c|{c|cCc|C
Sat([C|C|C|C|C|C c|c|jcj|cfc|c c|(c|cfcj|c
Sun|C|C|C|C|C|C c|c|jcj|jcfc|c c|c|{c|cCc|C
Legend:

C | Ramp may be closed completely

N No work allowed

REMARKS: Detour traffic to go east on Grevelia St; north on Fair Oaks Ave; east on Glenarm St to the
end of Route 110. Post at least 10 special portable freeway detour signs, SP-2, along the detour route
and remove signs at the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Chart no. 95
Complete Ramp Closure Hours

County: LA Route/Direction: 110/South

Closure limits: Orange Grove Ave off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|C|C|C|[C|C|N[N[N|C|C|C|C|C|C|N|N[N|N|jC|C]|C|C|C
TFhr?j C|C|[C|C|C|C|IN|N|NfC]|C|C|C|C]|C c|jc|cfcj|c
Sat|C|C|C|C|Cc|Cc|Cc|Cc|Cc|c|c|c|fc|c|jc|c|jc|jc|c|jc|c|c|c|cC
Sun|C|C|C|C|C|C c|ic|c|cj|c|c c|c|c|cy|c
Legend:

C | Ramp may be closed completely

N | No work allowed

REMARKS: The full width of the traveled way must be open for use by traffic when construction
activities are not actively in progress.
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Chart no. 96
Complete Ramp Closure Hours

County: LA Route/Direction: 110/South

Closure limits: Orange Grove Ave on-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C{C|C|C|[C|C|IN|[N|[N|N|N[N|N[N|N|N[N|N|N[N|N|IN|C|C
Thu

Fri |[C{C|C|C|[C|C|IN|N[N|N|IN[N|N[N|N|N[N|N|N[N|N|IN|JC|C
Sat[C|C|C|C|C|C N[N[N|N[N|{N|N[N|N|N[N|N|IN|[N|C|C
Sun|C|C|C|C|C|C NIN[N|N[N|{N|N[N|N|N[N|N|[N|[N|C|C
Legend:

C | Ramp may be closed completely

N No work allowed

REMARKS: Detour traffic to continue south on Orange Grove Ave; east on Grevelia St; north on Fair
Oaks Ave to the on-ramp to southbound Route 110. Post at least 10 special portable freeway detour
signs, SP-2, along the detour route and remove signs at the end of each closure.

Chart no. 97
Complete Ramp Closure Hours

County: LA Route/Direction: 110/North

Closure limits: Fair Oaks Ave off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-| C N|N|N C CIN[N|IN[N|N|[N|N
Thu
Fri

N|N|N NIN[N|N[N|N|N

O O O O
O O O O
O O O O
O O O O
O O O O
O O O O
Zl Z| Of O
O O O O
O O O O
O O O O
O O O O

C C C
Sat | C C NIN[N|N[N|N|N|N
C C N

Sun

Legend:
C | Ramp may be closed completely

N | No work allowed

REMARKS:
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Chart no. 98
Complete Ramp Closure Hours

County: LA Route/Direction: 110/South

Closure limits: Fair Oaks Ave on-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C{C|C|C|[C|C|IN|[N|[N|N|N[N|N[N|N|N[N|N|N[N|N|IN|C|C
Thu

Fri |[C{C|C|C|[C|C|IN|N[N|N|IN[N|N[N|N|N[N|N|N[N|N|IN|JC|C
Sat|C|[C|C|C|C|C NIN[N|N[N|N|N[N|N|N[N|N|INJC|C
Sun{C|C|C|C|C]|C NIN[N|N[N|N|N[N|N|N[N|N|INJC|C
Legend:

C | Ramp may be closed completely

N No work allowed

REMARKS: Detour traffic to continue north on Fair Oaks Ave; east on Columbia St; south on Orange
Grove Ave to the on-ramp to southbound Route 110. Post at least 8 special portable freeway detour
signs, SP-2, along the detour route and remove signs at the end of each closure.

Replace section 12-5 with:
12-5 TRAFFIC CONTROL SYSTEM FOR LANE CLOSURE
12-5.01 GENERAL

Section 12-5 includes specifications for closing traffic lanes, ramps, or a combination, with stationary and
moving lane closures on multilane highways and 2-lane, 2-way highways. The traffic control system for a
lane closure or a ramp closure must comply with the details shown.

Traffic control system includes signs.

12-5.02 MATERIALS
Vehicles equipped with attenuators must comply with section 12-3.13 of the special provisions.

12-5.03 CONSTRUCTION
12-5.03A General

During traffic striping and pavement marker placement using bituminous adhesive, control traffic with a
stationary or a moving lane closure. During other activities, control traffic with stationary lane closures.

Whenever components of the traffic control system are displaced or cease to operate or function as
specified from any cause, immediately repair the components to the original condition or replace the
components and restore the components to the original location.

12-5.03B Stationary Lane Closures

For a stationary lane closure, ramp closure, or a combination, made only for the work period, remove the
components of the traffic control system from the traveled way and shoulder, except for portable
delineators placed along open trenches or excavation adjacent to the traveled way at the end of each
work period. You may store the components at selected central locations designated by the Engineer
within the limits of the highway.
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Each vehicle used to place, maintain, and remove components of a traffic control system on a multilane
highway must be equipped with a Type Il flashing arrow sign that must be in operation whenever the
vehicle is being used for placing, maintaining, or removing the components. Vehicles equipped with a
Type Il flashing arrow sign not involved in placing, maintaining, or removing the components if operated
within a stationary-type lane closure must display only the caution display mode. The sign must be
controllable by the operator of the vehicle while the vehicle is in motion. If a flashing arrow sign is required
for a lane closure, the flashing arrow sign must be operational before the lane closure is in place.

For multilane freeway or expressway lane closures, do not place the 2L tangent section shown along lane
lines between the lane closure tapers.

For multilane freeways and expressways, do not place the traffic cones shown to be placed transversely
across closed traffic lanes and shoulders.

12-5.03C Moving Lane Closures

A changeable message sign used in a moving lane closure must comply with section 12-3.12 except the
sign must be truck-mounted. The full operational height to the bottom of the sign may be less than 7 feet
above the ground but must be as high as practicable.

A flashing arrow sign used in a moving lane closure must be truck-mounted. Operate the flashing arrow
sign in the caution display mode whenever it is being used on a 2-lane, 2-way highway.

12-5.04 PAYMENT
Traffic control system for lane closure is paid for as traffic control system.

The requirements in section 4-1.05 for payment adjustment do not apply to traffic control system.
Adjustments in compensation for traffic control system will be made for an increase or decrease in traffic
control work if ordered and will be made on the basis of the cost of the necessary increased or decreased
traffic control. The adjustment will be made on a force account basis for increased work and estimated on
the same basis in the case of decreased work.

A traffic control system required by change order work is paid for as a part of the change order work.

NNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

13 WATER POLLUTION CONTROL

Add to section 13-1.01A:
The following RWQCB will review the authorized WPCP:

Region 4 — Los Angeles
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14 ENVIRONMENTAL STEWARDSHIP

Replace section 14-11.04 with:

14-11.04 MINIMAL DISTURBANCE OF MATERIAL CONTAINING HAZARDOUS WASTE
CONCENTRATIONS OF AERIALLY DEPOSITED LEAD

14-11.04A General
14-11.04A(1) Summary

Section 14-11.04 includes specifications for minimal disturbance of material containing hazardous waste
concentrations of Aerially Deposited Lead (ADL).

Compliance with 22 CA Code of Regs is not required where there is minimal disturbance of hazardous
waste concentrations of ADL.

14-11.04A(2) Project Conditions

Hazardous waste concentrations of ADL are typically found within the top 2 feet of material in unpaved
areas of the highway.

Levels found in the area of minimal disturbance range from less than 10,000 to 2.2 mg/kg total lead with
as analyzed by US EPA Method 6010 or US EPA Method 7000 series.

Minimal disturbance of hazardous waste concentrations of ADL will occur at the following locations:

1. Conduit, pull-boxes, and wiring replacement, and minor grading as shown in the contract plans.

14-11.04A(3) Quality Control and Assurance
Handling material containing aerially deposited lead must comply with rules and regulations of the
following agencies:

1. Cal/OSHA
2. RWQCB, Region 4 — Los Angeles

14-11.04A(4) Lead Compliance Plan
Submit a lead compliance plan under section 7-1.02K(6)(j)(ii).

14-11.04B Materials
Not Used

14-11.04C Construction
14-11.04C(1) General
Not Used

14-11.04C(2) Soil Handling

Handling of material containing ADL must result in no visible dust migration. Use dust control measures.
A means of controlling dust must be available at all times when handling material in work areas
containing ADL at hazardous waste concentrations.

Separate material from vegetation. The resulting soil must remain on the job site.

Surplus material from the areas containing hazardous waste concentrations of ADL must remain in the
area of disturbance. Do not dispose of surplus material outside the highway.

14-11.04D Payment
Payment for a lead compliance plan is not included in the payment for environmental stewardship work.
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15 EXISTING FACILITIES

Replace section 15-2.02C(2) with:
15-2.02C(2) Remove Traffic Stripes and Pavement Markings Containing Lead

Residue from removing traffic stripes and pavement markings contains lead from the paint or
thermoplastic. The average lead concentrations are less than 1,000 mg/kg total lead and 5 mg/L soluble
lead. This residue:

1. Is a nonhazardous waste

2. Does not contain heavy metals in concentrations that exceed thresholds established by the Health
and Safety Code and 22 CA Code of Regs

3. Is not regulated under the Federal Resource Conservation and Recovery Act (RCRA), 42 USC §
6901 et seq.

Submit a lead compliance plan under section 7-1.02K(6)(j)(ii).
Payment for a lead compliance plan is not included in the payment for existing facilities work.

Payment for handling, removal, and disposal of pavement residue that is a nonhazardous waste is
included in the payment for the type of removal work involved.

ANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

DIVISION VI STRUCTURES
48 TEMPORARY STRUCTURES

Replace "Reserved" in section 48-6 with:
48-6 TEMPORARY WOOD POLES
48-6.01 GENERAL
48-6.01A Summary

Section 48-6 includes specifications for constructing, maintaining, and removing temporary wood poles
for the support of electrical hardware.

48-6.01B Definitions

temporary wood pole: Round timber pole and any attached structural components with no more than
five years of anticipated service before removal or replacement.

Overhead conductor: A conductor or cable supported overhead.

Overhead bundle: An assembly consisting of a messenger wire, one or more overhead conductors, and
one or more lashing wires.

48-6.01C Submittals
48-6.01C(1) General

Submit a letter of certification that certifies all components of the manufactured assemblies are used in
compliance with the manufacturer's recommendations. If requested, (1) submit manufacturer's data for
manufactured assemblies to verify manufacturer's recommendations or (2) perform tests demonstrating
adequacy of the proposed assembilies.
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Submit a letter of certification for all temporary structural support members with field welded splices. The
letter must certify that all welding and NDT, including visual inspection, comply with the Contract and the
welding standard shown on the shop drawings. The letter must be signed by an engineer who is
registered as a civil engineer in the State. Submit the letter before installing messenger wires, tether
wires, or luminaire arms.

Submit a welding certification for temporary structural support members with previously welded splices.
The certification must:

1. Itemize the testing and inspection methods used

2. Include tracking and identifying documents for previously welded members
3. Be signed by an engineer who is registered as a civil engineer in the State
4. Be submitted before erecting the members

48-6.01C(2) Guy Wire Anchors

Submit the guy wire anchor manufacturer's product information and installation instructions. Do not install
anchors unless authorized.

48-6.01D Quality Control and Assurance
48-6.01D(1) General
Reserved

48-6.01D(2) Welding and Nondestructive Testing

Welding must comply with AWS D1.1 or other recognized welding standard except (1) for previously
welded splices and (2) if fillet welds are used where load demands are 1,000 Ib or less per inch for each
1/8 inch of fillet weld.

Perform NDT on splices made by field welding at the job site. You may use UT or RT. Each field weld and
any repair made to a previously welded splice must be tested. You must select locations for testing. The
length of a splice weld where NDT is to be performed must be a cumulative weld length equal to 25
percent of the original splice weld length. The cover pass must be ground smooth at test locations.
Acceptance criteria must comply with the specifications for cyclically loaded nontubular connections
subject to tensile stress in clause 6 of AWS D1.1. If repairs are required in a portion of the weld, perform
additional NDT on the repaired sections. The NDT method chosen must be used for an entire splice
evaluation, including any repairs.

For previously welded splices, you must determine and perform all necessary testing and inspection
required to certify the ability of the temporary structural support members to sustain the design stresses.

48-6.02 MATERIALS
48-6.02A General

Wire used for messenger wires, tether wires, and guy wires, must comply with ASTM A475, Utilities
Grade, 7-wire strand.

Weights and diameters of overhead conductors must not exceed those shown by more than 5%.
Connection hardware for wires must provide termination efficiency factor of not less than 0.80.

Wood poles, push braces, and stubs must comply with Alliance for Telecommunications Industry
Solutions 05.1.

Treat wood under AWPA U1, Use Category UC4B, Commodity Specification D.
Other steel components must comply with section 86.

48-6.02B Helical Anchors, Expanded Steel Plate Anchors, Cross Plate Anchors, and Expanding
Rock Anchors

Fabricate helical anchors, expanded steel plate anchors, and cross plate anchors under section 55.
Fabricate attachable thimble eyes and expanding rock anchors from suitable ferrous material.
Welding must comply with AWS D1.1.
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Fabricate as a continuous piece or as separate segments with mechanical connections between
segments. Include integral thimble eye or include attachable thimble eye.

Galvanize all helical anchor parts under section 75.

Paint expanded steel plate anchors, cross plate anchors, and expanding rock anchors as specified for
repairing damaged galvanized surfaces in section 75-1.05.

The final assembly must have (1) a minimum ultimate tension strength greater than the minimum required
breaking strength of the guy wire and (2) a minimum ultimate torsion strength greater than twice the
minimum installation torque.

48-6.02C Reuse of Materials and Relocation of Temporary Supports

You may reuse structural components and relocate temporary supports provided that the materials
remain in acceptable condition for reuse except do not reuse:

1. Components of galvanized high-strength-bolt assemblies that have been or are required to be
tensioned past snug tight

2. Galvanized high-strength cap-screws that have been or are required to be tensioned past snug tight

3. Tension control bolts

48-6.03 CONSTRUCTION
48-6.03A General

Install construction bracing as necessary to withstand all imposed loads during erection, construction, and
removal of any temporary structural supports.

Install Type K temporary railing on both sides of vehicular openings through temporary structural
supports. The Engineer may order you to install temporary railing at other temporary structural supports
less than 12 feet from the edge of a traffic lane.

Install all temporary railing protecting temporary structural supports before erecting temporary structural
supports. Do not remove temporary railing until authorized.

For overhead line construction not specifically covered in the contract documents, comply with Public
Utility Commission General Order No. 95

48-6.03B Foundations

Verify the design soil parameters before starting construction of temporary wood poles.

Remove any accumulated water from the pole excavation prior to placing granular backfill at the bottom

of the pole excavation. Thoroughly compact and level the granular backfill at the bottom of pole
excavation prior to setting pole.

Backfill around poles with manufactured sand that is free of rocks or other deleterious material. Place the
backfill material in 4-inch thick layers. Moisten and thoroughly compact each layer.

Install required pull boxes at least 2 feet clear from face of pole.

Remove accumulated water from the anchor excavation prior to placing expanded steel anchor. Expand
the base of the expanded steel anchor prior to placing backfill. Place backfill around expanded steel
anchor in 4-inch thick layers. Thoroughly compact each layer.

Protect foundations from softening and undermining.

48-6.03C Erection

If temporary structural supports are over or adjacent to roadways or railroads, all details of the temporary
structural support system that contribute to horizontal stability and resistance to impact, except for
connections in bracing, must (1) be installed at the time each element of the temporary structural support
is erected and (2) remain in place until the temporary structural support is removed.
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Suspend overhead conductors from messenger wire by continuous lashing wire. No spare overhead
conductors are allowed unless described. Sag the overhead bundles to maintain required clearances and
sags over the temperature range of -30 degrees F to 120 degrees F. Required sag is between 4.6
percent and 5.4 of horizontal span unless shown otherwise. Minimum vertical clearance over grade is 25
feet unless shown otherwise. Sag tether wires to maintain approximately uniform separation from their
overhead bundles.

48-6.03D Attachments

If specific connection details are not shown, mount attachments under the manufacturer's written
instructions and such that there is no loss of structural component cross section.

48-6.03E Damping

If at any time during service, the temporary wood poles exhibit excessive vibration, immediately install
dampers. Dampers must be effective in mitigating the vibration and must not compromise the temporary
wood poles or the supported hardware.

48-6.03F Removal
Remove temporary wood poles such that portions not yet removed remain stable at all times.

Remove temporary wood poles and helical anchors. Fill the void with excavated material or sand that is
free of deleterious material. Place the backfill material in 4-inch thick layers. Moisten and thoroughly
compact each layer.

Dispose of surplus excavated material uniformly along the adjacent roadway.
Dispose of temporary structural support materials and work debris.

48-6.03G Guy Wire Helical Anchors
48-6.03G(1) General
Reserved

48-6.03G(2) Installation Parameters

Use the minimum installation torque shown. You may request an alternative minimum installation torque
based on a revised value for empirical torque factor.

For alternative minimum installation torque, use the following equation to calculate the installation torque:

T = Qa(FS/Ky)
where:

T= Minimum installation torque, Ib-ft

FS= Factor of safety of 2.0

Q2= Minimum allowable tension capacity shown, Ib
K= Empirical torque factor, 1/ft (inverse foot)

Include a geotechnical report sealed by a licensed geotechnical engineer with recommended values for
empirical torque factor and alternative minimum installation torque with your request.

Do not start installation unless your alternative installation parameters are authorized.
Verify the installation parameters before the start of anchor installation.

48-6.03G(3) Installation
Install under the anchor manufacturer's written instructions and:
1. Do not install anchors underneath utilities or subsurface structures.

2. Maintain horizontal clearances as required by the Engineer.
3. Install to the minimum embedment length.
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4. Continuously monitor and record torque during installation. If torque at the minimum embedment
length is not equal to or greater than the minimum required, continue installation to greater
embedment until the minimum installation torque is achieved for 2 continuous feet.

48-6.03G(4) Removal

After service is complete, remove using reverse torque. Fill the space left behind with excavated material
or sand free of deleterious materials. Place the backfill material in 4-inch thick layers. Moisten and
thoroughly compact each layer.

48-6.03H Expanded Steel Plate Anchors, Cross Plate Anchors, and Expanding Rock Anchors

48-6.03H(1) General
Reserved.

48-6.03H(2) Installation

Install anchors in compliance with the manufacturer’s instructions.

Locate and mark all substructures and utilities. Do not install anchors underneath subsurface utilities or
structures.

48-6.03H(3) Removal

After service is complete, remove anchors to a depth of at least 3 feet below finished grade. Fill the space
left behind with sand free of deleterious materials. Place the backfill material in 4-inch thick layers.
Moisten and thoroughly compact each layer.

48-6.04 PAYMENT

Payment for providing temporary wood poles is included in the payment for the electrical bid item
involved.

NANNNNNNNNNANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

49 PILING

Replace"Reserved" in section 49-3.02A(4)(b) with:

Schedule and hold a preconstruction meeting for CIDH concrete pile construction (1) at least 5 business
days after submitting the pile installation plan and (2) at least 10 days before the start of CIDH concrete
pile construction. You must provide a facility for the meeting.

The meeting must include the Engineer, your representatives, and any subcontractors involved in CIDH
concrete pile construction.

The purpose of this meeting is to:

1. Establish contacts and communication protocol between you and your representatives, any
subcontractors, and the Engineer
2. Review the construction process, acceptance testing, and anomaly mitigation of CIDH concrete piles

The Engineer will conduct the meeting. Be prepared to discuss the following:

Pile placement plan, dry and wet

Acceptance testing, including gamma-gamma logging, cross-hole sonic logging, and coring
Pile Design Data Form

Mitigation process

Timeline and critical path activities

Structural, geotechnical, and corrosion design requirements

Future meetings, if necessary, for pile mitigation and pile mitigation plan review

Nooh~wh =
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8. Safety requirements, including Cal/OSHA and Tunnel Safety Orders

Add to section 49-3.02B(6)(c):
The synthetic slurry must be one of the materials shown in the following table:

Material Manufacturer
SlurryPro CDP KB INTERNATIONAL LLC
735 BOARD ST STE 209
CHATTANOOGA TN 37402
(423) 266-6964
Super Mud PDS CO INC

105 W SHARP ST
EL DORADO AR 71731
(870) 863-5707

Shore Pac GCV

CETCO CONSTRUCTION DRILLING PRODUCTS
2870 FORBS AVE

HOFFMAN ESTATES IL 60192

(800) 527-9948

Terragel or Novagel
Polymer

GEO-TECH SERVICES LLC
220 N. ZAPATA HWY STE 11A-449A
LAREDO TX 78043

(210) 259-6386

Use synthetic slurries in compliance with the manufacturer's instructions. Synthetic slurries shown in the
above table may not be appropriate for a given job site.

Synthetic slurries must comply with the Department's requirements for synthetic slurries to be included in
the above table. The requirements are available from the Offices of Structure Design, P.O. Box 168041,

MS# 9-4/11G, Sacramento, CA 95816-8041.

SlurryPro CDP synthetic slurry must comply with the requirements shown in the following table:

SLURRYPRO CDP

before placing concrete

Property Test Value
Density Mud Weight (density),
During drilling API 13B-1, <67.0 pcf
section 1
Before final cleaning and immediately < 64.0 pcf®

Before final cleaning and immediately
before placing concrete

Viscosity Marsh Funnel and Cup.
During drilling API 13B-1, section 2.2 50-120 sec/qt
Before final cleaning and immediately <70 sec/qt
before placing concrete
pH Glass electrode pH meter 6.0-11.5
or pH paper
Sand content, percent by volume Sand,

API 13B-1, section 5 < 0.5 percent

%If authorized, you may use slurry in salt water. The allowable density of slurry in salt water may

be increased by 2 pcf.

Slurry temperature must be at least 40 degrees F when tested.
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Super Mud synthetic slurry must comply with the requirements shown in the following table:

SUPER MUD
Property Test Value
Density Mud Weight (Density),
During drilling API 13B-1, < 64.0 pcf®
section 1
Before final cleaning and immediately < 64.0 pcf®

before placing concrete

Before final cleaning and immediately
before placing concrete

APl 13B-1, section 5

Viscosity Marsh Funnel and Cup.
During drilling API 13B-1, section 2.2 32-60 sec/qt
Before final cleaning and immediately <60 sec/qt
before placing concrete
pH Glass electrode pH meter 8.0-10.0
or pH paper
Sand content, percent by volume Sand,

< 0.5 percent

%If authorized, you may use slurry in salt water. The allowable density of slurry in salt water may

be increased by 2 pcf.

Slurry temperature must be at least 40 degrees F when tested.

Shore Pac GCV synthetic slurry must comply with the requirements shown in the following table:

SHORE PAC GCV

before placing concrete

Property Test Value
Density Mud Weight (Density),
During drilling API 13B-1, < 64.0 pcf®
section 1
Before final cleaning and immediately < 64.0 pcf®

Before final cleaning and immediately
before placing concrete

APl 13B-1, section 5

Viscosity Marsh Funnel and Cup.
During drilling API 13B-1, section 2.2 33-74 sec/qt
Before final cleaning and immediately < 57 sec/qt
before placing concrete
pH Glass electrode pH meter 8.0-11.0
or pH paper
Sand content, percent by volume Sand,

< 0.5 percent

°If authorized, you may use slurry in salt water. The allowable density of slurry in salt water may

be increased by 2 pcf.

Slurry temperature must be at least 40 degrees F when tested.
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Terragel or Novagel Polymer synthetic slurry must comply with the requirements shown in the following
table:

TERRAGEL OR NOVAGEL POLYMER

Property Test Value
Density Mud Weight (Density),
During drilling API 13B-1, < 67.0 pcf®
section 1
Before final cleaning and immediately < 64.0 pcf®
before placing concrete
Viscosity Marsh Funnel and Cup.
During drilling API 13B-1, section 2.2 45-104 sec/qt
Before final cleaning and immediately < 104 sec/qt
before placing concrete
pH Glass electrode pH meter 6.0-11.5
or pH paper
Sand content, percent by volume Sand,
Before final cleaning and immediately API 13B-1, section 5 < 0.5 percent
before placing concrete

°If authorized, you may use slurry in salt water. The allowable density of slurry in salt water may
be increased by 2 pcf.

Slurry temperature must be at least 40 degrees F when tested.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

55 STEEL STRUCTURES

Add to section 55-1.02B(6)(a):

Zinc coat HS fastener assemblies and other fasteners attached to structural steel. If direct tension
indicators are used, all components of these fastener assemblies must be zinc coated by mechanical
deposition.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

DIVISION IX TRAFFIC CONTROL FACILITIES
86 ELECTRICAL SYSTEMS

Add to the end of the 1st paragraph of the RSS for section 86-1.01:

This work is shown on plan sheets labeled E and SES. The work involved in each bid item is shown on a
sheet with a title matching the bid item description except for the following bid items:

1. Maintaining the existing traffic management system during construction
2. System testing and documentation

Lighting equipment is included in the following structures:

1. Route 90 at Hannum Ave UC
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2. Route 90 at Sepulveda Blvd UC
3. Route 90 at Mesmer Ave UC
4. Route 110 at Torrance Blvd UC

Replace "Reserved" in section 86-1.06B with:

Traffic Management System (TMS) elements include, but are not limited to ramp metering (RM) system,
communication system, traffic monitoring stations, video image vehicle detection system (VIVDS),
microwave vehicle detection system (MVDS), loop detection system, changeable message sign (CMS)
system, extinguishable message sign (EMS) system, highway advisory radio (HAR) system, closed circuit
television (CCTV) camera system, roadway weather information system (RWIS), visibility sensor, and
fiber optic system.

If the construction activities require existing TMS elements to be nonoperational or off line, and if
temporary or portable TMS elements are not shown, provide for temporary or portable TMS elements.
Obtain authorization on the type of temporary or portable TMS elements and installation method.

Fiber optic system as-built drawings will be available as an Information Handout as specified in section 2-
1.06B.

Before work, the Engineer, the Department's Traffic Operations Electrical representatives, and you must
jointly conduct a pre-construction operational status check of all existing TMS elements and each
element's communication status with the Traffic Management Center (TMC), including existing TMS
elements not shown and elements that may not be impacted by your activities. The Department's Traffic
Operations Electrical representatives will certify the TMS elements' location and status, and provide a
copy of the certified list of the existing TMS elements within the project limits to you. The status list will
include the operational, defined as having full functionality, and the nonoperational components.

Obtain authorization at least 72 hours before interrupting existing TMS elements' communication with the
TMC that will result in the elements being nonoperational or off 