

**DEPARTMENT OF TRANSPORTATION**

DES-OE MS #43  
1727 30TH Street, 2ND Floor  
Sacramento, CA 95816



**\*\* WARNING \*\* WARNING \*\* WARNING \*\* WARNING \*\***  
**This document is intended for informational purposes only.**

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

April 18, 2003

12-Ora,LA-605-R0.5/R2.6, R0.0/R0.1  
12-079204  
ACNHI-605-2(899)117N

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in ORANGE AND LOS ANGELES COUNTIES IN ROSSMOOR AND LOS ALAMITOS FROM 0.5 km NORTH OF ROUTE 450/605 SEPARATION TO 0.1 KM NORTH OF LOS ANGELES COUNTY LINE.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on May 1, 2003.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and the Proposal and Contract.

Project Plan Sheets 97 is revised. Half-sized copies of the revised sheet is attached for substitution for the like-numbered sheet.

In the Special Provisions, Section 5-1.16. "PAYMENTS," the second paragraph is replaced with the following paragraph:

"For the purpose of making partial payments pursuant to Section 9-1.06, "Partial Payments," of the Standard Specifications, the amount set forth for the contract items of work hereinafter listed shall be deemed to be the maximum value of the contract item of work which will be recognized for progress payment purposes:

A. Clearing and Grubbing	\$20,000
B. Progress Schedule (Critical Path Method)	\$25,000
C. Bridge Removal (Portion), Location A	\$34,525
D. Bridge Removal (Portion), Location B	\$116,365"

In the Special Provisions, Section 5-1.16. "PAYMENTS," the fourth paragraph is replaced with the following paragraph:

"In determining the partial payments to be made to the Contractor, only the following listed materials will be considered for inclusion in the payment as materials furnished but not incorporated in the work.

- A. Galvanized Steel Pipe (Supply Line)
- B. Piling
- C. Joint Seals
- D. Bar Reinforcing Steel (Bridge)
- E. Column Casing

Addendum No. 1  
Page 2  
April 18, 2003

12-Ora,LA-605-R0.5/R2.6, R0.0/R0.1  
12-079204  
ACNHI-605-2(899)117N

- F. Metal Sign Structures
- G. Culvert Pipes
- H. Overside Drains and Apputenances
- I. Miscellaneous Drainage Facilities
- J. Miscellaneous Iron and Steel
- K. Railings
- L. Crash Cushions
- M. Pavement Markers
- N. Luminaires"

In the Proposal and Contract, the Engineer's Estimate Items 2, 39 and 86 are revised as attached.

To Proposal and Contract book holders:

Replace the entire pages 3, 4 and 7 of the Engineer's Estimate in the Proposal with the attached revised pages 3, 4 and 7 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each receives it. A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

**[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/addendum\\_page.html](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html)**

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY:

REBECCA D. HARNAGEL, Chief  
Office of Plans, Specifications & Estimates  
Office Engineer

Attachments

**ENGINEER'S ESTIMATE****12-079204**

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070012	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	LUMP SUM	
2	070018	TIME-RELATED OVERHEAD	WDAY	285		
3	072006	TEMPORARY SUPPORT	LS	LUMP SUM	LUMP SUM	
4	074019	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	LUMP SUM	
5	074020	WATER POLLUTION CONTROL	LS	LUMP SUM	LUMP SUM	
6 (S)	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
7 (S)	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
8 (S)	120165	CHANNELIZER (SURFACE MOUNTED)	EA	200		
9 (S)	128650	PORTABLE CHANGEABLE MESSAGE SIGN	LS	LUMP SUM	LUMP SUM	
10	129000	TEMPORARY RAILING (TYPE K)	M	3290		
11	129100	TEMPORARY CRASH CUSHION MODULE	EA	110		
12	129150	TEMPORARY TRAFFIC SCREEN	M	6120		
13	150608	REMOVE CHAIN LINK FENCE	M	18		
14	150662	REMOVE METAL BEAM GUARD RAILING	M	300		
15	150710	REMOVE TRAFFIC STRIPE	M	68 800		
16	030807	REMOVE TRAFFIC STRIPE (YELLOW)	M	5160		
17	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	M2	120		
18	150722	REMOVE PAVEMENT MARKER	EA	17 500		
19	030808	REMOVE METAL (RAIL MOUNTED SIGN)	EA	2		
20	150747	REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	1		

ENGINEER'S ESTIMATE  
12-079204

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
21	150760	REMOVE SIGN STRUCTURE	EA	2		
22	150769	REMOVE ASPHALT CONCRETE	M3	11		
23	152372	RELOCATE CONCRETE BARRIER (TYPE K)	M	2830		
24	030809	RELOCATE METAL (RAIL MOUNTED SIGN)	EA	2		
25	153214	REMOVE CONCRETE CURB	M	70		
26	155003	CAP INLET	EA	17		
27	156590	REMOVE CRASH CUSHION (SAND FILLED)	EA	23		
28	157561	BRIDGE REMOVAL (PORTION), LOCATION A	LS	LUMP SUM	LUMP SUM	
29	157562	BRIDGE REMOVAL (PORTION), LOCATION B	LS	LUMP SUM	LUMP SUM	
30	160101	CLEARING AND GRUBBING	LS	LUMP SUM	LUMP SUM	
31	190101	ROADWAY EXCAVATION	M3	12 600		
32	190103	ROADWAY EXCAVATION (TYPE Y) (AERIALY DEPOSITED LEAD)	M3	1900		
33	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
34 (F)	192003	STRUCTURE EXCAVATION (BRIDGE)	M3	172		
35 (F)	193003	STRUCTURE BACKFILL (BRIDGE)	M3	110		
36	208023	75 MM GALVANIZED STEEL PIPE (SUPPLY LINE)	M	136		
37	250201	CLASS 2 AGGREGATE SUBBASE	M3	7310		
38	280000	LEAN CONCRETE BASE	M3	4220		
39	390160	ASPHALT CONCRETE (TYPE B)	TONN	5190		
40	394002	PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)	M2	420		

## ENGINEER'S ESTIMATE

12-079204

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
81	820134	OBJECT MARKER (TYPE P)	EA	8		
82	820135	OBJECT MARKER (TYPE R)	EA	2		
83	832003	METAL BEAM GUARD RAILING (WOOD POST)	M	150		
84	839565	TERMINAL SYSTEM (TYPE SRT)	EA	3		
85	839568	TERMINAL ANCHOR ASSEMBLY (TYPE SFT)	EA	3		
86	839591	CRASH CUSHION, SAND FILLED	EA	2		
87	839701	CONCRETE BARRIER (TYPE 60)	M	430		
88 (F)	839702	CONCRETE BARRIER (TYPE 60A)	M	195		
89	839703	CONCRETE BARRIER (TYPE 60C)	M	1630		
90	030810	CONCRETE BARRIER (TYPE 60CE)	M	70		
91 (F)	839717	CONCRETE BARRIER (TYPE 732 MODIFIED)	M	409		
92 (S)	840515	THERMOPLASTIC PAVEMENT MARKING	M2	160		
93	840561	100 MM THERMOPLASTIC TRAFFIC STRIPE	M	20 800		
94 (S)	840563	200 MM THERMOPLASTIC TRAFFIC STRIPE	M	1520		
95 (S)	840564	200 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 3.66 M - 0.92 M)	M	2720		
96 (S)	840570	100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 10.98 M - 3.66 M)	M	14 200		
97 (S)	840571	100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 5.18 M - 2.14 M)	M	700		
98 (S)	840574	200 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 10.98 M - 3.66 M)	M	1310		
99 (S)	840656	PAINT TRAFFIC STRIPE (2-COAT)	M	35 100		
100 (S)	850101	PAVEMENT MARKER (NON- REFLECTIVE)	EA	8010		