

## ATP Engineer's Checklist for Infrastructure Projects

### Required for "Infrastructure" applications ONLY

This application checklist is to be used by the engineer in "responsible charge" of the preparation of this ATP application to ensure all of the primary elements of the application are included as necessary to meet the CTC's requirements for a PSR-Equivalent document (per CTC's ATP Guidelines and CTC's Adoption of PSR Guidelines - Resolution G-99-33) and to ensure the application is free of critical errors and omissions; allowing the application to be accurately ranked in the statewide ATP selection process.

**Special Considerations for Engineers before they Sign and Stamp this document attesting to the accuracy of the application:**

*Chapter 7; Article 3; Section 6735 of the Professional Engineer's Act of the State of California requires engineering calculation(s) or report(s) be either prepared by or under the responsible charge of a licensed civil engineer. Since the corresponding ATP Infrastructure-application defines the scope of work of a future civil construction project and requires complex engineering principles and calculations which are based on the best data available at the time of the application, the application must be signed and stamped by a licensed civil engineer.*

*By signing and stamping this document, the engineer is attesting to this application's technical information and engineering data upon which local agency's recommendations, conclusions, and decisions are made. This action is governed by the Professional Engineer's Act and the corresponding Code of Professional Conduct, under Sections 6775 and 6735.*

The following checklist is to be completed by the engineer in "responsible charge" of defining the projects Scope, Cost and Schedule per the expectations of the CTC's PSR Equivalent. The checklist is expected to be used during the preparation of the documents, but not initialed and stamped until the final application and application attachments are complete and ready for submission to Caltrans.

1. **Vicinity map /Location map** **Engineer's Initials:** \_\_\_\_\_
  - a. The project limits must be clearly depicted in relationship to the overall agency boundary
  
2. **Project layout-plan/map** showing existing and proposed conditions must: **Engineer's Initials:** \_\_\_\_\_
  - a. Be to a scale which allows the visual verification of the overall project "construction" limits and limits of each primary element of the project
  - b. Show the full scope of the proposed project, including any non-participating construction items
  - c. Show all changes to existing motorized/non-motorized lane and shoulder widths. Label the proposed widths
  - d. Show agency's right of way (ROW) lines when permanent or temporary ROW impacts are possible. (As appropriate, also show Caltrans', Railroad, and all other government agencies ROW lines)
  
3. **Typical cross-section(s)** showing existing and proposed conditions. **Engineer's Initials:** \_\_\_\_\_  
*(Include cross-section for each controlling configuration that varies significantly from the typical)*
  - a. Show and dimension: changes in lane widths, ROW lines, side slopes, etc.
  
4. **Detailed Engineer's Estimate** **Engineer's Initials:** \_\_\_\_\_
  - a. Estimate is reasonable and complete.
  - b. Each of the main project elements are broken out into separate construction items. The costs for each item are based on calculated quantities and appropriate corresponding unit costs
  - c. All non-participating costs in relation to the ATP funding are clearly identified and accounted for separately from the eligible costs.
  - d. All project elements the applicant intends to utilize the CCC (or a certified community conservation corps) on need to be clearly identified and accounted for
  - e. All project development costs to be funded by the ATP need to be accounted for in the total project cost

**5. Crash/Safety Data, Collision maps and Countermeasures:** **Engineer's Initials:** \_\_\_\_\_

- a. Confirmation that crash data shown occurred within influence area of proposed improvements.

**6. Project Schedule and Requested programming of ATP funding** **Engineer's Initials:** \_\_\_\_\_

- a. All applicants must anticipate receiving federal ATP funding for the project and therefore the project schedules and programming included in the application must account for all applicable requirements and timeframes.
- b. "Completed Dates" for project Milestone Dates shown in the application have been reviewed and verified
- c. "Expected Dates" for project Milestone Dates shown in the application account for all reasonable project timetables, including: Interagency MOUs, Caltrans agreements, CTC allocations, FHWA authorizations, federal environmental studies and approvals, federal right-of-way acquisitions, federal consultant selections, project permits, etc.
- d. The fiscal year and funding amounts shown in the PPR must be consistent with the values shown in the project cost estimate(s), expected project milestone dates and expected matching funds.

**7. Warrant studies/guidance (Check if not applicable)** **Engineer's Initials:** \_\_\_\_\_

- N/A a. For new Signals – Warrant 4, 5 or 7 must be met (CA MUTCD): Signal warrants must be documented as having been met based on the CA MUTCD

**8. Additional narration and documentation:** **Engineer's Initials:** \_\_\_\_\_

- a. The text in the "Narrative Questions" in the application is consistent with and supports the engineering logic and calculations used in the development of the plans/maps and estimate
- b. When needed to clarify non-standard ATP project elements (i.e. vehicular roadway widening necessary for the construction of the primary ATP elements); appropriate documentation is attached to the application to document the engineering decisions and calculations requiring the inclusion of these non-standard elements.

**Licensed Engineer:**

Name (*Last, First*):

Title:

Engineer License Number

Signature: \_\_\_\_\_

Date:

Email:

Phone:

**Engineer's Stamp:**