PS&E CHECKLIST

Agency	Federal Pro	oject No.		
	rm is to be completed by the local agency and attache ions and the referenced attachments.	d to the P	S&E Certification. See Exhibit 12-E for	
I. HIG	HWAY SYSTEM			
	On the National Highway System (NHS) Off the NHS			
II. Fu	NCTIONAL CLASSIFICATION (Check as many as appr	opriate)		
On t	he Federal-aid System			
	Urban Principal Arterial - Fwy or Expwys Urban Principal Arterial - Other Urban Minor Arterial Urban Collector		Rural Principal Arterial Rural Minor Arterial Rural Major Collector	
Off	the Federal-aid System			
	Urban Local		Rural Minor Collector Rural Local	
III. Ty	PE OF CONSTRUCTION (Check appropriate box)			
	New or Reconstruction Resurfacing, Restoration and Rehabilitation (3R) Preventive Maintenance			
IV. M	ETHOD OF CONSTRUCTION			
A. Con	ntracting Method (Check appropriate box) Competitive bidding Other than competitive bidding			
(If the	contracting method is other than competitive bidding,	check app	propriate box below.)	
	The project is State-Authorized. A Public Interest Fi and filed in the contract records justifying the metho The project is subject to FHWA Full Oversight. A Posubmitted and approved by Caltrans and FHWA.	d.		
B. For	ce Account (Day Labor) (Check appropriate box)			
	The entire work will be constructed by contract as in Some work (incidental to the main purpose of the prepublic Interest Finding is on file in the contract record the entire project will be constructed by Force According to the contract record to the entire project will be constructed by Force According to the contract record to the contract	oject) will rds justify	be constructed by Force Account. A ing the work.	
(If the	entire project will be constructed by Force Account (I	Day Labor		
	The project is State-Authorized and not subject to FI the contract records justifying the work. The project is subject to FHWA Full Oversight. A Proposition of the project is subject to FHWA Full Oversight.			

V. EN	VIRONMENTAL A	NALYSIS (Check box if re	equirement is met)	
	The PS&E is fully responsive to the necessary actions called for by the environmental document, permit conditions and other agreements.			
VI. V	ALUE ENGINEERIN	NG (VE) ANALYSIS (Che	eck appropriate box)	
	VE analysis has been performed on this project and a copy of the analysis has been submitted to the DLAE for forwarding to the Caltrans District Value Analysis Coordinator.			
	The project is not is <\$25 million.	t a bridge project. VE and	alysis has not been performed a	s the estimated total project cost
	,	oridge project. VE analys:	is has not been performed as the	e total project cost is <\$20
VII. (GEOMETRIC DE	SIGN STANDARDS (Complete this section if project	changes existing geometrics)
A. Ge	ometric Design St	tandards Used (Check a	appropriate box)	
 □ 3R Projects - Minimum Standards for Geometric Design of Federal-Aid Resurfacing, Restoration, and Rehabilitation Projects on Local Streets and Roads, Local Assistance Procedures Manual, State of California Department of Transportation. □ Local Agency Design Standards □ Date approved				
	viations from Con	ntrolling Criteria (checl Design Criteria	k appropriate box for each conti	rolling criteria)
		ntrolling Criteria (checl	k appropriate box for each contr	
	viations from Con	ntrolling Criteria (checl Design Criteria	k appropriate box for each conti	rolling criteria)
	viations from Con	ntrolling Criteria (checl Design Criteria	k appropriate box for each conti	rolling criteria) Controlling Criteria
	viations from Con	ntrolling Criteria (checl Design Criteria	k appropriate box for each conti	rolling criteria) Controlling Criteria Design Speed
	viations from Con	ntrolling Criteria (checl Design Criteria	k appropriate box for each conti	Controlling Criteria Design Speed Lane Width
	viations from Con	ntrolling Criteria (checl Design Criteria	k appropriate box for each conti	Controlling Criteria Design Speed Lane Width Shoulder Width
	viations from Con	ntrolling Criteria (checl Design Criteria	k appropriate box for each conti	Controlling Criteria Design Speed Lane Width Shoulder Width Bridge Width
	viations from Con	ntrolling Criteria (checl Design Criteria	k appropriate box for each conti	Controlling Criteria Design Speed Lane Width Shoulder Width Bridge Width Horizontal Alignment
	viations from Con	ntrolling Criteria (checl Design Criteria	k appropriate box for each conti	Controlling Criteria Design Speed Lane Width Shoulder Width Bridge Width Horizontal Alignment Vertical Alignment
	viations from Con	ntrolling Criteria (checl Design Criteria	k appropriate box for each conti	Controlling Criteria Design Speed Lane Width Shoulder Width Bridge Width Horizontal Alignment Vertical Alignment Grades
	viations from Con	ntrolling Criteria (checl Design Criteria	k appropriate box for each conti	Controlling Criteria Design Speed Lane Width Shoulder Width Bridge Width Horizontal Alignment Vertical Alignment Grades Stopping Sight Distance
	viations from Con	ntrolling Criteria (checl Design Criteria	k appropriate box for each conti	Controlling Criteria Design Speed Lane Width Shoulder Width Bridge Width Horizontal Alignment Vertical Alignment Grades Stopping Sight Distance Cross Slopes

VIII.	BRIDGE DESI	GN PROCEDURES (Check	the appropria	ate box)	
	ridges have bee fications Manu	_	ith the curre	nt edition of the Caltrans Bridge Design	n
	<u>YES</u>	DOES NOT APPLY	Y (Bridge con	struction not included in the project)	
IX. S	STANDARD PLA	ANS (Check appropriate box	:)		
		tandard Plans proved Standard Plans:		Standard Plans for Public Works Co	onstruction
				agency) by a person in responsible charensed to practice in the State of Californ	-
X. Pi	ROJECT PLANS	S AND SPECIFICATIONS (Ch	eck box if re	equirements met)	
		sible charge, and who is a r		d stamped on behalf of the local agency ofessional engineer licensed to practice	
	Traffic Co Additiona and other significan	ontrol Plans or reference to lly, Traffic Management Pl projects [including projects	ans are requi on the State	n and Signs/Striping Plans Included (Noticed to be on file for all reconstruction, a Highway System not funded by the statesult from project activities).	rehabilitation,
				ral ADA Standards for Accessible Guid e California Code of Regulations, and l	
XI. S	STANDARD SPE	CCIFICATIONS (Check Stand	dards used)		
	Standard	tandard Specifications Specifications for Public W pproved Standard Specifica		uction (Green Book)	
XII.	REQUIRED FE	DERAL CONTRACT PROVIS	SIONS		
A. G	eneral Federa	al Requirements (Check ap	propriate bo	x and indicate page number)	Dogo No
	CONSTRUCT	TION PROJECTS (Attachr	nent A, FR-1	MENTS FOR FEDERAL-AID & FR-2) is included	
	HWA Form 1 acorporation o		Contract (C	heck appropriate box and indicate page	
	AID CONST	RUCTION CONTRACTS		RED CONTRACT PROVISIONS FEDERally incorporated into this contract	

	A modified copy of FHWA Form 1273 REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS has been physically incorporated into this contract
2.	Modification of FHWA Form 1273 (If the provisions contained in FHWA Form 1273 will be modified, fill in the required project information before completing Sections 2.a thru 2.d.)
Est	timated Construction Contract Cost
	a. Section IV. Payment of Predetermined Wages (Check appropriate box) This section applies to all federal-aid highway construction projects exceeding \$2,000 and to all related subcontracts, except for projects not located on the Federal-aid System (roadways classified as local roads or rural minor collectors), which are exempted. If exempted, this section may be crossed out, removed, or may be specified elsewhere in the contract that it does not apply.
	 Section IV has not been modified. Section IV has been crossed out/removed/specified elsewhere in the contract that it does not apply. (Indicate type of modification).
	b. Section V. Statements and Payrolls (Check appropriate box) This section applies to all federal-aid highway construction projects exceeding \$2,000 and to all related subcontracts, except for projects not located on the Federal-aid System (roadways classified as local roads or rural minor collectors), which are exempted. If exempted, this section may be crossed out, removed, or may be specified elsewhere in the contract that it does not apply.
	 Section V has not been modified. Section V has been crossed out/removed/specified elsewhere in the contract that it does not apply. (Indicate type of modification)
	c. Section VI. Record of Materials, Supplies, and Labor (Check appropriate box) See PS&E Checklist Instructions (Exhibit 12-E of this chapter) for applicability.
	 Section VI has not been modified. Section VI has been crossed out/removed/specified elsewhere in the contract that it does not apply. (Indicate type of modification)
	d. Section VII. Subletting or Assigning the Contract (Check appropriate box) This section applies to all federal-aid highway projects.
	 Section VII has not been modified. Section VII has been crossed out/removed/specified elsewhere in the contract that it does not apply. (Indicate type of modification)

C. Certification/Disclosure Forms (Check if included and indicate page number)	Page No.
☐ EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION (Exhibit 12-E, Attachment C)	
☐ NONCOLLUSION AFFIDAVIT (Exhibit 12-E, Attachment D)	··
DEBARMENT AND SUSPENSION CERTIFICATION (Exhibit 12-E, Attachment E)	
NONLOBBYING CERTIFICATION FOR FEDERAL-AID CONTRACTS (Exhibit 12-E, Attachment F)	··
☐ DISCLOSURE OF LOBBYING ACTIVITIES (Exhibit 12-E, Attachment G)	··
2-1.015—FEDERAL LOBBYING RESTRICTIONS (Exhibit 12-E, Attachment H)	··
Equivalent provisions (Attach complete listing, including page numbers)	
D. Liquidated Damages (Check appropriate box and indicate page number)	Page No.
Caltrans SSP SECTION 4. BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES (Exhibit 12-E, Attachment I) is included in this contract	
Equivalent provisions are included.	
E. Disadvantaged Business Enterprise (DBE)/Subcontracting	
A. Local Agency "Annual Anticipated DBE Participation Level (AADPL)(the AADPL percentage comprising all contracts)	

For use with all federal-aid contracts. (Check if included and indicate page number)

 numbers noted (editing may be required) Page	No
2-1.01 GENERAL Required Listing of Proposed Subcontractors and Required Contract Assurance Statement (Exhibit 12-E, Attachment H) or <i>Equivalent Provisions</i>	
LISTING OF SUBCONTRACTORS (Form in Sample Proposal and Contract) or Equivalent Form	
2-1.015 Federal Lobbying Restrictions (Has been included) or <i>Equivalent Provisions</i>	
2-1.02 DISADVANTAGED BUSINESS ENTERPRISE (DBE) (Exhibit 12-E, Attachment H) or <i>Equivalent Provisions</i>	_
3- AWARD AND EXECUTION OF CONTRACT (Exhibit 12-E, Attachment I) or Equivalent Provisions	
Caltrans SSP 5-1 SUBCONTRACTOR AND DBE RECORDS (Exhibit 12-E, Attachment J) or <i>Equivalent Provisions</i>	
Caltrans SSP 5-1 DBE CERTIFICATION STATUS CHANGE (Exhibit 17-O) or Equivalent Provisions	
Caltrans SSP 5-1 PERFORMANCE OF SUBCONTRACTORS (Exhibit 12-E, Attachment K) or Equivalent Provisions	
Caltrans SSP 5-1. SUBCONTRACTING (Exhibit 12-E, Attachment L) or Equivalent Provisions	
Caltrans SSP 5-1. PROMPT PROGRESS PAYMENTS TO SUBCONTRACTORS or Equivalent Provisions	
Caltrans SSP 5-1. PROMPT PAYMENT OF WITHHELD FUNDS TO SUBCONTRACTORS or Equivalent Provisions	

b. The following forms are applicable with the above SSP's.
LOCAL AGENCY BIDDER-DBE INFORMATION Form (Exhibit 15-G) or Equivalent Provisions
FINAL REPORT UTILIZATION OF DISADVANTAGED BUSINESSES (Exhibit 17-F) or Equivalent Provisions
 F. Buy America Specification (Check appropriate box and indicate page number if requirement applies. See Section 12.9 of the Local Assistance Procedures Manual for requirement.) Page No.
Caltrans SSP 5-1- BUY AMERICA REQUIREMENTS (Exhibit 12-E, Attachment M)
Equivalent provisions are included.
☐ Buy America specifications are not included in contract.
Waiver for the following has been approved by FHWA:Date
G. Federal Trainees (Check appropriate box and indicate page number if requirement applies)
 The project has less than 100 working days. A Federal Trainee goal and special provisions are not required. Analysis of the Engineers Estimate has the dollar value under \$200,000. A Federal Trainee goal and special provisions are not required.
Page No. Caltrans SSP - FEDERAL REQUIREMENT TRAINING SPECIAL PROVISIONS (Exhibit 12-E, Attachment N, FR-15 and FR-16) are included. (The Trainee goal is) Equivalent provisions are included (The Trainee goal is)
H. Federal Wage Rates (Check appropriate box and indicate page number if Federal Wages Rates are included) Page No.
Federal Wages Rates are physically incorporated in this contract
This project is not located on a Federal-aid Route. Federal Wage Rates are not required.
 I. Relations with Railroad (Check appropriate box and indicate page number if special provisions are included) Page No.
The required provisions are included
This project does not involve the use of railroad properties or adjustments to railroad facilities

XIII. RESTRICTED CONTRACT PROVISIONS (CHECK APPROPRIATE BOX)

A. I	ndian Preferences (Check appropriate box and provide required information)
	Not included
	Included. The project is on or near the Indian Reservation.
B.]	Bonding and Prequalification (Check box if requirement met)
	Bonding or prequalification, if required, will not be used to restrict competition, prevent submission of a bid by or prohibit consideration of a bid submitted by any responsible contractor, whether a resident or nonresident of the State of California.
C.	Price Adjustment Clauses (Check appropriate box)
	Price adjustment clauses are not included.
	Price adjustment clauses are included. The federal conditions restricting the use of these clauses have been met and are documented in the project files
D.	Warranty Clauses (Complete this section if project is on the NHS)
	Warranty Clauses are not included.
□ E.	Warranty Clauses are included. Documentation of the required conditions on the use of these clauses is in the project files. Proprietary Items (Complete this section if project is on the NHS)
	Proprietary Items are not included.
	Proprietary Items are included. A Public Interest Finding justifying the use has been approved and is documented in the project files.
XIV.	MATERIALS & EQUIPMENT (Check appropriate box)
A.]	Publicly Owned Equipment (for use by Contractor) (Check appropriate box)
	Not included
	Included. A Public Interest Finding justifying this use is in project files and the project specifications meet the requirements for federal participation listed in Chapter 12.
B. 1	Equipment Purchases for Local Ownership (Check appropriate box)
	Not included
	Included. Amount charged to construction engineering will be limited to amortized equipment cost (over its useful life) attributable to the time the equipment is used on the project.

C. (Convict Produced Materials
	Not included
	Included. The conditions placed on the use of these materials by the contractor meet federal requirements and are included in the contract specifications.
D. I	Local Agency Furnished Materials (Check appropriate box)
	Local Agency Furnished Materials are not included.
(If L	ocal Agency Furnished Materials are included check appropriate box.)
	Local Agency Furnished Materials have been acquired on the basis of competitive bidding.
	A Public Interest Finding is on file in the contract records justifying another method of acquisition.
XV. P	PRELIMINARY ESTIMATE (Check boxes if requirements met)
	Exhibit 12-A or equivalent has been completed and is attached.
	The estimate is broken down into items sufficient in detail to provide an initial prediction of the financial obligation to be incurred by the local agency, state and FHWA and to permit an effective review and comparison of the bids received.
	Non-participating items of work have been identified and segregated from the estimated cost of work eligible for federal-aid.
(If	project is funded with more than one type of federal-aid, check box if requirement met.)
	The estimate has been segregated by fund types for use in preparing the "Request for Authorization for Construction" (Detail Record) and the Finance Letter.
	MAJOR PROJECTS WITH TOTAL COST OF \$100 MILLION TO \$500 MILLION OR MORE (Check boxes if requirements met)
The	e total cost of this project is:
	Expected to be less than \$100 million.
	Expected to be \$100 million or more, but less than \$500 million: A Financial Plan is required and has been prepared and submitted to the DLAE.
	Approval Date:
	Expected to be \$500 million or more and:
	A Project Management Plan has been prepared and submitted to the DLAE. Approval Date:

 XVII	☐ An Annual Financial Plan has been prepared LOCAL AGENCY SIGNATURE	d and submitted to the DLAE
	This Federal Contract Provisions checklist has been Specifications & Estimate," of the <i>Local Assistance</i>	en prepared in accordance with Chapter 12 "Plans, ce Procedures Manual.
	Signature:	Date:
	Title:	_
XVII	I. CALTRANS ACCEPTANCE	
C	heck appropriate acceptance statement:	
		ct PS&E package but I am aware of the scope of the ST" and agree it is complete and appears to have been fications & Estimate," of the <i>Local Assistance</i>
	scope of the project. I have reviewed this "PS&I	subject project PS&E package and I am aware of the E CHECKLIST" and agree it is complete and appears to 12 "Plans, Specifications & Estimate," of the <i>Local</i> fied that the indicated Required Federal Contract
	Signature:	Date:
	Title:	_
D	istribution: 1) Original with PS&E Certification - DLAE 2) Original "Accepted" copy with PS&E Certification - DLAE 3) One "Accepted" copy to be returned to Local Accepted in the company of the company	