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CT 5.4A.182

M & M Construction
1234 56th Street
North Highlands, CA  95660

Attn:

Mr. Tom Smith, Water Pollution Control Manager (WPCM)



Mr. Richard Jones, Project Manager

Subject:
Suspension of Work for Nonconformance with Standard Specifications, Contract Special Provisions and Discharge of Concrete Waste to Sandy Creek

Gentlemen:

[Description of Nonconformance or discharge, reference to contract Special Provisions, or other relevant documents]
A substantial discharge of Concrete grinding slurry to Sandy Creek was observed today at the eastern abutment of the new Sandy Creek Bridge.  Discharge of waste materials derived from roadway work in a live stream channel where it could be washed away by high stream flows is a noncompliance with Section 7-1.01G - Water Pollution, of the Standard Specifications.  Discharge of waste material to the waters of the State may also be a violation of the NPDES permit for General Construction Activities.

The Contractor is directed to immediately suspend all construction activities on the project and remove all concrete residues from the stream bank and dry streambed and properly dispose of this waste off of the State right of way.  Contractor shall abide by all terms of all other project environmental permits while carrying out this cleanup operation.  All items of Water Pollution Control nonconformance noted in previous letters to the contractor (December 1, 2003 and December 8, 2003) must also be completed to the satisfaction of the Engineer prior to the Contractor being allowed to resume work. A 25% retention will be deducted from the monies due the Contractor in the next monthly progress pay estimate. 

Additionally, the Contractor is directed to prepared and submit a Notice of Discharge (Attachment K) of the approved Storm Water Pollution Prevention Plan (SWPPP) describing today’s discharge, and submit it to the Engineer within 5 days as required in the Special Provisions section 10- 1.01 (Water Pollution Control – Reporting Requirements).

[Date to comply and pending sanctions]
Failure to complete the clean up of the discharge within 48 hours of the receipt of this letter may result in further contract sanctions including Termination of Control of the contract in accordance with Section 8-1.08 of the Standard Specifications.  Per the contract Special Provisions the Contractor shall be responsible for any penalties assessed or levied on the Contractor or the Department as a result of the Contractor’s failure to comply with the provisions of the Permits, the  SWPPP, and Federal, State and local regulations and requirements.

If you have any questions or concerns regarding this matter, please contact me at (123) 456-7890.

Sincerely,

ORIGINAL SIGNED BY

Resident Engineer

c:
Structure Representative


SWPPP Inspector


Area Construction Engineer


Construction Storm Water Coordinator
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