


STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

BID PROPOSAL FOR UNIT BID ITEMS

ADM-1509 (7/97) Pg. 2 of 3

| Item No. | Cost Code | Item | Unit of Measure | Estimated Quantity | Unit Price (In Figures) | Item Total (In Figures) |
|--------------|-----------|---------------------------------------|-----------------|--------------------|-------------------------|------------------------------|
| 12 | 394075 | Place Hot Mix Asphalt Dike (Type D) | LF | 105 | 27. ⁰⁰ | 2835. ⁰⁰ |
| 13 | 832007 | Midwest Guard Rail System (Wood Post) | LF | 1414 | 27. ⁰⁰ | 39,026. ⁴⁰ |
| 14 | 832070 | Vegetation control (Minor Concrete) | CY | 9 | 1860. ⁰⁰ | 16,740. ⁰⁰ |
| 15 | 839543 | Transition Railing (Type WB-31) | EA | 4 | 3,700. ⁰⁰ | 14,800. ⁰⁰ |
| 16 | 839576 | End Cap (Type A) | EA | 1 | 314. ⁰⁰ | 314. ⁰⁰ |
| 17 | 839578 | End Cap (Type TC) | EA | 4 | 336. ⁰⁰ | 1344. ⁰⁰ |
| 18 | 839581 | End Anchor Assembly (Type SFT) | EA | 1 | 730. ⁰⁰ | 730. ⁰⁰ |
| 19 | 839631 | Crash Cushion Module (Sand Filled) | EA | 14 | 94. ⁰⁰ | 1316. ⁰⁰ |
| 20 | 839709 | Concrete Barrier (Type 60GE) | LF | 170 | 460. ⁰⁰ | 78,200. ⁰⁰ |
| TOTAL | | | | | | 295,709.⁵⁵ |

1. If the bidder is awarded the contract and refuses to execute the contract forms presented for signature within the time and manner required, the bidder will be liable to the Department of Transportation for actual damages resulting to the Department therefrom or 10% of the amount bid, whichever is less. Should the bidder fail to pay these damages, the Department may list the bidder as in default and ineligible to bid future Department projects.
2. The bid of any Contractor who is currently in default with the Department on a contract already awarded may be regarded as non-responsive and may be rejected. Default is defined as being within a period of liquidated damages on uncompleted work or under notice to begin or complete a contract where work has not commenced within the time limit set forth in that notice or was suspended without valid cause, or failure to perform the required work in a manner satisfactory to the Engineer.

| | | |
|-------------------------------------------------------------------------------------|----------------|----------------|
| BUSINESS NAME (PRINT OR TYPE) | | DATE |
| Peterson-Chase General Engineering Construction, Inc. | | 3/6/2017 |
| BY (MUST BE SIGNED BY AUTHORIZED PERSON) | TITLE | BUSINESS PHONE |
|  | Vice President | (949) 252-0441 |
| BUSINESS ADDRESS (STREET/P.O. BOX, CITY, STATE) | ZIP | BUSINESS FAX |
| 16351 Construction Circle West, Irvine, CA | 92606 | (949) 252-0266 |

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION
BID PROPOSAL FOR UNIT BID ITEMS
 ADM-1509 (7/97) Pg. 1 of 3

PROPOSAL TO THE STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

APPROXIMATE MAGNITUDE OF WORK

\$ 237,000.00

For: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN ROUTE 5 FROM
 0.10 MILES NORTH OF SHELDON STREET OVERCROSSING TO ROUTE 5/118
 SEPARATION.

The undersigned, as bidder, declares that the only persons or parties interested in this proposal as principals are those named herein; that this proposal is made without collusion with any other person, firm or corporation; and the bidder has carefully examined the proposed form of contract and the plans therein referred and the bidder proposes and agrees, if this proposal is accepted, that the bidder will contract with the State of California to provide all necessary labor, materials, tools or equipment and to do all the work specified in the contract, in the time and manner therein prescribed, and that the bidder will take full payment therefore the following unit prices:

| Item No. | Cost Code | Item | Unit of Measure | Estimated Quantity | Unit Price (In Figures) | Item Total (In Figures) |
|----------|-----------|------------------------------------|-----------------|--------------------|-------------------------|-------------------------|
| 1 | 027683 | Concrete Anchor Block | CY | 4.5 | 3,400. ⁰⁰ | 15,300. ⁰⁰ |
| 2 | 028694 | Crash Cushion (Type TAU-II R) | EA | 1 | 37,000. ⁰⁰ | 37,000. ⁰⁰ |
| 3 | 070030 | Lead Compliance Plan | LS | LS | 1,380. ⁰⁰ | 1380. ⁰⁰ |
| 4 | 120090 | Construction Area Signs | LS | LS | 3,150. ⁰⁰ | 3,150. ⁰⁰ |
| 5 | 120100 | Traffic Control System | LS | LS | 43,000. ⁰⁰ | 43,000. ⁰⁰ |
| 6 | 129000 | Temporary Railing (Type K) | LF | 736 | 29. ⁰⁰ | 21,344. ⁰⁰ |
| 7 | 141120 | Treated Wood Waste | LB | 5803 | 0.55 | 3,191. ⁶⁵ |
| 8 | 150661 | Remove Guard Rail | LF | 671 | 8. ⁵⁰ | 5,703. ⁵⁰ |
| 9 | 156590 | Remove Crash Cushion (Sand Filled) | EA | 35 | 45. ⁰⁰ | 1575. ⁰⁰ |
| 10 | 190101 | Road Way Excavation | CY | 10 | 740. ⁰⁰ | 7,400. ⁰⁰ |
| 11 | 390132 | Hot Mix Asphalt (Type A) | Ton | 4 | 340. ⁰⁰ | 1360. ⁰⁰ |

| | | | |
|------------------------------------------------------------------------|---------------------------------------------------------------|----------------------------------------------------------------------------|---------------------------------------------|
| SMALL BUSINESS CERTIFICATION NO.: | STATE CONTRACTOR'S LICENSE BOARD LICENSE NO.: 615876 | STATE CONTRACTOR'S LICENSE BOARD LICENSE CLASSIFICATION: A, C13, C32 | FED I.D. NO. / SOC. SEC. NO.: 33-0445961 |
| DEPARTMENT OF INDUSTRIAL RELATIONS REGISTRATION NUMBER.: 1000004108 | | | |

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

SUBCONTRACTOR LIST

DES-OE-0102.2C (REV.03/2015)

Bidding Firm: Peterson-Chase General Engineering Construction, Inc.

| Business Name and Location | CA State Contractor License Number | Public Works Contractor Registration Number | Bid Items Numbers | Percentage of Bid Item Subcontracted (Whole Numbers) | Description of Portion of Work |
|--------------------------------------------|------------------------------------|---------------------------------------------|------------------------|------------------------------------------------------|------------------------------------|
| Ferreira Construction Co, Inc Chino, CA | 985180 | 1000001634 | 7, 8, 13 15, 16, 17 | 10% | GUARDRAIL Removal AND Installation |
| E-NOR Innovations Inc. Paramount, CA | 931953 | 1000007079 | 5 | 35% | Traffic Control |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95811

CERTIFIED DVBE SUMMARY

DES-OE-0102.5 (REV 12/2010)

DISTRICT-COUNTY-ROUTE: 07 - LA - 5-36.0/39.4CONTRACT NO.: 07A4175TOTAL BID: 295,709.55BID OPENING DATE: March 9, 2017BIDDER'S NAME: Peterson-Chase General Engineering Construction, Inc.DVBE PRIME CONTRACTOR CERTIFICATION¹ _____

| Bid Item Number | Description of Work to be Subcontracted to DVBE or Materials to be Supplied by DVBE ² | For Caltrans Only | DVBE (Name, Telephone No., and Certification No.) | \$ Amount |
|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------|-------------------|---------------------------------------------------|------------------------------------------------------------------|
| 5 | Traffic Control (Portion) | | ENOR #37084 (310) 513-6209 | 14,940.00 |
| Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form. | | | | Total Claimed Participation \$ <u>14,940.00</u> <u>5.05</u> % |

- DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).
- If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.
- The bidder's DVBE information shall include the names of DVBE firms and/or DVBE joint venture partners to be used, that will participate, with a complete description of work or supplies to be provided by each, the dollar value of each DVBE transaction, and a written confirmation on company letterhead from the DVBE that it is participating in the contract. A copy of the DVBE's quote will serve as written confirmation that the DVBE is participating in the contract.

Signature of Bidder

Date


(949) 252-0441

(Area Code) Telephone Number

Dick W. Vogels

Contact Person

(Type or Print)



-NOR INNOVATIONS INC.

DVBE/SBE CERTIFIED CO. LIC. #931953

DBA: E-nor Traffic Control

16213 Illinois Ave. Paramount, CA 90723

(310)513-6209 Ph 310-513-6299 Fax

DVBE/SBE# 37084

UDBE/DBE/MBE/SBE#37718

Public Works DIR#1000007079

Date: 3/8/17

To: Bidding Estimator

Project Number: 07-A4175 (Caltrans)

Contractor: Bidding Estimator

Bid Date: 3/9/17

Bid Time: 2:15 PM

| ITEM | DESCRIPTION | LS | COST |
|------|-------------|----|------|
|------|-------------|----|------|

| | | | |
|-------------------------|----|--|-------------|
| CONSTRUCTION AREA SIGNS | LS | | \$ 4,500.00 |
|-------------------------|----|--|-------------|

1 INSTALL AND 1 REMOVAL

CONTRACTOR RESPONSIBLE FOR

DAMAGES AND REPLACEMENT COST.

PROPERTY OF ENOR INNOVATIONS INC.

| | | | |
|------------------------------|----|----------------|-------------|
| #2 CRASH CUSHION TYPE TAU-II | LS | 1 X \$32,059 = | \$32,058.00 |
| DELIVERY TO YARD | | | |

| | | | |
|---------------------------------------|----|-----------------|-------------|
| #6 TEMPORARY RAILING TYPE K - 4 WEEKS | LF | 840 X \$32.80 = | \$27,552.00 |
|---------------------------------------|----|-----------------|-------------|

| | | | |
|------------------------------------|----|----------------------|------------|
| ** ADDITIONAL RENTAL AFTER 4 WEEKS | LF | \$2.00 PER LF PER MO | \$1,680.00 |
|------------------------------------|----|----------------------|------------|

| | | | |
|-------------------------|----|--------------|-------------|
| #9 REMOVE CRASH CUSHION | LS | 35 X \$100 = | \$ 3,500.00 |
| SAND FILLED | | | |

| | | | |
|--------------------------------------|----|--------------|-------------|
| #19 CRASH CUSHION MODULE SAND FILLED | LS | 14 X \$373 = | \$ 5,222.00 |
|--------------------------------------|----|--------------|-------------|

1 INSTALL

INCLUDES TAX

PROPERTY OF CONTRACTOR

#5 TRAFFIC CONTROL SYSTEMS

MONDAY-FRIDAY

PER DAY

| | | |
|----------------------------------------------------|------|---------|
| LUMP SUM: LANE CLOSURE VARIOUS, 1 T.C. TRUCK 2 MEN | 8HRS | \$1,550 |
|----------------------------------------------------|------|---------|

INCLUDES 2 RAMP CLOSURE. SEE CMS RENTAL

BELOW.

| | | |
|---------------------|------|-------|
| ADDITIONAL LANE ADD | EACH | \$ 75 |
|---------------------|------|-------|

| | | |
|----------------------------------------------|-------|---------|
| 1-2 LANES / W CONNECTOR CLOSURE CMS INCLUDED | 10HRS | \$1,585 |
|----------------------------------------------|-------|---------|

| | | |
|------------------------|------|-------|
| CONNECTOR/RAMP CLOSURE | EACH | \$ 75 |
|------------------------|------|-------|

| | | |
|---------------------------|-------|--------|
| ATTENUATOR TRUCK / DRIVER | 10HRS | \$ 850 |
|---------------------------|-------|--------|

| | | |
|------------|------|--------|
| POLITE CAR | 8HRS | \$ 750 |
|------------|------|--------|

| | | |
|---------------------------------------|------|--------|
| IMPACT ATTENUATOR VEHICLE WITH DRIVER | 8HRS | \$ 980 |
|---------------------------------------|------|--------|

x 9 = 14,940.00

5.05%

FLAGGING - 2 MEN/DAY (T-13) NO RUMBLE STRIPS 8HRS \$1,450

FLAGGING - 2 MEN/DAY (T-13) INCLUDES RUMBLE STRIP. 8HRS \$1,470

THE DRIVER IS INVOICED PORTAL TO PORTAL.

| | | | |
|-------------------|----------------|------|-----|
| RAMP NOTICE SIGNS | RENTAL PER DAY | EACH | \$7 |
|-------------------|----------------|------|-----|

| | | | |
|-----------------------------------|------|----|----------|
| PORTABLE CHANGEABLE MESSAGE BOARD | | | |
| DAILY | EACH | \$ | 200.00 |
| WEEKLY | EACH | \$ | 400.00 |
| MONTHLY | EACH | \$ | 1,000.00 |

| | | | |
|------------|------|----|--------|
| ARROWBOARD | | | |
| DAILY | EACH | \$ | 40.00 |
| WEEKLY | EACH | \$ | 200.00 |
| MONTHLY | EACH | \$ | 400.00 |

| | | | |
|----------|------|----|-------|
| DELIVERY | EACH | \$ | 55.00 |
| PICK UP | EACH | \$ | 55.00 |

| | |
|-------------------------|--------------------------------------------|
| ATTENUATOR TRUCK RENTAL | DAILY \$200, WEEKLY \$875, MONTHLY \$3,500 |
| MILEAGE CHARGE | .45 PER MILE. |

| | | | |
|----------|------|----|-------|
| DELIVERY | EACH | \$ | 55.00 |
| PICK UP | EACH | \$ | 55.00 |

ALL PROVISIONS: WILL BE ADDED AS PART OF CONTRACT BEFORE PROCEEDING.

- A. NO CONTRACT WILL BE SIGNED UNLESS ALL PROVISION ARE INCLUDED.
- B. ADDITIONAL HOURS LABOR:
OT PER MAN, PER HOUR \$108
DT PER MAN, PER HOUR \$125
- C. E-NOR INNOVATIONS INC. IS A UNION CONTRACTOR.
- D. PAYMENT IS DUE WITHIN 30 DAYS FROM INVOICE DATE 1.5% MONTHLY FINANCE CHARGE AFTER 30 DAYS.
- E. IF REQUIRED ADDITIONAL EQUIPMENT (I.E. CHANGEABLE MESSAGE SIGN, ATTENUATOR TRUCK) TO BE PROVIDED BY E-NOR INNOVATIONS INC AT ADDITIONAL CHARGES.
- F. PRIME CONTRACTOR IS RESPONSIBLE TO OBTAIN ALL PERMITS REQUIRED FROM CITIES INVOLVED.
- G. PRIME CONTRACTOR IS RESPONSIBLE TO COORDINATE AND PAY FOR HIGHWAY PATROL UNIT.
- H. ADDITIONAL 3 1/2 PERCENT INCREASE ADDED EVERY YEAR ON JUNE 30TH. THIS PROPOSAL WILL BECOME PART OF ANY CONTRACT.
- I. IF SPECIAL WORDING INSURANCE IS NEEDED THE AMOUNT TO BE PAID BY CONTRACTOR ALONG WITH WAIVERS OF SUBROGATION INSURANCE THE 3 % OF PAYROLL WILL BE CHARGED TO CONTRACTOR. IF NOTARY SERVICES ARE REQUIRED, PRIME CONTRACTOR IS RESPONSIBLE FOR THOSE CHARGES.
- K. EXCLUDES SPECIAL INSURANCE REQUIREMENTS. (I.E. INCREASED GENERAL LIABILITY FOR RAILROAD INSURANCE)
- L. IF EQUIPMENT IS RENTED FOR SET UP ONLY, CONTRACTOR IS RESPONSIBLE FOR CLOSURE UNTIL E-NOR INNOVATIONS INC. PICKS UP CLOSURE.
- M. ALL SIGN AND MARKER LOCATION / MARK-OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO E-NOR INNOVATIONS, INC. STARTING WORK. INC. IS NOT

- RESPONSIBLE FOR DAMAGE TO UNDERGROUND FACILITIES, NOT SHOWN ON PLANS OR, NOT MARKED OUT BY OTHER AGENCIES. (IE. CALTRANS)
- N. ALL CHANGE ORDER WORK MUST BE APPROVED BY AGENCY / OWNER PRIOR TO WORK BEING PERFORMED BY E-NOR INNOVATIONS INC.
 - O. CONTRACTOR WILL BE CHARGED FOR ENOR INNOVATIONS INC. EMPLOYEES STAFF FOR ALL CLASSES/TRAINING FOR PROJECT.
 - P. E-NOR INNOVATIONS INC. RESERVES RIGHT TO SUBCONTRACT WORK TO COMPLETE PROJECT.
 - Q. NO WORK WILL BE PERFORMED UNTIL THIS PROPOSAL IS SIGNED AND FAXED/MAILED TO OUR LONG BEACH OFFICE.
 - R. E-NOR INNOVATION CHARGES PORTAL TO PORTAL.
 - S. E-NOR INNOVATIONS INC., IS A SUPPLIER OF NON-MANUFACTURED ITEMS
 - T. K-RAIL, SALES OR RENTAL WITH INSTALLATION, IS AVAILABLE.

Should you have any questions, please contact me at (310) 513-6209. We look forward to working with you.

Sincerely,

KENNY JONES