

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30th Street MS-43

P.O. BOX 168041

SACRAMENTO, CA 95816-8041

FAX (916) 227-6214

www.dot.ca.gov/hq/esc/oe

*Serious Drought.
Help save water!*

August 1, 2014

03-ED-89-8.6/13.8

03-1A8424

Project ID 0300000223

ACSTP-P089(109)E

Addendum No. 9

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN EL DORADO COUNTY IN AND NEAR SOUTH LAKE TAHOE FROM ROUTE 50 TO CASCADE ROAD.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, August 6, 2014.

This addendum is being issued to revise the *Notice to Bidders and Special Provisions*.

In the Special Provisions, Section 5-1.36D, is replaced as attached.

Addendum No. 9
Page 2
August 1, 2014

03-ED-89-8.6/13.8
03-1A8424
Project ID 0300000223
ACSTP-P089(109)E

To *Bid* book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the *Notice to Bidders* section of the *Notice to Bidders and Special Provisions*.

Submit the *Bid* book as described in the *Electronic Bidding Guide* at the Bidders' Exchange website.

http://www.dot.ca.gov/hq/esc/oe/electronic_bidding/electronic_bidding.html


Inform subcontractors and suppliers as necessary.

This addendum, EBS addendum file, and attachment are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/03/03-1A8424

If you are not a *Bid* book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,



JOHN RODRIGUES
Acting District Director

Attachment

Add to section 5-1.36D:

The utility owner will relocate a utility shown in the following table before the corresponding date shown:

Utility Relocation and Date of the Relocation

| Utility | Location | Date |
|---|---|------------------|
| AT&T to place new 3' x 5' splice box 10' East of the existing splice box & 6' off of 7 th St. pavement. Existing splice box to be removed prior to construction. | Location #7, Sta 472+83.7, 45.1' Rt Near NE corner of 7 th & Hwy 89 | October 15, 2014 |
| AT&T to remove splice box & cable prior to construction. | Location #8, Sta 475+00.0, 40.9' Rt | October 15, 2014 |
| AT&T to Relocate Tel Pole | Location #14, Sta 626 +01.6, 25.5' Lt | July 1, 2015 |
| Charter to Relocate Fiber Optic | Location #10, Sta 482+81, 49.7' Rt Near 7 th St | October 15, 2014 |
| Southwest Gas to Relocate Gas Line. | Location #10A, Sta 509+96.0, 40.0' Rt Near 15 th St | October 15, 2014 |

Installation of the utilities shown in the following table requires coordination with your activities. Make the necessary arrangements with the utility company through the Engineer and submit a schedule:

1. Verified by a representative of the utility company
2. Allowing at least the time shown for the utility owner to complete its work

Utility Relocation and Contractor-Arranged Time for the Relocation

| Utility | Utility address | Location | Days |
|--|---|--------------|------|
| Electric | Near Tucker Ave | Lt of 456+80 | 2 |
| Sewer | Near Tucker Ave | Lt of 457+18 | 2 |
| Sewer | | Lt of 459+55 | 2 |
| Sewer | Near 5 th St | Lt of 464+24 | 2 |
| Sewer | Near 5 th St | Rt of 464+29 | 2 |
| Electric | Near 5 th St | Lt of 464+13 | 2 |
| Electric | Near 5 th St | Lt of 464+20 | 2 |
| Electric | Near 7 th St | Rt of 472+64 | 2 |
| Sewer | Near 8 th St | Lt of 475+39 | 2 |
| Sewer | Near 10 th St | Lt of 479+92 | 2 |
| Sewer | Near Jameson Beach Rd | Rt of 588+67 | 2 |
| Sewer | Near Jameson Beach Rd | Lt of 589+34 | 2 |
| AT&T to raise manhole ring & cover to grade during construction | Near SW corner of Tucker Ave | Lt of 458+72 | 2 |
| AT&T to raise manhole ring & cover to grade during construction | Near SE corner of 5 th St & Hwy 89 | Lt of 464+08 | 2 |
| AT&T to PL 12" pedestal 3' s/o splice box & 6' off of curb. Existing splice box to be removed during construction. | Location #9, Near SW corner of 8 th St & Hwy 89 | Lt of 475+69 | 2 |

The utilities shown in the following table will not be rearranged. The utilities may interfere with pile driving, drilling activities, or substructure construction. If you want any of them rearranged or temporarily deactivated, make arrangements with the utility owner.

Utilities Not Rearranged for Pile Driving, Drilling Activities, or Substructure Construction

| Utility | Location |
|-----------------------------|-----------------------------|
| Water line | 461+69, 45.7' Lt |
| Telephone line | 461+69, 41' Lt |
| Electrical line | 461+69, 42.8' Lt |
| Gas line | 461+69, 44.9' Lt |
| Electrical line & Telephone | 466+50, 42.2' Lt |
| Electrical line | 475+65.4, 38.6' Lt |
| Electrical line | 481.55.5, 39.0' Rt |
| Telephone line | 545+58 (Loc. 20), 19' Lt |
| Electrical line* | 545+58 (Loc. 20A), 20.8' Rt |

*Electrical line @ 548+58 (Loc. 20A) must be given 7 day notice in case de-energizing line is required.