

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30TH STREET
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
FAX (916) 227-6214
TTY 711



*Flex your power!
Be energy efficient!*

December 7, 2010

11-SD-5, 805-R49.9/R51.7, 42.6/46.5
11-2T0404
Project ID 1100000446
ARRAL-805(610)N

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN DIEGO ON ROUTE 805 FROM 0.3 KM SOUTH OF SOLEDAD CANYON BRIDGE AND OVERHEAD TO 0.6 KM NORTH OF ROUTE 5/805 SEPARATION AND ON ROUTE 5 FROM 0.6 KM NORTH OF ROUTE 5/805 SEPARATION TO 0.5 KM NORTH OF CARMEL MOUNTAIN ROAD UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Thursday, December 16, 2010.

This addendum is being issued to revise the Notice to Bidders and Special Provisions and the Bid book, the Federal Minimum Wages with Modification Number 13 dated 12/03/10.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES," is revised as attached.

Addendum No. 1
Page 2
December 7, 2010

11-SD-5, 805-R49.9/R51.7, 42.6/46.5
11-2T0404
Project ID 1100000446
ARRAL-805(610)N

In the Special Provisions, Section 10-1.16, "COOPERATION," the table in the first paragraph is revised as follows:

Contract No.	Co-Rte-PM-KP	Location	Type of Work
11-081634	11-805-23.3/27.7 (PM)- 37.5/44.6 (KP)	In San Diego County	Construct Managed Lanes-North
11-089754	11-805-25.4/26.3 (PM)- 40.8/42.3 (KP)	In San Diego County	Interchange Improvements and Road Widening
11-2M0304	11-5,15,56,76,78- Various (PM)	In San Diego County	Clean and Treat Bridge Deck with Methacrylate and Replace Joint Seals
11-079804	11-5-R32.7/R42.7 (PM)- R52.6/R68.71 (KP)	In San Diego County	Pavement Grinding and Slab Replacement
11-2M1704	11-805-20.4/28.9 (PM)- 32.8/46.5 (KP)	In San Diego County	Grind Portland Cements Concrete Lanes
1239801 (SANDAG Project)	11-805	In San Diego County	Sorrento to Miramar Double Track Phase 1

In the Bid book, in the "Bid Item List," the last page of the BID ITEM LIST is revised as attached.

To Bid book holders:

Replace page 17 of the "Bid Item List" in the Bid book with the attached revised page 17 of the Bid Item List. The revised Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This addendum, attachments and the modified wage rates are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-2T0404

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,



REBECCA D. HARNAGEL
Chief, Office of Plans, Specifications & Estimates
Office Engineer
Division of Engineering Services

Attachments

SECTION 4. BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES

The 1st working day is the 35th day after contract approval.

Do not start work at the job site, except for measuring controlling field dimensions and locating utilities, until the Engineer approves your submittal for:

1. Baseline Progress Schedule (Critical Path Method)
2. Storm Water Pollution Prevention Plan (SWPPP)
3. Notification of Dispute Review Board (DRB) nominee and disclosure statement

In addition to the above submittals, do not start work at the job site, except for measuring controlling field dimensions and locating utilities, until you submit:

1. Notice of Materials To Be Used.
2. Contingency plan for reopening closures to public traffic.
3. Written statement from the vendor that the order for the sign panels has been received and accepted by the vendor. The statement must show the dates that the materials will be shipped.
4. Written statement from the vendor that the order for electrical material has been received and accepted by the vendor. The statement must show the dates that the materials will be shipped.
5. Written statement from the vendor that the order for structural steel has been received and accepted by the vendor. The statement must show the dates that the materials will be shipped.

You may start work at the job site before the 35th day after contract approval if:

1. You obtain required approval for each submittal before the 35th day
2. The Engineer authorizes it in writing

The Department grants a time extension if a delay is beyond your control and prevents you from starting work at the job site on the 1st working day.

Complete the work, except plant establishment work, within of the number of working days bid.

Liquidated damages are \$10,500.00 per day starting on the 1st day after exceeding the number of working days bid and until work requiring lane or shoulder closures on State Highway Routes 5 and 805, Sorrento Valley Road, Mira Mesa Boulevard and Carroll Canyon Road is complete.

If no further lane or shoulder closures are required on State Highway Routes 5 and 805, Sorrento Valley Road, Mira Mesa Boulevard and Carroll Canyon Road to complete the work, liquidated damages are \$10,500.00 per day starting on the 1st day after exceeding the number of working days bid.

Complete the plant establishment work within 250 working days starting on the 1st working day after exceeding the number of working days bid.

The Department reduces liquidated damages to \$950 per day if all the work, except plant establishment work, is complete and the working days bid plus 250 working days have expired.

The Department does not simultaneously assess liquidated damages for untimely completion of work and plant establishment work.

BID ITEM LIST
11-2T0404

**TOTAL BID
FOR ITEMS:**

\$ _____

**TOTAL BID
FOR TIME:**

$$\frac{\text{WORKING DAYS BID}}{\text{(Not to exceed 640 Days)}} \times \frac{\$10,500.00}{\text{COST PER DAY}} = \$ \underline{\hspace{2cm}}$$

TOTAL BID FOR COMPARISON (COST PLUS TIME):

\$ _____