STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

03/ 30/ 00
11- 238804
11-SD-79-20.3/53.0

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI' D SUMMARY

I N SAN DI EGO COUNTY FROM SANTA
YSABEL TO THE RI VERSI DE COUNTY LI NE

PAVEMENT REJUVENATOR

0. 0% WOMEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
04/ 03/ 00
CONTRACT CODE 'E '
11 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED 12 FUND TOTAL HMLA 0 TOTAL NUMBER OF WORKI NG DAYS 15
NUMBER OF BI DDERS 3 ENG NEERS EST 287, 830. 00 AMOUNT UNDER 51, 515. 00 PERCENT UNDER EST 17.90
PROGRAM ELEMENTS oHC
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 236, 315. 00 1 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
2 287, 435. 60 2 W NDSOR FUEL CO 707 838-9751 CC PREF CLAI MED
00730555
P O BOX 38 FAX 707 838-3361
W NDSOR CA 95492
3 333, 926. 00 3 ABC CONSTRUCTI ON CO I NC 619 239-3428 CC PREF CLAI MED

3120 NATI ONAL AVENUE

SAN DI EGO CA 92113

00254763
FAX 619 239-6614

3. 0%



11- 238804
11-SD-79- 20
03/ 30/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PACGE 2
04/ 03/ 00
LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 SUDHAKAR COVPANY | NC
RI ALTO CA
WATER CONSULTANTS
LUCERNE VALLEY CA

STRI PI NG AND REMOVAL

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)



11- 238804 Bl D245

11-SD-79- 20 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
03/ 30/ 00 04/ 03/ 00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 SUDHAKAR COVPANY | NC | TEM5 4 AND 6 THRU 11 ( PARTI AL)

1450 FI TZGERALD AVENUE
RIALTO CA 92376

WATER CONSULTANTS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)
P O BOX 1480
LUCERNE VALLEY CA 92356
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 A F A CONSTRUCTI ON I NC CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PORTI ON)
FRESNO CA
CECI LI AS SAFETY SERVI CE TRAFFI C CONTRCL ( PORTI ON)
DEL MAR CA
SUDHAKAR COVPANY | NC STRI PI NG REMOVAL AND STRI PI NG ( PORTI ON)

RI ALTO CA



11- 238804 Bl D245

11- SD- 79- 20 CONTRACT PROPOSAL OF LOW BI DDER PAGE 4
03/ 30/ 00 04/ 03/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 017430 TEMPORARY GRAVEL BAG EA 400 14. 00 5, 600. 00
2 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 3, 900. 00* 3, 900. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 19, 000. 00* 19, 000. 00
4 150718 REMOVE THERVOPLASTI C TRAFFI C STRI PE AND MR 4, 300 5. 65 24, 295. 00
PAVENENT MARKI NG
5 374209 ASPHALT REJUVENATI NG AGENT TONN 140 611. 00 85, 540. 00
6 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 160 35. 00 5, 600. 00
7 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 20, 000 .53 10, 600. 00
8 840563 200 MV THERMOPLASTI C TRAFFI C STRI PE M 280 2. 50 700. 00
9 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 10, 300 47 4,841.00
(BROKEN 10.98 M- 3.66 M
10 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 141, 000 .32 45, 120. 00
11 850102 PAVEMENT MARKER ( REFLECTI VE) EA 12, 300 2.53 31, 119. 00

TOTAL 236, 315. 00



| TEM

O©CoOoO~NOOOULS, WN PR

SUMMARY

11- 238804
11- SD-79- 20
03/ 30/ 00
_______________________________ |
SECOND |
BI D AMOUNT |
_______________________________ |
32.30 12920. 00|
4, 095. 00* 4095. 00|
110, 457. 00* 110457. 00|
5.94 25542. 00|
220. 00 30800. 00|
36. 75 5880. 00|
.56 11200. 00|
2.62 733. 60|
.50 5150. 00|
.34 47940. 00|
2.66 32718. 00|
287, 435. 60
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333, 926. 00
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B I
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Bl D245
PAGE 5
04/ 03/ 00



