
                 STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                       PAGE  1
    BID OPENING DATE    06/22/00                    IN RIVERSIDE COUNTY IN RIVERSIDE          RR INVOLVEMENT           06/26/00
    CONTRACT NUMBER     08-453004                   AND MORENO VALLEY RTE 215 FROM                           CONTRACT CODE 'A '
    LOCATION            08-RIV-215-R38.4/41.5       RTE 215/60 SEP TO UNIVERSITY AVE UC                      129 CONTRACT ITEMS
                        08-RIV-60-R12.1/14.3        AND ON RTE 60 FROM RTE 215/60 SEP

                                                    WIDEN ROADWAY                             FEDERAL AID  ACIM-215-1(212)93E
                                                                                                           ACNH-P060-(111)E

             DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 20.0%
PROPOSALS ISSUED   18    FUND TOTAL   HB4N     10,662,000                         TOTAL NUMBER OF WORKING DAYS    330
NUMBER OF BIDDERS  3    ENGINEERS EST      9,535,000.00        AMOUNT UNDER   196,000.00        PERCENT UNDER EST  2.06
PROGRAM ELEMENTS      OHC
              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
              --------      -----------  ---------         -------------------------------------------------
                  1         9,339,000.00    3              E L YEAGER CONSTRUCTION               909 684-5360
                                                           COMPANY INC                           00140069
                                                           P O BOX 87                        FAX 909 788-2449
                                                           RIVERSIDE CA  92502-0087
                  2         9,586,393.00    2              RIVERSIDE CONSTRUCTION COMPANY        909 682-8308
                                                                                                 00266222
                                                           P O BOX 1146                      FAX 909 682-8350
                                                           RIVERSIDE CA  92502-1146
                  3         9,670,000.00    1              MATICH CORPORATION                    909 825-9100
                                                                                                 00149783
                                                           P O BOX 50000                     FAX 909 825-1780
                                                           SAN BERNARDINO CA  92412
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         06/22/00                                                                                                 06/26/00
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   03     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE
          LINCOLN CA
          ALL AMERICAN                                                 COLD PLANE
          CORONA CA
          CONRAD CONSTRUCTORS                                          CONCRETE GIRDERS
          RIALTO CA
          COOPER ENGINEERING                                           CONCRETE BARRIER
          TUSTIN CA
          MODERN ALLOYS                                                SIGN STRUCTURE AND METAL BEAM GUARD RAIL
          STANTON CA
          MOORE ELECTRIC                                               ELECTRICAL
          CORONA CA
          PENHALL COMPANY                                              DEMOLITION
          ANAHEIM CA
          QUALITY HYDROSEEDING                                         EROSION CONTROL
          RAMONA CA
          R M D                                                        REBAR
          BLOOMINGTON CA
          STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS AND ROADSIDE SIGNS
          PISMO BEACH CA
          SUDHAKAR                                                     STRIPING
          RIALTO CA
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         06/22/00                                                                                                 06/26/00
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   02     A C DIKE COMPANY                                             PLACE ASPHALT CONCRETE DIKE
          LINCOLN CA
          COFFMAN CONSTRUCTION                                         CONCRETE PAVEMENT
          SAN DIEGO CA
          CONRAD CONSTRUCTORS                                          FURNISH AND ERECT GIRDERS
          RIALTO CA
          D S I                                                        PRESTRESSING
          LONG BEACH CA
          HARBOR COMPANY                                               BRIDGE REMOVAL
          SAN BERNARDINO CA
          MODERN ALLOYS                                                CONCRETE BARRIER
          STANTON CA
          MODERN ALLOYS                                                METAL BEAM GUARD RAIL AND SIGN STRUCTURES
          STANTON CA
          MOORE ELECTRIC                                               ELECTRICAL AND LIGHTING
          CORONA CA
          PAVEMENT RECYCLING SYSTEMS INC                               COLD PLANE
          RIVERSIDE CA
          R M D                                                        BAR REINFORCING STEEL
          RIALTO CA
          ROCK STRUCTURES                                              ROCK SLOPE PROTECTION
          SAN DIMAS CA
CONTINUED ON NEXT PAGE
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         06/22/00                                                                                                 06/26/00
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   02     SUDHAKAR                                                     STRIPING AND PAVEMENT MARKERS
          RIALTO CA
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   01     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE
          LINCOLN CA
          ALCORN FENCE                                                 FENCE
          RIVERSIDE CA
          ALL AMERICAN                                                 COLD PLANE
          CORONA CA
          C C MYERS                                                    STRUCTURES
          RANCHO CORDOVA CA
          MODERN ALLOYS                                                SIGN STRUCTURE AND CONCRETE BARRIER
          STANTON CA
          MOORE ELECTRIC                                               ELECTRICAL
          CORONA CA
          QUALITY HYDROSEEDING                                         HYDROSEEDING
          RAMONA CA
          SUDHAKAR                                                     PAVEMENT MARKERS
          RIALTO CA
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         06/22/00                                                                                                 06/26/00
------------------------------------------------------------------------------------------------------------------------------------
    ITEM      ITEM                                                   UNIT OF     ESTIMATED
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
------------------------------------------------------------------------------------------------------------------------------------
      1     070010      PROGRESS SCHEDULE (CRITICAL PATH)              LS     LUMP SUM           15,000.00*         15,000.00
      2 (S) 071322      TEMPORARY FENCE (TYPE CL-1.8)                  M           300               12.00           3,600.00
      3     074019      PREPARE STORM WATER POLLUTION PREVENTION       LS     LUMP SUM            5,500.00*          5,500.00
                        PLAN
      4     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM          109,000.00*        109,000.00
      5 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           25,000.00*         25,000.00
      6 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          274,800.00*        274,800.00
      7 (S) 120120      TYPE III BARRICADE                             EA            5               55.00             275.00
      8 (S) 120149      TEMPORARY PAVEMENT MARKING (PAINT)             M2           44               10.00             440.00
      9 (S) 120159      TEMPORARY TRAFFIC STRIPE (PAINT)               M        39,600                1.50          59,400.00
     10 (S) 120165      CHANNELIZER (SURFACE MOUNTED)                  EA          200               30.00           6,000.00
     11 (S) 120166      CHANNELIZER (SURFACE MOUNTED)                  EA           37               30.00           1,110.00
                        (LEFT IN PLACE)
     12 (S) 120200      FLASHING BEACON (PORTABLE)                     EA            2              750.00           1,500.00
     13 (S) 120300      TEMPORARY PAVEMENT MARKER                      EA       11,300                2.25          25,425.00
     14     121161      TEMPORARY TERMINAL SECTION (TYPE K)            EA            4              250.00           1,000.00
     15 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            4           10,000.00          40,000.00
     16     129000      TEMPORARY RAILING (TYPE K)                     M        13,700               21.00         287,700.00
     17     129100      TEMPORARY CRASH CUSHION MODULE                 EA          190              300.00          57,000.00
     18     129150      TEMPORARY TRAFFIC SCREEN                       M        13,400                9.00         120,600.00
     19     150608      REMOVE CHAIN LINK FENCE                        M           240                4.00             960.00
     20     150662      REMOVE METAL BEAM GUARD RAILING                M           650               23.50          15,275.00
     21     150711      REMOVE PAINTED TRAFFIC STRIPE                  M        19,500                1.15          22,425.00
     22     150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            M         4,180                1.25           5,225.00
     23     150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          M2          120               15.00           1,800.00
     24     150722      REMOVE PAVEMENT MARKER                         EA        8,400                 .50           4,200.00
     25     150742      REMOVE ROADSIDE SIGN                           EA            2              200.00             400.00
     26     018341      REMOVE SIGN STRUCTURE (BRIDGE MOUNTED)         EA            1            2,100.00           2,100.00
     27     150771      REMOVE ASPHALT CONCRETE DIKE                   M         1,770                2.00           3,540.00
     28     150857      REMOVE ASPHALT CONCRETE SURFACING              M3          820               19.00          15,580.00
     29     151286      SALVAGE SIGN STRUCTURE                         EA            1            5,000.00           5,000.00
     30     152316      RESET ROADSIDE SIGN (ONE POST)                 EA            3              100.00             300.00
     31     152317      RESET ROADSIDE SIGN (TWO POST)                 EA            4              250.00           1,000.00
     32     152386      RELOCATE ROADSIDE SIGN-ONE POST                EA            3              100.00             300.00
     33 (S) 152394      RELOCATE SIGN STRUCTURE                        EA            1            4,800.00           4,800.00
     34 (S) 018342      RELOCATE SIGN STRUCTURE (BRIDGE)               EA            1            6,500.00           6,500.00
     35     152604      MODIFY INLET                                   EA            9            2,000.00          18,000.00
     36 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2       63,400                1.20          76,080.00
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         06/22/00                                                                                                 06/26/00
------------------------------------------------------------------------------------------------------------------------------------
    ITEM      ITEM                                                   UNIT OF     ESTIMATED
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
------------------------------------------------------------------------------------------------------------------------------------
     37     153214      REMOVE CONCRETE CURB                           M           340               15.00           5,100.00
     38     153221      REMOVE CONCRETE BARRIER                        M           960               25.00          24,000.00
     39     153229      REMOVE CONCRETE BARRIER (TYPE K)               M         2,480                5.00          12,400.00
     40     155003      CAP INLET                                      EA            9            2,100.00          18,900.00
     41     157561      BRIDGE REMOVAL (PORTION), LOCATION A           LS     LUMP SUM           11,600.00*         11,600.00
     42     157562      BRIDGE REMOVAL (PORTION), LOCATION B           LS     LUMP SUM            9,800.00*          9,800.00
     43     157563      BRIDGE REMOVAL (PORTION), LOCATION C           LS     LUMP SUM           12,500.00*         12,500.00
     44     157564      BRIDGE REMOVAL (PORTION), LOCATION D           LS     LUMP SUM           20,000.00*         20,000.00
     45     157565      BRIDGE REMOVAL (PORTION), LOCATION E           LS     LUMP SUM            9,200.00*          9,200.00
     46     157566      BRIDGE REMOVAL (PORTION), LOCATION F           LS     LUMP SUM            3,000.00*          3,000.00
     47     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           35,000.00*         35,000.00
     48     170101      DEVELOP WATER SUPPLY                           LS     LUMP SUM           15,000.00*         15,000.00
     49     190101      ROADWAY EXCAVATION                             M3       40,800               18.00         734,400.00
     50 (F) 192003      STRUCTURE EXCAVATION (BRIDGE)                  M3        1,178              188.00         221,464.00
     51 (F) 193003      STRUCTURE BACKFILL (BRIDGE)                    M3          798               57.00          45,486.00
     52 (S) 203011      EROSION CONTROL (TYPE C)                       M2        1,600                2.00           3,200.00
     53     250201      CLASS 2 AGGREGATE SUBBASE                      M3       21,200               20.00         424,000.00
     54     260201      CLASS 2 AGGREGATE BASE                         M3       13,800               31.00         427,800.00
     55     260210      AGGREGATE BASE (APPROACH SLAB)                 M3           48              220.00          10,560.00
     56     280000      LEAN CONCRETE BASE                             M3          870              100.00          87,000.00
     57     390152      ASPHALT CONCRETE                               TONN     43,900               34.50       1,514,550.00
     58     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2          670               24.00          16,080.00
                        AREA)
     59     394040      PLACE ASPHALT CONCRETE DIKE (TYPE A)           M         1,260                4.00           5,040.00
     60     394048      PLACE ASPHALT CONCRETE DIKE (TYPE E)           M           530                4.00           2,120.00
     61     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN        170              340.00          57,800.00
     62     401000      CONCRETE PAVEMENT                              M3        1,500              132.00         198,000.00
     63 (S) 500001      PRESTRESSING CAST-IN-PLACE CONCRETE            LS     LUMP SUM           16,000.00*         16,000.00
     64 (F) 510051      STRUCTURAL CONCRETE, BRIDGE FOOTING            M3          259              374.00          96,866.00
     65 (F) 510053      STRUCTURAL CONCRETE, BRIDGE                    M3        1,225              864.00       1,058,400.00
     66 (F) 510087      STRUCTURAL CONCRETE, APPROACH SLAB             M3          250              510.00         127,500.00
                        (TYPE R)
     67 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3           30            1,100.00          33,000.00
     68     510800      PAVING NOTCH EXTENSION                         M3            5            4,300.00          21,500.00
     69     511106      DRILL AND BOND DOWEL                           M           435               55.00          23,925.00
     70     512231      FURNISH PRECAST PRESTRESSED CONCRETE           EA            3            9,450.00          28,350.00
                        GIRDER (15 M - 20 M)
     71     512233      FURNISH PRECAST PRESTRESSED CONCRETE           EA            4           12,300.00          49,200.00
                        GIRDER (25 M - 30 M)



         08-453004                                                                                                BID245
         08-RIV-215                 C O N T R A C T   P R O P O S A L   O F   L O W   B I D D E R                 PAGE  7
         06/22/00                                                                                                 06/26/00
------------------------------------------------------------------------------------------------------------------------------------
    ITEM      ITEM                                                   UNIT OF     ESTIMATED
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
------------------------------------------------------------------------------------------------------------------------------------
     72     512234      FURNISH PRECAST PRESTRESSED CONCRETE           EA            1           28,600.00          28,600.00
                        GIRDER (30 M - 35 M)
     73 (S) 512500      ERECT PRECAST PRESTRESSED CONCRETE             EA            8            4,100.00          32,800.00
                        GIRDER
     74 (S) 519120      JOINT SEAL (MR 15 MM)                          M            88               80.00           7,040.00
     75 (SF)520102      BAR REINFORCING STEEL (BRIDGE)                 KG      152,550                2.00         305,100.00
     76 (SF)540101      ASPHALT MEMBRANE WATERPROOFING                 M2           28               35.00             980.00
     77 (SF)550110      COLUMN CASING                                  KG        5,200                8.00          41,600.00
     78 (F) 560203      FURNISH SIGN STRUCTURE (BRIDGE MOUNTED         KG        1,440                6.00           8,640.00
                        WITH WALKWAY)
     79 (SF)560204      INSTALL SIGN STRUCTURE (BRIDGE MOUNTED         KG        1,440                1.00           1,440.00
                        WITH WALKWAY)
     80 (F) 560218      FURNISH SIGN STRUCTURE (TRUSS)                 KG       10,490                6.00          62,940.00
     81 (SF)560219      INSTALL SIGN STRUCTURE (TRUSS)                 KG        9,420                1.50          14,130.00
     82 (S) 561008      760 MM CAST-IN-DRILLED-HOLE                    M            11            1,400.00          15,400.00
                        CONCRETE PILE (SIGN FOUNDATION)
     83 (S) 561009      920 MM CAST-IN-DRILLED-HOLE                    M            17            1,400.00          23,800.00
                        CONCRETE PILE (SIGN FOUNDATION)
     84     566011      ROADSIDE SIGN - ONE POST                       EA            1              175.00             175.00
     85     566012      ROADSIDE SIGN - TWO POST                       EA            1              385.00             385.00
     86     568023      INSTALL ROADSIDE SIGN                          EA            1              950.00             950.00
                        (LAMINATED WOOD BOX POST)
     87     048232      STRUCTURE DRAINAGE SYSTEM                      LS     LUMP SUM            6,200.00*          6,200.00
     88     690160      300 MM CORRUGATED STEEL PIPE DOWNDRAIN         M            22              100.00           2,200.00
                        (2.01 MM THICK)
     89     692088      300 MM ENTRANCE TAPER                          EA            2              355.00             710.00
     90     703267      300 MM CORRUGATED STEEL PIPE RISER             M             4            1,000.00           4,000.00
                        (1.63 MM THICK)
     91     721501      CONCRETE (CONCRETED-ROCK SLOPE                 M3           79              110.00           8,690.00
                        PROTECTION)
     92     721608      CONCRETED-ROCK SLOPE PROTECTION                M3          320               75.00          24,000.00
                        (LIGHT, METHOD B)
     93 (F) 721810      SLOPE PAVING (CONCRETE)                        M3           55              510.00          28,050.00
     94 (SF)750001      MISCELLANEOUS IRON AND STEEL                   KG        3,636                2.00           7,272.00
     95 (S) 800391      CHAIN LINK FENCE (TYPE CL-1.8)                 M           240               28.00           6,720.00
     96     810116      SURVEY MONUMENT (TYPE D)                       EA           15              355.00           5,325.00
     97 (S) 832003      METAL BEAM GUARD RAILING (WOOD POST)           M           350               86.00          30,100.00
     98 (F) 833125      CONCRETE BARRIER (TYPE 25)                     M           204              202.00          41,208.00
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------------------------------------------------------------------------------------------------------------------------------------
    ITEM      ITEM                                                   UNIT OF     ESTIMATED
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
------------------------------------------------------------------------------------------------------------------------------------
     99 (S) 839532      CABLE ANCHOR ASSEMBLY                          EA            8              650.00           5,200.00
                        (BREAKAWAY, TYPE B)
    100 (S) 839553      END SECTION                                    EA            1              125.00             125.00
    101 (S) 839565      TERMINAL SYSTEM (TYPE SRT)                     EA           28            2,000.00          56,000.00
    102 (S) 839591      CRASH CUSHION, SAND FILLED                     EA            1            7,500.00           7,500.00
    103     839705      CONCRETE BARRIER (TYPE 60E)                    M            17              880.00          14,960.00
    104     839706      CONCRETE BARRIER (TYPE 60G)                    M           260              133.00          34,580.00
    105 (F) 839707      CONCRETE BARRIER (TYPE 60GA)                   M            34              325.00          11,050.00
    106     839708      CONCRETE BARRIER (TYPE 60GC)                   M         2,980              163.00         485,740.00
    107 (F) 048233      CONCRETE BARRIER (TYPE 60GA MODIFIED)          M            80              288.00          23,040.00
    108 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2           34               40.00           1,360.00
    109 (S) 840560      THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)       M        35,800                 .50          17,900.00
    110 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA        6,390                1.10           7,029.00
    111 (S) 850102      PAVEMENT MARKER (REFLECTIVE)                   EA        4,400                2.70          11,880.00
    112 (S) 018343      MODIFY VEHICLE DETECTION STATION               LS     LUMP SUM            8,000.00*          8,000.00
                        (LOCATION 1)
    113 (S) 018344      MODIFY VEHICLE DETECTION STATION               LS     LUMP SUM           45,000.00*         45,000.00
                        (LOCATION 2)
    114 (S) 018345      MODIFY VEHICLE DETECTION STATION               LS     LUMP SUM            7,000.00*          7,000.00
                        (LOCATION 3)
    115 (S) 018346      COUNT STATION (LOCATION 1)                     LS     LUMP SUM           29,000.00*         29,000.00
    116 (S) 018347      COUNT STATION (LOCATION 2)                     LS     LUMP SUM            6,000.00*          6,000.00
    117 (S) 018348      MODIFY RAMP METERING                           LS     LUMP SUM            6,000.00*          6,000.00
                        (LOCATION 1)
    118 (S) 018349      MODIFY RAMP METERING                           LS     LUMP SUM           25,000.00*         25,000.00
                        (LOCATION 2)
    119 (S) 018350      MODIFY RAMP METERING                           LS     LUMP SUM            5,000.00*          5,000.00
                        (LOCATION 3)
    120 (S) 018351      MODIFY RAMP METERING                           LS     LUMP SUM            5,000.00*          5,000.00
                        (LOCATION 4)
    121 (S) 018352      MODIFY RAMP METERING                           LS     LUMP SUM           10,000.00*         10,000.00
                        (LOCATION 5)
    122 (S) 018353      MODIFY RAMP METERING                           LS     LUMP SUM           25,000.00*         25,000.00
                        (LOCATION 6)
    123 (S) 018354      MODIFY RAMP METERING                           LS     LUMP SUM           10,000.00*         10,000.00
                        (LOCATION 7)
    124 (S) 018355      MODIFY RAMP METERING                           LS     LUMP SUM           12,000.00*         12,000.00
                        (LOCATION 8)
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------------------------------------------------------------------------------------------------------------------------------------
    ITEM      ITEM                                                   UNIT OF     ESTIMATED
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
------------------------------------------------------------------------------------------------------------------------------------
    125 (S) 861504      MODIFY LIGHTING AND SIGN ILLUMINATION          LS     LUMP SUM          203,000.00*        203,000.00
    126 (S) 018356      MODIFY COMMUNICATION SYSTEM                    LS     LUMP SUM           16,000.00*         16,000.00
                        (LOCATION 1)
    127 (S) 018357      MODIFY COMMUNICATION SYSTEM                    LS     LUMP SUM            7,000.00*          7,000.00
                        (LOCATION 2)
    128 (S) 018358      MODIFY COMMUNICATION SYSTEM                    LS     LUMP SUM            6,000.00*          6,000.00
                        (LOCATION 3)
    129     999990      MOBILIZATION                                   LS     LUMP SUM          933,605.00*        933,605.00
                                                                                                 TOTAL           9,339,000.00
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         06/22/00                                                                                                 06/26/00
    |-------------------------------|-------------------------------
ITEM|            SECOND             |            THIRD
    |       BID         AMOUNT      |       BID         AMOUNT
    |-------------------------------|-------------------------------
  1 |        15,000.00*     15000.00|         5,000.00*      5000.00
  2 |            10.00       3000.00|            51.00      15300.00
  3 |         5,500.00*      5500.00|         3,000.00*      3000.00
  4 |        50,000.00*     50000.00|        50,000.00*     50000.00
  5 |        35,000.00*     35000.00|        30,000.00*     30000.00
  6 |       200,000.00*    200000.00|       165,000.00*    165000.00
  7 |           150.00        750.00|            55.00        275.00
  8 |            15.00        660.00|            15.50        682.00
  9 |             1.70      67320.00|             1.50      59400.00
 10 |            30.00       6000.00|            25.00       5000.00
 11 |            35.00       1295.00|            30.00       1110.00
 12 |           500.00       1000.00|         1,600.00       3200.00
 13 |             2.50      28250.00|             2.30      25990.00
 14 |         1,500.00       6000.00|         2,100.00       8400.00
 15 |        20,000.00      80000.00|        25,000.00     100000.00
 16 |            25.00     342500.00|            38.00     520600.00
 17 |           200.00      38000.00|           225.00      42750.00
 18 |             8.00     107200.00|            10.00     134000.00
 19 |            20.00       4800.00|            20.00       4800.00
 20 |            25.00      16250.00|            24.00      15600.00
 21 |             1.25      24375.00|             1.20      23400.00
 22 |             1.50       6270.00|             1.30       5434.00
 23 |            15.00       1800.00|            15.25       1830.00
 24 |             1.00       8400.00|              .60       5040.00
 25 |           200.00        400.00|           725.00       1450.00
 26 |         2,000.00       2000.00|         2,600.00       2600.00
 27 |             6.50      11505.00|             2.00       3540.00
 28 |            60.00      49200.00|            50.00      41000.00
 29 |         4,500.00       4500.00|         3,500.00       3500.00
 30 |           250.00        750.00|           350.00       1050.00
 31 |           500.00       2000.00|           400.00       1600.00
 32 |           300.00        900.00|           225.00        675.00
 33 |         3,500.00       3500.00|         5,200.00       5200.00
 34 |         6,500.00       6500.00|         7,700.00       7700.00
 35 |         1,500.00      13500.00|         2,500.00      22500.00
 36 |             1.65     104610.00|             1.45      91930.00
 37 |            10.00       3400.00|             5.25       1785.00
 38 |            75.00      72000.00|            21.00      20160.00
 39 |            12.00      29760.00|             1.50       3720.00
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         06/22/00                                                                                                 06/26/00
    |-------------------------------|-------------------------------
ITEM|            SECOND             |            THIRD
    |       BID         AMOUNT      |       BID         AMOUNT
    |-------------------------------|-------------------------------
 40 |           750.00       6750.00|         1,800.00      16200.00
 41 |        15,000.00*     15000.00|        40,000.00*     40000.00
 42 |        10,500.00*     10500.00|        35,000.00*     35000.00
 43 |        12,500.00*     12500.00|        50,000.00*     50000.00
 44 |        35,000.00*     35000.00|        30,000.00*     30000.00
 45 |        10,000.00*     10000.00|        35,000.00*     35000.00
 46 |         3,500.00*      3500.00|        10,000.00*     10000.00
 47 |        35,000.00*     35000.00|        35,000.00*     35000.00
 48 |        15,000.00*     15000.00|        15,000.00*     15000.00
 49 |            12.50     510000.00|            12.00     489600.00
 50 |            75.00      88350.00|           250.00     294500.00
 51 |            90.00      71820.00|           110.00      87780.00
 52 |             3.50       5600.00|            10.25      16400.00
 53 |            30.00     636000.00|            23.10     489720.00
 54 |            28.00     386400.00|            23.10     318780.00
 55 |            80.00       3840.00|            80.00       3840.00
 56 |           125.00     108750.00|           120.00     104400.00
 57 |            40.00    1756000.00|            40.00    1756000.00
 58 |            15.00      10050.00|            25.00      16750.00
 59 |             4.00       5040.00|             4.00       5040.00
 60 |             4.00       2120.00|             4.00       2120.00
 61 |           450.00      76500.00|             1.00        170.00
 62 |           135.00     202500.00|           145.00     217500.00
 63 |        20,000.00*     20000.00|        15,000.00*     15000.00
 64 |           350.00      90650.00|           525.00     135975.00
 65 |           875.00    1071875.00|           825.00    1010625.00
 66 |         1,000.00     250000.00|           500.00     125000.00
 67 |         1,000.00      30000.00|         1,600.00      48000.00
 68 |         1,500.00       7500.00|         5,000.00      25000.00
 69 |            60.00      26100.00|            41.00      17835.00
 70 |         8,500.00      25500.00|        10,500.00      31500.00
 71 |        11,500.00      46000.00|        15,000.00      60000.00
 72 |        30,000.00      30000.00|        33,000.00      33000.00
 73 |         5,000.00      40000.00|         3,000.00      24000.00
 74 |            75.00       6600.00|           135.00      11880.00
 75 |             2.00     305100.00|             1.50     228825.00
 76 |            75.00       2100.00|            65.00       1820.00
 77 |             8.00      41600.00|             8.50      44200.00
 78 |             5.00       7200.00|             4.50       6480.00
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         06/22/00                                                                                                 06/26/00
    |-------------------------------|-------------------------------
ITEM|            SECOND             |            THIRD
    |       BID         AMOUNT      |       BID         AMOUNT
    |-------------------------------|-------------------------------
 79 |             4.50       6480.00|             4.00       5760.00
 80 |             5.50      57695.00|             3.50      36715.00
 81 |             1.50      14130.00|              .75       7065.00
 82 |           750.00       8250.00|           750.00       8250.00
 83 |           850.00      14450.00|           900.00      15300.00
 84 |           250.00        250.00|           525.00        525.00
 85 |           750.00        750.00|           900.00        900.00
 86 |         1,000.00       1000.00|         1,000.00       1000.00
 87 |        20,000.00*     20000.00|         8,000.00*      8000.00
 88 |           100.00       2200.00|           175.00       3850.00
 89 |           750.00       1500.00|           400.00        800.00
 90 |           650.00       2600.00|           425.00       1700.00
 91 |           100.00       7900.00|           275.00      21725.00
 92 |            85.00      27200.00|           130.00      41600.00
 93 |           500.00      27500.00|           575.00      31625.00
 94 |             3.00      10908.00|             3.00      10908.00
 95 |            30.00       7200.00|            28.00       6720.00
 96 |           350.00       5250.00|           425.00       6375.00
 97 |            95.00      33250.00|            87.00      30450.00
 98 |           225.00      45900.00|           200.00      40800.00
 99 |           500.00       4000.00|           475.00       3800.00
100 |           100.00        100.00|            70.00         70.00
101 |         2,000.00      56000.00|         2,000.00      56000.00
102 |        10,000.00      10000.00|        11,000.00      11000.00
103 |           485.00       8245.00|           465.00       7905.00
104 |           125.00      32500.00|           130.00      33800.00
105 |           250.00       8500.00|           250.00       8500.00
106 |           185.00     551300.00|           175.00     521500.00
107 |           175.00      14000.00|           165.00      13200.00
108 |            30.00       1020.00|            28.50        969.00
109 |              .55      19690.00|              .50      17900.00
110 |             1.50       9585.00|             1.10       7029.00
111 |             3.00      13200.00|             2.75      12100.00
112 |         7,500.00*      7500.00|         7,500.00*      7500.00
113 |        50,000.00*     50000.00|        45,000.00*     45000.00
114 |         6,500.00*      6500.00|         7,000.00*      7000.00
115 |        30,000.00*     30000.00|        31,000.00*     31000.00
116 |         5,500.00*      5500.00|         6,000.00*      6000.00
117 |         5,500.00*      5500.00|         6,000.00*      6000.00
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         06/22/00                                                                                                 06/26/00
    |-------------------------------|-------------------------------
ITEM|            SECOND             |            THIRD
    |       BID         AMOUNT      |       BID         AMOUNT
    |-------------------------------|-------------------------------
118 |        25,000.00*     25000.00|        26,000.00*     26000.00
119 |         5,000.00*      5000.00|         5,000.00*      5000.00
120 |         5,000.00*      5000.00|         5,000.00*      5000.00
121 |        10,000.00*     10000.00|        10,000.00*     10000.00
122 |        25,000.00*     25000.00|        26,000.00*     26000.00
123 |        10,000.00*     10000.00|        11,000.00*     11000.00
124 |        12,500.00*     12500.00|        13,000.00*     13000.00
125 |       175,000.00*    175000.00|       175,000.00*    175000.00
126 |        17,500.00*     17500.00|        16,000.00*     16000.00
127 |         7,000.00*      7000.00|         7,000.00*      7000.00
128 |         6,500.00*      6500.00|         7,000.00*      7000.00
129 |       800,000.00*    800000.00|       970,498.00*    970498.00
TOT                    9,586,393.00                   9,670,000.00


