STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

06/ 28/ 00
03-418124
03- SAC- 5708- NEWST

BI D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I N SACRAMENTO COUNTY NEAR ELK GROVE
AT ELKMONT WAY

CONSTRUCT NEW MAI NTENANCE FACI LI TY

0. 0% WOMEN S BUSI NESS ENTERPRI SES -

AMOUNT OVER

Bl DDER | NFORVATI ON

Bl D245
PAGE 1
06/ 29/ 00
CONTRACT CCDE ' F '
24 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

TOTAL NUMBER OF WORKI NG DAYS
28, 687. 37

390

PERCENT OVER EST 1.26

( NAVE/ ADDRESS/ LOCATI ON)

MEEHAN MC CREA CONSTRUCTI ON

I NC

5120 ROBERT J MATHEWS PKWY S 2

FAX

EL DORADO HI LLS CA 95762
CRANDALL AND SONS | NC

1661 N RAYMOND AVENUE STE 109
ANAHEI M CA 92801

FAX

DI EDE CONSTRUCTI ON | NC

P O BOX 1007

FAX

WOODBRI DGE CA  95258- 1007

PROPCSALS | SSUED 17 FUND TOTAL HA12 2,600, 000
NUVBER OF BI DDERS 4 ENG NEERS EST 2,281, 100. 00
PROGRAM ELEMENTS oHC
Bl D RANK Bl D TOTAL BI DDER | D

1 2,309, 787. 37 3

2 2,473,285.99 4

3 2,609, 313.00 1

4 2,619, 807. 60 2

ALLEN L BENDER I NC

2798 | NDUSTRI AL BLVD

FAX

VEST SACRAMENTO CA 95691

916 941-8927
00763863
916 941-8928

714 441-2993
00281769
714 626- 0646

209 369- 8255
00632667
209 368-0600

916 372-2190
00272247
916 372-2243

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



03-418124 Bl D245

03- SAC- 5708 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
06/ 28/ 00 06/ 29/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 AERCO PACI FI C LANDSCAPI NG

SACRAMENTO CA

Al RCO MECHANI CAL FUEL DI SPENSI NG EQUI PMENT, LUB AND COMPRESSED Al R SYSTEMS

SACRAMENTO CA

Al RCO MECHANI CAL PLUMBI NG, HEATI NG, VENTI LATI ON AND Al R CONDI TI ONI NG

SACRAMENTO CA

CE I VEST METAL ROCFI NG AND SOFFI T PANELS

RANCHO CORDOVA CA

CENTRAL FENCE CHAI'N LI NK FENCI NG

SACRAMENTO CA

GLOBUS ELECTRIC ELECTRI CAL

SACRAMENTO CA

GOLD COUNTY TI LE CERAM C TI LE

PLACERVI LLE CA

L B CONSTRUCTI ON ROUGH CARPENTRY

ROCKLI N CA

LI FETI ME PAI NT PAI NTI NG

SACRAMENTO CA

MARQUEE FI RE SPRI NKLERS

SACRAMENTO CA

P T S MASONRY MASONRY

SACRAMENTO CA
CONTI NUED ON NEXT PAGE



03-418124
03- SAC- 5708
06/ 28/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
06/ 29/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

Pl LLI NGTON CONSTRUCTI ON
REDDI NG CA

PRESTI GE DRYWALL

REDDI NG CA

RANKI N AND RANKI N
RCSEVI LLE CA

SM TH COVPANY

RCSEVI LLE CA

TEI CHERT CONSTRUCTI ON
SACRAMENTO CA

WESTERN PI PELI NE
SACRAMENTO CA

WESTERN SI NGLE PLY
LOOM S CA

CONCRETE WORK

GYPSUM BOARD

STRUCTURAL STEEL AND FLOOR DECK
SECTI ONAL OVERHEAD DOCRS
EARTHWORK, BASE AND PAVI NG
UNDERGROUND UTI LI TI ES

SI NGLE PLY ROOF



03-418124 Bl D245

03- SAC- 5708 SUMMARY OF REMAI NI NG BI DDERS PACGE 4
06/ 28/ 00 06/ 29/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 Al RCO MECHANI CAL MECHANI CAL, PLUMBI NG CLARI FI ER AND SHEET METAL

CAL VEST FI RE PROTECTI ON FI RE PROTECTI ON
CENTRAL FENCE FENCI NG
COOK CONCRETE PRODUCTS CONCRETE STRUCTURES
E R C CONTRACTI NG I NC ERGCSI ON CONTROL
ENGEL | NSULATI ON | NSULATI ON
ERFERT PAI NTI NG PAI NTI NG
FULLER EXCAVATI ON AND DEMOLI TI ON FUEL TANKS
GS I VINYL TILE AND CERAM C FLOCRS
J J REBAR REBAR
JUNI OR GARCI A CONCRETE

CONTI NUED ON NEXT PAGE



03-418124 Bl D245

03- SAC- 5708 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
06/ 28/ 00 06/ 29/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 KEN PERRY DRYWALL DRYWALL
KODI AC ROCFI NG AND WATERPROOFI NG ROOFI NG AND WATERPROCFI NG
L B CONSTRUCTI ON FRAM NG
LUPPEN AND HAW.EY | NC ELECTRI CAL
MUNI CI PAL MAI NTENANCE EQUI PMENT HYDRAULI C LI FTS
P T S MASONRY MASONRY
SAN JOAQUI N STEEL COVPANY STRUCTURAL STEEL
STOCKTON SERVI CE STATI ON EQUI PMENT CO FUEL DI SPENSI NG AND COMPRESSED Al R
TEI CHERT CONSTRUCTI ON SI TE WORK, PAVI NG AND CONCRETE
THE SM TH COVPANY OVERHEAD DOORS

WESTERN PI PELI NE SEVER, WATER, FI RELI NE AND UNDERGROUND



03-418124 Bl D245

03- SAC- 5708 SUMMARY OF REMAI NI NG BI DDERS PACGE 6
06/ 28/ 00 06/ 29/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 Al RCO MECHANI CAL PLUMBI NG, HEATI NG, VENTI LATI ON AND Al R CONDI TI ONI NG

SACRAMENTO CA

CE I VEST METAL ROCFI NG

RANCHO CORDOVA CA

CAL VEST FI RE FI RE PROTECTI ON

SACRAMENTO CA

CALI F REBAR REBAR

VACAVI LLE CA

DRYCON VWALLBOARD

ANTELOPE CA

E R C CONTRACTI NG ERGCSI ON CONTROL

RCSEVI LLE CA

FERRI S HO ST HO ST

M LPI TAS CA

GLOBUS ELECTRIC ELECTRI CAL

SACRAMENTO CA

MAG PAI NT PAI NTI NG

Cl TRUS HEI GHTS CA

MJULLER VALLE CERAM C TI LE

STOCKTON CA

P T S MASONRY MASONRY

SACRAMENTO CA
CONTI NUED ON NEXT PAGE



03-418124
03- SAC- 5708
06/ 28/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 7
06/ 29/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

Pl SOR FENCE

Cl TRUS HEI GHTS CA
SAN JOAQUI N STEEL
STOCKTON CA

SM TH COVPANY
RCSEVI LLE CA

TElI CHERT
SACRAMENTO CA
WESTERN SI NGLE PLY
LOOM S CA

Bl DDER | D NAME AND ADDRESS

FENCI NG

METAL DECKI NG AND M SCELLANEQUS METALS

ROLL UP DOCORS

SI TEWORK

SI NGLE PLY ROOFI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

Al RCO MECHANI CAL
SACRAMENTO CA

Al RCO MECHANI CAL
SACRAMENTO CA
BONANZA

YUBA CITY CA

CONTI NUED ON NEXT PAGE

FLOORI NG

FUEL SYSTEM

HEATI NG, VENTI LATI ON AND Al R CONDI TI ONI NG
PLUMBI NG, Al R AND LUBE SYSTEMs

OVERHEAD DOORS



03-418124 Bl D245

03- SAC- 5708 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
06/ 28/ 00 06/ 29/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CAL VEST FI RE SPRI NKLERS
SACRAMENTO CA
CAMBLI N STEEL REBAR
SACRAMENTO CA
DRYCON DRYWALL
ANTELOPE CA
E R C CONTRACTI NG LANDSCAPI NG
RCSEVI LLE CA
FERRI S VEHI CLE LI FTS
M LPI TAS CA
GLOBUS ELECTRIC ELECTRI CAL
SACRAMENTO CA
GOLD COUNTRY CERAM C
PLACERVI LLE CA
HARRI ET ANDERSON PAI NTI NG
VEST SACRAMENTO CA
KODI AK METAL ROCFI NG
LOOM S CA
P T S MASONRY MASONRY
SACRAMENTO CA
Pl SOR FENCE FENCI NG

Cl TRUS HEI GHTS CA
CONTI NUED ON NEXT PAGE



03-418124 Bl D245

03- SAC- 5708 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
06/ 28/ 00 06/ 29/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 RENO | RON WORKS STEEL

RENO NV
TEI CHERT CONSTRUCTI ON SI TEWORK
SACRAMENTO CA
WESTERN PI PE UTI LI TIES
SACRAMENTO CA
WESTERN SI NGLE PLY SI NGLE PLY ROOF

LOOM S CA



03-418124 Bl D245

03- SAC- 5708 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
06/ 28/ 00 06/ 29/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
1 070010 PROGRESS SCHEDULE (CRI TI CAL PATH) LS LUMP SUM 13, 351. 00* 13, 351. 00
2 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 2, 030. 00* 2, 030. 00
3 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 7, 694. 00* 7,694. 00
4 170101 DEVELOP WATER SUPPLY LS LUMP SUM 45, 413. 00* 45, 413. 00
5 190101 ROADVAY EXCAVATI ON VB 2, 680 15. 0664 40, 377. 95
6 (S) 200001 H GHVAY PLANTI NG LS LUMP SUM 26, 714. 00* 26, 714. 00
7 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 5, 877. 00* 5,877.00
8 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 10, 151. 00* 10, 151. 00
9 (S) 208746 200 MM BI TUM NOUS COATED STEEL PI PE M 16 170. 9375 2, 735.00
CONDUI T (1.63 MM THI CK)
10 250201 CLASS 2 AGGREGATE SUBBASE VB 2,080 52. 3586 108, 905. 89
11 260201 CLASS 2 AGGREGATE BASE VB 1, 560 44. 8788 70, 010. 93
12 390102 ASPHALT CONCRETE ( TYPE A) TONN 2,100 48. 0847 100, 977. 87
13 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 19 320. 5789 6, 091. 00
14 566012 ROADSI DE SI GN - TWD POST EA 2 534. 50 1, 069. 00
15 650360 300 MM REI NFORCED CONCRETE Pl PE M 370 294. 6864 109, 033. 97
(CLASS 111)
16 731510 M NOR CONCRETE (CURB, GUTTER Sl DEWALK VB 61 551. 9672 33, 670. 00
AND DRI VEWAY)
17 (SF) 750001 M SCELLANEQUS | RON AND STEEL KG 2,020 2.3801 4,807. 80
18 (S) 018467 CHAI N LI NK FENCE M 510 40. 1764 20, 489. 96
(TYPE CL-2.4 W TH EXTENSI ON ARM)
19 (S) 018468 CHAI N LI NK AUTOMATI C DRI VE GATE EA 2 5, 342. 50 10, 685. 00
20 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) M 63 42. 3968 2,671.00
21 994650 BUI LDI NG WWORK LS LUMP SUM 1, 654, 833. 00* 1, 654, 833. 00
22 (S) 018469 DI G TAL ENTRY ELECTRI C GATE SYSTEM LS LUMP SUM 9, 225. 00* 9, 225. 00
23 018470 BOLLARD EA 7 534. 2857 3, 740. 00
24 999990 MOBI LI ZATI ON LS LUMP SUM 19, 234. 00* 19, 234. 00

TOTAL 2,309, 787. 37



03-418124 Bl D245

03- SAC- 5708 SUMMARY OF REMAI NI NG BIDDERS PAGE 11
06/ 28/ 00 06/ 29/ 00
R CRCECPEPERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE
| TEM SECOND | THI RD | FOURTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
| <o R EECROEEE L e PE | <o
1] 9, 956. 00* 9956. 00| 5, 505. 00* 5505. 00| 8, 127. 00* 8127. 00
2| 1, 900. 00* 1900. 00| 4, 265. 00* 4265. 00| 5, 406. 00* 5406. 00
3| 1, 000. 00* 1000. 00| 1, 000. 00* 1000. 00| 330. 00* 330. 00
4 | 186, 900. 00* 186900. 00| 2, 000. 00* 2000. 00| 2, 102. 00* 2102. 00
5| 14. 10 37788. 00| 16. 50 44220. 00| 15. 15 40602. 00
6 | 16, 710. 00* 16710. 00| 19, 551. 00* 19551. 00| 17, 889. 00* 17889. 00
7| 3, 500. 00* 3500. 00| 4, 095. 00* 4095. 00| 3, 735. 00* 3735. 00
8 | 31, 690. 00* 31690. 00| 37, 078. 00* 37078. 00| 34, 197. 00* 34197. 00
9 | 160. 00 2560. 00| 188. 00 3008. 00| 173. 00 2768. 00
10 | 49. 00 101920. 00| 57. 50 119600. 00| 53. 20 110656. 00
11 | 42.00 65520. 00| 50. 00 78000. 00| 45.53 71026. 80
12 | 45. 00 94500. 00| 53. 00 111300. 00| 48. 85 102585. 00
13 | 323. 00 6137. 00| 1,094. 00 20786. 00| 427.00 8113. 00
14 | 157. 00 314. 00| 1, 287.00 2574. 00| 54. 00 108. 00
15 | 25. 20 9324. 00| 114. 00 42180. 00| 299. 42 110785. 40
16 | 610. 00 37210. 00| 872. 00 53192. 00| 428.00 26108. 00
17 | 1. 2297 2483. 99| 2.50 5050. 00| 8.32 16806. 40
18 | 37.60 19176. 00| 40. 50 20655. 00| 37.00 18870. 00
19 | 5, 350. 00 10700. 00| 5, 450. 00 10900. 00| 3, 461. 00 6922. 00
20 | .00 0. 00| 84. 00 5292. 00| 109. 00 6867. 00
21 | 1,790, 907. 00  1790907. 00| 1, 887,300. 00+  1887300. 00| 1,978, 326. 00+  1978326. 00
22 | 8, 633. 00* 8633. 00| 10, 530. 00* 10530. 00| 9, 647. 00* 9647. 00
23 | 250. 00 1750. 00| 176. 00 1232. 00| 107. 00 749. 00
24 | 32, 707. 00* 32707. 00| 120, 000. 00* 120000. 00| 37, 082. 00* 37082. 00

TOT 2,473,285.99 2,609, 313. 00 2,619, 807. 60



