STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT COF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 03/ 07/ 02 I'N SAN BERNARDI NO COUNTY NEAR RI M 03/ 11/ 02
CONTRACT NUMBER 08- 1A1104 FOREST FROM 2.4 KM TO 0. 8 KM WEST CONTRACT CODE 'G '
LOCATI ON 08- SBD-18-19. 0/ 20. 0 OF CREST FOREST DRI VE 10 CONTRACT | TEMS

ASPHALT CONCRETE PAVENMENT FEDERAL AID NONE

MBE GOALS: M NORITY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPCSALS | SSUED 8 FUND TOTAL HML 0 TOTAL NUMBER OF WORKI NG DAYS 10
NUMBER CF BIDDERS 6 ENG NEERS EST 166, 000. 00  AMOUNT UNDER 20, 693. 00 PERCENT UNDER EST 12. 47
Bl D RANK BI D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 145, 307. 00 3 VANCE CORPORATI ON 909 355-4333 CC PREF CLAI MED
00414567
2271 N LOCUST AVE FAX 909 355-4339
RIALTO CA 92377
2 152, 085. 00 5 HOLLAND LONE CONSTRUCTI ON | NC 909 889-5300 CC PREF CLAI MED
00709051
427 S PERSHI NG AVE FAX 909 889-5370
SAN BERNARDI NO CA 92408-1320
3 153, 351. 00 6 MATI CH CORPORATI ON 909 825-9100 CC PREF CLAI MED
00149783
P O BOX 50000 FAX 909 825-1780
SAN BERNARDI NO CA 92412
4 168, 546. 00 4 CALMEX ENG NEERI NG | NC 909 686-8613 SB PREF CLAI MED
00685954
P O BOX 2425 FAX 909 686-9011 BID IS OVER SBP
RI VERSI DE CA 92516- 2425 PREFERENCE LIM TS
5 175, 075. 00 2 GRANI TE CONSTRUCTI ON COMPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077
6 206, 925. 00 1 NO FAULT ASPHALT | NC 650 324-2944 SB PREF CLAI MED
00530515
P O BOX 50877 FAX 650 962- 1541 BID I S OVER SBP

PALO ALTO CA 94303 PREFERENCE LIM TS



08-1A1104 Bl D245

08-SBD- 18- 1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
03/ 07/ 02 03/ 11/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 SUDHAKAR STRI PI NG ( PORTI ON)

RIALTO CA



08-1A1104 Bl D245
08-SBD- 18- 1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
03/ 07/ 02 03/ 11/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ALL WORLD PROCUREMENT CONSTRUCTI ON SI GNS
CLOVIS CA
PRECI SI ON COLD PLANI NG COLD PLANE
ONTARI O CA
SUDHAKER COMPANY STRI PI NG AND MARKERS
RIALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 MODERN ALLOYS AREA Sl GNS
STANTON CA
PAVEMENT RECYCLI NG SYSTEMS COLD PLANE
RI VERSI DE CA
SUDHAKAR PAVEMENT NMARKI NGS
RIALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ALL VWORLD PROCUREMENT I TEMS 1 THRU 4 (PORTI ON)

CONTI NUED

2555 CLOVIS AVE SUITE A
CLOVIS CA 93612

PRECI SI ON COLD PLANI NG
8657 RI VERSI DE DR
ONTARI O CA 91761-7202
ON NEXT PAGE

| TEM 6



08-1A1104 Bl D245

08-SBD- 18- 1 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
03/ 07/ 02 03/ 11/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 SUDHAKAR COVPANY | NC ITEMS 5, 9 AND 10

1450 FI TZGERALD AVE
RIALTO CA 92376

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 PAVEMENT RECYCLI NG | NC COLD PLANE ASPHALT CONCRETE
RI VERSI DE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CHRI SP COVPANY TRAFFI C STRI PI NG AND PAVEMENT MARKERS

4650 OSGOOD RD
FREMONT CA 94539-5631

PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANI NG AND GRI NDI NG

P O BOX 1266

RI VERSI DE CA 92502

WATER CONSULTANTS CONSTRUCTORS TRAFFI C CONTROL AND CONSTRUCTI ON SI GNS ( PARTI AL)
P O BOX 1480

LUCERNE VALLEY CA 92356



08-1A1104 Bl D245

08- SBD- 18- 1 CONTRACT PROPOSAL OF LOW BI DDER PAGE 5
03/ 07/ 02 03/11/ 02
| TEM | TEM UNIT OF ESTI MATED
NO CCODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 23, 700. 00* 23, 700. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 14, 400. 00* 14, 400. 00
3 (S) 120120 TYPE 111 BARRI CADE EA 9 43.00 387. 00
4 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 1, 300. 00 2, 600. 00
5 150722 REMOVE PAVEMENT MARKER EA 450 2.00 900. 00
6 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT Vs 13, 700 1.70 23, 290. 00
7 390102 ASPHALT CONCRETE ( TYPE A) TONN 1, 540 46. 90 72, 226. 00
8 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 8 230. 00 1, 840. 00
9 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 4,800 .50 2, 400. 00
( SPRAYABLE)
10 (S) 850122 PAVEMENT MARKER EA 440 8.10 3, 564. 00

( RETROREFLECTI VE- RECESSED)
TOTAL 145, 307. 00
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SUMMARY OF
| THI RD
AMOUNT | Bl D
10000. 00| 8, 500. 00*
3000. 00| 28, 781. 00*
1350. 00| 140. 00
4000. 00| 2, 700. 00
900. 00| 1.70
37675. 00| 2.00
83930. 00| 47.75
5200. 00| 240. 00
2400. 00| .45
3630. 00| 8.25
152, 085. 00

REMA

3630.
153, 351. 00

I NI NG BI DDE

3476

168, 546. 00

Bl D245
PAGE 6
03/ 11/ 02
FI FTH
BI D AMOUNT
8, 500. 00* 8500
14, 695. 00* 14695
75.00 675
1, 000. 00 2000
.10 45
2.00 27400
75.00 115500
100. 00 800
.45 2160
7.50 3300.
175, 075. 00



08-1A1104 Bl D245

08- SBD- 18- 1 SUMMARY OF REMAINING BIDDERS PAGE 7
03/ 07/ 02 03/11/ 02
I TEM SI XTH
| BI D AMOUNT
I _______________________________
1] 9, 200. 00* 9200. 00
2 | 7, 800. 00* 7800. 00
3 | 135. 00 1215. 00
4 | 1, 000. 00 2000. 00
5 | 4.50 2025. 00
6 | 3.33 45621. 00
7 77.20 118888. 00
8 | 1, 250. 00 10000. 00
9 | .91 4368. 00
10 | 13.20 5808. 00
ToT 206, 925. 00



