STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 16

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

06/ 06/ 02
12- 0A2004
12- ORA-605-2.6/3.1

HB1

ENG NEERS EST

RAS

Bl D TOTAL

1,131, 979. 45

1, 222, 659. 20

1, 241, 946. 90

1, 435, 054. 50

1,770, 231. 00

B I

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

D SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I'N ORANGE COUNTY | N SEAL BEACH ON

ROUTE 605 FROM 4.3 KM TO 5.0 KM

SQUTH OF ROUTE 605 AND 405
SEPARATI ON

REALI GN CURVE

FEDERAL AID AC
G 6
ACl

18. 0%
1, 883, 000 TOTAL NUMBER OF WORKI NG DAYS
1,687,000. 00 AMOUNT UNDER 555, 020. 55 PERCENT UNDER EST
Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 CHUMO CONSTRUCTI ON | NC 626 960- 9502
00387331
14425 JOANBRI DGE STREET FAX 626 960- 3887
BALDW N PARK CA 91706-1747
6 D W PONELL CONSTRUCTI ON I NC 909 356- 8880
00532499
P O BOX 1406 FAX 909 356-1299
FONTANA CA 92334-1446
5 PETERSON CHASE GENERAL 949 252- 0441
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAl SER AVENUE FAX 949 252-0266
IRVINE CA 92614-5706
4 O DONNELL CONSTRUCTI ON | NC 909 394-4510
00772905
559 W COVI NA BLVD FAX 909 394-4750
SAN DI MAS CA 91773-2911
2 M AHVADI CONSTRUCTI ON AND 714 538-5156

ENG NEERI NG | NC
133 N PI XLEY STREET
ORANGE CA 92868

00743775

FAX 714 538-5157

Bl D245
PACE 1
06/ 10/ 02

CONTRACT CODE 'C '

62 CONTRACT | TEMS

M 605- 2(894) 117

05-2(894) 117

M 605- 2(894) E
421

32.90



12- 0A2004
12- ORA- 605
06/ 06/ 02

1, 856, 994. 00

3

LEH GH CONSTRUCTI ON COVPANY

714 S PLYMOUTH BLVD
LOS ANGELES CA 90005

Bl D245
PAGE 2
06/ 10/ 02

323 931-1306
00785457
FAX 323 931-2033



12- 0A2004
12- ORA- 605
06/ 06/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

06/ 10/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACL
POVONA CA

ALCORN FENCE CO
SUN VALLEY CA

CGO
RANCHO CUCAMONGA CA

DI VERSI FI ED LANDSCAPE CO
W NCHESTER CA

GL M
REDLANDS CA

I NDUSTRI AL PAVI NG
| RW NDALE CA

MOCRE SI GNALS AND LI GHTI NG
ANAHEI M CA

BOX CULVERT ( PARTI AL)

GUARDRAI L

CLEARI NG

LANDSCAPE

REBAR

ASPHALT CONCRETE PAVI NG

ELECTRI CAL



12- 0A2004 Bl D245

12- ORA- 605 PAGE 4

06/ 06/ 02 06/ 10/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 A C DI KE CO ASPHALT CONCRETE DI KE
LI NCOLN CA
ALCORN FENCE METAL BEAM GUARD RAI L
SUN VALLEY CA
DI VERSI FI ED LANDSCAPE PLANTI NG AND | RRI GATI ON
W NCHESTER CA
G L M CONTRACTORS REBAR
REDLANDS CA
I NDUSTRI AL PAVI NG ASPHALT CONCRETE PAVI NG
| RW NDALE CA
MOORE SI GNALS AND LI GHTI NG LI GHTI NG
ANAHEI M CA
PENHALL CO REMOVE PAVEMENT
I RVI NE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ALCORN FENCE GUARD RAI L
CRANGE CA
CALMEX ENG NEERI NG ASPHALT
Rl VERSI DE CA
CREEK MEADOW ELECTRI C MODI FY LI GHTI NG

BELL GARDENS CA
CONTI NUED ON NEXT PAGE



12- 0A2004 Bl D245

12- ORA- 605 PAGE 5

06/ 06/ 02 06/ 10/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 DI VERSI FI ED LANDSCAPE | RRI GATI ON AND PLANTI NG
W NCHESTER CA
GL M REBAR
REDLANDS CA
SO CAL STRI PI NG STRI PI NG

HUNTI NGTON BEACH CA

VAN DYK ENG NEERI NG CLEARI NG, ROADWAY EXCAVATI ON, | MPORT AND BASE ( PORTI ON)
SANTA MARGARI TA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ALCORN FENCE CO VETAL BEAM GUARD RAI L AND FENCE
ORANGE CA
CALMEX ENG NEERI NG ASPHALT CONCRETE
Rl VERSI DE CA
DI VERSI FI ED LANDSCAPE PLANTI NG AND | RRI GATI ON
W NCHESTER CA
GL M REBAR
REDLANDS CA
MOCRE SI GNALS AND LI GHTI NG ELECTRI CAL
ANAHEI M CA
PENHALL CO REMOVE CONCRETE

| RVINE CA



12- 0A2004 Bl D245

12- ORA- 605 PAGE 6

06/ 06/ 02 06/ 10/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALCORN FENCE I TEMS 53 THRU 55 (PARTI AL)
ORANGE CA
AVBER STEEL | TEM 39 ( PARTI AL)
RI ALTO CA
DI VERSI FI ED LANDSCAPE I TEMS 23, 24, 26 AND 29 (PARTIAL)
W NCHESTER CA
Hl GHLI GHT ELECTRI C | TEMS 60 AND 61 ( PARTI AL)
Rl VERSI DE CA
PCI | TEMS 56 THRU 59 (PARTIAL)

LONG BEACH CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 . ASPHALT
ALCORN FENCE VETAL BEAM GUARD RAI L AND FENCE
SUN VALLEY CA
APCO ASPHALT CONCRETE DI KE
GOSHEN CA
DI VERSI FI ED LANDSCAPE LANDSCAPI NG
W NCHESTER CA
GL M BAR RElI NFORCI NG
REDLANDS CA

CONTI NUED ON NEXT PAGE



12- 0A2004
12- ORA- 605
06/ 06/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 7
06/ 10/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 H GHLI GHT ELECTRI C
Rl VERSI DE CA

ORANGE COUNTY STRI PI NG
CRANGE CA

ELECTRI CAL

STRI PI NG



12- 0A2004 Bl D245

12- ORA- 605 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
06/ 06/ 02 06/ 10/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070010 PROGRESS SCHEDULE (CRI TI CAL PATH) LS LUMP SUM 3, 500. 00* 3, 500. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 500. 00* 3, 500. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 15, 000. 00* 15, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 34, 000. 00* 34, 000. 00
6 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 20 25. 00 500. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 3, 000. 00* 3, 000. 00
8 129000 TEMPORARY RAI LI NG ( TYPE K) M 1,042 37. 00 38, 554. 00
9 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 300. 00 8, 400. 00
10 129150 TEMPORARY TRAFFI C SCREEN M 1,042 7.00 7,294. 00
11 150608 REMOVE CHAI N LI NK FENCE M 155 13. 00 2,015. 00
12 150662 REMOVE METAL BEAM GUARD RAI LI NG M 691 15. 00 10, 365. 00
13 150744 REMOVE ROADSI DE S| GN (WOOD POST) EA 9 50. 00 450. 00
14 150747 REMOVE ROADSI DE SI GN EA 2 50. 00 100. 00
(STRAP AND SADDLE BRACKET METHOD)
15 023951 REMOVE DRAI NAGE FACI LI TI ES LS LUMP SUM 10, 000. 00* 10, 000. 00
16 150846 REMOVE CONCRETE PAVEMENT MR 1, 543 9. 00 13, 887. 00
17 153214 REMOVE CONCRETE CURB M 326 13.00 4,238.00
18 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 20, 000. 00* 20, 000. 00
19 190101 ROADWAY EXCAVATI ON VB 11, 348 8. 00 90, 784. 00
20 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 3, 500. 00* 3, 500. 00
21 194001 DI TCH EXCAVATI ON MR 11 165. 00 1, 815. 00
22 198001 | MPORTED BORROW VB 16, 293 6. 00 97, 758. 00
23 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 59, 000. 00* 59, 000. 00
24 (S) 204051 SEEDI NG MR 50 125. 00 6, 250. 00
25 (S) 204030 TRANSPLANT TREE EA 6 1, 000. 00 6, 000. 00
26 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 28, 800. 00* 28, 800. 00
27 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 32, 000. 00* 32, 000. 00
28 208742 200 MM CORRUGATED STEEL Pl PE CONDUI T M 22 260. 00 5, 720. 00
(1.63 MV THI CK)
29 208743 250 MM CORRUGATED STEEL Pl PE CONDUI T M 11 295. 00 3, 245. 00
(1.63 MV THI CK)
30 250101 CLASS 1 AGGREGATE SUBBASE VB 50 47.00 2, 350. 00
31 250201 CLASS 2 AGGREGATE SUBBASE VB 719 48. 00 34,512. 00
32 260201 CLASS 2 AGGREGATE BASE VB 1, 606 36. 00 57, 816. 00
33 390103 ASPHALT CONCRETE ( TYPE B) TON 2, 365 52. 00 122, 980. 00
34 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 19 4.00 76. 00



12- 0A2004 Bl D245

12- ORA- 605 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
06/ 06/ 02 06/ 10/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

35 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 711 4.00 2,844.00
36 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 18 4.00 72.00
37 510410 CLASS 1 CONCRETE ( STRUCTURE) VB 171.5 757. 50 129, 911. 25
38 510502 M NOR CONCRETE (M NOR STRUCTURE) MR 11.6 2, 000. 00 23, 200. 00
39 (S) 520107 BAR RElI NFORCI NG STEEL (BOX CULVERT) KG 23, 383 1.40 32, 736. 20
40 566011 ROADSI DE SI GN - ONE POST EA 1 350. 00 350. 00
41 620909 450 MM ALTERNATI VE Pl PE CULVERT M 76 125. 00 9, 500. 00
42 650069 450 MM REI NFORCED CONCRETE Pl PE M 34 162. 00 5, 508. 00
43 650079 900 MM REI NFORCED CONCRETE PI PE M 1.5 200. 00 300. 00
44 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 2 500. 00 1, 000. 00
45 707133 900 MM PRECAST CONCRETE Pl PE | NLET M 3 600. 00 1, 800. 00
46 729010 ROCK SLOPE PROTECTI ON FABRI C MR 310 2. 00 620. 00
47 (S) 750001 M SCELLANEOUS | RON AND STEEL KG 1,102 1. 00 1, 102. 00
48 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 55 52. 00 2, 860. 00
49 820107 DELI NEATOR ( CLASS 1) EA 24 30. 00 720. 00
50 820118 GUARD RAI LI NG DELI NEATOR EA 90 12. 00 1, 080. 00
51 820132 OBJECT MARKER ( TYPE L) EA 2 100. 00 200. 00
52 820134 OBJECT MARKER ( TYPE P) EA 2 100. 00 200. 00
53 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 187 52. 50 9,817.50
54 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 1, 765. 00 3, 530. 00
55 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 3 365. 00 1, 095. 00
56 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 434 1. 65 2, 366. 10
57 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 42 2.50 105. 00
58 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 116 1.15 133. 40

(BROKEN 5.18 M- 2.14 M

59 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 104 5. 00 520. 00
60 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 55, 000. 00* 55, 000. 00
61 (S) 023952 TRAFFI C MONI TORI NG STATI ON ( MODI FY) LS LUMP SUM 3, 000. 00* 3, 000. 00
62 999990 MOBI LI ZATI ON LS LUMP SUM 110, 000. 00* 110, 000. 00

TOTAL 1,131, 979. 45



12- 0A2004 Bl D245

12- ORA- 605 SUMMARY OF REMAI NI NG BI DDERS PACGE 10
06/ 06/ 02 06/ 10/ 02
| TEM SECOND TH RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00

2 1, 000. 00* 1000. 00 2, 500. 00* 2500. 00 5, 000. 00* 5000. 00 1, 500. 00* 1500. 00

3 20, 000. 00* 20000. 00 8, 000. 00* 8000. 00 13, 000. 00* 13000. 00 6, 000. 00* 6000. 00

4 5, 000. 00* 5000. 00 3, 000. 00* 3000. 00 4, 000. 00* 4000. 00 15, 000. 00* 15000. 00

5 100, 000. 00* 100000. 00 69, 500. 00* 69500. 00 20, 000. 00* 20000. 00 75, 000. 00* 75000. 00

6 35.00 700. 00 100. 00 2000. 00 30. 00 600. 00 50. 00 1000. 00

7 20, 000. 00* 20000. 00 15, 900. 00* 15900. 00 24, 000. 00* 24000. 00 30, 000. 00* 30000. 00

8 29.00 30218. 00 39.00 40638. 00 38.00 39596. 00 55. 00 57310. 00

9 350. 00 9800. 00 200. 00 5600. 00 300. 00 8400. 00 450. 00 12600. 00
10 9.00 9378. 00 4.00 4168. 00 6. 00 6252. 00 10. 00 10420. 00
11 10. 00 1550. 00 14. 00 2170. 00 14. 00 2170. 00 15. 00 2325. 00
12 16. 00 11056. 00 16. 00 11056. 00 16. 00 11056. 00 20. 00 13820. 00
13 50. 00 450. 00 100. 00 900. 00 100. 00 900. 00 100. 00 900. 00
14 50. 00 100. 00 100. 00 200. 00 100. 00 200. 00 100. 00 200. 00
15 10, 000. 00* 10000. 00 13, 000. 00* 13000. 00 8, 000. 00* 8000. 00 14, 700. 00* 14700. 00
16 18. 00 27774.00 8.00 12344. 00 16. 00 24688. 00 17.00 26231. 00
17 10. 00 3260. 00 5. 00 1630. 00 8. 00 2608. 00 35. 00 11410. 00
18 20, 000. 00* 20000. 00 20, 000. 00* 20000. 00 20, 000. 00* 20000. 00 20, 000. 00* 20000. 00
19 10. 00 113480. 00 12. 00 136176. 00 16. 00 181568. 00 22.00 249656. 00
20 7, 000. 00* 7000. 00 2, 500. 00* 2500. 00 3, 000. 00* 3000. 00 10, 000. 00* 10000. 00
21 30. 00 330. 00 100. 00 1100. 00 60. 00 660. 00 350. 00 3850. 00
22 3.00 48879. 00 9.00 146637. 00 15. 00 244395. 00 23.00 374739. 00
23 60, 000. 00* 60000. 00 64, 000. 00* 64000. 00 59, 000. 00* 59000. 00 65, 275. 00* 65275. 00
24 125. 00 6250. 00 140. 00 7000. 00 130. 00 6500. 00 150. 00 7500. 00
25 4, 500. 00 27000. 00 6, 000. 00 36000. 00 1, 300. 00 7800. 00 900. 00 5400. 00
26 30, 000. 00* 30000. 00 32, 000. 00* 32000. 00 30, 500. 00* 30500. 00 33, 150. 00* 33150. 00
27 35, 000. 00* 35000. 00 35, 500. 00* 35500. 00 34, 000. 00* 34000. 00 36, 320. 00* 36320. 00
28 215.00 4730. 00 300. 00 6600. 00 270. 00 5940. 00 320. 00 7040. 00
29 250. 00 2750. 00 300. 00 3300. 00 310. 00 3410. 00 350. 00 3850. 00
30 85. 00 4250. 00 75.00 3750. 00 43. 00 2150. 00 65. 00 3250. 00
31 28. 00 20132. 00 24. 00 17256. 00 43. 00 30917. 00 65. 00 46735. 00
32 43. 00 69058. 00 24.00 38544. 00 64. 00 102784. 00 65. 00 104390. 00
33 52. 00 122980. 00 53. 00 125345. 00 52. 00 122980. 00 45. 00 106425. 00
34 5.00 95. 00 4.00 76.00 5.00 95. 00 10. 00 190. 00
35 5. 00 3555. 00 4.00 2844. 00 5. 00 3555. 00 10. 00 7110. 00
36 5.00 90. 00 4.00 72.00 5.00 90. 00 10. 00 180. 00
37 726. 00 124509. 00 500. 00 85750. 00 650. 00 111475. 00 500. 00 85750. 00
38 1, 000. 00 11600. 00 1, 900. 00 22040. 00 1, 200. 00 13920. 00 690. 00 8004. 00
39 1.40 32736. 20 1.30 30397. 90 1.50 35074. 50 2.00 46766. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61

62
TOT

12- 0A2004

12- ORA- 605
06/ 06/ 02
SECOND

BI D AMOUNT
200. 00 200. 00
205. 00 15580. 00
250. 00 8500. 00
1, 200. 00 1800. 00
250. 00 500. 00
900. 00 2700. 00
1.40 434. 00
2.00 2204. 00
40. 00 2200. 00
25. 00 600. 00
15. 00 1350. 00
100. 00 200. 00
100. 00 200. 00
90. 00 16830. 00
2, 000. 00 4000. 00
375. 00 1125. 00
2.00 2868. 00
3. 00 126. 00
1.00 116. 00
4.00 416. 00
56, 000. 00* 56000. 00
5, 000. 00~ 5000. 00
100, 000. 00* 100000. 00

1, 222, 659. 20

SUMMARY OF REMA
THI RD

Bl D AMOUNT
200. 00 200
300. 00 22800
300. 00 10200
1, 000. 00 1500
500. 00 1000
400. 00 1200
5. 00 1550
2.00 2204
57. 00 3135
50. 00 1200
14. 00 1260
100. 00 200
100. 00 200
60. 00 11220
1, 950. 00 3900
400. 00 1200
3.00 4302.
5.00 210.
3.00 348.
6. 00 624.
58, 000. 00* 58000.
1, 000. 00~ 1000.
100, 000. 00* 100000
1, 241, 946. 90

1, 435, 054. 50

Bl DDERS
FOURTH
Bl D AMOUNT
200. 00 200
145. 00 11020
160. 00 5440
300. 00 450
750. 00 1500
300. 00 900
3.00 930
2.00 2204
54. 00 2970
50. 00 1200
14. 00 1260
120. 00 240
120. 00 240
55. 00 10285
2, 000. 00 4000
380. 00 1140
2.00 2868
3. 00 126
1.50 174.
6. 00 624.
58, 000. 00* 58000.
4,000. 00* 4000.
130, 000. 00* 130000

1,770, 231. 00

Bl D245
PAGE 11
06/ 10/ 02
FI FTH
Bl D AMOUNT
750. 00 750
170. 00 12920
185. 00 6290
500. 00 750
500. 00 1000
700. 00 2100
15. 00 4650
6. 00 6612
60. 00 3300
50. 00 1200
20. 00 1800
30. 00 60
30. 00 60.
65. 00 12155
1, 700. 00 3400
1, 000. 00 3000
2.00 2868.
3.00 126.
1.50 174.
5.00 520.
59, 000. 00* 59000.
3, 500. 00* 3500.
135, 000. 00* 135000



| TEM

WNNNNNNNNNNRRRRRRRR R R
COONOUIRWNROOWONOURWNROOONOUIRAWNE

w
=

WWWWWWwww
OCO~NOORAWN

12- 0A2004
12- ORA- 605
06/ 06/ 02

. 00*

. 00*
. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00

400.
2, 000.
.00

00
00

115725.
4890.
7000.

283700.

10000.
1650.
407325.
60000.
7500.
9000.
30000.
33000.
6600.
3300.
1750.
25165.
56210.
165550.
228.
8532.
216.
68600.
23200.
46766.

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 12
06/ 10/ 02



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61

62
TOT

12- 0A2004

12- ORA- 605
06/ 06/ 02
SI XTH

BI D AMOUNT
300. 00 300. 00
150. 00 11400. 00
150. 00 5100. 00
1, 000. 00 1500. 00
1, 000. 00 2000. 00
1, 000. 00 3000. 00
3.00 930. 00
10. 00 11020. 00
55. 00 3025. 00
50. 00 1200. 00
10. 00 900. 00
110. 00 220. 00
110. 00 220. 00
60. 00 11220. 00
2, 000. 00 4000. 00
400. 00 1200. 00
3.00 4302. 00
6. 00 252. 00
3.00 348. 00
6. 00 624. 00
2,500. 00* 2500. 00
52, 000. 00* 52000. 00
80, 000. 00* 80000. 00

1, 856, 994. 00

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PAGE 13
06/ 10/ 02



