Bl D OPENI NG DATE
CONTRACT NUMBER

LOCATI ON

PROPGOSALS | SSUED

NUMBER OF Bl DDERS 5
PROGRAM ELEMENTS

STATE OF CALI FORNI A BI D SUMMARY
11/ 19/ 02 IN GLENN COUNTY AT HAM LTON CI TY AT
03-2C6104 ROUTE 32 AND 45 JUNCTI ON

03-GLE-32-9.5/9.9

I NSTALL SI GNALS AND LI GHTI NG

DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%
FUND TOTAL HB4N 0
ENG NEERS EST

173, 000.00 AMOUNT OVER 39, 371. 00

CHC

Bl D TOTAL Bl DDER | D

212,371. 00 3 CLAYBORN CONTRACTI NG GROUP | NC
10556 COwvBI E ROAD

AUBURN CA 95602-8908

227, 485. 00 1 TENNYSON ELECTRI C I NC
7275 NATI ONAL DRI VE
LI VERMORE CA 94550
238, 336. 00 2 RI CHARD A HEAPS ELECTRI CAL
CONTRACTOR | NC

8909 FLORI N ROAD
SACRAMENTO CA 95829

PROFESSI ONAL CONSTRUCTI ON
SERVI CES

6509 STOCKTON AVE

EL CERRI TO CA 94530

243,943.70 5

276, 395. 00 4 JAEGER CONSTRUCTI ON | NC

P O BOX 1300
YUBA CI TY CA 95992

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
11/ 20/ 02
CONTRACT CODE 'E '
23 CONTRACT | TEMS

FEDERAL Al D ACST- X021- (007) E
ATPL-5911- (025) E
JGSR-5911- (025) E

TOTAL NUMBER OF WORKI NG DAYS 30

PERCENT OVER EST 22.76

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

530 268-9512
00565144
FAX 530 268-9524

925 606-1038
00717998
FAX 925 606- 7656

916 386-8857
00472728
FAX 916 386-1354

510 377-3816
00733742
FAX 510 526-1746

530 673-3885
00315798
FAX 530 673-8062



03-2C6104 Bl D245

03-GLE-32-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

11/ 19/ 02 11/ 20/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 APPLY A LI NE ITEMS 4, 6, 7, 12 AND 19 THRU 22 (PARTI AL)
REDDI NG CA
BOYLES PI LOT AND TRAFFI C CONTROL ITEMS 4, 5, 8, 9 AND 15 THRU 17 ( PARTI AL)
MANTON CA
FRANK MEDI NA I TEM5 11 AND 18
OROVI LLE CA
MARTI N BROS I TEMS 4, 10 AND 14 ( PARTI AL)

RANCHO CORDOVA CA

TRAFFI C SOLUTI ONS | TEM 3
REDDI NG CA



03-2C6104 Bl D245

03-GLE-32-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

11/ 19/ 02 11/ 20/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 DI AZ CORPORATI ON GRADI NG AND PAVI NG ( PARTI AL)
SAN JOSE CA
DI AZ CORPORATI ON SI GNI NG, STRI PI NG AND TRAFFI C CONTROL ( PARTI AL)
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APPLY A LINE I NC STRI PI NG AND LEAD COVPLI ANCE PLAN
REDDI NG CA
BALDW N CONTRACTI NG ROAD WORK AND CONCRETE
CHI CO CA
BAYWOOD ENVI RONVENTAL WATER POLLUTI ON CONTROL PLAN
SAN RAFAEL CA
FARWEST SAFETY CONSTRUCTI ON AREA SI GNS AND SI GNI NG
LODI CA
STATEW DE SAFETY AND SI GNS PORTABLE CHANGEABLE MESSAGE SI GNS

Pl SMO BEACH CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ABSL ASPHALT CONCRETE GRI NDI NG
CENTRAL STRI PI NG STRI PI NG ( PORTI ON)

RANCHO CORDOVA CA
CONTI NUED ON NEXT PAGE



03-2C6104 Bl D245
03-GLE-32-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
11/ 19/ 02 11/ 20/ 02
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 MJURELCO ELECTRI C ELECTRI CAL ( PORTI ON)
RI CHMOND CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
Pl SMO BEACH CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APPLY A LINE I NC STRI PI NG

5625 EASTSI DE RD
REDDI NG CA 96001-4531

BAYWOOD ENVI RONVENTAL SERVI CES
7 MOUNT LASSEN DR STE A 257
SAN RAFAEL CA 94903

FARVWEST SAFETY | NC
226 N MAI N STREET
LODI CA 95240

HEAPS ELECTRI C
8909 FLORIN RD
SACRAMENTO CA 95829

MARCUS CONSTRUCTI ON
5242 APACHE LANE
PARADI SE CA 95969

WATER POLLUTI ON CONTROL

TRAFFI C CONTROL AND S| GNS

ELECTRI CAL

CONCRETE



03-2C6104 Bl D245

03- GLE-32-9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
11/ 19/ 02 11/ 20/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 100. 00* 100. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 700. 00* 700. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 050. 00* 2, 050. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 25, 000. 00* 25, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 3 2, 500. 00 7,500. 00
6 150705 REMOVE YELLOW THERVOPLASTI C PAVEMENT M2 32 92. 00 2,944. 00
MARKI NG
7 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG MR 17 65. 00 1, 105. 00
8 150742 REMOVE ROADSI DE S| GN EA 13 75. 00 975. 00
9 152320 RESET ROADS| DE SI GN EA 1 100. 00 100. 00
10 (S) 153151 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 500 20. 00 10, 000. 00
(25 MM MAXI MUM)
11 153239 REMOVE CONCRETE ( CURB, GUTTER, AND VB 4 450. 00 1, 800. 00
SI DEWALK)
12 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 1, 500. 00* 1, 500. 00
13 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 7 985. 00 6, 895. 00
14 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 100 150. 00 15, 000. 00
15 566011 ROADSI DE SI GN - ONE POST EA 5 200. 00 1, 000. 00
16 566012 ROADSI DE SI GN - TWO POST EA 3 375. 00 1,125. 00
17 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 4 100. 00 400. 00
METHOD)
18 731627 M NOR CONCRETE ( CURB, S| DEWALK AND VB 9 850. 00 7, 650. 00
CURB RAMP)
19 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 67 50. 00 3, 350. 00
20 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 430 7.00 3, 010. 00
21 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 40 15. 00 600. 00
22 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 65 15. 00 975. 00
23 (S) 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 118, 592. 00* 118, 592. 00

TOTAL 212,371. 00
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03-2C6104
03-GLE-32-9
11/ 19/ 02

146, 500.

146500.
227, 485. 00

SUMMARY

OF

REMA

50.

15.
15.
127, 262.

127262.
238, 336. 00

N

NG BI DDERS
FOURTH

Bl D AMOUNT
2, 340. 00* 2340
8, 400. 00* 8400
4, 966. 00* 4966
14, 000. 00* 14000
2,795.00 8385
78. 00 2496
61. 60 1047
169. 00 2197
227.50 227
18. 27 9135
250. 00 1000
2, 340. 00* 2340
525. 00 3675
140. 00 14000
448. 50 2242
812.50 2437
162. 50 650
1, 088. 889 9800
123.50 8274
3.90 1677
7.80 312
9.10 591.
143, 750. 00* 143750
243,943.70

Bl D245

PAGE 6
11/ 20/ 02
FI FTH
Bl D AMOUNT
6, 500. 00* 6500
2,926. 00* 2926
2,575. 00* 2575
11, 410. 00~ 11410
2,341.00 7023
108. 00 3456
76. 00 1292
94. 00 1222
361. 00 361
29. 00 14500
2,540. 00 10160
1, 639. 00* 1639
1, 360. 00 9520
370. 00 37000
316. 00 1580
410. 00 1230
117.00 468
2, 050. 00 18450
59. 00 3953
8. 00 3440
18. 00 720
18. 00 1170.
135, 800. 00* 135800
276, 395. 00



