                   STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245


                                                                                                                        PAGE  1


     BID OPENING DATE    11/06/03                    IN LOS ANGELES COUNTY IN BURBANK                                   11/07/03


     CONTRACT NUMBER     07-066334                   AND LOS ANGELES FROM 0.2 KM WEST OF                      CONTRACT CODE 'C '


     LOCATION            07-LA-134-3.5/3.8           LOS ANGELES RIVER BRIDGE TO FOREST                        95 CONTRACT ITEMS


                                                     LAWN DRIVE UNDERCROSSING


                                                     SOUNDWALLS                                FEDERAL AID  ACNH-P134-(032)E


              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 13.0%


 PROPOSALS ISSUED    22   FUND TOTAL   HB311     4,996,000                         TOTAL NUMBER OF WORKING DAYS    350


 NUMBER OF BIDDERS  2    ENGINEERS EST      4,377,000.00  AMOUNT UNDER     537,345.00        PERCENT UNDER EST 12.28


 PROGRAM ELEMENTS      SND


               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)


               --------      -----------  ---------         -------------------------------------------------


                   1         3,839,655.00    1              D W POWELL CONSTRUCTION INC           909 356-8880


                                                                                                  00532499


                                                            P O BOX 1406                      FAX 909 356-1299


                                                            FONTANA CA  92334-1406


                   2         4,297,737.00    2              PKB CONSTRUCTION INC                  626 301-9897


                                                                                                  00412587


                                                            P O BOX 661717                    FAX 626 301-0811


                                                            ARCADIA CA  91066

          07-066334                                                                                                BID245
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          11/06/03                                                                                                 11/07/03


                                            L I S T   O F   S U B C O N T R A C T O R S


 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED


 _________ ____________________________________________________________ ____________________________________________________________


    01     A C L                                                        CONCRETE BARRIER


           ONTARIO CA


           ADAMS AND SMITH                                              STRUCTURAL STEEL


           OREM UT


           C G O CONSTRUCTION                                           CLEARING AND GRUBING


           RANCHO CUCAMONGA CA


           CALMEX ENGINEERING                                           ASPHALT CONCRETE PAVING


           RIVERSIDE CA


           HARBOR COMPANY                                               BRIDGE REMOVAL


           SAN BERNARDINO CA


           L JOHNSON                                                    MASONRY


           HAWTHORNE CA


           MOORE ELECTRIC                                               ELECTRICAL


           CORONA CA


           SIERRA NEVADA                                                SIGN STRUCTURE


           SPARKS NV


           STERNDAHL ENTERPRISES                                        STRIPING


           SUN VALLEY CA

          07-066334                                                                                                BID245
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          11/06/03                                                                                                 11/07/03


                                            L I S T   O F   S U B C O N T R A C T O R S


 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED


 _________ ____________________________________________________________ ____________________________________________________________


    02     A C L                                                        BARRIER RAIL


           ONTARIO CA


           ADAMS AND SMITH                                              STRUCTURAL STEEL


           OREM UT


           AMBER STEEL                                                  RESTEEL


           RIALTO CA


           ANDERSON DRILLING                                            CAST IN DRILLED HOLE


           LAKESIDE CA


           C G O                                                        CLEARING AND GRUBING


           RANCHO CUCAMONGA CA


           CHRISP COMPANY                                               STRIPING


           FREMONT CA


           CREEK MEADOWS                                                ELECTRICAL


           BELL GARDENS CA


           HARBOR COMPANY                                               BRIDGE DEMOLITION


           SAN BERNARDINO CA


           IMPERIAL                                                     PAINTING


           GRAND TERRACE CA


           L JOHNSON                                                    MASONRY BLOCK


           HAWTHORNE CA


           P AND D                                                      LANDSCAPE AND IRRIGATION


           CAMARILLO CA


 CONTINUED ON NEXT PAGE
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          11/06/03                                                                                                 11/07/03


                                            L I S T   O F   S U B C O N T R A C T O R S


 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED


 _________ ____________________________________________________________ ____________________________________________________________


    02     SULLY MILLER                                                 ASPHALT CONCRETE PAVING


           ANAHEIM CA
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          11/06/03                                                                                                 11/07/03


 ------------------------------------------------------------------------------------------------------------------------------------


     ITEM      ITEM                                                   UNIT OF     ESTIMATED


      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT


 ------------------------------------------------------------------------------------------------------------------------------------


       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            3,000.00*          3,000.00


       2     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            1,000.00*          1,000.00


                         PREVENTION PLAN


       3     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           40,000.00*         40,000.00


       4 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            8,000.00*          8,000.00


       5 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          150,000.00*        150,000.00


       6 (S) 120120      TYPE III BARRICADE                             EA            4              100.00             400.00


       7 (S) 120151      TEMPORARY TRAFFIC STRIPE (TAPE)                M         4,050                4.50          18,225.00


       8 (S) 120300      TEMPORARY PAVEMENT MARKER                      EA        1,210                3.50           4,235.00


       9 (S) 129000      TEMPORARY RAILING (TYPE K)                     M         1,610               25.00          40,250.00


      10 (S) 129100      TEMPORARY CRASH CUSHION MODULE                 EA           22              200.00           4,400.00


      11     150608      REMOVE CHAIN LINK FENCE                        M            70               15.00           1,050.00


      12     150662      REMOVE METAL BEAM GUARD RAILING                M           110               20.00           2,200.00


      13     032040      REMOVE YELLOW THERMOPLASTIC TRAFFIC            M         2,300                4.00           9,200.00


                         STRIPE


      14     150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            M         2,380                1.50           3,570.00


      15     150722      REMOVE PAVEMENT MARKER                         EA        1,210                1.00           1,210.00


      16     150742      REMOVE ROADSIDE SIGN                           EA            3               50.00             150.00


      17 (S) 150760      REMOVE SIGN STRUCTURE                          EA            1            3,000.00           3,000.00


      18     150806      REMOVE PIPE                                    M            75               80.00           6,000.00


      19     150820      REMOVE INLET                                   EA            8              700.00           5,600.00


      20 (S) 151540      RECONSTRUCT CHAIN LINK FENCE                   M            30               60.00           1,800.00


      21     152390      RELOCATE ROADSIDE SIGN                         EA            1              200.00             200.00


      22     153214      REMOVE CONCRETE CURB                           M           640               15.00           9,600.00


      23     157561      BRIDGE REMOVAL (PORTION), LOCATION A           LS     LUMP SUM           28,000.00*         28,000.00


      24     157562      BRIDGE REMOVAL (PORTION), LOCATION B           LS     LUMP SUM            6,000.00*          6,000.00


      25     049561      RECONSTRUCT CONCRETE CHANNEL LINING            LS     LUMP SUM           20,000.00*         20,000.00


      26     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           20,000.00*         20,000.00


      27     190101      ROADWAY EXCAVATION                             M3        1,280               25.00          32,000.00


      28     190103      ROADWAY EXCAVATION (TYPE Y)                    M3          400               30.00          12,000.00


                         (AERIALLY DEPOSITED LEAD)


      29     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM           10,000.00*         10,000.00


      30 (F) 192001      STRUCTURE EXCAVATION                           M3           26               20.00             520.00


      31 (F) 192020      STRUCTURE EXCAVATION (TYPE D)                  M3          104              250.00          26,000.00


      32 (F) 192037      STRUCTURE EXCAVATION (RETAINING WALL)          M3          837               40.00          33,480.00


      33 (F) 192051      STRUCTURE EXCAVATION (TYPE Y)                  M3          466               40.00          18,640.00


                         (AERIALLY  DEPOSITED LEAD)


      34 (F) 193001      STRUCTURE BACKFILL                             M3           10               60.00             600.00

          07-066334                                                                                                BID245
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          11/06/03                                                                                                 11/07/03


 ------------------------------------------------------------------------------------------------------------------------------------


     ITEM      ITEM                                                   UNIT OF     ESTIMATED


      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT


 ------------------------------------------------------------------------------------------------------------------------------------


      35 (F) 193003      STRUCTURE BACKFILL (BRIDGE)                    M3           92              100.00           9,200.00


      36 (F) 193013      STRUCTURE BACKFILL (RETAINING WALL)            M3        1,065               80.00          85,200.00


      37 (S) 200001      HIGHWAY PLANTING                               LS     LUMP SUM           25,000.00*         25,000.00


      38 (S) 204099      PLANT ESTABLISHMENT WORK                       LS     LUMP SUM            6,000.00*          6,000.00


      39 (S) 208000      IRRIGATION SYSTEM                              LS     LUMP SUM           40,000.00*         40,000.00


      40 (S) 032041      EXTEND 200 MM CONDUIT                          EA            2            1,000.00           2,000.00


      41     260301      CLASS 3 AGGREGATE BASE                         M3          570               65.00          37,050.00


      42     280000      LEAN CONCRETE BASE                             M3          390              130.00          50,700.00


      43     390103      ASPHALT CONCRETE (TYPE B)                      TONN        830               60.00          49,800.00


      44     394048      PLACE ASPHALT CONCRETE DIKE (TYPE E)           M            13               35.00             455.00


      45     394049      PLACE ASPHALT CONCRETE DIKE (TYPE F)           M            30               35.00           1,050.00


      46 (S) 490655      400 MM CAST-IN-DRILLED-HOLE CONCRETE           M         1,100               85.00          93,500.00


                         PILING


      47 (S) 490657      600 MM CAST-IN-DRILLED-HOLE CONCRETE           M           414              280.00         115,920.00


                         PILING


      48 (S) 490658      750 MM CAST-IN-DRILLED-HOLE CONCRETE           M            21              300.00           6,300.00


                         PILING


      49 (F) 510050      STRUCTURAL CONCRETE                            M3            9              300.00           2,700.00


      50 (F) 510051      STRUCTURAL CONCRETE, BRIDGE FOOTING            M3           79              600.00          47,400.00


      51 (F) 510053      STRUCTURAL CONCRETE, BRIDGE                    M3          315              600.00         189,000.00


      52 (F) 510060      STRUCTURAL CONCRETE, RETAINING WALL            M3          145              500.00          72,500.00


      53 (F) 510086      STRUCTURAL CONCRETE, APPROACH SLAB             M3           29              750.00          21,750.00


                         (TYPE N)


      54     510133      CLASS 2 CONCRETE (RETAINING WALL)              M3          410              350.00         143,500.00


      55 (F) 510413      CLASS 1 CONCRETE (BOX CULVERT)                 M3           16            1,200.00          19,200.00


      56 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3           26              900.00          23,400.00


      57     511106      DRILL AND BOND DOWEL                           M             7              200.00           1,400.00


      58     511109      DRILL AND BOND DOWEL (EPOXY CARTRIDGE)         EA           34               30.00           1,020.00


      59     515020      REFINISH BRIDGE DECK                           M2           27              180.00           4,860.00


      60 (SF)517961      SOUND WALL (BARRIER) (MASONRY BLOCK)           M2        2,342              180.00         421,560.00


      61 (S) 518051      PTFE SPHERICAL BEARING                         EA            2            9,000.00          18,000.00


      62 (S) 519124      JOINT SEAL ASSEMBLY (MR 60 MM)                 M            11              650.00           7,150.00


      63 (SF)520101      BAR REINFORCING STEEL                          KG        2,900                1.50           4,350.00


      64 (SF)520102      BAR REINFORCING STEEL (BRIDGE)                 KG       52,500                1.30          68,250.00


      65 (SF)520103      BAR REINFORCING STEEL (RETAINING WALL)         KG       38,900                1.40          54,460.00


      66 (SF)520107      BAR REINFORCING STEEL (BOX CULVERT)            KG        3,100                1.50           4,650.00


      67 (SF)550203      FURNISH STRUCTURAL STEEL (BRIDGE)              KG      188,000                3.00         564,000.00


      68 (SF)550204      ERECT STRUCTURAL STEEL (BRIDGE)                KG      188,000                1.30         244,400.00
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          11/06/03                                                                                                 11/07/03


 ------------------------------------------------------------------------------------------------------------------------------------


     ITEM      ITEM                                                   UNIT OF     ESTIMATED


      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT


 ------------------------------------------------------------------------------------------------------------------------------------


      69     560218      FURNISH SIGN STRUCTURE (TRUSS)                 KG        3,510                5.00          17,550.00


      70 (SF)560219      INSTALL SIGN STRUCTURE (TRUSS)                 KG        3,510                1.00           3,510.00


      71     561009      920 MM CAST-IN-DRILLED-HOLE                    M             6              950.00           5,700.00


                         CONCRETE PILE (SIGN FOUNDATION)


      72     032042      METAL (WALL MOUNTED SIGN)                      EA            1            1,600.00           1,600.00


      73     568001      INSTALL SIGN (STRAP AND SADDLE BRACKET         EA            2               80.00             160.00


                         METHOD)


      74 (F) 575040      TIMBER CATWALK                                 M           117              300.00          35,100.00


      75 (S) 590115      CLEAN AND PAINT STRUCTURAL STEEL               LS     LUMP SUM           75,000.00*         75,000.00


      76     650069      450 MM REINFORCED CONCRETE PIPE                M             2              300.00             600.00


      77     650075      600 MM REINFORCED CONCRETE PIPE                M           130              250.00          32,500.00


      78 (SF)750030      INLET FRAME AND GRATE                          EA           10              250.00           2,500.00


      79 (SF)750501      MISCELLANEOUS METAL (BRIDGE)                   KG        1,110               10.00          11,100.00


      80 (S) 802589      1.5 M CHAIN LINK GATE (TYPE CL-1.8)            EA            3              700.00           2,100.00


      81     832001      METAL BEAM GUARD RAILING                       M            30              120.00           3,600.00


      82     032043      CONCRETE BARRIER (TYPE 736 SV)                 M           330              370.00         122,100.00


      83 (SF)839727      CONCRETE BARRIER (TYPE 736 MODIFIED)           M           386              200.00          77,200.00


      84     032044      CONCRETE BARRIER (TYPE 736 SV) (MOD)           M            10              300.00           3,000.00


      85 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2           80               35.00           2,800.00


      86 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M         3,960                1.50           5,940.00


      87 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M            60                3.00             180.00


      88 (S) 840570      100 MM THERMOPLASTIC TRAFFIC STRIPE            M         2,160                1.20           2,592.00


                         (BROKEN 10.98 M - 3.66 M)


      89 (S) 840571      100 MM THERMOPLASTIC TRAFFIC STRIPE            M            72                1.50             108.00


                         (BROKEN 5.18 M - 2.14 M)


      90 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA          590                2.00           1,180.00


      91 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA          620                4.00           2,480.00


      92 (S) 860400      LIGHTING (TEMPORARY)                           LS     LUMP SUM           15,000.00*         15,000.00


      93 (S) 860890      MODIFY TRAFFIC MONITORING STATION              LS     LUMP SUM           20,000.00*         20,000.00


                         (COUNT)


      94 (S) 861504      MODIFY LIGHTING AND SIGN ILLUMINATION          LS     LUMP SUM           70,000.00*         70,000.00


      95     999990      MOBILIZATION                                   LS     LUMP SUM          370,000.00*        370,000.00


                                                                                                  TOTAL           3,839,655.00
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          11/06/03                                                                                                 11/07/03


     |-------------------------------


 ITEM|            SECOND


     |       BID         AMOUNT


     |-------------------------------


   1 |         9,000.00*      9000.00


   2 |        10,000.00*     10000.00


   3 |        26,000.00*     26000.00


   4 |        10,000.00*     10000.00


   5 |       140,000.00*    140000.00


   6 |           100.00        400.00


   7 |             5.00      20250.00


   8 |             3.50       4235.00


   9 |            38.00      61180.00


  10 |           150.00       3300.00


  11 |            40.00       2800.00


  12 |            40.00       4400.00


  13 |             3.50       8050.00


  14 |             1.50       3570.00


  15 |             1.00       1210.00


  16 |           200.00        600.00


  17 |         3,000.00       3000.00


  18 |           170.00      12750.00


  19 |         1,300.00      10400.00


  20 |           120.00       3600.00


  21 |           300.00        300.00


  22 |            16.00      10240.00


  23 |        28,000.00*     28000.00


  24 |         6,000.00*      6000.00


  25 |         8,000.00*      8000.00


  26 |        20,000.00*     20000.00


  27 |            37.00      47360.00


  28 |            45.00      18000.00


  29 |        10,000.00*     10000.00


  30 |            20.00        520.00


  31 |           600.00      62400.00


  32 |            23.00      19251.00


  33 |            33.00      15378.00


  34 |            55.00        550.00


  35 |           190.00      17480.00


  36 |            36.00      38340.00


  37 |        35,000.00*     35000.00


  38 |         6,000.00*      6000.00


  39 |        35,000.00*     35000.00
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          11/06/03                                                                                                 11/07/03


     |-------------------------------


 ITEM|            SECOND


     |       BID         AMOUNT


     |-------------------------------


  40 |         2,000.00       4000.00


  41 |            68.00      38760.00


  42 |           100.00      39000.00


  43 |            62.00      51460.00


  44 |            50.00        650.00


  45 |            50.00       1500.00


  46 |           150.00     165000.00


  47 |           600.00     248400.00


  48 |           500.00      10500.00


  49 |           380.00       3420.00


  50 |           400.00      31600.00


  51 |           910.00     286650.00


  52 |           640.00      92800.00


  53 |           900.00      26100.00


  54 |           500.00     205000.00


  55 |         1,300.00      20800.00


  56 |         2,000.00      52000.00


  57 |           210.00       1470.00


  58 |            50.00       1700.00


  59 |           290.00       7830.00


  60 |           150.00     351300.00


  61 |        12,000.00      24000.00


  62 |           800.00       8800.00


  63 |             2.00       5800.00


  64 |             2.30     120750.00


  65 |             2.00      77800.00


  66 |             2.00       6200.00


  67 |             3.50     658000.00


  68 |              .80     150400.00


  69 |             4.50      15795.00


  70 |              .50       1755.00


  71 |           800.00       4800.00


  72 |           200.00        200.00


  73 |           200.00        400.00


  74 |           300.00      35100.00


  75 |       100,000.00*    100000.00


  76 |           800.00       1600.00


  77 |           200.00      26000.00


  78 |           400.00       4000.00
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          11/06/03                                                                                                 11/07/03


     |-------------------------------


 ITEM|            SECOND


     |       BID         AMOUNT


     |-------------------------------


  79 |            12.00      13320.00


  80 |         1,200.00       3600.00


  81 |           130.00       3900.00


  82 |           280.00      92400.00


  83 |           250.00      96500.00


  84 |           250.00       2500.00


  85 |            45.00       3600.00


  86 |             1.40       5544.00


  87 |             4.00        240.00


  88 |             1.00       2160.00


  89 |             1.00         72.00


  90 |             1.50        885.00


  91 |             3.00       1860.00


  92 |        10,000.00*     10000.00


  93 |        20,000.00*     20000.00


  94 |        40,000.00*     40000.00


  95 |       407,252.00*    407252.00


 TOT                    4,297,737.00

                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245


                                                                                                                        PAGE  1


     BID OPENING DATE    11/06/03                    IN LOS ANGELES COUNTY IN                                           11/07/03


     CONTRACT NUMBER     07-148004                   LOS ANGELES FROM 1.1 KM WEST OF                          CONTRACT CODE 'D '


     LOCATION            07-LA-101-9.4/10.5          BARHAM BOULEVARD OVERCROSSING TO                          51 CONTRACT ITEMS


                                                     0.1 KM EAST OF VENTURA BOULEVARD


                                                     REPLACE CONCRETE MEDIAN BARRIER           FEDERAL AID  ACST-Q101-(048)E


                                                                                                            PHG-Q101-(048)E


              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 15.0%


 PROPOSALS ISSUED    12   FUND TOTAL   HB1       3,900,000                         TOTAL NUMBER OF WORKING DAYS    200


 NUMBER OF BIDDERS  2    ENGINEERS EST      3,578,000.00   AMOUNT OVER   1,405,759.00         PERCENT OVER EST 39.29


 PROGRAM ELEMENTS      RAS


               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)


               --------      -----------  ---------         -------------------------------------------------


                   1         4,983,759.00    1              PETERSON CHASE GENERAL                949 252-0441


                                                            ENGINEERING CONSTRUCTION INC          00615876


                                                            1792 KAISER AVENUE                FAX 949 252-0266


                                                            IRVINE CA  92614-5706


                   2         8,283,111.00    2              J MC LOUGHLIN ENGINEERING CO          909 944-1037


                                                            INC                                   00676575


                                                            10722 ARROW ROUTE STE 716         FAX 909 944-3112


                                                            RANCHO CUCAMONGA CA  91730
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          11/06/03                                                                                                 11/07/03


                                            L I S T   O F   S U B C O N T R A C T O R S


 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED


 _________ ____________________________________________________________ ____________________________________________________________


    01     CREEK MEADOWS                                                RAMP METERING


           BELL GARDENS CA


           CUSTOM ROCK INTERNATIONAL FORMLINERS                         ARCHITECTURAL SURFACE


           CARLSBAD CA


           R AND D STEEL INC                                            REBAR


           COMPTON CA


           SUDHAKAR COMPANY                                             STRIPING


           RIALTO CA
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          11/06/03                                                                                                 11/07/03


                                            L I S T   O F   S U B C O N T R A C T O R S


 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED


 _________ ____________________________________________________________ ____________________________________________________________


    02     AMBER STEEL                                                  RESTEEL


           RIALTO CA


           AUSTIN ENTERPRISES                                           CONCRETE (PARTIAL)


           BAKERSFIELD CA


           MOORE ELECTRIC                                               ELECTRICAL


           CORONA CA


           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL (PARTIAL)


           NIPOMO CA


           SUDHAKAR COMPANY                                             STRIPING


           RIALTO CA
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          11/06/03                                                                                                 11/07/03


 ------------------------------------------------------------------------------------------------------------------------------------


     ITEM      ITEM                                                   UNIT OF     ESTIMATED


      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT


 ------------------------------------------------------------------------------------------------------------------------------------


       1     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            3,500.00*          3,500.00


                         PREVENTION PLAN


       2     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           30,000.00*         30,000.00


       3 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            5,000.00*          5,000.00


       4 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          340,000.00*        340,000.00


       5 (S) 120165      CHANNELIZER (SURFACE MOUNTED)                  EA           28               35.00             980.00


       6 (S) 121161      TEMPORARY TERMINAL SECTION (TYPE K)            EA            2              700.00           1,400.00


       7     129000      TEMPORARY RAILING (TYPE K)                     M         3,820               36.00         137,520.00


       8     150667      REMOVE DOUBLE METAL BEAM BARRIER               M         1,680               25.00          42,000.00


       9     150711      REMOVE PAINTED TRAFFIC STRIPE                  M        22,000                 .12           2,640.00


      10     150722      REMOVE PAVEMENT MARKER                         EA        8,620                 .80           6,896.00


      11     150806      REMOVE PIPE                                    M            12              100.00           1,200.00


      12     150820      REMOVE INLET                                   EA            9              600.00           5,400.00


      13     150846      REMOVE CONCRETE PAVEMENT                       M2        9,260               10.00          92,600.00


      14     153215      REMOVE CONCRETE (CURB AND GUTTER)              M         1,190               12.00          14,280.00


      15     155003      CAP INLET                                      EA            1            1,200.00           1,200.00


      16     190101      ROADWAY EXCAVATION                             M3        6,700               35.00         234,500.00


      17     190103      ROADWAY EXCAVATION (TYPE Y)                    M3          140               75.00          10,500.00


                         (AERIALLY DEPOSITED LEAD)


      18     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            3,000.00*          3,000.00


      19 (F) 192037      STRUCTURE EXCAVATION (RETAINING WALL)          M3        5,333               45.00         239,985.00


      20 (F) 032033      STRUCTURE EXCAVATION (TYPE Y)                  M3           30              100.00           3,000.00


                         (AERIALLY DEPOSITED LEAD)


      21 (F) 193013      STRUCTURE BACKFILL (RETAINING WALL)            M3        1,870               55.00         102,850.00


      22 (F) 032034      STRUCTURE BACKFILL (TYPE Y)                    M3          168               75.00          12,600.00


                         (AERIALLY DEPOSITED LEAD)


      23 (F) 193031      PERVIOUS BACKFILL MATERIAL (RETAINING          M3          275               70.00          19,250.00


                         WALL)


      24     250301      CLASS 3 AGGREGATE SUBBASE                      M3        2,850               50.00         142,500.00


      25     280000      LEAN CONCRETE BASE                             M3        1,990              140.00         278,600.00


      26     401000      CONCRETE PAVEMENT                              M3        3,450              190.00         655,500.00


      27 (S) 404092      SEAL PAVEMENT JOINT                            M         8,100               10.00          81,000.00


      28 (S) 404094      SEAL LONGITUDINAL ISOLATION JOINT              M         3,350               10.00          33,500.00


      29 (F) 510060      STRUCTURAL CONCRETE, RETAINING WALL            M3        1,903              475.00         903,925.00


      30 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3           28            1,600.00          44,800.00


      31     032035      ARCHITECTURAL SURFACE                          LS     LUMP SUM          220,000.00*        220,000.00


      32 (SF)520103      BAR REINFORCING STEEL (RETAINING WALL)         KG       91,062                2.00         182,124.00


      33     650068      375 MM REINFORCED CONCRETE PIPE                M            18              220.00           3,960.00
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     ITEM      ITEM                                                   UNIT OF     ESTIMATED


      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT


 ------------------------------------------------------------------------------------------------------------------------------------


      34     650069      450 MM REINFORCED CONCRETE PIPE                M            15              225.00           3,375.00


      35 (SF)750001      MISCELLANEOUS IRON AND STEEL                   KG        3,195                2.00           6,390.00


      36     820180      INSTALL MEDIAN MILEAGE PANEL                   EA           18               80.00           1,440.00


      37     839701      CONCRETE BARRIER (TYPE 60)                     M           130              220.00          28,600.00


      38     032036      CONCRETE BARRIER (TYPE 60R)                    M            55            1,050.00          57,750.00


      39     032037      CONCRETE BARRIER (TYPE 60W MOD)                M           370              500.00         185,000.00


      40     839703      CONCRETE BARRIER (TYPE 60C)                    M           210              370.00          77,700.00


      41     839704      CONCRETE BARRIER (TYPE 60D)                    M         1,660              175.00         290,500.00


      42     839705      CONCRETE BARRIER (TYPE 60E)                    M            76              500.00          38,000.00


      43 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M        11,600                1.20          13,920.00


      44 (S) 840655      PAINT TRAFFIC STRIPE (1-COAT)                  M         6,690                 .60           4,014.00


      45 (S) 840656      PAINT TRAFFIC STRIPE (2-COAT)                  M         3,820                1.10           4,202.00


      46 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA        6,270                1.40           8,778.00


      47 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        5,480                2.00          10,960.00


      48 (S) 032038      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           20,000.00*         20,000.00


      49     000001      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00


      50     032137      DRILL AND BOND TIE BAR                         EA        4,720               11.00          51,920.00


      51     999990      MOBILIZATION                                   LS     LUMP SUM          325,000.00*        325,000.00


                                                                                                  TOTAL           4,983,759.00
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     |-------------------------------


 ITEM|            SECOND


     |       BID         AMOUNT


     |-------------------------------


   1 |         3,000.00*      3000.00


   2 |        32,000.00*     32000.00


   3 |        10,000.00*     10000.00


   4 |       450,000.00*    450000.00


   5 |            25.00        700.00


   6 |         4,500.00       9000.00


   7 |            50.00     191000.00


   8 |            25.00      42000.00


   9 |             1.40      30800.00


  10 |              .50       4310.00


  11 |           400.00       4800.00


  12 |           900.00       8100.00


  13 |            35.00     324100.00


  14 |            20.00      23800.00


  15 |         1,400.00       1400.00


  16 |            70.00     469000.00


  17 |           100.00      14000.00


  18 |         5,000.00*      5000.00


  19 |            70.00     373310.00


  20 |           100.00       3000.00


  21 |           120.00     224400.00


  22 |           120.00      20160.00


  23 |           150.00      41250.00


  24 |            75.00     213750.00


  25 |           200.00     398000.00


  26 |           300.00    1035000.00


  27 |            30.00     243000.00


  28 |            55.00     184250.00


  29 |           900.00    1712700.00


  30 |         2,200.00      61600.00


  31 |       200,000.00*    200000.00


  32 |             2.00     182124.00


  33 |           600.00      10800.00


  34 |           800.00      12000.00


  35 |             2.00       6390.00


  36 |           100.00       1800.00


  37 |           250.00      32500.00


  38 |           720.00      39600.00


  39 |           700.00     259000.00
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     |-------------------------------


 ITEM|            SECOND


     |       BID         AMOUNT


     |-------------------------------


  40 |           360.00      75600.00


  41 |           250.00     415000.00


  42 |           720.00      54720.00


  43 |              .70       8120.00


  44 |             1.00       6690.00


  45 |              .60       2292.00


  46 |             1.50       9405.00


  47 |             3.00      16440.00


  48 |        20,000.00*     20000.00


  49 |              .00*         0.00


  50 |            10.00      47200.00


  51 |       750,000.00*    750000.00


 TOT                    8,283,111.00

                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
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     BID OPENING DATE    11/06/03                    IN RIVERSIDE COUNTY IN RIVERSIDE                                   11/07/03


     CONTRACT NUMBER     08-334844                   AND MORENO VALLEY AT VARIOUS                             CONTRACT CODE 'A '


     LOCATION            08-RIV-215-R37.7/43.9       LOCATIONS                                                343 CONTRACT ITEMS


                         08-RIV-91-20.3/21.6


                         08-RIV-60-11.5/13.7


                                                     WIDEN EXISTING FREEWAY                    FEDERAL AID  ACNH-215-1(219)92N


                                                                                                            I-215-1(219)92N


                                                                                                            ACNH-X065-(080)N


      POSTPONED CONTRACT

                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245


                                                                                                                        PAGE  1


     BID OPENING DATE    11/06/03                    IN SAN BERNARDINO COUNTY IN COLTON        RR INVOLVEMENT           11/07/03


     CONTRACT NUMBER     08-371304                   AND SAN BERNARDINO AT ROUTE 10 AND                       CONTRACT CODE 'E '


     LOCATION            08-SBD-10-R24.2/R24.3       215 SEPARATION                                            55 CONTRACT ITEMS


                         08-SBD-215-4.2/4.4


                                                     SEISMIC RETROFIT                          FEDERAL AID  NONE


 MBE GOALS: MINORITY BUSINESS ENTERPRISES -  0.0% WOMEN'S BUSINESS ENTERPRISES -  0.0% DISABLED VETERANS BUSINESS ENTERPRISES -  3.0%


 PROPOSALS ISSUED    31   FUND TOTAL   HA4S2    20,888,000                         TOTAL NUMBER OF WORKING DAYS    300


 NUMBER OF BIDDERS  8    ENGINEERS EST     19,657,000.00  AMOUNT UNDER   4,902,747.50        PERCENT UNDER EST 24.94


 PROGRAM ELEMENTS      RAS


               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)


               --------      -----------  ---------         -------------------------------------------------


                   1        14,754,252.50    2              BRUTOCO ENGINEERING AND               909 350-3535  CC PREF CLAIMED


                                                            CONSTRUCTION INC                      00247770


                                                            P O BOX 429                       FAX 909 350-6820


                                                            FONTANA  CA  92334


                   2        15,347,531.00    3              F C I CONSTRUCTORS INC                760 727-9767  CC PREF CLAIMED


                                                                                                  00772589


                                                            2585 BUSINESS PARK DRIVE          FAX 760 727-9803


                                                            VISTA  CA  92081-8831


                   3        15,487,995.00    8              BALFOUR BEATTY CONSTRUCTION           707 427-8900  CC PREF CLAIMED


                                                            INC                                   00664318


                                                            ONE HARBOR CENTER STE 350         FAX 707 427-8901


                                                            SUISUN CITY  CA  94585


                   4        17,403,579.75    6              M C M CONSTRUCTION INC                916 334-1221  CC PREF CLAIMED


                                                                                                  00286430


                                                            P O BOX 620                       FAX 916 334-0562


                                                            NORTH HIGHLANDS  CA  95660


                   5        17,882,783.00    4              T T POLICH AND ASSOCIATES             626 836-7260  CC PREF CLAIMED


                                                                                                  00763265


                                                            P O BOX 828                       FAX 626 836-7280


                                                            SIERRA MADRE  CA  91025

          08-371304                                                                                                BID245
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                   6        17,968,712.40    1              SEMA CONSTRUCTION INC                 949 470-0500


                                                                                                  00657770


                                                            2 SOUTH POINTE DRIVE STE 295      FAX 949 829-0100


                                                            LAKE FOREST  CA  92630


                   7        18,477,086.00    7              AMERICAN CIVIL CONSTRUCTORS           707 746-8028  CC PREF CLAIMED


                                                            WEST COAST INC                        00526319


                                                            3701 MALLARD DRIVE                FAX 707 746-0936


                                                            BENICIA  CA  94510


                   8        19,844,093.00    5              BANSHEE CONSTRUCTION COMPANY          909 824-0393  CC PREF CLAIMED


                                                            INC                                   00732806


                                                            1600 EAST STEEL ROAD              FAX 909 824-8919


                                                            COLTON  CA  92324
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                                            L I S T   O F   S U B C O N T R A C T O R S


 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED


 _________ ____________________________________________________________ ____________________________________________________________


    02     ANDERSON DRILLING                                            CAST IN DRILLED HOLE (PORTION)


           CHINO  CA


           D S I                                                        PRESTRESSING (PORTION)


           LONG BEACH CA


           DIVERSIFIED LANDSCAPE                                        LANDSCAPE AND IRRIGATION (PORTION)


           WINCHESTER  CA


           FOUNDATION PILE                                              CAST IN STEEL SHELL (PORTION)


           FONTANA  CA


           FRANKLIN REINFORCING                                         REBAR (PORTION)


           SANTA FE SPRINGS CA


           ROCK STRUCTURES                                              ROCK SLOPE PROTECTION (PORTION)


           RIVERSIDE  CA

          08-371304                                                                                                BID245
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                                            L I S T   O F   S U B C O N T R A C T O R S


 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED


 _________ ____________________________________________________________ ____________________________________________________________


    03     ANDERSON DRILLING                                            CAST IN DRILLED HOLE PILES AND RELATED (PARTIAL)


           CHINO  CA


           CROWN FENCE                                                  FENCING AND RELATED (PARTIAL)


           SANTA FE SPRINGS  CA


           D S I                                                        PRESTRESSING AND RELATED (PARTIAL)


           LONG BEACH  CA


           DIVERSIFIED LANDSCAPE                                        EROSION CONTROL, HIGHWAY PLANTING AND RELATED (PARTIAL)


           WINCHESTER  CA


           FOUNDATION PILE                                              CAST IN STEEL SHELL PILING AND RELATED (PARTIAL)


           FONTANA  CA


           GLOBAL ENVIRONMENTAL NETWORK INC                             CONSTRUCTION AREA SIGNS AND RELATED (PARTIAL)


           FOUNTAIN VALLEY  CA


           PENHALL COMPANY                                              DRILL AND BOND DOWELS AND RELATED (PARTIAL)


           ANAHEIM  CA


           UNITED STEEL PLACERS                                         REINFORCING STEEL AND RELATED (PARTIAL)


           RANCHO CUCAMONGA  CA


 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED


 _________ ____________________________________________________________ ____________________________________________________________


    08     ANDERSON DRILLING                                            PILING AND CAST IN DRILLED HOLE


           CHINO CA


           D S I                                                        PRESTRESSING


           LONG BEACH CA


 CONTINUED ON NEXT PAGE

          08-371304                                                                                                BID245
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                                            L I S T   O F   S U B C O N T R A C T O R S


 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED


 _________ ____________________________________________________________ ____________________________________________________________


    08     DIVERSIFIED LANDSCAPE                                        LANDSCAPING AND EROSION CONTROL


           WINCHESTER CA


           FOUNDATION PILE                                              PILING AND CAST IN STEEL SHELL (PARTIAL)


           FONTANA CA


           UNITED STEEL PLACERS                                         REINFORCING STEEL


           RANCHO CUCAMONGA CA


 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED


 _________ ____________________________________________________________ ____________________________________________________________


    06     ANDERSON DRILLING                                            CAST IN DRILLED HOLE PILE


           CHINO CA


           D S I                                                        PRESTRESSING


           LONG BEACH CA


           DIVERSIFIED LANDSCAPE                                        PLANTING AND IRRIGATION


           WINCHESTER CA


           UNITED STEEL PLACERS                                         REBAR


           RANCHO CUCAMONGA CA


           WEST COAST DEMOLITION                                        DEMOLITION


           ANAHEIM CA

          08-371304                                                                                                BID245
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                                            L I S T   O F   S U B C O N T R A C T O R S


 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED


 _________ ____________________________________________________________ ____________________________________________________________


    04     ANDERSON DRILLING                                            CAST IN DRILLED HOLE PILING


           CHINO  CA


           D AND N CONCRETE PUMPING                                     CONCRETE PUMPING


           GARDENA  CA


           DIVERSIFIED LANDSCAPE                                        IRRIGATION AND LANDSCAPING


           WINCHESTER  CA


           DYWIDAG SYSTEMS                                              PRESTRESSING


           LONG BEACH  CA


           FOUNDATION PILE                                              CAST IN STEEL SHELL PILING


           FONTANA  CA


           FRANKLIN STEEL                                               REBAR


           SANTA FE SPRINGS  CA


           SUPERIOR GUNITE                                              SHOTCRETE


           LAKEVIEW TERRACE  CA


           WEST COAST DEMOLITION                                        CONCRETE REMOVAL


           ANAHEIM  CA


 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED


 _________ ____________________________________________________________ ____________________________________________________________


    01     ANDERSON DRILLING                                            CAST IN DRILLED HOLE PILING


           CHINO  CA


           DIVERSIFIED LANDSCAPE                                        LANDSCAPING


           WINCHESTER  CA


 CONTINUED ON NEXT PAGE
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                                            L I S T   O F   S U B C O N T R A C T O R S


 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED


 _________ ____________________________________________________________ ____________________________________________________________


    01     DYWIDAG SYSTEMS                                              PERSTRESSING


           LONG BEACH  CA


           FOUNDATION PILE                                              CAST IN STEEL SHELL CONCRETE PILING


           FONTANA  CA


           UNITED STEEL PLACERS                                         REBAR


           RANCHO CUCAMONGA  CA


 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED


 _________ ____________________________________________________________ ____________________________________________________________


    07     ANDERSON DRILLING                                            CAST IN DRILLED HOLE


           CHINO CA


           D S I                                                        PRESTRESSING


           LONG BEACH CA


           DIVERSIFIED LANDSCAPE                                        PLANTING AND IRRIGATION


           WINCHESTER CA


           FRANKLIN REBAR                                               REBAR


           SANTA FE SPRINGS CA


           GLOBAL ENVIRONMENTAL                                         CONSTRUCTION AREA SIGNS


           FOUNTAIN VALLEY CA

          08-371304                                                                                                BID245
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                                            L I S T   O F   S U B C O N T R A C T O R S


 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED


 _________ ____________________________________________________________ ____________________________________________________________


    05     ANDERSON DRILLING                                            CAST IN DRILLED HOLE


           CHINO  CA


           D S I                                                        PRESTRESSING


           LONG BEACH  CA


           DIVERSIFIED LANDSCAPE                                        LANDSCAPING


           WINCHESTER  CA


           FOUNDATION PILE                                              DRIVEN PILE


           FONTANA  CA


           FRANKLIN STEEL                                               REBAR


           SANTA FE SPRINGS  CA


           GLOBAL ENVIRONMENTAL NETWORK INC                             CONSTRUCTION AREA SIGNS


           FOUNTAIN VALLEY  CA


           ROCK STRUCTURES                                              RIP RAP


           RIVERSIDE  CA


           WEST COAST DEMOLITION                                        DEMOLITION


           ANAHEIM  CA

          08-371304                                                                                                BID245
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 ------------------------------------------------------------------------------------------------------------------------------------


     ITEM      ITEM                                                   UNIT OF     ESTIMATED


      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT


 ------------------------------------------------------------------------------------------------------------------------------------


       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM           10,000.00*         10,000.00


       2     070018      TIME-RELATED OVERHEAD                          WDAY        300            1,200.00         360,000.00


       3     071321      TEMPORARY FENCE (TYPE CL-6)                    LF        1,450               12.00          17,400.00


       4     071325      TEMPORARY FENCE (TYPE ESA)                     LF        1,000                6.00           6,000.00


       5     073006      18" TEMPORARY CULVERT                          LF           84               32.00           2,688.00


       6     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            4,000.00*          4,000.00


                         PREVENTION PLAN


       7     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           80,000.00*         80,000.00


       8     074027      TEMPORARY EROSION CONTROL BLANKET              SQFT     12,400                2.50          31,000.00


       9 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            5,000.00*          5,000.00


      10 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM           45,000.00*         45,000.00


      11 (S) 120120      TYPE III BARRICADE                             EA           12              130.00           1,560.00


      12 (S) 120200      FLASHING BEACON (PORTABLE)                     EA            8              400.00           3,200.00


      13 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            2            3,200.00           6,400.00


      14     150685      REMOVE IRRIGATION FACILITY                     LS     LUMP SUM            5,000.00*          5,000.00


      15     150771      REMOVE ASPHALT CONCRETE DIKE                   LF        2,100                4.00           8,400.00


      16     150805      REMOVE CULVERT                                 EA            1            2,000.00           2,000.00


      17     150844      REMOVE SLOPE PAVING                            CY           94              125.00          11,750.00


      18     151540      RECONSTRUCT CHAIN LINK FENCE                   LF          330               26.00           8,580.00


      19 (F) 153213      REMOVE CONCRETE (STRUCTURE)                    CY          242               25.00           6,050.00


      20     157561      BRIDGE REMOVAL (PORTION), LOCATION A           LS     LUMP SUM            2,800.00*          2,800.00


      21     157562      BRIDGE REMOVAL (PORTION), LOCATION B           LS     LUMP SUM            2,800.00*          2,800.00


      22     157563      BRIDGE REMOVAL (PORTION), LOCATION C           LS     LUMP SUM            2,800.00*          2,800.00


      23     157564      BRIDGE REMOVAL (PORTION), LOCATION D           LS     LUMP SUM            2,800.00*          2,800.00


      24     160101      CLEARING AND GRUBBING                          LS     LUMP SUM            2,000.00*          2,000.00


      25     031910      REMOVE NON-NATIVE VEGETATION                   LS     LUMP SUM           14,000.00*         14,000.00


      26 (F) 192003      STRUCTURE EXCAVATION (BRIDGE)                  CY        5,025               48.00         241,200.00


      27 (F) 193003      STRUCTURE BACKFILL (BRIDGE)                    CY        3,445               70.00         241,150.00


      28     198001      IMPORTED BORROW                                CY        3,000               10.00          30,000.00


      29 (S) 200001      HIGHWAY PLANTING                               LS     LUMP SUM           15,500.00*         15,500.00


      30 (S) 031906      MULCH (GREEN MATERIAL)                         TON         280               75.00          21,000.00


      31 (S) 203024      COMPOST (EROSION CONTROL)                      LB        2,040                 .50           1,020.00


      32 (S) 203045      PURE LIVE SEED (EROSION CONTROL)               LB           18               85.00           1,530.00


      33 (S) 032161      STABILIZING EMULSION                           LB          110                6.00             660.00


      34 (S) 031907      TEMPORARY WATER SUPPLY                         LS     LUMP SUM           24,000.00*         24,000.00


      35 (S) 208000      IRRIGATION SYSTEM                              LS     LUMP SUM           72,000.00*         72,000.00


      36 (F) 490614      78" CAST-IN-DRILLED-HOLE CONCRETE PILING       LF          250              500.00         125,000.00


      37 (F) 495133      FURNISH 36" CAST-IN-STEEL SHELL                LF        4,075              125.00         509,375.00


                         CONCRETE PILING
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 ------------------------------------------------------------------------------------------------------------------------------------


     ITEM      ITEM                                                   UNIT OF     ESTIMATED


      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT


 ------------------------------------------------------------------------------------------------------------------------------------


      38 (F) 495134      DRIVE 36" CAST-IN-STEEL SHELL CONCRETE         EA           90            4,900.00         441,000.00


                         PILE


      39 (F) 500001      PRESTRESSING CAST-IN-PLACE CONCRETE            LS     LUMP SUM          105,000.00*        105,000.00


      40 (F) 510051      STRUCTURAL CONCRETE, BRIDGE FOOTING            CY        1,495              245.00         366,275.00


      41 (F) 510053      STRUCTURAL CONCRETE, BRIDGE                    CY        2,612              310.00         809,720.00


      42 (F) 049537      STRUCTURAL CONCRETE, BOX CULVERT               CY       20,120              232.00       4,667,840.00


      43     511106      DRILL AND BOND DOWEL                           LF        1,288                9.00          11,592.00


      44 (S) 049538      CORE AND PRESSURE GROUT DOWEL                  LF        1,619               50.00          80,950.00


      45 (SF)520102      BAR REINFORCING STEEL (BRIDGE)                 LB    1,240,100                 .50         620,050.00


      46 (SF)520107      BAR REINFORCING STEEL (BOX CULVERT)            LB    6,964,000                 .55       3,830,200.00


      47 (F) 520120      HEADED BAR REINFORCEMENT                       EA        1,324               40.00          52,960.00


      48     721430      CONCRETE (CHANNEL LINING)                      CY          892              370.00         330,040.00


      49     032162      ROCK SLOPE PROTECTION                          CY        1,850               45.00          83,250.00


                         (1/4 TON, METHOD A)


      50 (F) 721810      SLOPE PAVING (CONCRETE)                        CY           46              400.00          18,400.00


      51     031908      BAT HOUSE                                      EA           11              300.00           3,300.00


      52 (SF)750501      MISCELLANEOUS METAL (BRIDGE)                   LB        2,045                2.50           5,112.50


      53     031909      MODIFY SPRINKLER CONTROL CONDUIT               LF          325               12.00           3,900.00


      54     869035      NO. 5 PULL BOX                                 EA            2              500.00           1,000.00


      55     999990      MOBILIZATION                                   LS     LUMP SUM        1,400,000.00*      1,400,000.00


                                                                                                  TOTAL          14,754,252.50

          08-371304                                                                                                BID245
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          11/06/03                                                                                                 11/07/03


     |-------------------------------|-------------------------------|-------------------------------|-------------------------------


 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH


     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT


     |-------------------------------|-------------------------------|-------------------------------|-------------------------------


   1 |        18,000.00*     18000.00|         4,000.00*      4000.00|        14,000.00*     14000.00|        18,000.00*     18000.00


   2 |         2,500.00     750000.00|         3,195.00     958500.00|         3,200.00     960000.00|         4,000.00    1200000.00


   3 |            11.00      15950.00|            15.00      21750.00|            11.25      16312.50|            18.00      26100.00


   4 |             6.00       6000.00|             4.00       4000.00|             5.50       5500.00|            10.00      10000.00


   5 |            31.00       2604.00|            25.00       2100.00|            50.00       4200.00|            87.00       7308.00


   6 |         1,000.00*      1000.00|         5,000.00*      5000.00|         2,500.00*      2500.00|         5,000.00*      5000.00


   7 |       165,000.00*    165000.00|       100,000.00*    100000.00|        75,000.00*     75000.00|       190,000.00*    190000.00


   8 |             1.00      12400.00|             2.00      24800.00|              .14       1736.00|             3.00      37200.00


   9 |         5,000.00*      5000.00|         5,000.00*      5000.00|         5,000.00*      5000.00|         5,100.00*      5100.00


  10 |        20,000.00*     20000.00|        26,000.00*     26000.00|        20,000.00*     20000.00|        12,000.00*     12000.00


  11 |            60.00        720.00|           100.00       1200.00|           100.00       1200.00|           100.00       1200.00


  12 |           650.00       5200.00|           100.00        800.00|         1,400.00      11200.00|         6,000.00      48000.00


  13 |        12,000.00      24000.00|         8,000.00      16000.00|         7,000.00      14000.00|        10,000.00      20000.00


  14 |         5,000.00*      5000.00|         2,500.00*      2500.00|         3,080.00*      3080.00|        20,000.00*     20000.00


  15 |            10.00      21000.00|             4.00       8400.00|             3.50       7350.00|             1.23       2583.00


  16 |           750.00        750.00|           300.00        300.00|         2,125.00       2125.00|         1,000.00       1000.00


  17 |            60.00       5640.00|           175.00      16450.00|            93.00       8742.00|           100.00       9400.00


  18 |            20.00       6600.00|            15.00       4950.00|            25.50       8415.00|            18.00       5940.00


  19 |            20.00       4840.00|            16.00       3872.00|            27.00       6534.00|           100.00      24200.00


  20 |        10,000.00*     10000.00|        15,000.00*     15000.00|         3,820.00*      3820.00|         7,500.00*      7500.00


  21 |        10,000.00*     10000.00|        15,000.00*     15000.00|         3,270.00*      3270.00|         7,500.00*      7500.00


  22 |        10,000.00*     10000.00|        16,000.00*     16000.00|         2,570.00*      2570.00|         7,500.00*      7500.00


  23 |        10,000.00*     10000.00|        14,000.00*     14000.00|         2,770.00*      2770.00|         8,000.00*      8000.00


  24 |         2,000.00*      2000.00|         2,000.00*      2000.00|         2,000.00*      2000.00|         2,000.00*      2000.00


  25 |        10,000.00*     10000.00|         2,500.00*      2500.00|        13,645.00*     13645.00|         7,500.00*      7500.00


  26 |            37.00     185925.00|            35.00     175875.00|            20.00     100500.00|            51.00     256275.00


  27 |             6.00      20670.00|            34.00     117130.00|            22.00      75790.00|            12.60      43407.00


  28 |              .10        300.00|            13.00      39000.00|            21.00      63000.00|            14.20      42600.00


  29 |        16,000.00*     16000.00|        12,000.00*     12000.00|        15,937.00*     15937.00|        50,000.00*     50000.00


  30 |            75.00      21000.00|            70.00      19600.00|            73.00      20440.00|            50.00      14000.00


  31 |             1.00       2040.00|             2.00       4080.00|              .45        918.00|            25.00      51000.00


  32 |           100.00       1800.00|           100.00       1800.00|            80.50       1449.00|            25.00        450.00


  33 |             6.00        660.00|             5.00        550.00|             5.95        654.50|            25.00       2750.00


  34 |        22,000.00*     22000.00|        20,000.00*     20000.00|        22,150.00*     22150.00|        15,000.00*     15000.00


  35 |        70,000.00*     70000.00|        60,000.00*     60000.00|        71,200.00*     71200.00|        25,000.00*     25000.00


  36 |         1,000.00     250000.00|         1,000.00     250000.00|           800.00     200000.00|           700.00     175000.00


  37 |           120.00     489000.00|           120.00     489000.00|           135.00     550125.00|           120.00     489000.00


  38 |         4,700.00     423000.00|         3,800.00     342000.00|         6,650.00     598500.00|         3,800.00     342000.00


  39 |       100,000.00*    100000.00|        90,000.00*     90000.00|        95,000.00*     95000.00|       101,500.00*    101500.00

          08-371304                                                                                                BID245
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          11/06/03                                                                                                 11/07/03


     |-------------------------------|-------------------------------|-------------------------------|-------------------------------


 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH


     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT


     |-------------------------------|-------------------------------|-------------------------------|-------------------------------


  40 |           250.00     373750.00|           180.00     269100.00|           250.00     373750.00|           240.00     358800.00


  41 |           351.00     916812.00|           444.00    1159728.00|           400.00    1044800.00|           482.00    1258984.00


  42 |           258.00    5190960.00|           243.00    4889160.00|           327.00    6579240.00|           308.00    6196960.00


  43 |            20.00      25760.00|            22.00      28336.00|            16.00      20608.00|            18.00      23184.00


  44 |            50.00      80950.00|            50.00      80950.00|            45.00      72855.00|            40.00      64760.00


  45 |              .50     620050.00|              .54     669654.00|              .55     682055.00|              .59     731659.00


  46 |              .53    3690920.00|              .54    3760560.00|              .53    3690920.00|              .57    3969480.00


  47 |            20.00      26480.00|            35.00      46340.00|            20.00      26480.00|            25.00      33100.00


  48 |           150.00     133800.00|           170.00     151640.00|           300.00     267600.00|           237.00     211404.00


  49 |            40.00      74000.00|            18.00      33300.00|            35.00      64750.00|            50.00      92500.00


  50 |           300.00      13800.00|           450.00      20700.00|           300.00      13800.00|           500.00      23000.00


  51 |           300.00       3300.00|           450.00       4950.00|           800.00       8800.00|         1,134.00      12474.00


  52 |             5.00      10225.00|             1.00       2045.00|             2.50       5112.50|             2.00       4090.00


  53 |             5.00       1625.00|            15.00       4875.00|             2.65        861.25|            15.00       4875.00


  54 |           500.00       1000.00|           250.00        500.00|           150.00        300.00|           250.00        500.00


  55 |     1,460,000.00*   1460000.00|     1,475,000.00*   1475000.00|     1,541,015.00*   1541015.00|     1,606,000.00*   1606000.00


 TOT                   15,347,531.00                  15,487,995.00                  17,403,579.75                  17,882,783.00

          08-371304                                                                                                BID245
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          11/06/03                                                                                                 11/07/03


     |-------------------------------|-------------------------------|-------------------------------


 ITEM|            SIXTH              |           SEVENTH             |            EIGHTH


     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT


     |-------------------------------|-------------------------------|-------------------------------


   1 |        10,000.00*     10000.00|         5,000.00*      5000.00|        18,000.00*     18000.00


   2 |         1,700.00     510000.00|         2,800.00     840000.00|         3,200.00     960000.00


   3 |             7.50      10875.00|            50.00      72500.00|            15.00      21750.00


   4 |             3.50       3500.00|            14.00      14000.00|             6.00       6000.00


   5 |           110.00       9240.00|           100.00       8400.00|            35.00       2940.00


   6 |         5,200.00*      5200.00|        10,000.00*     10000.00|         5,000.00*      5000.00


   7 |       129,400.00*    129400.00|        50,000.00*     50000.00|        45,000.00*     45000.00


   8 |             2.45      30380.00|              .40       4960.00|              .35       4340.00


   9 |         4,400.00*      4400.00|         4,000.00*      4000.00|        10,000.00*     10000.00


  10 |        90,600.00*     90600.00|        20,000.00*     20000.00|        45,000.00*     45000.00


  11 |            98.00       1176.00|           110.00       1320.00|           105.00       1260.00


  12 |         1,100.00       8800.00|           500.00       4000.00|         1,000.00       8000.00


  13 |        15,400.00      30800.00|         2,500.00       5000.00|        11,900.00      23800.00


  14 |         5,200.00*      5200.00|         2,000.00*      2000.00|         3,270.00*      3270.00


  15 |             5.00      10500.00|             3.00       6300.00|             5.00      10500.00


  16 |         1,200.00       1200.00|         2,000.00       2000.00|         1,800.00       1800.00


  17 |           150.00      14100.00|            80.00       7520.00|           159.00      14946.00


  18 |            17.00       5610.00|            50.00      16500.00|            27.00       8910.00


  19 |           190.00      45980.00|            90.00      21780.00|           105.00      25410.00


  20 |        11,500.00*     11500.00|         5,000.00*      5000.00|        17,000.00*     17000.00


  21 |        11,500.00*     11500.00|         5,000.00*      5000.00|        17,000.00*     17000.00


  22 |         8,600.00*      8600.00|         5,000.00*      5000.00|        17,000.00*     17000.00


  23 |        17,500.00*     17500.00|         5,000.00*      5000.00|        17,000.00*     17000.00


  24 |         2,000.00*      2000.00|         2,000.00*      2000.00|         2,000.00*      2000.00


  25 |        14,000.00*     14000.00|        15,000.00*     15000.00|        17,330.00*     17330.00


  26 |            26.00     130650.00|            12.00      60300.00|            10.00      50250.00


  27 |            17.00      58565.00|            15.00      51675.00|            14.50      49952.50


  28 |             9.50      28500.00|            25.00      75000.00|             5.00      15000.00


  29 |        16,400.00*     16400.00|        15,000.00*     15000.00|        17,000.00*     17000.00


  30 |            75.00      21000.00|            70.00      19600.00|            77.00      21560.00


  31 |              .45        918.00|              .40        816.00|              .50       1020.00


  32 |            83.00       1494.00|            80.00       1440.00|            85.00       1530.00


  33 |             6.00        660.00|             6.00        660.00|             6.30        693.00


  34 |        34,000.00*     34000.00|        25,000.00*     25000.00|        23,500.00*     23500.00


  35 |        74,000.00*     74000.00|        90,000.00*     90000.00|        75,000.00*     75000.00


  36 |           720.00     180000.00|         1,200.00     300000.00|         1,150.00     287500.00


  37 |           111.00     452325.00|           150.00     611250.00|           120.00     489000.00


  38 |         4,975.00     447750.00|         3,500.00     315000.00|         5,400.00     486000.00


  39 |        99,700.00*     99700.00|       100,000.00*    100000.00|       110,000.00*    110000.00

          08-371304                                                                                                BID245


          08-SBD-10-R                S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE 14


          11/06/03                                                                                                 11/07/03


     |-------------------------------|-------------------------------|-------------------------------


 ITEM|            SIXTH              |           SEVENTH             |            EIGHTH


     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT


     |-------------------------------|-------------------------------|-------------------------------


  40 |           160.00     239200.00|           275.00     411125.00|           250.00     373750.00


  41 |           590.00    1541080.00|           475.00    1240700.00|           550.00    1436600.00


  42 |           337.27    6785872.40|           378.00    7605360.00|           400.00    8048000.00


  43 |            32.00      41216.00|            20.00      25760.00|            34.00      43792.00


  44 |            52.00      84188.00|            70.00     113330.00|            74.00     119806.00


  45 |              .57     706857.00|              .50     620050.00|              .60     744060.00


  46 |              .57    3969480.00|              .53    3690920.00|              .55    3830200.00


  47 |            20.00      26480.00|            20.00      26480.00|            24.00      31776.00


  48 |           250.00     223000.00|           330.00     294360.00|           270.00     240840.00


  49 |            59.00     109150.00|            65.00     120250.00|            62.00     114700.00


  50 |           710.00      32660.00|           350.00      16100.00|           525.00      24150.00


  51 |           810.00       8910.00|           400.00       4400.00|         1,690.00      18590.00


  52 |             4.30       8793.50|             4.00       8180.00|             5.00      10225.00


  53 |             8.50       2762.50|             4.00       1300.00|             2.50        812.50


  54 |           520.00       1040.00|           375.00        750.00|           265.00        530.00


  55 |     1,650,000.00*   1650000.00|     1,500,000.00*   1500000.00|     1,875,000.00*   1875000.00


 TOT                   17,968,712.40                  18,477,086.00                  19,844,093.00

                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245


                                                                                                                        PAGE  1


     BID OPENING DATE    11/06/03                    IN IMPERIAL COUNTY NEAR BRAWLEY AT                                 11/07/03


     CONTRACT NUMBER     11-167874                   VARIOUS LOCATIONS                                        CONTRACT CODE 'B '


     LOCATION            11-IMP-78-15.3/15.8                                                                   77 CONTRACT ITEMS


                                                     CONSTRUCT FOUR LANE EXPRESSWAY            FEDERAL AID  ACNH-X025-(025)E


              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 11.0%


 PROPOSALS ISSUED    12   FUND TOTAL   HE14  ,HE14     12,500,000                  TOTAL NUMBER OF WORKING DAYS    180


 NUMBER OF BIDDERS  3    ENGINEERS EST     10,234,000.00   AMOUNT OVER     160,983.00         PERCENT OVER EST  1.57


 PROGRAM ELEMENTS      IIP   IIP


               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)


               --------      -----------  ---------         -------------------------------------------------


                   1 A)     10,394,983.00    1              GRANITE CONSTRUCTION COMPANY          831 724-1011


                                                                                                  00000089


                     B)  180 DAYS X  14500                  P O BOX 50085                     FAX 831 768-4021


                    --------------------


                   A+B)    13,004,983.00                    WATSONVILLE CA  95077-5085


                   2 A)     11,957,067.00    2              KIEWIT PACIFIC CO                     360 693-1478


                                                                                                  00433176


                     B)  185 DAYS X  14500                  P O BOX 1769                      FAX 360 693-5582


                    --------------------


                   A+B)    14,639,567.00                    VANCOUVER WA  98668


                   3 A)     11,851,522.00    3              HAZARD CONSTRUCTION COMPANY           858 587-3600


                                                                                                  00750542


                     B)  240 DAYS X  14500                  P O BOX 229000                    FAX 858 453-6034


                    --------------------


                   A+B)    15,331,522.00                    SAN DIEGO CA  92192-9000

          11-167874                                                                                                BID245
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          11/06/03                                                                                                 11/07/03


                                            L I S T   O F   S U B C O N T R A C T O R S


 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED


 _________ ____________________________________________________________ ____________________________________________________________


    01     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE AND MISCELLANEOUS ASPHALT CONCRETE


           LINCOLN CA


           ATLAS FENCE                                                  FENCING AND METAL BEAM GUARD RAIL


           SAN DIEGO CA


           BARTHOLOMEW ENTERPRISE                                       PORTLAND CEMENT CONCRETE


           WOODLAND CA


           CHRISP COMPANY                                               STRIPING AND MARKING


           FREMONT CA


           HIGHLIGHT ELECTRIC                                           ELECTRICAL


           RIVERSIDE CA


           K R C SAFETY                                                 ROADSIDE SIGNS AND CONSTRUCTION AREA SIGNS


           VISILIA CA


           MARINA LANDSCAPE                                             EROSION CONTROL


           ANAHEIM CA

          11-167874                                                                                                BID245
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          11/06/03                                                                                                 11/07/03


                                            L I S T   O F   S U B C O N T R A C T O R S


 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED


 _________ ____________________________________________________________ ____________________________________________________________


    02     COFFMAN SPECIALTIES INC                                      CONCRETE PAVING


           SAN DIEGO CA


           OUR VALLEY FENCE                                             FENCING


           RIDGECREST CA


           P R G                                                        EROSION CONTROL


           CORONA CA


           PAYCO SPECIALTIES INC                                        STRIPING


           CHULA VISTA CA


           SELECT ELECTRIC                                              ELECTRICAL


           SPRING VALLEY CA


           SERVICE CONSTRUCTION                                         SEAL AND SAW PORTLAND CEMENT CONCRETE PAVEMENT


           ORANGE CA


 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED


 _________ ____________________________________________________________ ____________________________________________________________


    03     COFFMAN SPECIALTIES                                          CONCRETE PAVEMENT AND RELATED


           SAN DIEGO CA


           HIGHLIGHT ELECTRIC                                           SIGNAL AND LIGHTING


           RIVERSIDE CA


           OUR VALLEY FENCE                                             FENCING AND METAL BEAM GUARD RAIL


           RIDGECREST CA


           P R G                                                        EROSION CONTROL AND IRRIGATION


           CORONA CA


 CONTINUED ON NEXT PAGE

          11-167874                                                                                                BID245
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          11/06/03                                                                                                 11/07/03


                                            L I S T   O F   S U B C O N T R A C T O R S


 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED


 _________ ____________________________________________________________ ____________________________________________________________


    03     PAYCO SPECIALTIES                                            STRIPING AND PAVEMENT MARKING


           CHULA VISTA CA

          11-167874                                                                                                BID245
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          11/06/03                                                                                                 11/07/03


 ------------------------------------------------------------------------------------------------------------------------------------


     ITEM      ITEM                                                   UNIT OF     ESTIMATED


      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT


 ------------------------------------------------------------------------------------------------------------------------------------


       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM           10,000.00*         10,000.00


       2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM          340,000.00*        340,000.00


       3     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM              500.00*            500.00


                         PREVENTION PLAN


       4     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM            8,000.00*          8,000.00


       5     032029      SWEEPER                                        EA            1           33,000.00          33,000.00


       6 (S) 074023      TEMPORARY EROSION CONTROL                      M2      246,000                 .15          36,900.00


       7     074028      TEMPORARY FIBER ROLL                           M         1,060               14.00          14,840.00


       8     074032      TEMPORARY CONCRETE WASHOUT FACILITY            EA            6            2,300.00          13,800.00


       9     032030      TEMPORARY CONSTRUCTION ENTRANCE (TYPE 2)       EA            8            7,800.00          62,400.00


      10 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            8,500.00*          8,500.00


      11 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM           35,000.00*         35,000.00


      12 (S) 120120      TYPE III BARRICADE                             EA           87              230.00          20,010.00


      13 (S) 120151      TEMPORARY TRAFFIC STRIPE (TAPE)                M         8,230                5.00          41,150.00


      14 (S) 120166      CHANNELIZER (SURFACE MOUNTED)                  EA           29               50.00           1,450.00


                         (LEFT IN PLACE)


      15 (S) 120300      TEMPORARY PAVEMENT MARKER                      EA          190                4.00             760.00


      16 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            4            8,500.00          34,000.00


      17 (S) 129000      TEMPORARY RAILING (TYPE K)                     M         1,970               17.00          33,490.00


      18 (S) 032031      TRAFFIC PLASTIC DRUM                           EA           35               30.00           1,050.00


      19 (S) 129100      TEMPORARY CRASH CUSHION MODULE                 EA           56              280.00          15,680.00


      20     150206      ABANDON CULVERT                                EA            1            1,400.00           1,400.00


      21     150645      REMOVE BARRICADE                               EA            4              125.00             500.00


      22     150717      REMOVE TRAFFIC STRIPE AND PAVEMENT             M2          360               17.00           6,120.00


                         MARKING


      23     150742      REMOVE ROADSIDE SIGN                           EA           23              160.00           3,680.00


      24     032032      REMOVE SURFACING                               M3          155               24.00           3,720.00


      25 (S) 153153      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2           34               70.00           2,380.00


                         (45 MM MAXIMUM)


      26     153229      REMOVE CONCRETE BARRIER (TYPE K)               M           330               18.00           5,940.00


      27     160101      CLEARING AND GRUBBING                          LS     LUMP SUM          100,000.00*        100,000.00


      28     170101      DEVELOP WATER SUPPLY                           LS     LUMP SUM           15,000.00*         15,000.00


      29     190101      ROADWAY EXCAVATION                             M3       30,000                5.00         150,000.00


      30     193114      SAND BACKFILL                                  M3            5              620.00           3,100.00


      31     198001      IMPORTED BORROW                                M3      119,000               21.00       2,499,000.00


      32 (S) 208731      200 MM CORRUGATED HIGH DENSITY                 M           340              190.00          64,600.00


                         POLYETHYLENE PIPE CONDUIT


      33     220101      FINISHING ROADWAY                              LS     LUMP SUM            5,000.00*          5,000.00
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      34     250401      CLASS 4 AGGREGATE SUBBASE                      M3       49,000               19.00         931,000.00


      35     260201      CLASS 2 AGGREGATE BASE                         M3       24,000               30.00         720,000.00


      36     374002      ASPHALTIC EMULSION (FOG SEAL COAT)             TONN          3              860.00           2,580.00


      37     390155      ASPHALT CONCRETE (TYPE A)                      TONN      2,400               54.00         129,600.00


      38     390171      ASPHALT CONCRETE BASE (TYPE A)                 TONN     30,400               42.00       1,276,800.00


      39     394001      PLACE ASPHALT CONCRETE DIKE                    M           370               18.00           6,660.00


      40     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2            6              205.00           1,230.00


                         AREA)


      41     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN          1.3          1,500.00           1,950.00


      42     401000      CONCRETE PAVEMENT                              M3       21,000              105.00       2,205,000.00


      43     401082      SHOULDER RUMBLE STRIP                          STA           7            1,100.00           7,700.00


                         (PCC, GROUND-IN INDENTATIONS)


      44     404092      SEAL PAVEMENT JOINT                            M        34,900                3.00         104,700.00


      45     510314      CLASS 4 CONCRETE (BACKFILL)                    M3            8              340.00           2,720.00


      46 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3           25            2,100.00          52,500.00


      47     566011      ROADSIDE SIGN - ONE POST                       EA           56              105.00           5,880.00


      48     566012      ROADSIDE SIGN - TWO POST                       EA            7              315.00           2,205.00


      49     620901      150 MM ALTERNATIVE PIPE CULVERT                M           200              120.00          24,000.00


      50     620904      300 MM ALTERNATIVE PIPE CULVERT                M           175              130.00          22,750.00


      51     620909      450 MM ALTERNATIVE PIPE CULVERT                M           110              150.00          16,500.00


      52     620913      600 MM ALTERNATIVE PIPE CULVERT                M           615              165.00         101,475.00


      53     620919      750 MM ALTERNATIVE PIPE CULVERT                M           340              220.00          74,800.00


      54     650360      300 MM REINFORCED CONCRETE PIPE                M            40            1,800.00          72,000.00


                         (CLASS III)


      55     650375      750 MM REINFORCED CONCRETE PIPE                M            23            2,300.00          52,900.00


                         (CLASS III)


      56     705336      450 MM ALTERNATIVE FLARED END SECTION          EA            1              150.00             150.00


      57     705337      600 MM ALTERNATIVE FLARED END SECTION          EA            8              175.00           1,400.00


      58     727902      MINOR CONCRETE (SLOPE PROTECTION)              M3           11              620.00           6,820.00


      59 (SF)750001      MISCELLANEOUS IRON AND STEEL                   KG        1,605                4.00           6,420.00


      60 (S) 800008      FENCE (TYPE BW, 4-STRAND, METAL POST)          M         7,560               10.00          75,600.00


      61 (S) 801194      2.4 M WIRE MESH GATE                           EA            8            1,000.00           8,000.00


      62     820107      DELINEATOR (CLASS 1)                           EA           83               35.00           2,905.00


      63 (S) 832003      METAL BEAM GUARD RAILING (WOOD POST)           M            12              220.00           2,640.00


      64     833080      CONCRETE BARRIER (TYPE K)                      M           135               31.00           4,185.00


      65 (S) 839521      CABLE RAILING                                  M            20              300.00           6,000.00


      66 (S) 839565      TERMINAL SYSTEM (TYPE SRT)                     EA            1            2,600.00           2,600.00


      67 (S) 839568      TERMINAL ANCHOR ASSEMBLY (TYPE SFT)            EA            1            1,500.00           1,500.00
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      68 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          156               27.00           4,212.00


      69 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         1,480                2.00           2,960.00


      70 (S) 840656      PAINT TRAFFIC STRIPE (2-COAT)                  M        22,540                 .30           6,762.00


      71 (S) 840666      PAINT PAVEMENT MARKING (2-COAT)                M2           80                4.00             320.00


      72 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA        1,720                2.00           3,440.00


      73 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        1,780                3.00           5,340.00


      74 (S) 860201      SIGNAL AND LIGHTING                            LS     LUMP SUM          170,000.00*        170,000.00


      75 (S) 860401      LIGHTING                                       LS     LUMP SUM           25,000.00*         25,000.00


      76 (S) 860925      TRAFFIC MONITORING STATION (COUNT)             LS     LUMP SUM           30,000.00*         30,000.00


      77     999990      MOBILIZATION                                   LS     LUMP SUM          642,809.00*        642,809.00


                                                                                                     A)          10,394,983.00


                                                                                                     B)   18 DAYS X   14500


                                                                                                            ------------------


                                                                                                   A+B)          13,004,983.00
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     |-------------------------------|-------------------------------


   1 |         5,000.00*      5000.00|        10,000.00*     10000.00


   2 |       700,000.00*    700000.00|       320,000.00*    320000.00


   3 |         5,000.00*      5000.00|        12,000.00*     12000.00


   4 |        31,000.00*     31000.00|        28,000.00*     28000.00


   5 |        50,000.00      50000.00|        41,000.00      41000.00


   6 |              .35      86100.00|              .24      59040.00


   7 |            40.00      42400.00|            10.00      10600.00


   8 |           500.00       3000.00|         7,000.00      42000.00


   9 |         8,000.00      64000.00|        15,600.00     124800.00


  10 |         6,500.00*      6500.00|         7,000.00*      7000.00


  11 |        70,000.00*     70000.00|        20,000.00*     20000.00


  12 |           110.00       9570.00|           100.00       8700.00


  13 |             4.60      37858.00|             5.00      41150.00


  14 |            30.00        870.00|            32.00        928.00


  15 |             3.50        665.00|             4.00        760.00


  16 |        12,000.00      48000.00|        11,000.00      44000.00


  17 |            40.00      78800.00|            23.00      45310.00


  18 |            55.00       1925.00|            61.00       2135.00


  19 |           175.00       9800.00|           214.00      11984.00


  20 |           805.00        805.00|         1,700.00       1700.00


  21 |            35.00        140.00|           300.00       1200.00


  22 |            16.00       5760.00|            17.00       6120.00


  23 |           150.00       3450.00|           162.00       3726.00


  24 |            60.00       9300.00|            27.00       4185.00


  25 |            75.00       2550.00|            73.00       2482.00


  26 |            12.00       3960.00|            18.00       5940.00


  27 |        10,000.00*     10000.00|       100,000.00*    100000.00


  28 |        15,000.00*     15000.00|        15,000.00*     15000.00


  29 |            14.00     420000.00|            12.00     360000.00


  30 |           180.00        900.00|           620.00       3100.00


  31 |            19.00    2261000.00|            16.00    1904000.00


  32 |           220.00      74800.00|           113.00      38420.00


  33 |        50,000.00*     50000.00|        18,000.00*     18000.00


  34 |            20.00     980000.00|            21.00    1029000.00


  35 |            34.00     816000.00|            38.00     912000.00


  36 |         1,500.00       4500.00|           400.00       1200.00


  37 |            48.00     115200.00|            64.00     153600.00


  38 |            45.00    1368000.00|            55.00    1672000.00


  39 |             3.00       1110.00|            22.00       8140.00
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  40 |           100.00        600.00|           400.00       2400.00


  41 |           220.00        286.00|           400.00        520.00


  42 |           124.00    2604000.00|           147.00    3087000.00


  43 |           200.00       1400.00|           900.00       6300.00


  44 |             2.00      69800.00|             4.00     139600.00


  45 |           560.00       4480.00|           270.00       2160.00


  46 |         2,675.00      66875.00|         1,700.00      42500.00


  47 |           235.00      13160.00|           250.00      14000.00


  48 |           400.00       2800.00|           430.00       3010.00


  49 |           200.00      40000.00|           230.00      46000.00


  50 |           161.00      28175.00|           150.00      26250.00


  51 |           205.00      22550.00|           160.00      17600.00


  52 |           155.00      95325.00|           140.00      86100.00


  53 |           275.00      93500.00|           240.00      81600.00


  54 |         1,550.00      62000.00|         1,760.00      70400.00


  55 |         2,250.00      51750.00|         2,210.00      50830.00


  56 |           575.00        575.00|           600.00        600.00


  57 |           600.00       4800.00|           620.00       4960.00


  58 |         1,300.00      14300.00|           860.00       9460.00


  59 |             2.80       4494.00|             3.00       4815.00


  60 |            10.00      75600.00|            10.00      75600.00


  61 |         1,656.00      13248.00|         1,100.00       8800.00


  62 |            32.00       2656.00|            40.00       3320.00


  63 |           183.00       2196.00|           145.00       1740.00


  64 |           100.00      13500.00|             7.00        945.00


  65 |           280.00       5600.00|           320.00       6400.00


  66 |         2,456.00       2456.00|         2,400.00       2400.00


  67 |         1,400.00       1400.00|           650.00        650.00


  68 |            35.00       5460.00|            37.00       5772.00


  69 |             2.65       3922.00|             3.00       4440.00


  70 |              .50      11270.00|              .50      11270.00


  71 |            25.00       2000.00|            26.00       2080.00


  72 |             1.40       2408.00|             2.00       3440.00


  73 |             3.10       5518.00|             3.00       5340.00


  74 |       176,000.00*    176000.00|       190,000.00*    190000.00


  75 |        22,000.00*     22000.00|        24,000.00*     24000.00


  76 |        38,000.00*     38000.00|        40,000.00*     40000.00


  77 |     1,000,000.00*   1000000.00|       700,000.00*    700000.00


 TOT            A)     11,957,067.00           A)     11,851,522.00


                B)   185 DAYS X  14500         B)   240 DAYS X  14500


                   --------------------           --------------------


              A+B)     14,639,567.00         A+B)     15,331,522.00

