STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

04/ 29/ 04
07-4K1004
07- VEN- 101-22. 0/ 26. 6

BI D SUMMARY

I'N VENTURA COUNTY | N VENTURA AND
OXNARD AT VARI QUS LOCATI ONS

SLOPE PROTECTI ON

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
05/ 03/ 04
CONTRACT CODE 'F '
19 CONTRACT | TEMS

FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN' S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
PROPGOSALS | SSUED 6 FUND TOTAL HA42 550, 000 TOTAL NUMBER OF WORKI NG DAYS 90
NUMBER OF BI DDERS 2 ENG NEERS EST 467, 000. 00 AMOUNT OVER 521, 470. 00 PERCENT OVER EST111. 66
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 988, 470. 00 1 A AND R CONSTRUCTI ON CORP 818 366-5626 SB PREF CLAI MED
00691943
11733 CASTI LLO LANE FAX 818 831-2090
NORTHRI DGE CA 91326
2 1, 147, 880. 00 2 NYE AND NELSON | NC 805 654-1682 SB PREF CLAI MED

1860 EASTMAN AVENUE SUI TE 108
VENTURA CA 93003

00522661
FAX 805 654-8241

3. 0%



07- 4K1004
07- VEN-101 SUMMARY OF
04/ 29/ 04

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
REMAI NI NG BI DDERS PAGE 2

05/ 03/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648

ALCORN FENCE COVPANY
9901 GLEN QAKS BCULEVARD
SUN VALLEY CA 91353

AVERI CAN BARRI CADE | NC
2141 SOUTH DUPONT DRI VE
ANAHEI M CA 92806

VALLEY CONCRETE
P O BOX 922109
SYLMAR CA 91342

PLACE ASPHALT CONCRETE DI KE

RECONSTRUCT CHAI N LI NK FENCE

SLOPE PAVI NG CONCRETE, PAVER PATTERN AND STAMPED CONCRETE



07- 4K1004
07- VEN-101
04/ 29/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

05/ 03/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CALEX ENG NEERI NG
NEWHALL CA

SLOPE PAVI NG



07- 4K1004 Bl D245

07- VEN-101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
04/ 29/ 04 05/ 03/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00* 5, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 15, 000. 00* 15, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 10, 000. 00* 10, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 65, 000. 00* 65, 000. 00
5 150771 REMOVE ASPHALT CONCRETE DI KE M 86 40. 00 3, 440. 00
6 151540 RECONSTRUCT CHAI N LI NK FENCE M 190 150. 00 28, 500. 00
7 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 45, 000. 00* 45, 000. 00
8 190101 ROADWAY EXCAVATI ON VB 380 120. 00 45, 600. 00
9 190103 ROADWAY EXCAVATI ON ( TYPE YY) VB 730 140. 00 102, 200. 00
(AERI ALLY DEPCSI TED LEAD)
10 190110 LEAD COVPLI ANCE PLAN LS LUWVP SUM 15, 000. 00* 15, 000. 00
11 198001 | MPORTED BORROW VB 120 140. 00 16, 800. 00
12 (S) 208000 | RRI GATI ON SYSTEM LS LUWP SUM 29, 000. 00* 29, 000. 00
13 (S) 208731 200 MM CORRUGATED HI GH DENSI TY M 410 420. 00 172, 200. 00
POLYETHYLENE PI PE CONDUI T
14 394042 PLACE ASPHALT CONCRETE DI KE ( TYPE B) M 86 80. 00 6, 880. 00
15 721810 SLOPE PAVI NG ( CONCRETE) VB 260 520. 00 135, 200. 00
16 032733 SLOPE PAVI NG ( PAVER PATTERN) MR 1, 550 115. 00 178, 250. 00
17 032734 SLOPE PAVI NG ( STAMPED CONCRETE) M 780 120. 00 93, 600. 00
18 731502 M NOR CONCRETE (M SCELLANEQUS VB 16 800. 00 12, 800. 00
CONSTRUCTI ON)
19 999990 MOBI LI ZATI ON LS LUMP SUM 9, 000. 00* 9, 000. 00

TOTAL 988, 470. 00



07- 4K1004 Bl D245
07- VEN-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
04/ 29/ 04 05/ 03/ 04
| TEM SECOND
Bl D AMOUNT

1 500. 00* 500. 00

2 10, 000. 00~ 10000. 00

3 10, 000. 00* 10000. 00

4 40, 000. 00* 40000. 00

5 15. 00 1290. 00

6 55. 00 10450. 00

7 2,500. 00* 2500. 00

8 165. 00 62700. 00

9 285. 00 208050. 00

10 4, 500. 00* 4500. 00

11 125. 00 15000. 00

12 15, 000. 00* 15000. 00

13 25. 00 10250. 00

14 50. 00 4300. 00

15 765. 00 198900. 00

16 188. 00 291400. 00

17 188. 00 146640. 00

18 1, 025. 00 16400. 00

19 100, 000. 00* 100000. 00

TOT 1, 147, 880. 00



