STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 07/ 15/ 04 IN LOS ANGELES COUNTY AT VARI QUS 07/ 16/ 04
CONTRACT NUMBER 07-208044 LOCATI ONS CONTRACT CODE 'C '
LOCATI ON 07-LA-10-21.6/42.2 32 CONTRACT | TEMS
UPGRADE CRASH CUSHI ON FEDERAL Al D ACST-X037-(121)E

PHG X037- (121) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%

PROPGOSALS | SSUED 12 FUND TOTAL HB1 1, 284, 000 TOTAL NUMBER OF WORKI NG DAYS 100
NUMBER OF Bl DDERS 5 ENG NEERS EST 1, 084, 000. 00 AMOUNT UNDER 297,725. 00 PERCENT UNDER EST 27. 47
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 786, 275. 00 2 D WPONELL CONSTRUCTI ON | NC 909 356-8880
00532499
P O BOX 1406 FAX 909 356-1299
FONTANA CA 92334- 1406
2 791, 024. 00 3 J MC LOUGHLI N ENG NEERI NG CO 909 944-1037
I NC 00676575
10722 ARROW ROUTE STE 716 FAX 909 944-3112
RANCHO CUCAMONGA CA 91730
3 852, 545. 00 4 PETERSON CHASE GENERAL 949 252- 0441
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAl SER AVENUE FAX 949 252-0266
IRVINE CA 92614-5706
4 894, 000. 00 5 MODERN ALLOYS | NC 714 893- 0551
00652040
11172 WESTERN AVENUE FAX 714 895-9924
STANTON CA 90680
5 1, 334, 340. 00 1 OLI VAS VALDEZ | NC 626 915-7633
00784558
P O BOX 4576 FAX 626 915-7683

COVINA CA 91724
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02 ALCORN FENCE
SUN VALLEY CA

VETAL BEAM GUARD RAI L
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03

A C DI KE COVPANY
LI NCOLN CA

ALCORN FENCE COVPANY
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE DI KE

VETAL BEAM GUARD RAI L

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY
LI NCOLN CA

ALCORN FENCE COVPANY
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE DI KE

VETAL BEAM GUARD RAI L

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C DI KE COVPANY
LI NCOLN CA

R AND D STEEL
COVPTON CA

SM TH AND SON
FALLBROOK CA

ASPHALT AND ASPHALT CONCRETE DI KE ( PORTI ON)

CONCRETE BARRI ER, CRASH CUSHI ONS AND REBAR ( PORTI ON)

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PORTI ON)



07-208044 Bl D245

07-LA-10-21 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

07/ 15/ 04 07/ 16/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C DI KE COVPANY ASPAHLT CONCRETE DI KE
2788 VENTURE DRI VE
LI NCOLN CA 95648

ACL CONCRETE BARRI ER
POVONA CA
ALCORN FENCE COVPANY FENCI NG, RAI LI NG AND RELATED

9901 GLENOAKS BLVD
SUN VALLEY CA 91353

R AND D STEEL INC REBAR
1200 S SANTA FE AVENUE
COWPTON CA 90221



07-208044 Bl D245

07- LA- 10- 21 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
07/ 15/ 04 07/ 16/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 500. 00* 500. 00

PROGRAM

2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 6, 000. 00* 6, 000. 00

3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00* 10, 000. 00

4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 90, 000. 00* 90, 000. 00

5 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 190 25. 00 4, 750. 00

6 (S) 121161 TEMPORARY TERM NAL SECTI ON ( TYPE K) EA 4 1, 200. 00 4, 800. 00

7 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 380 50. 00 69, 000. 00

8 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 210 300. 00 63, 000. 00

9 150662 REMOVE METAL BEAM GUARD RAI LI NG M 75 80. 00 6, 000. 00
10 150771 REMOVE ASPHALT CONCRETE DI KE M 140 40. 00 5, 600. 00
11 153214 REMOVE CONCRETE CURB M 50 40. 00 2, 000. 00
12 156585 REMOVE CRASH CUSHI ON EA 7 1, 500. 00 10, 500. 00
13 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 4 800. 00 3, 200. 00
14 190101 ROADWAY EXCAVATI ON VB 8 100. 00 800. 00
15 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 4,500. 00* 4, 500. 00
16 390103 ASPHALT CONCRETE ( TYPE B) TONN 30 220. 00 6, 600. 00
17 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 170 75. 00 12, 750. 00

AREA)

18 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 130 25.00 3, 250. 00
19 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 55 25. 00 1, 375. 00
20 (S) 033083 GRI ND CONCRETE CURB M 82 100. 00 8, 200. 00
21 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 100 160. 00 16, 000. 00
22 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 2 3, 000. 00 6, 000. 00
23 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 2 500. 00 1, 000. 00
24 (S) 839569 TERM NAL ANCHOR ASSEMBLY ( TYPE CA) EA 1 650. 00 650. 00
25 (S) 839591 CRASH CUSHI ON, SAND FI LLED EA 2 4, 800. 00 9, 600. 00
26 (S) 839603 CRASH CUSHI ON ( ADI EM) EA 1 17, 000. 00 17, 000. 00
27 (S) 839605 CRASH CUSHI ON ( REACT 9SCBS) EA 3 42, 000. 00 126, 000. 00
28 (S) 033084 QUADGUARD ( MODEL QS3606) EA 3 28, 000. 00 84, 000. 00
29 (S) 033085 QUADGUARD ( MODEL QS6906) EA 2 30, 000. 00 60, 000. 00
30 (S) 033086 QUADGUARD ( MODEL QS9006) EA 2 32, 000. 00 64, 000. 00
31 839701 CONCRETE BARRI ER ( TYPE 60) M 40 480. 00 19, 200. 00
32 999990 MOBI LI ZATI ON LS LUMP SUM 70, 000. 00* 70, 000. 00

TOTAL 786, 275. 00
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07-208044

07-LA-10-21
07/ 15/ 04
SECOND

Bl D AMOUNT
2, 000. 00* 2000. 00
5, 000. 00* 5000. 00
10, 000. 00* 10000. 00
90, 000. 00* 90000. 00
30. 00 5700. 00
550. 00 2200. 00
60. 00 82800. 00
300. 00 63000. 00
80. 00 6000. 00
100. 00 14000. 00
54. 00 2700. 00
4,430. 00 31010. 00
3, 700. 00 14800. 00
1, 875. 00 15000. 00
5, 000. 00* 5000. 00
265. 00 7950. 00
56. 00 9520. 00
25.00 3250. 00
25. 00 1375. 00
122. 00 10004. 00
163. 00 16300. 00
2,910. 00 5820. 00
475. 00 950. 00
925. 00 925. 00
11, 160. 00 22320. 00
25, 000. 00 25000. 00
5, 000. 00 15000. 00
33, 000. 00 99000. 00
36, 000. 00 72000. 00
37,000. 00 74000. 00
210. 00 8400. 00
70, 000. 00* 70000. 00
791, 024. 00

SUMMARY

110, 000.
40.
700.
50.
250.
85.

12.

16.

1, 500.
500.
100.

4, 500.
100.
125.
26.

26.

65.
165.

3, 200.
500.
700.

5, 000.
16, 500.
46, 500.
30, 000.
32, 000.
34, 000.
400.
100, 000.

OF

00
00
00
00
00
00
00*

REMA/

15000.
110000.
7600.
2800.
69000.
52500.
6375.
1680.
800.
10500.
2000.
800.
4500.
3000.
21250.
3380.
1430.
5330.
16500.
6400.
1000.
700.
10000.
16500.
139500.
90000.
64000.
68000.
16000.
100000.

852, 545. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
1, 300. 00* 1300
6, 200. 00* 6200
8, 500. 00* 8500
133, 000. 00* 133000
45. 00 8550
1, 500. 00 6000
68. 00 93840
238. 00 49980
70. 00 5250
36. 00 5040
53. 00 2650
3, 400. 00 23800
800. 00 3200
500. 00 4000
4, 500. 00* 4500
337.00 10110
125. 00 21250
32.00 4160
33. 00 1815
59. 00 4838
114. 00 11400
3, 030. 00 6060
665. 00 1330
750. 00 750
5, 500. 00 11000
13, 900. 00 13900.
48, 900. 00 146700
31, 475. 00 94425
34, 800. 00 69600.
36, 300. 00 72600
370. 00 14800.
53, 452. 00* 53452
894, 000. 00

Bl D245
PAGE 6
07/ 16/ 04
FI FTH

Bl D AMOUNT
1, 500. 00* 1500
15, 000. 00~ 15000.
20, 000. 00* 20000.
100, 000. 00* 100000
25. 00 4750.
2,500. 00 10000.
75. 00 103500.
450. 00 94500
125. 00 9375
30. 00 4200.
65. 00 3250.
15, 000. 00 105000.
10, 000. 00 40000
3, 000. 00 24000.
4, 500. 00* 4500.
650. 00 19500.
150. 00 25500.
400. 00 52000
375. 00 20625.
200. 00 16400.
170. 00 17000.
3, 200. 00 6400
525. 00 1050.
690. 00 690.
20, 000. 00 40000
35, 000. 00 35000
50, 000. 00 150000.
40, 000. 00 120000
40, 000. 00 80000
40, 000. 00 80000
640. 00 25600.
105, 000. 00* 105000

1, 334, 340. 00



