
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    10/25/05                    IN SONOMA COUNTY ABOUT 0.5 KM WEST                                 10/26/05
     CONTRACT NUMBER     04-1S2824                   OF DUNCANS MILLS                                         CONTRACT CODE 'C '
     LOCATION            04-SON-116-3.2                                                                        68 CONTRACT ITEMS
                         04-SON-116-10.3

                                                     REPAIR STORM DAMAGE                       FEDERAL AID  ER-35M0-(004)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  6.0%
 PROPOSALS ISSUED    20   FUND TOTAL   HA23      2,056,000                         TOTAL NUMBER OF WORKING DAYS    155

 NUMBER OF BIDDERS  4    ENGINEERS EST      1,794,471.00   AMOUNT OVER        116,064.00         PERCENT OVER EST  6.47
 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1         1,910,535.00    2              GORDON N BALL INC                     925 838-5675
                                                                                                  00710807
                                                            333 CAMILLE AVE                   FAX 925 838-5915
                                                            ALAMO CA  94507

                   2         1,955,512.00    4              CONDON JOHNSON AND ASSOCIATES         510 636-2100
                                                            INC                                   00300068
                                                            P O BOX 12368                     FAX 510 568-9316
                                                            OAKLAND CA  94604

                   3         1,979,410.60    1              GRANITE CONSTRUCTION COMPANY          831 724-1011
                                                                                                  00000089
                                                            P O BOX 50085                     FAX 831 768-4021
                                                            WATSONVILLE CA  95077

                   4         2,138,369.00    3              VALENTINE CORPORATION                 415 453-3732
                                                                                                  00229225
                                                            P O BOX 9337                      FAX 415 457-5820
                                                            SAN RAFAEL CA  94912
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     .                                                            STRIPING

           A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE
           LINCOLN CA

           BENTANCOURT                                                  TEMPORARY SIGNAL
           LIVERMORE CA

           CENTRAL FENCE                                                METAL BEAM GUARD RAILING (PARTIAL)
           SACRAMENTO CA

           JOHNSON WESTERN                                              SHOTCRETE (PARTIAL)
           SAN LEANDRO CA

           KUSTON STEEL                                                 RAIL AND MICROPILE (PARTIAL)
           ANTIOCH CA

           MORTON                                                       REBAR
           LAKEPORT CA

           PACIFIC COAST                                                DRILL (PARTIAL)
           PETALUMA CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS
           FAIRFIELD CA

           YERBA BUENA                                                  EROSION CONTROL
           SAN FRANCISCO CA
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          10/25/05                                                                                                 10/26/05
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    04     CENTRAL FENCE                                                METAL BEAM GUARD RAIL
           SACRAMENTO CA

           HARRIS SALINAS                                               REBAR
           LIVERMORE CA

           J A GONZALVES                                                PAVING
           NAPA CA

           NITTA CONSTRUCTION                                           EROSION CONTROL
           LOOMIS CA

           STATEWIDE SAFETY AND SIGNS                                   TRAFFIC CONTROL
           SAN JOSE CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     A B S L                                                      COLD PLANE ASPHALT CONCRETE (PARTIAL)
           HAYWARD CA

           BAY AREA REINFORCING                                         REINFORCING STEEL (PARTIAL)
           NAPA CA

           CENTRAL FENCE                                                METAL BEAM GUARD RAILING
           SACRAMENTO CA

           JOHNSON WESTERN GUNITE                                       ARCHITECTURAL SURFACE (PARTIAL)
           SAN LEANDRO CA

           NITTA CONSTRUCTION                                           EROSION CONTROL
           LOOMIS CA
 CONTINUED ON NEXT PAGE
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS AND CRASH CUSHIONS
           NIPOMO CA

           STATEWIDE SAFETY AND SIGNS                                   DELINEATOR
           NIPOMO CA

           STRIPING GRAPHICS                                            STRIPING
           PETALUMA CA

           T C D C                                                      MICRO PILE (PARTIAL)
           PETALUMA CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     A B S L                                                      ASPHALT CONCRETE GRINDING
           HAYWARD CA

           BENTANCOURT BROTHERS                                         SIGNAL SYSTEMS
           LIVERMORE CA

           CENTRAL FENCE                                                METAL BEAM GUARD RAILING
           SACRAMENTO CA

           HARRIS SALINAS                                               REBAR
           LIVERMORE CA

           JOHNSON WESTERN GUNITE                                       SHOTCRETE AND STAINING
           SAN LEANDRO CA

           NITTA CONSTRUCTION                                           EROSION CONTROL
           LOOMIS CA
 CONTINUED ON NEXT PAGE
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     NORTH BAY CONSTRUCTION                                       ASPHALT AND ASPHALT CONCRETE DIKES
           PETALUMA CA

           PACIFIC COAST DRILLING                                       DRILLING FOR MICRO PILES
           PETALUMA CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS AND CRASH CUSHIONS
           FAIRFIELD CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     071325      TEMPORARY FENCE (TYPE ESA)                     M           215               15.00         3,225.00
       2     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM           15,000.00        15,000.00
                         PREVENTION PLAN
       3     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM            2,000.00         2,000.00
       4     035470      NON-STORM WATER DISCHARGES                     LS     LUMP SUM            5,000.00         5,000.00
       5 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            4,000.00         4,000.00
       6 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM           20,000.00        20,000.00
       7 (S) 120149      TEMPORARY PAVEMENT MARKING (PAINT)             M2           15               70.00         1,050.00
       8 (S) 120159      TEMPORARY TRAFFIC STRIPE (PAINT)               M           120                8.00           960.00
       9 (S) 120165      CHANNELIZER (SURFACE MOUNTED)                  EA           13               25.00           325.00
      10 (S) 128601      TEMPORARY SIGNAL SYSTEM                        LS     LUMP SUM           65,000.00        65,000.00
      11 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM           15,000.00        15,000.00
      12     129000      TEMPORARY RAILING (TYPE K)                     M           200               90.00        18,000.00
      13     129100      TEMPORARY CRASH CUSHION MODULE                 EA           22              175.00         3,850.00
      14     150658      REMOVE CABLE ANCHOR ASSEMBLY                   EA            1            1,000.00         1,000.00
      15     150662      REMOVE METAL BEAM GUARD RAILING                M           120               35.00         4,200.00
      16     035471      REMOVE WHITE TRAFFIC STRIPE                    M           170                4.00           680.00
      17     150712      REMOVE PAINTED PAVEMENT MARKING                M2           15               35.00           525.00
      18     035472      REMOVE YELLOW TRAFFIC STRIPE                   M           140               35.00         4,900.00
      19     150805      REMOVE CULVERT                                 EA            3              800.00         2,400.00
      20     150820      REMOVE INLET                                   EA            3              600.00         1,800.00
      21 (S) 151625      RECONSTRUCT METAL BEAM GUARD RAILING           M            89               95.00         8,455.00
                         (WOOD POST)
      22 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2        1,470                7.00        10,290.00
      23     190101      ROADWAY EXCAVATION                             M3          170              200.00        34,000.00
      24     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            5,000.00         5,000.00
      25 (F) 192037      STRUCTURE EXCAVATION (RETAINING WALL)          M3          131              100.00        13,100.00
      26 (F) 193013      STRUCTURE BACKFILL (RETAINING WALL)            M3           53              200.00        10,600.00
      27     035473      GEOSYNTHETIC REINFORCED EMBANKMENT             M2          700                5.00         3,500.00
      28 (S) 202031      COMMERCIAL FERTILIZER (SLOW RELEASE)           KG          120                5.00           600.00
      29 (S) 035474      TURF REINFORCEMENT MAT (EROSION CONTROL)       M2          250               50.00        12,500.00
      30 (S) 203003      STRAW (EROSION CONTROL)                        TONN          0.4          4,000.00         1,600.00
      31 (S) 203014      FIBER (EROSION CONTROL)                        KG          190                5.00           950.00
      32 (S) 203021      FIBER ROLLS                                    M           110               25.00         2,750.00
      33 (S) 203024      COMPOST (EROSION CONTROL)                      M3            7                5.00            35.00
      34 (S) 203045      PURE LIVE SEED (EROSION CONTROL)               KG           11              100.00         1,100.00
      35 (S) 203061      STABILIZING EMULSION (EROSION CONTROL)         KG           14               10.00           140.00
      36 (S) 204017      PLANT (GROUP W)                                EA          130               70.00         9,100.00
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      37     260201      CLASS 2 AGGREGATE BASE                         M3           97              115.00        11,155.00
      38     390102      ASPHALT CONCRETE (TYPE A)                      TONN        370              160.00        59,200.00
      39     390106      ASPHALT CONCRETE (OPEN GRADED)                 TONN         79              160.00        12,640.00
      40     394049      PLACE ASPHALT CONCRETE DIKE (TYPE F)           M            40               50.00         2,000.00
      41     049947      MICROPILE (STEEL PIPE NPS 8 XX-STRONG)         M         1,450              420.00       609,000.00
      42     049948      MICROPILE (NO.36 REINFORCEMENT EPOXY           M         1,600              223.00       356,800.00
                         COATED)
      43     049949      INCLINOMETER MONITORING SYSTEM                 LS     LUMP SUM           18,000.00        18,000.00
      44 (F) 510060      STRUCTURAL CONCRETE, RETAINING WALL            M3           85              700.00        59,500.00
      45     510314      CLASS 4 CONCRETE (BACKFILL)                    M3            5              400.00         2,000.00
      46 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3            6.1          3,000.00        18,300.00
      47 (F) 049950      ARCHITECTURAL SURFACE (TEXTURED                M2           97              300.00        29,100.00
                         SHOTCRETE)
      48 (SF)520103      BAR REINFORCING STEEL (RETAINING WALL)         KG       41,000                2.50       102,500.00
      49 (F) 530100      SHOTCRETE                                      M3           20            1,800.00        36,000.00
      50     641132      300 MM PLASTIC PIPE                            M             4              250.00         1,000.00
      51     641134      450 MM PLASTIC PIPE                            M            54              800.00        43,200.00
      52     035475      300 MM PERFORATED PLASTIC PIPE                 M           130              100.00        13,000.00
                         UNDERDRAIN
      53     692385      450 MM ANCHOR ASSEMBLY                         EA            2              400.00           800.00
      54     700617      DRAINAGE INLET MARKER                          EA            6               50.00           300.00
      55     721008      ROCK SLOPE PROTECTION (LIGHT, METHOD B)        M3            7              200.00         1,400.00
      56     721010      ROCK SLOPE PROTECTION                          M3            3.4            200.00           680.00
                         (BACKING NO. 1, METHOD B)
      57     729010      ROCK SLOPE PROTECTION FABRIC                   M2           37                5.00           185.00
      58 (F) 750001      MISCELLANEOUS IRON AND STEEL                   KG          980                2.00         1,960.00
      59     035476      CALIFORNIA ST-30 RAIL DELINEATOR               EA            4               15.00            60.00
                         (400 MM)
      60     820107      DELINEATOR (CLASS 1)                           EA            7               30.00           210.00
      61     820111      UNDERDRAIN MARKER                              EA            2               30.00            60.00
      62     820112      MARKER (CULVERT)                               EA            5               30.00           150.00
      63 (S) 839541      TRANSITION RAILING (TYPE WB)                   EA            2            4,000.00         8,000.00
      64 (S) 839584      ALTERNATIVE IN-LINE TERMINAL SYSTEM            EA            1            3,000.00         3,000.00
      65 (F) 049951      CALIFORNIA ST-30 BRIDGE RAIL (MODIFIED)        M           101              480.00        48,480.00
      66 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M         1,200                7.00         8,400.00
      67 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA           82               10.00           820.00
      68     999990      MOBILIZATION                                   LS     LUMP SUM          180,000.00       180,000.00

                                                                                                  TOTAL         1,910,535.00
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     |-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------
   1 |            10.00       2150.00|            25.00       5375.00|             8.00       1720.00
   2 |        15,000.00      15000.00|         2,800.00       2800.00|         2,500.00       2500.00
   3 |        20,000.00      20000.00|        36,400.00      36400.00|        17,000.00      17000.00
   4 |        10,000.00      10000.00|         8,000.00       8000.00|        57,000.00      57000.00
   5 |         3,500.00       3500.00|         3,990.00       3990.00|         5,000.00       5000.00
   6 |        15,000.00      15000.00|        40,700.00      40700.00|        20,000.00      20000.00
   7 |             5.00         75.00|            50.00        750.00|            13.00        195.00
   8 |             2.00        240.00|            10.00       1200.00|             7.00        840.00
   9 |            50.00        650.00|            25.00        325.00|            50.00        650.00
  10 |        57,000.00      57000.00|        57,000.00      57000.00|        67,544.00      67544.00
  11 |        13,000.00      13000.00|        20,000.00      20000.00|        20,000.00      20000.00
  12 |           100.00      20000.00|           120.00      24000.00|            80.00      16000.00
  13 |           175.00       3850.00|           175.00       3850.00|           250.00       5500.00
  14 |           850.00        850.00|           850.00        850.00|         1,300.00       1300.00
  15 |            35.00       4200.00|            35.00       4200.00|            60.00       7200.00
  16 |             3.00        510.00|             3.00        510.00|             6.00       1020.00
  17 |             5.00         75.00|            40.00        600.00|           100.00       1500.00
  18 |             5.00        700.00|            50.00       7000.00|            25.00       3500.00
  19 |         5,000.00      15000.00|         1,690.00       5070.00|         5,000.00      15000.00
  20 |         1,800.00       5400.00|         1,360.00       4080.00|           400.00       1200.00
  21 |           110.00       9790.00|           100.00       8900.00|           135.00      12015.00
  22 |            15.00      22050.00|             5.00       7350.00|            13.00      19110.00
  23 |           195.00      33150.00|           100.00      17000.00|            87.00      14790.00
  24 |         2,500.00       2500.00|         3,500.00       3500.00|         1,000.00       1000.00
  25 |           160.00      20960.00|           230.00      30130.00|           225.00      29475.00
  26 |           320.00      16960.00|            90.00       4770.00|           800.00      42400.00
  27 |            30.00      21000.00|            20.00      14000.00|            13.00       9100.00
  28 |             1.00        120.00|             1.06        127.20|             1.45        174.00
  29 |            35.00       8750.00|            61.00      15250.00|           120.00      30000.00
  30 |           657.50        263.00|           658.00        263.20|           900.00        360.00
  31 |             1.40        266.00|             1.38        262.20|             1.90        361.00
  32 |            20.00       2200.00|            36.00       3960.00|            12.00       1320.00
  33 |           627.00       4389.00|           627.00       4389.00|           850.00       5950.00
  34 |           120.00       1320.00|           120.00       1320.00|           160.00       1760.00
  35 |             3.50         49.00|            62.00        868.00|             5.00         70.00
  36 |            40.00       5200.00|            20.00       2600.00|            39.00       5070.00
  37 |           135.00      13095.00|           180.00      17460.00|           250.00      24250.00
  38 |           169.00      62530.00|           150.00      55500.00|           180.00      66600.00
  39 |           300.00      23700.00|           150.00      11850.00|           420.00      33180.00
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     |-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------
  40 |            75.00       3000.00|            68.00       2720.00|            75.00       3000.00
  41 |           450.00     652500.00|           425.00     616250.00|           490.00     710500.00
  42 |           190.00     304000.00|           200.00     320000.00|           190.00     304000.00
  43 |        15,000.00      15000.00|        10,000.00      10000.00|         9,000.00       9000.00
  44 |           750.00      63750.00|           850.00      72250.00|           700.00      59500.00
  45 |           300.00       1500.00|           185.00        925.00|           300.00       1500.00
  46 |         3,800.00      23180.00|         1,700.00      10370.00|         3,800.00      23180.00
  47 |           150.00      14550.00|           400.00      38800.00|           325.00      31525.00
  48 |             2.22      91020.00|             2.00      82000.00|             2.80     114800.00
  49 |         1,200.00      24000.00|         1,680.00      33600.00|         2,100.00      42000.00
  50 |           100.00        400.00|            16.00         64.00|           230.00        920.00
  51 |           600.00      32400.00|           700.00      37800.00|           360.00      19440.00
  52 |           140.00      18200.00|           250.00      32500.00|           180.00      23400.00
  53 |           500.00       1000.00|           365.00        730.00|           350.00        700.00
  54 |            35.00        210.00|            45.00        270.00|            50.00        300.00
  55 |           200.00       1400.00|           360.00       2520.00|           800.00       5600.00
  56 |           200.00        680.00|           285.00        969.00|           500.00       1700.00
  57 |             1.00         37.00|            40.00       1480.00|            30.00       1110.00
  58 |             5.00       4900.00|             6.00       5880.00|             3.00       2940.00
  59 |            12.00         48.00|            12.00         48.00|            30.00        120.00
  60 |            30.00        210.00|            30.00        210.00|            50.00        350.00
  61 |            35.00         70.00|            30.00         60.00|            50.00        100.00
  62 |            35.00        175.00|            30.00        150.00|            50.00        250.00
  63 |         4,375.00       8750.00|         4,375.00       8750.00|         5,250.00      10500.00
  64 |         2,850.00       2850.00|         2,850.00       2850.00|         3,800.00       3800.00
  65 |           550.00      55550.00|           695.00      70195.00|           630.00      63630.00
  66 |             5.00       6000.00|             5.00       6000.00|             9.00      10800.00
  67 |            20.00       1640.00|            10.00        820.00|            25.00       2050.00
  68 |       193,000.00     193000.00|       195,000.00     195000.00|       150,000.00     150000.00

 TOT                    1,955,512.00                   1,979,410.60                   2,138,369.00


