STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

01/ 05/ 06
07-210804
07- LA-5953- LOSAN

BI D SUMMARY

IN LOS ANGELES COUNTY I N LGOS

ANGELES AT MAI NTENANCE EQUI PMENT

TRAI NI NG CENTER

CONSTRUCT TRAI NI NG FACI LI TY

Bl D245
PAGE 1
01/ 23/ 06
CONTRACT CCODE 'E '
23 CONTRACT | TEMS

DEPARTMENT OF TRANSPORTATI ON

FEDERAL AID NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUS|I NESS ENTERPRI SES -
PROPGCSALS | SSUED 16 FUND TOTAL HA12 3, 296, 000 TOTAL NUMBER OF WORKI NG DAYS 190
NUMBER OF BI DDERS 3 ENG NEERS EST 2,818, 828. 80 AMOUNT OVER 1,927, 281. 20 PERCENT OVER EST 68. 37
PROGRAM ELEMENTS oHC
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 4,746, 110. 00 1 GRI FFI TH COVPANY 562 207-1777 CC PREF CLAI MED
00000088
P O BOX 2150 FAX 562 929-3799
SANTA FE SPRINGS CA 90670
2 4,812,575.00 2 D WPONELL CONSTRUCTI ON | NC 909 356-8880 CC PREF CLAI MED
00532499
P O BOX 1406 FAX 909 356-1299
FONTANA CA 92334- 1406
3 3,624, 947. 40 3 USS CAL BUI LDERS I NC 714 828-4882 CC PREF CLAI MED

RQUESTED BI D RELI EF

8051 MAIN STREET
STANTON CA 90680

00654454
FAX 714 828-9498

3. 0%



07-210804 Bl D245

07- LA- 5953 PAGE 2

01/ 05/ 06 01/ 23/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACE FENCE COVPANY FENCI NG
CI TY OF | NDUSTRY CA
ALEXANDER BUGGY COVPANY METAL DECKI NG
HUNTI NGTON BEACH CA
CHANEY COVPANY ACQOUSTI CAL CEl LI NG
VALENCI A CA
CONTI NENTAL MARBLE AND TI LE COVPANY TI LI NG
CORONA CA
STARS ELECTRI C ELECTRI CAL
SAN DI EGO CA
SUTTLES PLUMBI NG AND MECHANI CAL PLUMBI NG
NORTHRI DGE CA
VI STA STEEL COVPANY REI NFCRCI NG STEEL
VENTURA CA
VESTERN Al R CONDI TI ONI NG COVPANY HEATI NG, VENTI LATI ON AND Al R CONDI TI ONI NG

RANCHO CUCAMONGA CA



07-210804
07- LA- 5953
01/ 05/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGCE 3
01/ 23/ 06

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

C T M CONSTRUCTI ON
RANCHO CORDOVA CA

ORTI Z ASPHALT
HESPERI A CA

PACI FI C PLUMBI NG
STAR ELECTRI C
SAN DI EGO CA

VI STA STEEL
VENTURA CA

Bl DDER | D NAME AND ADDRESS

BARRI ER

ASPHALT

PLUMBI NG

ELECTRI CAL

RESTEEL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACE FENCE COVPANY
15135 SALT LAKE AVENUE
CI TY OF | NDUSTRY CA 97146

ALERT | NSULATI ON
15913 OLD VALLEY BLVD
LA PUENTE CA 91744

ANCAANEL
GARDENA CA

AVI S CONSTRUCTI ON
HAWTHORNE CA

CONTI NUED ON NEXT PAGE

FENCI NG

I NSULATI ON

ROOFI NG

DEMOLI TI ON AND GRADI NG



07-210804 Bl D245

07- LA- 5953 PAGE 4

01/ 05/ 06 01/ 23/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 C T M CONSTRUCTI ON CONCRETE BARRI ER
P O BOX 2948

RANCHO CORDOVA CA 95741

Cl VI L WORKS CONCRETE
9348 OAK STREET
BELLFLONER CA 90706

CONTI NENTAL MARBLE AND TI LE COVPANY CERAM C TI LE
2460 ANSELMO DRI VE
CORONA CA 92879

ENG NEERED STORAGE SYSTEM LOCKERS
15034 E PROCTOR AVENUE
CITY OF I NDUSTRY CA 91746

KAFT SCHMAR AND SM TH MASONRY
6293 PEDLEY ROAD
RI VERSI DE CA 92509

M G ERECTORS STRUCTURAL STEEL
1426 RI DERWOOD AVENUE
HACI ENDA HEI GHTS CA 91745

PROGRESSI VE FLOOR COVERI NG FLOOR COVERI NG
SANTA ANA CA

S AND H CABI NETS CASEWORK
10860 MULBERRY AVENUE
FONTANA CA 92337

SQUTHWEST GRADI NG GRADI NG
31943 SORRENTO DRI VE
MJURRI ETA CA

CONTI NUED ON NEXT PAGE



07-210804
07- LA- 5953
01/ 05/ 06

Bl DDER | D NAME AND ADDRESS

L

Bl D245

PAGE 5

01/ 23/ 06
ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

STARS ELECTRI C
P O BOX 261103
SAN DI EGO CA 92196

STATEW DE SAFETY AND SI GNS
522 LI NDON LANE
NI POMO CA 93444

SULLY M LLER CONTRACTI NG COVPANY
1100 E ORANGETHORPE AVENUE 200
ANAHEI M CA 92801

WESTERN Al R CONDI TI ONI NG
P O BOX 1601
RANCHO CUCAMONGA CA 91729

W LSON AND HAMPTON
1524 MABLE STREET
ANAHEI M CA 92812

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS

ASPHALT PAVI NG

HEATI NG, VENTI LATI NG AND Al R CONDI TI ONI NG

PAI NTI NG



07-210804 Bl D245

07- LA- 5953 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
01/ 05/ 06 01/ 23/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 7,500. 00 7, 500. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 42, 000. 00 42, 000. 00
3 035713 HAZARDOUS MATERI ALS | NVESTI GATI ON LS LUMP SUM 13, 500. 00 13, 500. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 850. 00 4, 850. 00
5 150608 REMOVE CHAI'N LI NK FENCE M 110 30. 00 3, 300. 00
6 150769 REMOVE ASPHALT CONCRETE VB 200 28. 00 5, 600. 00
7 153210 REMOVE CONCRETE VB 7 400. 00 2, 800. 00
8 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 2,000. 00 2, 000. 00
9 190101 ROADWAY EXCAVATI ON VB 14, 700 26. 00 382, 200. 00
10 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 294 51. 00 14, 994. 00
11 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 413 45. 00 18, 585. 00
12 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 73 125. 00 9,125. 00
VALL)
13 250401 CLASS 4 AGGREGATE SUBBASE VB 7,720 41.00 316, 520. 00
14 260201 CLASS 2 AGGREGATE BASE VB 3, 980 45. 00 179, 100. 00
15 390103 ASPHALT CONCRETE ( TYPE B) TONN 6, 180 78. 00 482, 040. 00
16 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 224 1, 175. 00 263, 200. 00
17 510501 M NOR CONCRETE VB 630 267. 00 168, 210. 00
18 ('SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 12, 010 4.00 48, 040. 00
19 731502 M NOR CONCRETE (M SCELLANEOUS VB 7 778. 00 5, 446. 00
CONSTRUCTI ON)
20 800391 CHAIN LI NK FENCE (TYPE CL-1.8) M 95 110. 00 10, 450. 00
21 802676 7.3 M CHAIN LI NK GATE (TYPE CL-1.8) EA 4 2, 600. 00 10, 400. 00
22 839721 CONCRETE BARRI ER ( TYPE 732A) M 250 225. 00 56, 250. 00
23 994650 BUI LDI NG WORK LS LUMP SUM 2, 700, 000. 00 2, 700, 000. 00

TOTAL 4,746, 110. 00
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07-210804
07- LA- 5953
01/ 05/ 06
SECOND
BI D AMOUNT
2, 000. 00 2000. 00
100, 000. 00 100000. 00
100, 000. 00 100000. 00
3, 000. 00 3000. 00
40. 00 4400. 00
75. 00 15000. 00
250. 00 1750. 00
2,000. 00 2000. 00
20. 00 294000. 00
50. 00 14700. 00
65. 00 26845. 00
80. 00 5840. 00
50. 00 386000. 00
65. 00 258700. 00
85. 00 525300. 00
800. 00 179200. 00
450. 00 283500. 00
4.00 48040. 00
650. 00 4550. 00
50. 00 4750. 00
2, 000. 00 8000. 00
300. 00 75000. 00
2,470, 000. 00 2470000. 00
4,812,575. 00

SUMMARY OF REMA
THI RD
Bl D AMOUNT

2,500. 00 2500
6, 000. 00 6000
7,200. 00 7200
6, 000. 00 6000
30. 00 3300

30. 00 6000

30. 00 210

12, 000. 00 12000.
51. 60 758520

51. 60 15170

54. 00 22302.

54. 00 3942.

61. 20 472464.

61. 20 243576

94. 45 583701
72.00 16128
72.00 45360

14. 40 172944.

564. 00 3948.
129. 60 12312.

3, 600. 00 14400
95. 88 23970.

1, 193, 000. 00 1193000
3, 624, 947. 40
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PAGE 7
01/ 23/ 06



