STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGOSALS | SSUED 13

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

01/ 10/ 06
02- 359404

02- LAS-395-R5.8/9.0

HB1

ENG NEERS EST

RAS

Bl D TOTAL

3, 900, 758. 00

3, 985, 985. 00

3, 987, 007. 00

4,412, 324. 00

4,740, 911. 00

Bl D

SUMMARY

DEPARTMENT

I N LASSEN COUNTY NEAR HALLELUJAH
JUNCTION FROM 2.0 KM TO 7.1 NORTH

OF ROUTE 70 AND 395 SEPARATI ON

W DEN SHOULDERS

5, 000, 000

4,462,015.00 AMOUNT UNDER

Bl DDER | D

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

561, 257. 00

OF TRANSPORTATI ON Bl D245
PACE 1
01/11/ 06
CONTRACT CODE 'D '
59 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

90
PERCENT UNDER EST 12. 58

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

MEYERS EARTHWORK | NC

P O BOX 493730
REDDI NG CA 96049

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA 95077

S| ERRA NEVADA CONSTRUCTI ON | NC

P O BOX 50760
SPARKS NV 89435

M LLERS CUSTOM WORK | NC

P O BOX 1300
SUSANVI LLE CA 96130

BURDI CK EXCAVATI NG CO I NC

P O BOX 1328
KINGS BEACH CA 96143

530 365-8858
00651091
530 365-3941

SB PREF CLAI MED
FAX
831 724-1011

00000089
831 768-4021

CC PREF CLAI MED
FAX
775 355-0420

00593393
775 355-0535

CC PREF CLAI MED
FAX
530 251-4207

00428856
530 257-7160

SB PREF CLAI MED
FAX
530 546-7217

00476659
530 546-7891

SB PREF CLAI MED
FAX

3. 0%



02- 359404
02- LAS- 395
01/ 10/ 06

5, 867, 567. 00

5

BALDW N CONTRACTI NG COVPANY
I NC 00091712
1764 SKYWAY FAX 530 894-6220
CH CO CA 95928

Bl D245
PAGE 2
01/11/06

530 891-6555 CC PREF CLAI MED



02- 359404 Bl D245

02- LAS- 395 PAGE 3

01/ 10/ 06 01/11/06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 APPLY A LI NE | TEM5 56 AND 57
19652 N HI RSCH COURT
ANDERSON CA 96007

CENTRAL FENCE | TEM5 52, 54 AND 55
148 OTTO Cl RCLE
SACRAMENTO CA 95822

DI VERSI FI ED CONCRETE CUTTI NG | TEM 34
59 CONEY | SLAND DRI VE
SPARKS NV 89431

M AND S ENVI RONVENTAL LANDSCAPES | TEM5 24 THRU 30
12192 MACS ROAD
REDDI NG CA 96003

TAKAHO TRAFFI C CONTRCL | TEM 8 ( PARTI AL)
P O BOX 800
MOUNTAI N RANCH CA 95246

TERRY HANSEN ELECTRI C | TEM 58
6911 DANYUR ROAD
REDDI NG CA 96001



02- 359404 Bl D245

02- LAS- 395 PAGE 4

01/ 10/ 06 01/11/06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 APEX FENCE COVPANY | NC VETAL BEAM GUARD RAI L, ROADWAY MARKERS AND CALBE RAI LI NG
19896 ALEXANDER AVENUE
ANDERSON CA 96007

APPLY A LI NE STRI PI NG AND RUMBLE STRI P
19652 N HI RSCH COURT
ANDERSON CA 96007

DORADO AND DORADO CONSTRUCTI ON M NOR CONCRETE AND REMOVE DEBRI S
34475 YUCALPA BLVD STE 213
YUCALPA CA 92399

M AND S ENVI RONVENTAL LANDSCAPES | NC ERCSI ON CONTROL
12192 MACS ROAD
REDDI NG CA 96003

PAR ELECTRI CAL CONTRACTORS | NC I NSTALL TRAFFI C MONI TORI NG STATI ON
1465 W FOURTH STREET
RENO Nv 89503

STANTEC QUALI TY CONTROL AND QUALI TY ASSURANCE
6980 SI ERRA CENTER PARKWAY 100
RENO Nv 89511

THOVAS AND PRATT HI GHWAY SPECI ALTY SERVI CES | NC TRAFFI C CONTROL

1099 BROADWAY STREET
VALLEJO CA 94589

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 A C DI KE COVPANY ASPHALT CONCRETE SURFACI NG ( PARTI AL)
2788 VENTURE DRI VE
LI NCOLN CA 95648
CONTI NUED ON NEXT PAGE



02- 359404 Bl D245

02- LAS- 395 PAGE 5

01/ 10/ 06 01/11/06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 APEX FENCE COVPANY | NC ROADWAY MARKERS, CULVERTS AND ETC
19896 ALEXANDER AVENUE
ANDERSON CA 96007

CENTRAL FENCE COVPANY VETAL BEAM GUARD RAI L
148 OTTO Cl RCLE
SACRAMENTO CA 95822

DI VERSI FI ED CONCRETE CUTTI NG M LLED RUMBLE STRI P ( PARTI AL)
59 CONEY | SLAND DRI VE
SPARKS NV 89431

LI NEAR OPTI ONS STRI PI NG
ONE KELLY COURT
MENLO PARK CA 94025

M AND S ENVI ORONMVENTAL LANDSCAPE | NC LANDSCAPI NG
12192 MACS ROAD
REDDI NG CA 96003

PAR ELECTRI CAL CONTRACTORS | NC ELECTRI CAL
1465 W 4TH STREET
RENO Nv 89503

STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS
130 GROBRI C COURT
FAI RFI ELD CA 94533

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APEX FENCE COVPANY | TEM5 46 THRU 55
ANDERSON CA

CONTI NUED ON NEXT PAGE



02- 359404 Bl D245

02- LAS- 395 PAGE 6

01/ 10/ 06 01/11/06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APPLY A LI NE | TEM5 34, 56 AND 57
ANDERSON CA
GLOBAL ENVI RONMENTAL | NCORPORATED | TEM 2
FOUNTAI N VALLEY CA
LADD AND ASSCOCI ATES I TEMS 35 THRU 45 AND 59 (PARTI AL)
REDDI NG CA
LADD AND ASSOCI ATES ITEMS 5, 11 THRU 13, 15, 18 THRU 22, 31 (PARTIAL)
REDDI NG CA
M AND S ENVI RONVENTAL LANDSCAPES | TEM5 24 THRU 30
REDDI NG CA
PAR ELECTRI CAL CONTRACTORS | TEM 58
RENO NV
RON HALE CONSTRUCTI ON I TEMS 6 AND 32 ( PARTI AL)
REDDI NG CA
TRAFFI C SOLUTI ONS I TEMS 7, 8 AND 10 ( PARTI AL)
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 APEX FENCE CO | NC | TEM5S 47 THRU 55
19896 ALEXANDER AVE
ANDERSON CA

CONTI NUED ON NEXT PAGE



02- 359404 Bl D245

02- LAS- 395 PAGE 7

01/ 10/ 06 01/11/06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 APPLY A LINE I NC STRI PI NG
19652 N HI RSCH CT
ANDERSON CA 96007

BOBBI E MACK GRI NDI NG CO COLD PLANE
139 N CAIN ST
VI SALI A CA 93292

NI TTA CONSTRUCTI ON | NC ERCSI ON CONTROL
3778 DEL MAR AVENUE
LOOM S CA 95650-9051

RON HALE CONSTRUCTI ON ASPHALT CONCRETE PAVI NG
P O BOX 795
SHASTA LAKE CA 96019

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 APPLY A LINE I NC | TEM5 34, 56 AND 57
ANDERSON CA
CENTRAL FENCE COVPANY I TEMS 52, 54 AND 55
SACRAMENTO CA
DORADO AND DORADO CONSTRUCTI ON I TEMS 13, 35, 36, 44 AND 53 ( PARTI AL)
YUCAI PA CA
M AND S ENVI RONMVENTAL LANDSCAPES | TEMS 24 THRU 30
REDDI NG CA
PAR ELECTRI CAL CONTRACTORS | TEM 58
RENO NV

CONTI NUED ON NEXT PAGE



02- 359404
02- LAS- 395
01/ 10/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 8

01/11/06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 STI MPEL W EBELHAUS ASSCOCI ATES
REDDI NG CA

TRAFFI C SOLUTI ONS | NC
REDDI NG CA

I TEMS 19, 21, 22, 37 THRU 43, 45 AND 59 (PARTIAL)

ITEMS 7, 10 THRU 12, 14, 16 AND 46 THRU 51



02- 359404 Bl D245

02- LAS- 395 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9

01/ 10/ 06 01/ 11/ 06

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 520 14. 00 7, 280. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 900. 00 1, 900. 00

PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 18, 000. 00 18, 000. 00
4 (S) 074028 TEMPORARY FI BER ROLL M 2, 000 12.00 24, 000. 00
5 (S) 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 1, 600. 00 1, 600. 00
6 (S) 074035 TEMPORARY CHECK DAM M 280 65. 00 18, 200. 00
7 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 9, 600. 00 9, 600. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 230, 000. 00 230, 000. 00
9 (S) 120182 PORTABLE DELI NEATOR EA 6 120. 00 720. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 10, 500. 00 42, 000. 00
11 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 130 130. 00 16, 900. 00
12 (S) 129110 TEMPORARY CRASH CUSHI ON EA 14 600. 00 8, 400. 00
13 037939 REMOVE SI LT, ROCKS, AND DEBRI S VB 11 345. 00 3, 795. 00
14 150742 REMOVE ROADSI DE S| GN EA 3 205. 00 615. 00
15 150821 REMOVE HEADWAL L EA 18 540. 00 9, 720. 00
16 152320 RESET ROADS| DE SI GN EA 12 290. 00 3, 480. 00
17 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 550 11. 00 6, 050. 00
18 153213 REMOVE CONCRETE ( STRUCTURE) VB 22 295. 00 6, 490. 00
19 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 25, 000. 00 25, 000. 00
20 170101 DEVELOP WATER SUPPLY LS LUVMP SUM 10, 000. 00 10, 000. 00
21 190101 ROADWAY EXCAVATI ON VB 51, 700 12. 50 646, 250. 00
22 194001 DI TCH EXCAVATI ON VB 120 95. 00 11, 400. 00
23 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 4,710 29. 00 136, 590. 00
24 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 56 350. 00 19, 600. 00
25 (S) 203014 FI BER ( EROSI ON CONTROL) KG 3, 880 1.10 4, 268. 00
26 (S) 203024 COVPCST ( EROSI ON CONTROL) VB 36 415. 00 14, 940. 00
27 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 2 5, 000. 00 10, 000. 00
28 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 560 130. 00 72, 800. 00
29 (S) 203056 COWVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 1, 660 1. 20 1, 992. 00
30 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 1, 500 3.00 4,500. 00
31 260201 CLASS 2 AGGREGATE BASE VB 6, 770 66. 00 446, 820. 00
32 390145 REPLACE ASPHALT CONCRETE SURFACI NG VB 330 55. 00 18, 150. 00
33 390153 ASPHALT CONCRETE ( TYPE A) TONN 15, 900 91. 00 1, 446, 900. 00
34 394054 SHOULDER RUMBLE STRI P STA 110 160. 00 17, 600. 00
(AC, GROUND- I N | NDENTATI ONS)

35 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 26 2,100. 00 54, 600. 00
36 037940 1.8 X 1.8 PRECAST REI NFORCED CONCRETE M 12 2, 900. 00 34, 800. 00

BOX



02- 359404 Bl D245

02- LAS- 395 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
01/ 10/ 06 01/ 11/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 664015 450 MM CORRUGATED STEEL PI PE M 180 245. 00 44, 100. 00
(2.01 MM THI CK)

38 664021 600 MM CORRUGATED STEEL Pl PE M 34 315. 00 10, 710. 00
(2.77 MM THI CK)

39 700659 900 MM CORRUGATED STEEL Pl PE | NLET M 1 585. 00 585. 00
(2.77 MM THI CK)

40 705044 450 MM STEEL FLARED END SECTI ON EA 29 360. 00 10, 440. 00

41 705045 600 MM STEEL FLARED END SECTI ON EA 2 440. 00 880. 00

42 721009 ROCK SLOPE PROTECTI ON VB 12 225. 00 2, 700. 00
(FACING METHOD B)

43 729010 ROCK SLOPE PROTECTI ON FABRI C M2 170 3.00 510. 00

44 037941 M NOR CONCRETE (WEED BARRI ER) VB 7 720. 00 5, 040. 00

45 (F) 750001 M SCELLANEQUS | RON AND STEEL KG 107 14. 00 1, 498. 00

46 820108 DEL| NEATOR ( CLASS 2) EA 73 66. 00 4,818. 00

47 820110 M LEPCST MARKER EA 7 96. 00 672. 00

48 820112 MARKER ( CULVERT) EA 32 78.00 2, 496. 00

49 820134 OBJECT MARKER ( TYPE P) EA 6 66. 00 396. 00

50 820140 OBJECT MARKER ( TYPE PB) EA 1 96. 00 96. 00

51 820151 OBJECT MARKER ( TYPE L-1) EA 14 78. 00 1, 092. 00

52 (S) 832001 METAL BEAM GUARD RAI LI NG M 27 310. 00 8, 370. 00

53 (S) 839521 CABLE RAI LI NG M 19 125. 00 2, 375. 00

54 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 2 2,785.00 5, 570. 00

55 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 2 3, 250. 00 6, 500. 00

56 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 15, 600 1. 20 18, 720. 00
( SPRAYABLE)

57 (S) 850122 PAVEMENT MARKER EA 930 11. 00 10, 230. 00
( RETROREFLECTI VE- RECESSED)

58 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 18, 000. 00 18, 000. 00

59 999990 MOBI LI ZATI ON LS LUMP SUM 360, 000. 00 360, 000. 00

TOTAL 3, 900, 758. 00



02- 359404 Bl D245

02- LAS- 395 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
01/ 10/ 06 01/11/06
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 10. 00 5200. 00 8. 00 4160. 00 13.50 7020. 00 15. 00 7800. 00

2 1, 900. 00 1900. 00 1, 900. 00 1900. 00 3, 100. 00 3100. 00 10, 000. 00 10000. 00

3 45, 000. 00 45000. 00 3, 000. 00 3000. 00 23, 500. 00 23500. 00 50, 000. 00 50000. 00

4 15. 00 30000. 00 6. 00 12000. 00 6. 00 12000. 00 15. 00 30000. 00

5 2, 000. 00 2000. 00 2, 000. 00 2000. 00 700. 00 700. 00 2,500. 00 2500. 00

6 50. 00 14000. 00 28. 00 7840. 00 6. 50 1820. 00 20. 00 5600. 00

7 15, 000. 00 15000. 00 8, 500. 00 8500. 00 10, 600. 00 10600. 00 15, 000. 00 15000. 00

8 230, 000. 00 230000. 00 42, 064. 50 42064. 50 360, 500. 00 360500. 00 92, 000. 00 92000. 00

9 20. 00 120. 00 30. 00 180. 00 25. 00 150. 00 95. 00 570. 00
10 7, 500. 00 30000. 00 4,000. 00 16000. 00 4, 300. 00 17200. 00 10, 800. 00 43200. 00
11 100. 00 13000. 00 70. 00 9100. 00 90. 50 11765. 00 270. 00 35100. 00
12 200. 00 2800. 00 325. 00 4550. 00 533. 00 7462. 00 260. 00 3640. 00
13 350. 00 3850. 00 100. 00 1100. 00 160. 00 1760. 00 350. 00 3850. 00
14 200. 00 600. 00 150. 00 450. 00 200. 00 600. 00 105. 00 315. 00
15 250. 00 4500. 00 1, 200. 00 21600. 00 533. 00 9594. 00 400. 00 7200. 00
16 325. 00 3900. 00 150. 00 1800. 00 1, 600. 00 19200. 00 400. 00 4800. 00
17 15. 00 8250. 00 8. 00 4400. 00 36. 00 19800. 00 17. 20 9460. 00
18 350. 00 7700. 00 300. 00 6600. 00 160. 00 3520. 00 370. 00 8140. 00
19 25, 000. 00 25000. 00 25, 000. 00 25000. 00 25, 000. 00 25000. 00 110, 000. 00 110000. 00
20 10, 000. 00 10000. 00 10, 000. 00 10000. 00 10, 000. 00 10000. 00 17, 000. 00 17000. 00
21 12. 00 620400. 00 21.00 1085700. 00 17.04 880968. 00 20. 00 1034000. 00
22 60. 00 7200. 00 150. 00 18000. 00 53.25 6390. 00 78. 00 9360. 00
23 35. 00 164850. 00 20. 00 94200. 00 26. 60 125286. 00 55. 00 259050. 00
24 500. 00 28000. 00 605. 00 33880. 00 640. 00 35840. 00 371. 00 20776. 00
25 1.50 5820. 00 2.00 7760. 00 1.90 7372.00 1.00 3880. 00
26 400. 00 14400. 00 535. 00 19260. 00 533. 00 19188. 00 558. 00 20088. 00
27 1, 000. 00 2000. 00 3, 300. 00 6600. 00 1, 600. 00 3200. 00 4, 800. 00 9600. 00
28 90. 00 50400. 00 75. 00 42000. 00 75. 00 42000. 00 157. 00 87920. 00
29 3.25 5395. 00 2.00 3320. 00 1.90 3154. 00 1.15 1909. 00
30 3.50 5250. 00 3. 00 4500. 00 3.10 4650. 00 3.20 4800. 00
31 50. 00 338500. 00 55. 00 372350. 00 64. 00 433280. 00 72.00 487440. 00
32 500. 00 165000. 00 375. 00 123750. 00 325. 00 107250. 00 196. 00 64680. 00
33 93. 00 1478700. 00 85. 00 1351500. 00 107. 77 1713543. 00 120. 00 1908000. 00
34 125. 00 13750. 00 105. 00 11550. 00 133. 00 14630. 00 187. 00 20570. 00
35 1, 690. 00 43940. 00 2, 300. 00 59800. 00 2,662. 00 69212. 00 1, 680. 00 43680. 00
36 3, 000. 00 36000. 00 4,700. 00 56400. 00 2,660. 00 31920. 00 3, 460. 00 41520. 00
37 300. 00 54000. 00 270. 00 48600. 00 293. 00 52740. 00 430. 00 77400. 00
38 300. 00 10200. 00 340. 00 11560. 00 375. 00 12750. 00 274. 00 9316. 00
39 1, 000. 00 1000. 00 840. 00 840. 00 2,240.00 2240. 00 1, 990. 00 1990. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58

59
TOT

02- 359404

02- LAS- 395
01/ 10/ 06
SECOND
Bl D AMOUNT

375. 00 10875. 00
375. 00 750. 00
2, 000. 00 24000. 00
25.00 4250. 00
1, 250. 00 8750. 00
7.50 802. 50
40. 00 2920. 00
45. 00 315. 00
40. 00 1280. 00
60. 00 360. 00
40. 00 40. 00
42.00 588. 00
350. 00 9450. 00
291. 00 5529. 00
700. 00 1400. 00
2,100. 00 4200. 00
1.10 17160. 00
10. 00 9300. 00
2,500. 00 2500. 00
383, 890. 50 383890. 50
3, 985, 985. 00

SUMMARY OF REMA

THI RD
Bl D AMOUNT

575. 00 16675

625. 00 1250

675. 00 8100

12. 00 2040

850. 00 5950

30. 00 3210

48. 00 3504

48. 00 336

43. 00 1376

64. 00 384

43. 00 43.

45. 00 630

130. 00 3510

110. 00 2090

965. 00 1930

2,675.00 5350

.65 10140

9. 65 8974

2,700. 00 2700

375, 000. 00 375000

3,987, 007. 00

N

NG BI DDERS
FOURTH
Bl D AMOUNT

350. 00 10150
612. 00 1224
905. 00 10860
6. 40 1088
450. 00 3150
7.00 749.
43. 00 3139
48. 00 336
43. 00 1376
65. 00 390
43. 00 43.
45. 00 630
375. 00 10125
110. 00 2090
750. 00 1500
2, 240. 00 4480
1.10 17160
11.00 10230
2,700. 00 2700
220, 000. 00 220000
4,412, 324. 00

Bl D245
PAGE 12
01/11/06
FI FTH
Bl D AMOUNT
320. 00 9280
385. 00 770
373.00 4476
6. 80 1156
1, 205. 00 8435
40. 00 4280
50. 00 3650
64. 00 448
50. 00 1600
80. 00 480
48. 00 48.
56. 00 784
550. 00 14850
130. 00 2470
900. 00 1800
2, 560. 00 5120
1.20 18720
13. 00 12090
8, 300. 00 8300
80, 000. 00 80000
4,740, 911. 00



| TEM
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02- 359404
02- LAS- 395
01/ 10/ 06

30. 00
160. 00
44. 00
600. 00
1.75
500. 00
1, 500. 00
107. 50
1.80
2.89

91. 00
400. 00
134. 00
125. 00
2, 300. 00
8, 800. 00
235.00
280. 00
3, 500. 00

1551000.
19200.
207240.
33600.
6790.
18000.
3000.
60200.
2988.
4335.
616070.
132000.
2130600.
13750.
59800.
105600.
42300.
9520.
3500.

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PAGE 13
01/11/06



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58

59
TOT

02- 359404
02- LAS- 395
01/ 10/ 06

266000.

00

5, 867, 567. 00

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 14
01/11/06



