STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 01/ 24/ 06 I N SHASTA COUNTY NEAR BURNEY AT 01/ 25/ 06
CONTRACT NUMBER 02- 360604 VARI QUS LOCATI ONS CONTRACT CCODE 'C '
LOCATI ON 02- SHA-89-21.3/26.5 72 CONTRACT | TEMS

ROADWAY REHABI LI TATI ON FEDERAL AID NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGCSALS | SSUED 10 FUND TOTAL HA22 9, 850, 000 TOTAL NUMBER OF WORKI NG DAYS 120
NUMBER OF BI DDERS 3 ENG NEERS EST 8,275,272.00 AMOUNT UNDER 294, 097. 00 PERCENT UNDER EST 3. 55
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 7,981, 175. 00 2 J F SHEA CONSTRUCTI ON | NC 530 246-4292 CC PREF CLAI MED
00769989
P O BOX 494519 FAX 530 246-9940
REDDI NG CA 96049-4519
2 8,184, 313. 00 1 MERCER FRASER COVPANY 707 443-6371 CC PREF CLAI MED
00105709
P O BOX 1006 FAX 707 443-0277
EUREKA CA 95502
3 8,271, 654. 00 3 STEVE MANNI NG CONSTRUCTI ON | NC 530 222-0810 SB PREF CLAI MED
00754230
P O BOX 491660 FAX 530 222-4908 BID I S OVER SBP

REDDI NG CA 96049 PREFERENCE LI M TS



02- 360604
02- SHA- 89- 2
01/ 24/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

01/ 25/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APPLY A LI NE
19652 N H RSH STREET
ANDERSON CA 96007

CENTRAL FENCE
148 OTTO Cl RCLE
SACRAMENTO CA

K C I ENVI RONMENTAL
225 SUBURBAN ROAD
SAN LU S OBl SPO CA

KENTS O L
3310 E M NER AVENUE
STOCKTON CA

LADD AND ASSOCI ATES
P O BOX 992750
REDDI NG CA 96099

LADD AND ASSOCI ATES
P O BOX 992750
REDDI NG CA 96099

NORTHERN | NDUSTRI AL ELECTRI C
2435 RADI O LANE
REDDI NG CA

NORTHERN | NDUSTRI AL ELECTRI C
2435 RADI O LANE
REDDI NG CA

TRAFFI C SOLUTI ONS
8490 HARTMEYER LANE
REDDI NG CA 96002

STRI PI NG

VETAL BEAM GUARD RAI L

ERCSI ON CONTROL

PAVI NG FABRI C

BASE, | MPORTED BORROW AND Pl PEWORK ( PARTI AL)

CLEARI NG, ROADWAY EXCAVATI ON, TRAFFI C CONTROL ( PARTI AL)

RADI O SYSTEM CHANGEABLE MESSAGE SI GN, FLASHI NG BEACONS

TRAFFI C MONI TORI NG

CONSTRUCTI ON AREA SI GNS AND OVERHEAD SI GNS



02- 360604
02- SHA- 89- 2
01/ 24/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGCE 3
01/ 25/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APEX FENCE COVPANY
ANDERSON CA

APPLY A LI NE
ANDERSON CA

K C | ENVI RONMENTAL
SAN LU S OBI SPO CA

NORTHERN | NDUSTRI AL ELECTRI C
REDDI NG CA

TRAFFI C SOLUTI ONS
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

I TEMS 11, 14, 16,

I TEMS 10, 37, 38 AND 63 THRU 66

ERCSI ON CONTROL

I TEMS 67 THRU 71

I TEM5 6 AND 42 THRU 44

17, 45, 46 AND 54 THRU 62

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APPLY A LI NE
REDDI NG CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

K C 1 ENVI RONMENTAL
SAN LU S OBl SPO CA

NORTHERN | NDUSTRI AL ELECTRI C
REDDI NG CA

RON HALE CONSTRUCTI ON
SHASTA LAKE CA

CONTI NUED ON NEXT PAGE

STRI PI NG

STORM WATER POLLUTI ON PREVENTI ON PLAN

ERCSI ON CONTRCL

ELECTRI CAL

ASPHALT CONCRETE SURFACI NG



02- 360604
02- SHA- 89- 2
01/ 24/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

01/ 25/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 TRAFFI C SOLUTI ONS
REDDI NG CA

CONSTRUCTI ON AREA SI GNS



02- 360604 Bl D245

02- SHA- 89- 2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
01/ 24/ 06 01/ 25/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 10, 000. 00 10, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 120 1, 300. 00 156, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 4,000. 00 4, 000. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 35, 000. 00 35, 000. 00
5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 2,500. 00 2,500. 00
6 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 15, 000. 00 15, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 385, 000. 00 385, 000. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 6 8, 000. 00 48, 000. 00
9 150305 OBLI TERATE SURFACI NG M 240 12. 00 2, 880. 00
10 (S) 150713 REMOVE PAVEMENT MARKI NG %24 510 36. 00 18, 360. 00
11 150742 REMOVE ROADSI DE SI GN EA 87 100. 00 8, 700. 00
12 150805 REMOVE CULVERT EA 4 1, 000. 00 4,000. 00
13 150821 REMOVE HEADWALL EA 14 450. 00 6, 300. 00
14 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 56 20. 00 1,120. 00
15 151531 RECONSTRUCT FENCE M 15 22.00 330. 00
16 152320 RESET ROADSI DE SI GN EA 5 350. 00 1, 750. 00
17 152390 RELOCATE ROADSI DE SI GN EA 2 250. 00 500. 00
18 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 770 20. 00 15, 400. 00
19 160101 CLEARI NG AND GRUBBI NG LS LUWP SUM 210, 000. 00 210, 000. 00
20 170101 DEVELOP WATER SUPPLY LS LUMP SUM 25, 000. 00 25, 000. 00
21 190101 ROADWAY EXCAVATI ON VB 16, 500 19. 00 313, 500. 00
22 194001 DI TCH EXCAVATI ON VB 47 78. 00 3, 666. 00
23 198001 | MPORTED BORROW VB 9, 700 28. 00 271, 600. 00
24 198007 | MPORTED NMATERI AL ( SHOULDER BACKI NG) TONN 7,400 30. 00 222, 000. 00
25 ( 203003 STRAW ( ERCS|I ON CONTROL) TONN 64 950. 00 60, 800. 00
26 (S) 203014 FI BER ( ERCSI ON CONTRCOL) KG 12, 000 .50 6, 000. 00
27 (S) 203024 COVPOST ( ERCSI ON CONTRQOL) VB 56 450. 00 25, 200. 00
28 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRQOL) KG 1, 550 46. 00 71, 300. 00
29 (S) 203056 COMMERCI AL FERTI LI ZER ( EROCSI ON CONTROL) KG 1, 600 3.00 4, 800. 00
30 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 2,240 1.50 3, 360. 00
31 260201 CLASS 2 AGCREGATE BASE VB 11, 900 59. 00 702, 100. 00
32 390145 REPLACE ASPHALT CONCRETE SURFACI NG VB 650 325. 00 211, 250. 00
33 390153 ASPHALT CONCRETE (TYPE A) TONN 38, 300 95. 00 3, 638, 500. 00
34 391031 PAVI NG ASPHALT ( Bl NDER- PAVEMENT TONN 18 500. 00 9, 000. 00
REI NFORCI NG FABRI C)
35 393001 PAVEMENT REI NFORCI NG FABRI C MR 15, 700 2.00 31, 400. 00
36 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS M 160 49. 00 7, 840. 00

AREA)



02- 360604 Bl D245

02- SHA- 89- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
01/ 24/ 06 01/ 25/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 394054 SHOULDER RUMBLE STRI P STA 190 110. 00 20, 900. 00
(AC, GROUND- I N | NDENTATI ONS)

38 (S) 037889 TRANSVERSE GROOVES (100 MV) M 1,120 5. 00 5, 600. 00

39 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) MB 2.4 4,500. 00 10, 800. 00

40 510526 M NOR CONCRETE ( BACKFI LL) VB 9 385. 00 3, 465. 00

41 (F) 510535 M NOR CONCRETE ( HEADWALL) VB 3.4 2,100. 00 7,140. 00

42 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 5, 339 13.50 72, 076. 50

43 (SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 5, 339 6. 00 32, 034. 00

44 (S) 561012 1220 MM CAST- | N- DRI LLED- HOLE M 6 4,000. 00 24, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

45 566011 ROADSI DE SI GN - ONE POST EA 76 450. 00 34, 200. 00

46 566012 ROADSI DE SI GN - TWO POST EA 16 650. 00 10, 400. 00

47 664015 450 MM CORRUGATED STEEL PI PE M 68 357. 00 24, 276. 00
(2.01 MM THI CK)

48 664021 600 MM CORRUGATED STEEL Pl PE M 21 370. 00 7, 770. 00
(2.77 MM THI CK)

49 664029 750 MM CORRUGATED STEEL Pl PE M 22 400. 00 8, 800. 00
(2.77 MM TH CK)

50 705044 450 MM STEEL FLARED END SECTI ON EA 13 300. 00 3, 900. 00

51 705045 600 MM STEEL FLARED END SECTI ON EA 2 420. 00 840. 00

52 731502 M NOR CONCRETE (M SCELLANEOUS VB 4.8 4,000. 00 19, 200. 00
CONSTRUCTI ON)

53 810111 SURVEY MONUMENT ( TYPE A) EA 15 1, 300. 00 19, 500. 00

54 820108 DELI NEATOR ( CLASS 2) EA 160 40. 00 6, 400. 00

55 820110 M LEPCST MARKER EA 11 45. 00 495. 00

56 820112 MARKER ( CULVERT) EA 20 45. 00 900. 00

57 820132 OBJECT MARKER (TYPE L) EA 22 40. 00 880. 00

58 (S) 832001 METAL BEAM GUARD RAI LI NG M 50 265. 00 13, 250. 00

59 (S) 839555 END CAP EA 2 125. 00 250. 00

60 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 2 650. 00 1, 300. 00

61 (S) 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 2 2,500. 00 5, 000. 00

62 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 2 2, 000. 00 4, 000. 00

63 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 280 52. 00 14, 560. 00

64 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 31, 400 .70 21, 980. 00
( SPRAYABLE)

65 (S) 840572 100 MM THERMOPLASTI C TRAFFI C STRI PE M 290 11.00 3, 190. 00
( RECESSED)

66 (S) 850122 PAVEMENT MARKER EA 2, 050 8. 25 16, 912. 50

( RETROREFLECTI VE- RECESSED)



02- 360604 Bl D245

02- SHA- 89- 2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
01/ 24/ 06 01/ 25/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
67 (S) 860520 H GHWAY ADVI SORY RADI O SYSTEM LS LUMP SUM 75, 000. 00 75, 000. 00
68 (S) 860530 CHANGEABLE MESSAGE SI GN SYSTEM EA 1 135, 000. 00 135, 000. 00
69 (S) 860604 FLASHI NG BEACON SYSTEM LS LUMP SUM 30, 000. 00 30, 000. 00
70 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUWP SUM 15, 000. 00 15, 000. 00
71 (S) 037890 MODI FY CLOSED Cl RCU T TELEVI SI ON SYSTEM LS LUMP SUM 75, 000. 00 75, 000. 00
72 999990 MOBI LI ZATI ON LS LUVP SUM 725, 000. 00 725, 000. 00

TOTAL 7,981, 175. 00



02- 360604 Bl D245
02- SHA- 89- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
01/ 24/ 06 01/ 25/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 10, 000. 00 10000. 00 5, 000. 00 5000. 00
2 1, 500. 00 180000. 00 1, 200. 00 144000. 00
3 3, 000. 00 3000. 00 3, 750. 00 3750. 00
4 6, 000. 00 6000. 00 48, 000. 00 48000. 00
5 2, 000. 00 2000. 00 1, 200. 00 1200. 00
6 7, 400. 00 7400. 00 14, 500. 00 14500. 00
7 275, 000. 00 275000. 00 395, 000. 00 395000. 00
8 4,000. 00 24000. 00 12, 240. 00 73440. 00
9 15. 00 3600. 00 20. 00 4800. 00
10 60. 00 30600. 00 39. 00 19890. 00
11 200. 00 17400. 00 250. 00 21750. 00
12 5, 000. 00 20000. 00 1, 000. 00 4000. 00
13 1, 000. 00 14000. 00 400. 00 5600. 00
14 25.00 1400. 00 100. 00 5600. 00
15 500. 00 7500. 00 200. 00 3000. 00
16 400. 00 2000. 00 1, 500. 00 7500. 00
17 500. 00 1000. 00 350. 00 700. 00
18 20. 00 15400. 00 21.00 16170. 00
19 230, 000. 00 230000. 00 110, 000. 00 110000. 00
20 15, 000. 00 15000. 00 10, 000. 00 10000. 00
21 40. 00 660000. 00 37.00 610500. 00
22 150. 00 7050. 00 70. 00 3290. 00
23 25. 00 242500. 00 28. 00 271600. 00
24 24.00 177600. 00 20. 60 152440. 00
25 900. 00 57600. 00 750. 00 48000. 00
26 1.00 12000. 00 .30 3600. 00
27 500. 00 28000. 00 350. 00 19600. 00
28 45. 00 69750. 00 40. 00 62000. 00
29 6. 00 9600. 00 4.60 7360. 00
30 3. 00 6720. 00 3.50 7840. 00
31 59. 00 702100. 00 48. 00 571200. 00
32 100. 00 65000. 00 340. 00 221000. 00
33 105. 00 4021500. 00 99. 00 3791700. 00
34 400. 00 7200. 00 900. 00 16200. 00
35 4.00 62800. 00 3.00 47100. 00
36 75. 00 12000. 00 40. 00 6400. 00
37 105. 00 19950. 00 110. 00 20900. 00
38 5.00 5600. 00 6. 00 6720. 00
39 3, 000. 00 7200. 00 1, 800. 00 4320. 00




02- 360604 Bl D245

02- SHA- 89- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
01/ 24/ 06 01/ 25/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

40 150. 00 1350. 00 260. 00 2340. 00
41 175. 00 595. 00 1, 800. 00 6120. 00
42 15. 00 80085. 00 9. 00 48051. 00
43 10. 00 53390. 00 7.00 37373. 00
44 4, 000. 00 24000. 00 4,200. 00 25200. 00
45 550. 00 41800. 00 500. 00 38000. 00
46 1, 000. 00 16000. 00 1, 300. 00 20800. 00
47 30. 00 2040. 00 340. 00 23120. 00
48 75. 00 1575. 00 400. 00 8400. 00
49 90. 00 1980. 00 420. 00 9240. 00
50 300. 00 3900. 00 200. 00 2600. 00
51 400. 00 800. 00 250. 00 500. 00
52 400. 00 1920. 00 1, 800. 00 8640. 00
53 1, 000. 00 15000. 00 250. 00 3750. 00
54 45. 00 7200. 00 60. 00 9600. 00
55 50. 00 550. 00 60. 00 660. 00
56 55. 00 1100. 00 60. 00 1200. 00
57 44. 00 968. 00 60. 00 1320. 00
58 255. 00 12750. 00 130. 00 6500. 00
59 100. 00 200. 00 100. 00 200. 00
60 1, 300. 00 2600. 00 700. 00 1400. 00
61 2, 800. 00 5600. 00 3, 100. 00 6200. 00
62 2, 000. 00 4000. 00 2,500. 00 5000. 00
63 55. 00 15400. 00 58. 00 16240. 00
64 1.00 31400. 00 .90 28260. 00
65 11. 00 3190. 00 13. 00 3770. 00
66 9. 00 18450. 00 10. 00 20500. 00
67 63, 000. 00 63000. 00 67, 000. 00 67000. 00
68 130, 000. 00 130000. 00 139, 000. 00 139000. 00
69 122, 000. 00 122000. 00 132, 000. 00 132000. 00
70 21, 000. 00 21000. 00 21, 000. 00 21000. 00
71 11, 000. 00 11000. 00 12, 000. 00 12000. 00
72 450, 000. 00 450000. 00 800, 000. 00 800000. 00

TOT 8,184, 313. 00 8,271, 654. 00



