STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 01/ 25/ 06 IN BUTTE COUNTY NEAR CH CO FROM 01/ 26/ 06
CONTRACT NUMBER 03- 4A4404 0.8 KM WEST OF EAST AVENUE TO EAST CONTRACT CCDE 'C '
LOCATI ON 03-BUT-32-5.7/6.2 AVENUE 26 CONTRACT | TEMS

CONSTRUCT TWO WAY LEFT TURN LANE FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGCSALS | SSUED 7 FUND TOTAL HB1 755, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF BI DDERS 3 ENG NEERS EST 619, 060. 00 AMOUNT OVER 46, 939. 00 PERCENT OVER EST 7.58
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 665, 999. 00 3 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077-5085
2 702, 117. 00 2 BALDW N CONTRACTI NG COVPANY 530 891-6555 CC PREF CLAI MED
I NC 00091712
1764 SKYWAY FAX 530 894-6220
CH CO CA 95928
3 704, 034. 00 1 MARTI N GENERAL ENG NEERI NG | NC 916 989-8187 SB PREF CLAI MED
00844279
12485 QUI CKSI LVER DRI VE FAX 916 989-8191 BID I S OVER SBP

RANCHO CORDOVA CA 95742 PREFERENCE LI M TS



03- 4A4404 Bl D245

03- BUT- 32-5 PAGE 2

01/ 25/ 06 01/ 26/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ANRAK CORPCRATI ON I TEMS 8, 10 AND 12 ( PARTI AL)
SACRAMENTO CA
APPLY A LINE I NC I TEMS 19 THRU 23
ANDERSON CA
FARWEST SAFETY | NC ITEM5S 3, 6, 7 AND 16 THRU 18
LODI CA
RI CHARD A HEAPS ELECTRI CAL | TEMS 4 AND 24 THRU 26 ( PARTI AL)

SACRAMENTO CA

WESTERN O L AND SPREADI NG I TEMS 13 THRU 15 (PARTI AL)
SACRAMENTO CA



03- 4A4404 Bl D245

03- BUT- 32-5 PAGE 3

01/ 25/ 06 01/ 26/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ANRAK CORPCRATI ON | TEM 8 ( PARTI AL)
SACRAMENTO CA
APPLY A LINE I NC I TEMS 19 THRU 23
ANDERSON CA
FARWEST SAFETY | NC ITEMS 3, 6, 7 AND 16 THRU 18 ( PARTI AL)
LODI CA
GLOBAL ENVI RONMENTAL NETWORK I TEM 11
FOUNTAI N VALLEY CA
RI CHARD A HEAPS ELECTRI CAL CONTRACTCOR I TEMS 4 AND 24 THRU 26 ( PARTI AL)
SACRAMENTO CA
TI TAN I TEM 5
REDDI NG CA
WESTERN O L AND SPREADI NG | TEM5 14 AND 15

SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ANRAK CORPORATI ON COLD PLANI NG ( PARTI AL)
SACRAMENTO CA 95827

APPLY A LI NE STRI PI NG
ANDERSON CA 96007

GLOBAL ENVI RONMENTAL NETWORK WATER PCLLUTI ON CONTRCL PROGRAM AND LEAD COWPLI ANCE PLAN
FOUNTAI N VALLEY CA 92728
CONTI NUED ON NEXT PAGE



03- 4A4404 Bl D245

03- BUT- 32-5 PAGE 4
01/ 25/ 06 01/ 26/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 Rl CHARD A HEAPS ELECTRI CAL ELECTRI CAL

SACRAMENTO CA 95829
STATEW DE SAFETY AND SI GNS REMOVE ROADSI DE SI GNS, ALUM NUM SI GNS, SI GN AND ONE POST
FAI RFI ELD CA 94533
THOVAS AND PRATT CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)
EL SOBRANTE CA 94803
VESTERN O L AND SPREADI NG TACK O L AND PAVEMENT REI NFORCI NG FABRI C

SACRAMENTO CA 95828



03- 4A4404 Bl D245

03- BUT- 32- 5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
01/ 25/ 06 01/ 26/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 3, 500. 00 3, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00 3, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 500. 00 3, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 23, 000. 00 23, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 6, 500. 00 6, 500. 00
6 150742 REMOVE ROADSI DE SI GN EA 4 60. 00 240. 00
7 152255 RESET MAI LBOX EA 11 150. 00 1, 650. 00
8 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 13, 500 2.15 29, 025. 00
9 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00 10, 000. 00
10 190101 ROADWAY EXCAVATI ON VB 880 31. 00 27, 280. 00
11 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 000. 00 3, 000. 00
12 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 35 285. 00 9, 975. 00
13 390102 ASPHALT CONCRETE ( TYPE A) TONN 5,110 90. 00 459, 900. 00
14 391031 PAVI NG ASPHALT ( BI NDER- PAVENENT TONN 16 19. 00 304. 00
REI NFORCI NG FABRI C)
15 393001 PAVEMENT REI NFORCI NG FABRI C M2 14, 100 1.75 24, 675. 00
16 560238 FURNI SH SI NGLE SHEET ALUM NUM S| GN M2 2 78. 50 157. 00
(1.6 MV UNFRAVED)
17 560239 FURNI SH SI NGLE SHEET ALUM NUM S| GN MR 3.6 80. 00 288. 00
(2.0 MV UNFRAVED)
18 566011 ROADSI DE SI GN - ONE POST EA 4 350. 00 1, 400. 00
19 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 20 73. 00 1, 460. 00
20 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 640 2.25 8, 190. 00
21 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 25 9. 00 225. 00
22 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 660 1. 50 2, 490. 00
(BROKEN 10.98 M- 3.66 M
23 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 320 7.00 2, 240. 00
24 (S) 860401 LI GHTI NG LS LUVMP SUM 28, 000. 00 28, 000. 00
25 (S) 860615 MODI FY FLASHI NG BEACON LS LUMP SUM 9, 000. 00 9, 000. 00
26 (S) 861502 MODI FY S| GNAL LS LUMP SUM 7,000. 00 7, 000. 00



03- 4A4404 Bl D245
03- BUT- 32-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
01/ 25/ 06 01/ 26/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 3, 750. 00 3750. 00 900. 00 900. 00
2 2,000. 00 2000. 00 15, 000. 00 15000. 00
3 2, 300. 00 2300. 00 6, 400. 00 6400. 00
4 27,624.00 27624. 00 23, 000. 00 23000. 00
5 6, 000. 00 6000. 00 5, 800. 00 5800. 00
6 50. 00 200. 00 116. 00 464. 00
7 140. 00 1540. 00 530. 00 5830. 00
8 3. 00 40500. 00 5.25 70875. 00
9 10, 000. 00 10000. 00 10, 000. 00 10000. 00
10 79. 00 69520. 00 48. 00 42240. 00
11 1,675.00 1675. 00 1, 860. 00 1860. 00
12 400. 00 14000. 00 322. 00 11270. 00
13 87.00 444570. 00 81. 00 413910. 00
14 10. 00 160. 00 11. 75 188. 00
15 1.62 22842. 00 2.20 31020. 00
16 80. 00 160. 00 235. 00 470. 00
17 80. 00 288. 00 245. 00 882. 00
18 350. 00 1400. 00 322. 00 1288. 00
19 65. 00 1300. 00 72.20 1444. 00
20 2.00 7280. 00 2.20 8008. 00
21 8. 00 200. 00 8. 60 215. 00
22 1.40 2324. 00 1.50 2490. 00
23 7.00 2240. 00 7.75 2480. 00
24 26, 280. 00 26280. 00 29, 000. 00 29000. 00
25 7,964. 00 7964. 00 9, 000. 00 9000. 00
26 6, 000. 00 6000. 00 10, 000. 00 10000. 00
TOT 702, 117. 00 704, 034. 00




