STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGCSALS | SSUED 14
NUMBER OF BI DDERS 4
Bl D RANK

03/ 01/ 06
02-391304

02- SHA-44-66.1/67. 1

HB1

ENG NEERS EST

Bl D TOTAL

1,177, 834.00

1, 444, 007. 00

1, 589, 865. 00

1, 708, 958. 00

BI D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I'N SHASTA COUNTY ON ROUTE 44 NEAR
OLD STATION FROM 1.0 KM EAST TO

CURVE | MPROVEMENT

1, 800, 000
1, 508, 360. 00
Bl DDER | D

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT UNDER

2.2 KM EAST OF ROUTE 89 SEPARATI ON

Bl D245

PAGE 1

03/ 02/ 06
CONTRACT CCDE 'B '
49 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

TOTAL NUMBER OF WORKI NG DAYS 56

330, 526. 00

PERCENT UNDER EST 21.91

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

STEVE MANNI NG CONSTRUCTI ON | NC

P O BOX 491660
REDDI NG CA 96049

STEELHEAD CONSTRUCTCRS | NC

P O BOX 997

PALO CEDRO CA 96073

J F SHEA CONSTRUCTI ON | NC

P O BOX 494519

REDDI NG CA 96049-4519

MERCER FRASER COVPANY

P O BOX 1006

EUREKA CA 95502-1006

FAX

FAX

FAX

FAX

530 222-0810
00754230
530 222-4908

530 226- 6400
00729880
530 226- 6401

530 246-4292
00769989
530 246-9940

707 443-0731
00105709
707 443-0277

SB PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



02- 391304 Bl D245

02- SHA- 44-6 PAGE 2

03/ 01/ 06 03/ 02/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APCO ASPHALT CONCRETE M SCELLANECQUS AREAS

GOSHEN CA

APPLY A LI NE STRI PI NG

ANDERSON CA

M AND S ENVI RONVENTAL ERCSI ON CONTROL

REDDI NG CA



02- 391304 Bl D245

02- SHA- 44-6 PAGE 3

03/ 01/ 06 03/ 02/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE AND DI TCH ASPHALT CONCRETE
LI NCOLN CA
APPLY A LINE I NC PAVEMENT MARKI NGS
ANDERSON CA
FORCE TRAFFI C CONTROL | NC TRAFFI C CONTROL
EXETER CA
M AND S ENVI RONMENTAL ERCSI ON CONTRCL
REDDI NG CA
VI NTAGE PAVI NG COVPANY PAVI NG
W NTERS CA
WESTERN STABI LI ZATI ON PULVERI ZE ROAD BED ( PARTI AL)
DI XON CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
APPLY A LI NE STRI PI NG
ANDERSON CA
LADD AND ASSCOCI ATES | MPORT BORROW ( PARTI AL)
REDDI NG CA
LADD AND ASSOCI ATES ROADWAY EXCAVATI ON, BASE, UNDERGROUND ( PARTI AL)
REDDI NG CA

CONTI NUED ON NEXT PAGE



02- 391304
02- SHA- 44- 6
03/ 01/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

03/ 02/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

M AND S ENVI RONVENTAL
REDDI NG CA

TI TAN
REDDI NG CA

TRAFFI C SOLUTI ONS
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

ERCSI ON CONTROL

PREPARE STORM WATER POLLUTI ON PLAN

CONSTRUCTI ON AREA SI GNS, ROADSI DE SI GNS AND CULVERT MARKERS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY
LI NCOLN CA

APPLY A LI NE
ANDERSON CA

K C 1 ERCSI ON CONTROL
SANTA BARBARA CA

TRAFFI C SOLUTI ONS
REDDI NG CA

| TEM 32

I TEM5 10 THRU 12 AND 46 THRU 48

| TEMS 23 THRU 28

I TEMS 7, 13, 16, 35, 44 AND 45



02- 391304 Bl D245

02- SHA- 44- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5

03/ 01/ 06 03/ 02/ 06

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 500. 00 3, 500. 00

PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00
3 074028 TEMPORARY FI BER ROLL M 2,120 10. 00 21, 200. 00
4 074031 TEMPORARY GRAVEL BAG BERM M 210 20. 00 4,200. 00
5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 800. 00 800. 00
6 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 2 1, 200. 00 2, 400. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 500. 00 3, 500. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 90, 000. 00 90, 000. 00
9 (S) 120120 TYPE 111 BARRI CADE EA 5 200. 00 1, 000. 00
10 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 880 7.50 6, 600. 00
11 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) M2 12 190. 00 2, 280. 00
12 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 55 50. 00 2, 750. 00
13 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 7, 000. 00 7, 000. 00
14 038409 PULVERI ZE ROADBED STA 10. 4 3, 500. 00 36, 400. 00
15 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 140 15. 00 2,100. 00
16 150742 REMOVE ROADSI DE S| GN EA 11 150. 00 1, 650. 00
17 150821 REMOVE HEADWAL L EA 2 500. 00 1, 000. 00
18 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 890 15. 00 13, 350. 00
19 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 40, 000. 00 40, 000. 00
20 170101 DEVELOP WATER SUPPLY LS LUMP SUM 8, 000. 00 8, 000. 00
21 190101 ROADWAY EXCAVATI ON VB 5, 940 22.00 130, 680. 00
22 198001 | MPORTED BORROW VB 2, 380 50. 00 119, 000. 00
23 (S) 203003 STRAW ( ERCS| ON' CONTROL) TONN 9 670. 00 6, 030. 00
24 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1,310 1. 20 1, 572. 00
25 (S) 203024 COVPOST ( EROSI ON' CONTROL) MB 6 520. 00 3,120. 00
26 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 110 90. 00 9, 900. 00
27 (S) 203056 COWVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 180 3.30 594. 00
28 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 270 4.60 1, 242. 00
29 038410 CLASS 2 AGGREGATE BASE (LEVELI NG TONN 860 32.00 27, 520. 00
30 260201 CLASS 2 AGGREGATE BASE TONN 1, 640 32. 00 52, 480. 00
31 390155 ASPHALT CONCRETE ( TYPE A) TONN 4,310 92. 00 396, 520. 00
32 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 920 9. 00 8, 280. 00
AREA)

33 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 720 7.00 5, 040. 00
34 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 4.4 1, 500. 00 6, 600. 00
35 566011 ROADSI DE SI GN - ONE POST EA 12 500. 00 6, 000. 00
36 620913 600 MM ALTERNATI VE Pl PE CULVERT M 34 360. 00 12, 240. 00



02- 391304 Bl D245

02- SHA- 44- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
03/ 01/ 06 03/ 02/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 664016 450 MM CORRUGATED STEEL PI PE M 7 370. 00 2,590. 00
(2.77 MM THI CK)

38 664034 900 MM CORRUGATED STEEL Pl PE M 5 440. 00 2, 200. 00
(2.77 MM THI CK)

39 692386 600 MM ANCHOR ASSENMBLY EA 1 300. 00 300. 00

40 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 1 400. 00 400. 00

41 721007 ROCK SLOPE PROTECTI ON VB 17 100. 00 1, 700. 00
(1/4 TON, METHOD B)

42 721009 ROCK SLOPE PROTECTI ON VB 23 100. 00 2, 300. 00
(FACING METHOD B)

43 729010 ROCK SLOPE PROTECTI ON FABRI C MR 150 4.00 600. 00

44 820108 DEL| NEATOR ( CLASS 2) EA 44 50. 00 2, 200. 00

45 820112 MARKER ( CULVERT) EA 6 50. 00 300. 00

46 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 24 110. 00 2, 640. 00

47 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 3, 480 2.20 7, 656. 00
( SPRAYABLE)

48 (S) 850122 PAVEMENT MARKER EA 300 18. 00 5, 400. 00
( RETROREFLECTI VE- RECESSED)

49 999990 MOBI LI ZATI ON LS LUMP SUM 110, 000. 00 110, 000. 00

TOTAL 1,177, 834.00



02- 391304 Bl D245
02- SHA- 44-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
03/ 01/ 06 03/ 02/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 3, 500. 00 3500. 00 3, 000. 00 3000. 00 3, 500. 00 3500. 00
2 5, 000. 00 5000. 00 16, 000. 00 16000. 00 5, 000. 00 5000. 00
3 10. 00 21200. 00 16. 00 33920. 00 6. 00 12720. 00
4 85. 00 17850. 00 125. 00 26250. 00 30. 00 6300. 00
5 500. 00 500. 00 2,500. 00 2500. 00 5, 000. 00 5000. 00
6 1, 500. 00 3000. 00 5, 000. 00 10000. 00 3, 000. 00 6000. 00
7 5, 000. 00 5000. 00 5, 000. 00 5000. 00 6, 000. 00 6000. 00
8 99, 000. 00 99000. 00 205, 000. 00 205000. 00 145, 000. 00 145000. 00
9 150. 00 750. 00 100. 00 500. 00 200. 00 1000. 00
10 7.00 6160. 00 7.00 6160. 00 9. 00 7920. 00
11 200. 00 2400. 00 175. 00 2100. 00 200. 00 2400. 00
12 50. 00 2750. 00 50. 00 2750. 00 60. 00 3300. 00
13 10, 000. 00 10000. 00 15, 000. 00 15000. 00 30, 000. 00 30000. 00
14 6, 000. 00 62400. 00 7, 000. 00 72800. 00 2,100. 00 21840. 00
15 30. 00 4200. 00 15. 00 2100. 00 25. 00 3500. 00
16 100. 00 1100. 00 100. 00 1100. 00 120. 00 1320. 00
17 1, 500. 00 3000. 00 600. 00 1200. 00 1, 000. 00 2000. 00
18 10. 00 8900. 00 22.00 19580. 00 17.00 15130. 00
19 45, 000. 00 45000. 00 45, 000. 00 45000. 00 45, 000. 00 45000. 00
20 10, 000. 00 10000. 00 10, 000. 00 10000. 00 5, 000. 00 5000. 00
21 40. 00 237600. 00 35. 00 207900. 00 49. 00 291060. 00
22 50. 00 119000. 00 28. 00 66640. 00 75. 00 178500. 00
23 500. 00 4500. 00 500. 00 4500. 00 900. 00 8100. 00
24 1.20 1572. 00 1.50 1965. 00 2.00 2620. 00
25 450. 00 2700. 00 500. 00 3000. 00 552. 00 3312. 00
26 70. 00 7700. 00 75. 00 8250. 00 90. 00 9900. 00
27 2.00 360. 00 2.00 360. 00 4.00 720. 00
28 1.50 405. 00 2.00 540. 00 5.00 1350. 00
29 40. 00 34400. 00 30. 00 25800. 00 76. 00 65360. 00
30 40. 00 65600. 00 30. 00 49200. 00 40. 00 65600. 00
31 100. 00 431000. 00 115. 00 495650. 00 125. 00 538750. 00
32 5.00 4600. 00 20. 00 18400. 00 25.00 23000. 00
33 17.50 12600. 00 15. 00 10800. 00 10. 00 7200. 00
34 2,500. 00 11000. 00 2, 300. 00 10120. 00 3, 000. 00 13200. 00
35 450. 00 5400. 00 500. 00 6000. 00 250. 00 3000. 00
36 700. 00 23800. 00 450. 00 15300. 00 225. 00 7650. 00
37 500. 00 3500. 00 445, 00 3115. 00 210. 00 1470. 00
38 680. 00 3400. 00 850. 00 4250. 00 400. 00 2000. 00
39 400. 00 400. 00 325. 00 325. 00 200. 00 200. 00




| TEM

40
41
42
43
44
45
46
47
48
49

TOT

02- 391304

02- SHA- 44-6
03/ 01/ 06
SECOND
Bl D AMOUNT
450. 00 450. 00
120. 00 2040. 00
140. 00 3220. 00
3. 00 450. 00
50. 00 2200. 00
60. 00 360. 00
95. 00 2280. 00
2.00 6960. 00
16. 00 4800. 00
140, 000. 00 140000. 00
1, 444, 007. 00

SUMMARY

OF REMA

1, 589, 865. 00

THI RD
Bl D AMOUNT
500. 00 500
160. 00 2720
300. 00 6900
6. 00 900
45. 00 1980
55. 00 330
100. 00 2400
2.00 6960
17.00 5100
150, 000. 00 150000

NI NG BI DDERS

FOURTH

Bl D AMOUNT
400. 00 400
250. 00 4250
250. 00 5750
10. 00 1500
40. 00 1760
200. 00 1200
114. 00 2736
3. 00 10440.
20. 00 6000.
124, 000. 00 124000
1, 708, 958. 00

Bl D245
PACE 8
03/ 02/ 06



