STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 03/ 01/ 06 IN SAN LU S OBI SPO COUNTY | N AND 03/ 02/ 06
CONTRACT NUMBER 05-0C1104 NEAR PASO ROBLES FROM THE NUBLI CK CONTRACT CODE "A '
LOCATI ON 05-SLO 101-56.0/59. 1 BRI DGE OVERCROSSI NG TO 0. 3 KM NORTH 71 CONTRACT | TEMS

COF NORTH PASO ROBLES OVERHEAD
H GHWAY PLANTI NG AND | RRI GATI ON FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 5 FUND TOTAL HA25 2, 266, 000 TOTAL NUMBER OF WORKI NG DAYS 980
NUMBER OF BI DDERS 1 ENG NEERS EST 2,107, 427.50 AMOUNT OVER 331, 319. 50 PERCENT OVER EST 15.72
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2,438, 747.00 1 PACI FI C RESTCORATI ON GROUP | NC 951 734-9809 SB PREF CLAI MED
P O BOX 77038 FAX 82?8%411_19812

CORONA CA 92877



05-0C1104 Bl D245

05-SLO- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

03/ 01/ 06 03/ 02/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BEADOR AND SON CONSTRUCTI ON | NC ITEMS 4, 9, 54 THRU 58, 60 THRU 64 AND 66 ( PARTI AL)
CORONA CA
CENTERLI NE BORI NG | NC | TEM 53 ( PARTI AL)

BAKERSFI ELD CA

H GHLI GHT ELECTRI C | NC | TEMS 69 AND 70 ( PARTI AL)
Rl VERSI DE CA



05-0C1104 Bl D245

05- SLO- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 3
03/ 01/ 06 03/ 02/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00 5, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 25, 000. 00 25, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 9, 800. 00 9, 800. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 25, 000. 00 25, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 20, 000. 00 20, 000. 00
6 (S) 037789 RECONSTRUCT CHAI N LI NK FENCE M 85 150. 00 12, 750. 00
(TYPE CL-1.8)
7 (S) 151537 RECONSTRUCT FENCE ( TYPE W) M 410 100. 00 41, 000. 00
8 152320 RESET ROADS| DE SI GN EA 2 500. 00 1, 000. 00
9 (S) 190101 ROADWAY EXCAVATI ON VB 40 350. 00 14, 000. 00
10 200002 ROADSI DE CLEARI NG LS LUMP SUM 75, 000. 00 75, 000. 00
11 200114 ROCK BLANKET MR 360 150. 00 54, 000. 00
12 200121 CULTI VATE (SO L AMENDVENT) MR 4, 600 5. 00 23, 000. 00
13 202011 MULCH VB 1, 350 75. 00 101, 250. 00
14 202033 COWVERCI AL FERTI LI ZER ( PACKET) EA 10, 100 .25 2,525. 00
15 204009 PLANT ( GROUP 1) EA 8, 830 10. 00 88, 300. 00
16 204035 PLANT ( GROUP A) EA 1,970 15. 00 29, 550. 00
17 204036 PLANT ( GROUP B) EA 270 35. 00 9, 450. 00
18 204038 PLANT ( GROUP U) EA 1, 040 125. 00 130, 000. 00
19 204053 W LD FLOAER SEEDI NG HA 0.3 10, 000. 00 3, 000. 00
20 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 250, 000. 00 250, 000. 00
21 205051 FOLI AGE PROTECTOR EA 690 20. 00 13, 800. 00
22 205061 ROOT PROTECTOR EA 3,270 15. 00 49, 050. 00
23 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUVMP SUM 50, 000. 00 50, 000. 00
24 206560 CONTROL AND NEUTRAL CONDUCTORS M 45, 000 3.00 135, 000. 00
25 206611 25 MM ELECTRI C REMOTE CONTROL VALVE EA 21 250. 00 5, 250. 00
26 206613 40 MV ELECTRI C REMOTE CONTROL VALVE EA 36 275. 00 9, 900. 00
27 206614 50 MM ELECTRI C REMOTE CONTROL VALVE EA 3 300. 00 900. 00
28 206749 8 STATI ON | RRI GATI ON CONTROLLER EA 1 5, 000. 00 5, 000. 00
(WALL MOUNTED)
29 037790 32 STATI ON | RRI GATI ON CONTROLLER EA 2 8, 000. 00 16, 000. 00
(WALL MOUNTED)
30 037791 COVMUNI CATI ON' CABLE M 310 30. 00 9, 300. 00
31 (F) 208023 75 MM GALVANI ZED STEEL PI PE M 455 75. 00 34,125. 00
(SUPPLY LI NE)
32 (F) 208250 25 MM PLASTI C Pl PE (PR 200) M 7,018 9. 00 63, 162. 00

(SUPPLY LI NE)



05-0C1104 Bl D245

05- SLO- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
03/ 01/ 06 03/ 02/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
33 (F) 208252 40 MM PLASTI C Pl PE (PR 200) M 4,148 11.00 45, 628. 00
(SUPPLY LI NE)
34 (F) 208253 50 MM PLASTI C Pl PE (PR 200) M 2,195 12.00 26, 340. 00
(SUPPLY LI NE)
35 (F) 208287 40 MM PLASTI C Pl PE (PR 315) M 98 14. 00 1, 372. 00
(SUPPLY LI NE)
36 (F) 208288 50 MM PLASTI C Pl PE (PR 315) M 326 15. 00 4, 890. 00
(SUPPLY LI NE)
37 (F) 208291 75 MM PLASTI C Pl PE (PR 315) M 4,170 16. 00 66, 720. 00
(SUPPLY LI NE)
38 037792 REMOTE CONTROL VALVE ACTUATOR SYSTEM EA 1 5, 500. 00 5, 500. 00
39 208304 WATER METER EA 1 5, 500. 00 5, 500. 00
40 208421 BACKFLOW PREVENTER ASSEMBLY ENCLOSURE EA 3 2,500. 00 7,500. 00
41 208432 25 MM BACKFLOW PREVENTER ASSEMBLY EA 1 1, 500. 00 1, 500. 00
42 208435 50 MV BACKFLOW PREVENTER ASSENMBLY EA 2 2,000. 00 4,000. 00
43 208439 BACKFLOW PREVENTER ASSEMBLY BLANKET EA 3 500. 00 1, 500. 00
44 208465 SPRI NKLER ( TYPE A-5) EA 84 55. 00 4,620. 00
45 208466 SPRI NKLER ( TYPE A- 6) EA 68 55. 00 3, 740. 00
46 208472 SPRI NKLER ( TYPE B- 2) EA 55 35. 00 1, 925. 00
47 037793 25 MM Al R RELI EF VALVE EA 6 250. 00 1, 500. 00
48 208482 SPRINKLER ( TYPE G- 2) EA 2, 760 25. 00 69, 000. 00
49 208491 50 MM GATE VALVE EA 2 250. 00 500. 00
50 208493 75 MM GATE VALVE M 18 500. 00 9, 000. 00
51 037794 BALL VALVE (40 MV) EA 11 350. 00 3, 850. 00
52 037795 BALL VALVE (50 MV) EA 14 350. 00 4,900. 00
53 208799 250 MM WELDED STEEL Pl PE CONDUI T M 190 450. 00 85, 500. 00
(6.35 MV THI CK)
54 209801 MAI NTENANCE VEHI CLE PULLOUT EA 3 17, 500. 00 52, 500. 00
55 (S) 260201 CLASS 2 AGGREGATE BASE VB 27 550. 00 14, 850. 00
56 390103 ASPHALT CONCRETE ( TYPE B) TONN 32 250. 00 8, 000. 00
57 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 180 125. 00 22, 500. 00
AREA)
58 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1 4,500. 00 4,500. 00
59 510526 M NOR CONCRETE ( BACKFI LL) VB 4.5 600. 00 2, 700. 00
60 037796 GRAFFI TI RESI STANT COATI NG M2 1,130 35. 00 39, 550. 00
61 620909 450 MM ALTERNATI VE Pl PE CULVERT M 48 600. 00 28, 800. 00
62 721810 SLOPE PAVI NG ( CONCRETE) VB 140 1, 050. 00 147, 000. 00
63 037797 SLOPE PAVI NG ( AGGREGATE) TONN 21 3, 000. 00 63, 000. 00



05-0C1104 Bl D245

05-SLO- 101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
03/ 01/ 06 03/ 02/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
64 727906 M NOR CONCRETE (GUTTER LI NI NG VB 6.3 2, 000. 00 12, 600. 00
65 (S) 731509 M NOR CONCRETE ( CONCRETE MOW STRI P) VB 8.9 500. 00 4, 450. 00
66 (F) 750001 M SCELLANEQUS | RON AND STEEL KG 108 25.00 2,700. 00
67 (S) 802585 1.2 M CHAIN LINK GATE (TYPE CL-1.8) EA 14 1, 000. 00 14, 000. 00
68 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 3 3, 500. 00 10, 500. 00
69 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUWP SUM 40, 000. 00 40, 000. 00
70 (S) 862065 REPLACE PULL BOX LS LUMP SUM 5, 000. 00 5, 000. 00
71 999990 MOBI LI ZATI ON LS LUVP SUM 300, 000. 00 300, 000. 00

TOTAL 2,438,747.00



