STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGCSALS | SSUED 11

NUMBER OF BI DDERS 8
PROGRAM ELEMENTS

Bl D RANK

03/ 30/ 06
07-1Y6504

07-LA-91-9.8/10.0

BI D

SUMMARY

IN LOS ANGELES COUNTY | N COVWPTON AT
ACACI A AVENUE UNDERCROSSI NG AND AT
COLLEGE OVERHEAD

REPAI R ERCSI ON AND SPALLS

551, 970. 00 AMOUNT UNDER

FUND TOTAL HA21 815, 000
ENG NEERS EST
RAS
Bl D TOTAL Bl DDER | D
438, 590. 00 8
539, 700. 00 2
570, 965. 00 5
584, 085. 00 7
767,473. 00 3

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

113, 380. 00

RR

DEPARTMENT OF TRANSPORTATI ON

I NVOLVEMENT

Bl D245
PAGE 1

04/ 04/ 06
CONTRACT CCODE 'D '
19 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

165

PERCENT UNDER EST 20. 54

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

PK CONSTRUCTI ON

2126 N FAI R QAKS
ALTADENA CA 91001

BEADOR CONSTRUCTI ON COVPANY
I NC

26320 LESTER Cl RCLE

CORONA CA 92883

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAI SER AVENUE

IRVINE CA 92614-5706

HI GHLAND CONSTRUCTI ON | NC

133 N PI XLEY STREET
ORANGE CA 92868

A P ENG NEERI NG CORPCRATI ON

1271 COLUMBI A AVE STE 10
RI VERSI DE CA 92507

FAX

FAX

FAX

FAX

FAX

626 794-0800
00718670
626 794-0880

951 674-7352
00720483
951 674-7495

949 252- 0441
00615876
949 252-0266

714 538-5156
00743775
714 538-5157

951 686-2512
00723018
951 686-3845

SB PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

SB PREF CLAI MED

3. 0%



07-1Y6504

07-LA-91-9

03/ 30/ 06
6 773, 700. 00
7 815, 835. 00
8 1,078, 620. 00

K L M CONSTRUCTI ON | NC

1011 E MAIN STE 408
PUYALLUP WA 98372

ODONNELL CONSTRUCTI ON | NC

559 W COVI NA BLVD
SAN DI MAS 91773-2911

POVELL CONSTRUCTORS

P O BOX 698
FONTANA CA 92334

253 444-5168
00827005
FAX 253 444-5168

909 394-4510
00772905
FAX 909 394-4750

909 356-8880
00858952
FAX 909 356-1299

Bl D245
PACE 2
04/ 04/ 06

CC PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED



07-1Y6504

Bl D245
07-LA-91-9 PAGE 3
03/ 30/ 06 04/ 04/ 06
LI ST OF SUBCONTRACTORS
BI DDER | D NAVME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 ARC VEELDI NG VEELDI NG
GLOBAL ENVI RONVENTAL NETWORK WATER POLLUTI ON CONTROL PROGRAM

P O BOX 8068
FOUNTAI N VALLEY CA

R G CAMPBELL FABRI CATI ON AND PAI NTI NG
2801 @ ANT ROAD BLDG H

RI CHMOND CA 94806



07-1Y6504 Bl D245

07-LA-91-9 PAGE 4

03/ 30/ 06 04/ 04/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BEADOR AND SON CONSTRUCTI ON COVPANY | NC CONSTRUCTI ON AREA SI GN, TRAFFI C CONTROL ( PARTI AL)
CORONA CA
BEADOR AND SON CONSTRUCTI ON COVPANY | NC K RAI L (PARTI AL)
CORONA CA
LUNDEEN PAI NTI NG PAI NT AND WATERPROOFI NG COLUWMN CASI NGS
FONTANA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 LUNDEEN PAI NTI NG PAI NT COLUMN CASI NGS
FONTANA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 NONE NONE
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 GLOBAL ENVI RONMENTAL NETWORK | NC PREPARE WATER POLLUTI ON CONTROL PROGRAM

FOUNTAI N VALLEY CA



07-1Y6504
07-LA-91-9
03/ 30/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

04/ 04/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CALI FORNI A BARRI CADE
1510 S LYON STREET
SANTA ANA CA 92705

EAGLE SHOTCRETE
24827 SAN FERNANDO RD STE 212
SANTA CLARI TA CA 91721

Bl DDER | D NAME AND ADDRESS

TEMPORARY RAI LI NG AND TRAFFI C CONTRCL

SHOTCRETE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

I MPERI AL | NDUSTRI AL COATI NG
Rl VERSI DE CA

Bl DDER | D NAME AND ADDRESS

PAI NTI NG AND WATERPROOFI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

LUNDEEN PAI NTI NG
FONTANA CA

WATERPROOFI NG AND PAI NTI NG



07-1Y6504 Bl D245

07-LA-91-9 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
03/ 30/ 06 04/ 04/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071322 TEMPORARY FENCE ( TYPE CL-1.8) M 50 120. 00 6, 000. 00
2 072006 TEMPORARY SUPPCRT LS LUWP SUM 45, 000. 00 45, 000. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2,500. 00 2,500. 00
PROGRAM
4 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 3, 500. 00 3, 500. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 4,200. 00 4, 200. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 35, 000. 00 35, 000. 00
7 129000 TEMPORARY RAI LI NG ( TYPE K) M 61 114. 00 6, 954. 00
8 153218 REMOVE CONCRETE SI DEWALK MR 54 64. 00 3, 456. 00
9 157561 BRI DCE REMOVAL ( PORTI ON), LOCATI ON A LS LUWP SUM 35, 000. 00 35, 000. 00
10 157562 BRI DGE REMOVAL (PORTI ON), LOCATION B LS LUMP SUM 40, 000. 00 40, 000. 00
11 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 64 400. 00 25, 600. 00
12 (F) 193003 STRUCTURE BACKFI LL ( BRI DCE) VB 62 280. 00 17, 360. 00
13 040259 GALVANI C ANODE EA 48 240. 00 11, 520. 00
14 040260 GALVANI C ANCDE MONI TORI NG KI' T EA 6 500. 00 3, 000. 00
15 (SF) 530100 SHOTCRETE VB 4 3, 500. 00 14, 000. 00
16 (SF)540101 ASPHALT MEMBRANE WATERPROCFI NG MR 44 125. 00 5, 500. 00
17 (SF) 550110 COLUWN CASI NG KG 5, 660 25. 00 141, 500. 00
18 731521 M NOR CONCRETE ( SI DEWALK) VB 9 1, 500. 00 13, 500. 00
19 999990 MOBI LI ZATI ON LS LUWVP SUM 25, 000. 00 25, 000. 00

TOTAL 438, 590. 00



| TEM
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07-1Y6504

07-LA-91-9
03/ 30/ 06
SECOND

BI D AMOUNT
110. 00 5500. 00
110, 000. 00 110000. 00
1, 500. 00 1500. 00
5, 500. 00 5500. 00
4, 500. 00 4500. 00
24,232.00 24232. 00
180. 00 10980. 00
100. 00 5400. 00
22, 000. 00 22000. 00
44,000. 00 44000. 00
480. 00 30720. 00
265. 00 16430. 00
300. 00 14400. 00
920. 00 5520. 00
7, 000. 00 28000. 00
250. 00 11000. 00
25. 00 141500. 00
620. 00 5580. 00
52, 938. 00 52938. 00

539, 700. 00

SUMMARY OF REMA/

THI RD

BI D AMOUNT
100. 00 5000. 00
155, 000. 00 155000. 00
1, 500. 00 1500. 00
5, 000. 00 5000. 00
3, 500. 00 3500. 00
50, 000. 00 50000. 00
145. 00 8845. 00
55. 00 2970. 00
25, 000. 00 25000. 00
25, 000. 00 25000. 00
130. 00 8320. 00
140. 00 8680. 00
250. 00 12000. 00
85. 00 510. 00
6, 500. 00 26000. 00
200. 00 8800. 00
24. 00 135840. 00
1, 000. 00 9000. 00
80, 000. 00 80000. 00

570, 965. 00

NI NG BI DDERS

FOURTH
BI D AMOUNT
25. 00 1250. 00
240, 000. 00 240000. 00
1, 000. 00 1000. 00
1, 000. 00 1000. 00
10, 000. 00 10000. 00
10, 000. 00 10000. 00
100. 00 6100. 00
25.00 1350. 00
15, 000. 00 15000. 00
12, 000. 00 12000. 00
200. 00 12800. 00
200. 00 12400. 00
225.00 10800. 00
1, 000. 00 6000. 00
10, 700. 00 42800. 00
200. 00 8800. 00
24.75 140085. 00
300. 00 2700. 00
50, 000. 00 50000. 00
584, 085. 00

Bl D245
PAGE 7
04/ 04/ 06
FI FTH
Bl D AMOUNT
100. 00 5000. 00
280, 000. 00 280000. 00
2, 000. 00 2000. 00
12, 000. 00 12000. 00
8, 000. 00 8000. 00
30, 000. 00 30000. 00
143. 00 8723. 00
120. 00 6480. 00
70, 720. 00 70720. 00
70, 720. 00 70720. 00
200. 00 12800. 00
250. 00 15500. 00
305. 00 14640. 00
1, 690. 00 10140. 00
12, 500. 00 50000. 00
250. 00 11000. 00
12.50 70750. 00
1, 000. 00 9000. 00
80, 000. 00 80000. 00
767,473. 00



07-1Y6504 Bl D245

07-LA-91-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
03/ 30/ 06 04/ 04/ 06
| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 50. 00 2500. 00 20. 00 1000. 00 50. 00 2500. 00
2 385, 000. 00 385000. 00 382, 000. 00 382000. 00 730, 000. 00 730000. 00
3 2,500. 00 2500. 00 1, 500. 00 1500. 00 1, 500. 00 1500. 00
4 3, 000. 00 3000. 00 11, 000. 00 11000. 00 20, 000. 00 20000. 00
5 7,500. 00 7500. 00 4, 000. 00 4000. 00 2, 000. 00 2000. 00
6 25, 000. 00 25000. 00 15, 000. 00 15000. 00 30, 000. 00 30000. 00
7 200. 00 12200. 00 115. 00 7015. 00 100. 00 6100. 00
8 150. 00 8100. 00 60. 00 3240. 00 50. 00 2700. 00
9 50, 000. 00 50000. 00 20, 000. 00 20000. 00 15, 000. 00 15000. 00
10 50, 000. 00 50000. 00 20, 000. 00 20000. 00 15, 000. 00 15000. 00
11 200. 00 12800. 00 600. 00 38400. 00 130. 00 8320. 00
12 100. 00 6200. 00 500. 00 31000. 00 230. 00 14260. 00
13 100. 00 4800. 00 180. 00 8640. 00 200. 00 9600. 00
14 1, 000. 00 6000. 00 500. 00 3000. 00 500. 00 3000. 00
15 2,500. 00 10000. 00 9, 000. 00 36000. 00 1, 500. 00 6000. 00
16 50. 00 2200. 00 250. 00 11000. 00 230. 00 10120. 00
17 20. 00 113200. 00 24. 00 135840. 00 17.00 96220. 00
18 300. 00 2700. 00 800. 00 7200. 00 700. 00 6300. 00
19 70, 000. 00 70000. 00 80, 000. 00 80000. 00 100, 000. 00 100000. 00
TOT 773, 700. 00 815, 835. 00 1,078, 620. 00



