STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 06/ 28/ 06 I N SHASTA COUNTY NEAR SHASTA LAKE 06/ 29/ 06
CONTRACT NUMBER 02-3Cl1414 CITY FROM 0. 6 KM NORTH OF BRI DGE CONTRACT CCDE 'B '
LOCATI ON 02- SHA-5-R28. 0/ R29. 0 BAY OVERCROSSI NG TO 0.5 KM SQUTH OF 68 CONTRACT | TEMS

TURNTABLE BAY OVERCRCSSI NG
CONSTRUCT NEW DECK FEDERAL AID NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGCSALS | SSUED 12 FUND TOTAL HA21 33, 810, 000 TOTAL NUMBER OF WORKI NG DAYS 605
NUMBER OF BI DDERS 4 ENG NEERS EST 27,731, 346. 60 AMOUNT UNDER 11, 543, 077. 60 PERCENT UNDER EST 41. 62
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 16, 188, 269. 00 3 GOLDEN STATE BRI DGE | NC 925 372-8000 SB PREF CLAI MED
00851187
901 HOWE ROAD FAX 925 372-8001
MARTI NEZ CA 94553
2 21, 255, 614. 00 1 NEHEM AH CONSTRUCTI ON | NC 707 746-6870 SB PREF CLAI MED
00869322
4790 E 2ND ST FAX 707 746-6815
BENI CI A CA 94510
3 21, 583, 451. 00 2 J F SHEA CONSTRUCTI ON | NC 530 246-4292 CC PREF CLAI MED
00769989
P O BOX 494519 FAX 530 246-9940
REDDI NG CA 96049-4519
4 22,028, 685. 00 4 SHASTA CONSTRUCTORS | NC 530 365-3930 CC PREF CLAI MED
00494255
P O BOX 491539 FAX 530 365-5465

REDDI NG CA 96049- 1539



02-3C1414
02- SHA- 5- R2
06/ 28/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 2
06/ 29/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CONTRACTORS CHEM CAL
HAYWARD CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

HARRI S SALI NAS REBAR | NC
LI VERMORE CA

RON HALE CONSTRUCTI ON | NC
REDDI NG CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

TRAFFI C SOLUTI ONS
8490 HARTMEYER LANE
REDDI NG CA

TRAFFI C SOLUTI ONS
8490 HARTMEYER LANE
REDDI NG CA

VANGUARD CONSTRUCTI ON
CAKLAND CA

SEAL JO NTS

WATER PCOLLUTI ON CONTRCL PROGRAM

REI NFCRCI NG STEEL

GRI NDI NG AND ASPHALT CONCRETE ( PORTI ON)

CRASH CUSHI ONS

STRI PI NG, TRAFFI C CONTROL AND SI GNS ( PORTI ON)

TRAFFI C SURVEI LLANCE ( PORTI ON)

CONCRETE BARRI ER AND CONCRETE PAVEMENT ( PORTI ON)



02-3C1414 Bl D245

02- SHA- 5- R2 PAGE 3

06/ 28/ 06 06/ 29/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 . SAW CUTTI NG ( PORTI ON)
C T M CONSTRUCTI ON | NC CONCRETE BARRI ER ( PORTI ON)
RANCHO CORDOVA CA
HARRI S SALI NAS REBAR REI NFORCI NG
LI VERMORE CA
THOVAS AND PRATT HI GHVWAY PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN ( PORTI ON)
VALLEJO CA
THOVAS AND PRATT HI GHWAY TRAFFI C CONTROL ( PORTI ON)
VALLEJO CA
TRAFFI C SOLUTI ON CONSTRUCTI ON AREA SI GNS AND STRI PI NG
REDDI NG CA
W C MALONEY | NC DEMOLI TI ON ( PORTI ON)
STOCKTON CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CTM CONCRETE BARRI ER RAI L
RANCHO CORDOVA CA
CONTRACTORS CHEM CAL POLYESTER CONCRETE AND JO NT SEALS
HAYWARD CA
GLOBAL ENVI RONMENTAL NETWORK WATER PCOLLUTI ON CONTRCL PROGRAM

FOUNTAI N VALLEY CA
CONTI NUED ON NEXT PAGE



02-3C1414
02- SHA- 5- R2
06/ 28/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

06/ 29/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

HARRI S SALI NAS REBAR
LI VERMORE CA

JERRY LEE FORD CONSTRUCTI ON
REDDI NG CA

TRAFFI C SOLUTI ONS
REDDI NG CA

VANGUARD CONSTRUCTI ON
CAKLAND CA

W C MALONEY
STOCKTON CA

Bl DDER | D NAME AND ADDRESS

REBAR

UNDERGROUND AND M NOR CONCRETE

CONSTRUCTI ON AREA SI GNS AND STRI PI NG

LEAN CONCRETE BASE AND CONCRETE PAVEMENT

BRI DGE REMOVAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CONTRACTORS CHEM CAL
HAYWARD CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

HARRI S SALI NAS REBAR
LI VERMORE CA

PENHALL COVPANY
SAN LEANDRO CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

CONTI NUED ON NEXT PAGE

POLYESTER CONCRETE

RADAR TRAI LER AND PORTABLE CHANGEABLE MESSAGE SI GNS

REBAR

BRI DGE REMOVAL AND JO NT SEALS

CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS



02-3C1414 Bl D245

02- SHA- 5- R2 PAGE 5

06/ 28/ 06 06/ 29/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 TI TAN DVBE PREPARE WATER POLLUTI ON CONTROL PROGRAM
REDDI NG CA
TRAFFI C SOLUTI ONS STRI PI NG AND ROADSI DE SI GNS
REDDI NG CA
VANGUARD CONSTRUCTI ON BARRI ER

OAKLAND CA



02-3C1414 Bl D245

02- SHA- 5- R2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
06/ 28/ 06 06/ 29/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 5, 000. 00 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 605 1, 700. 00 1, 028, 500. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00 2, 000. 00
PROGRAM
4 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 9, 950. 00 9, 950. 00
5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 7,500. 00 7,500. 00
6 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 1 2, 000. 00 2, 000. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 17, 000. 00 17, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 67, 000. 00 67, 000. 00
9 (S) 039501 PORTABLE RADAR TRAI LER EA 2 10, 000. 00 20, 000. 00
10 (S) 120102 TRAFFI C CONTROL SURVEI LLANCE VDAY 24 2, 800. 00 67, 200. 00
11 (S) 120110 FLASH NG ARROW SI GN EA 1 15, 000. 00 15, 000. 00
12 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 380 40. 00 15, 200. 00
13 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 8 14, 500. 00 116, 000. 00
14 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 8, 033 80. 00 642, 640. 00
15 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 70 275.00 19, 250. 00
16 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 10, 300 5.50 56, 650. 00
STRI PE
17 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 6,010 4.00 24,040. 00
18 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 47 125. 00 5, 875. 00
19 150742 REMOVE ROADSI DE SI GN EA 1 200. 00 200. 00
20 039502 COVER SI GN PANEL EA 1 200. 00 200. 00
21 039503 REMOVE SLOTTED CORRUGATED STEEL Pl PE M 60 65. 00 3, 900. 00
22 039504 REMOVE GRATED LI NE DRAI N M 150 55. 00 8, 250. 00
23 150870 REMOVE CONCRETE DECK SURFACE MR 4,740 75. 00 355, 500. 00
24 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 99 125. 00 12, 375. 00
25 039505 TEMPORARY | NLET EA 2 1, 000. 00 2, 000. 00
26 039506 RELOCATE CONCRETE BARRI ER ( TYPE 60K) M 70 90. 00 6, 300. 00
27 152390 RELOCATE ROADSI DE SI GN EA 2 750. 00 1, 500. 00
28 152604 MODI FY | NLET EA 6 1, 000. 00 6, 000. 00
29 153221 REMOVE CONCRETE BARRI ER M 1,576 65. 00 102, 440. 00
30 153225 PREPARE CONCRETE BRI DGE DECK SURFACE M 478 14. 00 6, 692. 00
31 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 2,550, 000. 00 2, 550, 000. 00
32 190101 ROADWAY EXCAVATI ON VB 1,020 65. 00 66, 300. 00
33 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2,500. 00 2,500. 00
34 260210 AGGREGATE BASE ( APPROACH SLAB) VB 99 99. 00 9, 801. 00
35 280000 LEAN CONCRETE BASE VB 280 400. 00 112, 000. 00
36 390102 ASPHALT CONCRETE (TYPE A) TONN 700 175. 00 122, 500. 00



02-3C1414 Bl D245

02- SHA- 5- R2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
06/ 28/ 06 06/ 29/ 06
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 401000 CONCRETE PAVENMENT VB 560 875. 00 490, 000. 00
38 404092 SEAL PAVEMENT JOI NT M 2, 880 35. 00 100, 800. 00
39 404094 SEAL LONG TUDI NAL | SOLATI ON JOI NT M 400 55. 00 22, 000. 00
40 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 3, 850 1, 080. 00 4, 158, 000. 00
41 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 98 1, 240. 00 121, 520. 00
(TYPE R)
42 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 9.8 1,575. 00 15, 435. 00
43 510526 M NOR CONCRETE ( BACKFI LL) VB 110 380. 00 41, 800. 00
44 511106 DRI LL AND BOND DOWEL M 8, 550 65. 00 555, 750. 00
45 511118 CLEAN EXPANSI ON JO NT M 315 70. 00 22, 050. 00
46 515020 REFI NI SH BRI DGE DECK M2 679 110. 00 74, 690. 00
47 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 22 3, 600. 00 79, 200. 00
48 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY M2 478 121. 00 57, 838. 00
49 (S) 040377 JO NT SEAL SYSTEM ( WABOFLEX) M 88 3, 800. 00 334, 400. 00
50 (S) 519117 JONT SEAL (MR 30 M) M 175 125. 00 21, 875. 00
51 (S) 519120 JONT SEAL (MR 15 MV M 35 125. 00 4,375.00
52 (S) 519142 JONT SEAL (MR 40 M 105 245. 00 25, 725. 00
53 (S) 520110 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 624, 580 2.45 1, 530, 221. 00
( BRI DGE)
54 039507 PLACE S| GN PANEL EA 9 500. 00 4, 500. 00
55 620909 450 MM ALTERNATI VE PI PE CULVERT M 200 300. 00 60, 000. 00
56 665734 450 MM SLOTTED CORRUGATED STEEL PI PE M 47 325. 00 15, 275. 00
(4.27 MM THI CK)
57 ('SF) 750001 M SCELLANEOUS | RON AND STEEL KG 2,072 16. 00 33, 152. 00
58 ( SF) 750501 M SCELLANEOUS METAL (BRI DGE) KG 1, 290 18. 00 23, 220. 00
59 039508 CULVERT MARKER ( BARRI ER MOUNTED) EA 16 75. 00 1, 200. 00
60 ( SF)040378 TUBULAR BI CYCLE RAI LI NG M 2,210 250. 00 552, 500. 00
61 839701 CONCRETE BARRI ER ( TYPE 60) M 520 155. 00 80, 600. 00
62 (F) 839702 CONCRETE BARRI ER ( TYPE 60A) M 1,112 155. 00 172, 360. 00
63 (F) 040379 CONCRETE BARRI ER (TYPE 732R) M 510 165. 00 84, 150. 00
64 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 1, 700 165. 00 280, 500. 00
65 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 47 125. 00 5, 875. 00
66 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 87, 300 1.15 100, 395. 00
( SPRAYABLE)
67 (S) 850122 PAVEMENT MARKER EA 490 40. 00 19, 600. 00
( RETROREFLECT| VE- RECESSED)
68 999990 MOBI LI ZATI ON LS LUMP SUM 1, 610, 000. 00 1, 610, 000. 00

TOTAL 16, 188, 269. 00



| TEM
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02-3C1414
02- SHA- 5- R2
06/ 28/ 06

2, 300, 000.
45,

5, 000.
200.

350.

130.

400.

12.

20.

5000.
4114000.
2000.
25000.
5000.
5000.
20000.
70000.
40000.
120000.
5000.
38000.
40000.
803300.
21000.
51500.
18030.
9400.
3000.
3000.
6000.
15000.
142200.
11880.
5000.
8400.
4000.
12000.
788000.
11950.
2300000.
45900.
5000.
19800.
98000.
91000.
224000.
34560.
8000.

SUMMARY

300, 000.
20, 000.
5, 000.
20, 000.
40.

30, 000.
65.
225.

6.

4.

125.
600.
225.
145.
145.

90.

170.

5, 000.
100.
650.

3, 000.
100.

35.

3, 000, 000.
100.

25, 000.
100.
300.
200.
900.
45.

45.

OF

REMA/

5000. 00
1815000. 00
5000. 00
30000. 00
10000. 00
5000. 00
25000. 00
300000. 00
40000. 00
120000. 00
20000. 00
15200. 00
240000. 00
522145. 00
15750. 00
61800. 00
24040. 00
5875. 00
600. 00
225.00
8700. 00
21750. 00
426600. 00
16830. 00
10000. 00
7000. 00
1300. 00
18000. 00
157600. 00
16730. 00
3000000. 00
102000. 00
25000. 00
9900. 00
84000. 00
140000. 00
504000. 00
129600. 00
18000. 00

NI NG BI DDERS
FOURTH
BI D AMOUNT

5, 000. 00 5000.
2,061. 00 1246905.
2,002. 00 2002.
39, 000. 00 39000.
25, 000. 00 25000.
2,500. 00 2500.
15, 000. 00 15000.
100, 000. 00 100000.
12, 000. 00 24000.
2,500. 00 60000.
6, 500. 00 6500.
35. 00 13300.
20, 000. 00 160000.
60. 00 481980.
250. 00 17500.
7.00 72100.
3.00 18030.
55. 00 2585.
150. 00 150.
150. 00 150.
150. 00 9000.
150. 00 22500.
50. 00 237000.
100. 00 9900.
3, 500. 00 7000.
85. 00 5950.
2,500. 00 5000.
5, 000. 00 30000.
80. 00 126080.
85. 00 40630.
5, 500, 000. 00 5500000.
230. 00 234600.
5, 000. 00 5000.
150. 00 14850.
400. 00 112000.
275. 00 192500.
450. 00 252000.
21.00 60480.
37.00 14800.

Bl D245
PACE 8
06/ 29/ 06



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67

68
TOT

02-3C1414

02- SHA- 5- R2
06/ 28/ 06
SECOND
Bl D AMOUNT

1, 300. 00 5005000. 00
2, 000. 00 196000. 00
2, 000. 00 19600. 00
150. 00 16500. 00
40. 00 342000. 00
120. 00 37800. 00
600. 00 407400. 00
3, 000. 00 66000. 00
45. 00 21510. 00
2,500. 00 220000. 00
140. 00 24500. 00
120. 00 4200. 00
200. 00 21000. 00
3. 00 1873740. 00
1, 000. 00 9000. 00
600. 00 120000. 00
600. 00 28200. 00
12. 00 24864. 00
12. 00 15480. 00
200. 00 3200. 00
275. 00 607750. 00
200. 00 104000. 00
200. 00 222400. 00
200. 00 102000. 00
200. 00 340000. 00
50. 00 2350. 00
1.00 87300. 00
10. 00 4900. 00
2,100, 000. 00 2100000. 00

21, 255, 614. 00

SUMMARY OF REMA/
THI RD
Bl D AMOUNT
1, 600. 00 6160000. 00
2, 000. 00 196000. 00
3, 000. 00 29400. 00
175. 00 19250. 00
98. 00 837900. 00
165. 00 51975. 00
85. 00 57715. 00
4,000. 00 88000. 00
100. 00 47800. 00
4,000. 00 352000. 00
275.00 48125. 00
275. 00 9625. 00
275.00 28875. 00
2.65 1655137. 00
600. 00 5400. 00
475. 00 95000. 00
475. 00 22325. 00
7.00 14504. 00
15. 00 19350. 00
250. 00 4000. 00
310. 00 685100. 00
260. 00 135200. 00
260. 00 289120. 00
250. 00 127500. 00
250. 00 425000. 00
125. 00 5875. 00
1.10 96030. 00
40. 00 19600. 00
2,100, 000. 00 2100000. 00

21, 583, 451. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

1, 550. 00 5967500
1, 250. 00 122500.
7,500. 00 73500.
150. 00 16500.
33. 00 282150
70. 00 22050
275. 00 186725.
3, 875. 00 85250.
188. 00 89864.
4,000. 00 352000
150. 00 26250.
145. 00 5075
190. 00 19950.
2.50 1561450
450. 00 4050
230. 00 46000
230. 00 10810.
5.00 10360.
50. 00 64500
85. 00 1360.
250. 00 552500
275. 00 143000
310. 00 344720
360. 00 183600.
240. 00 408000
55. 00 2585.
.78 68094.
15. 00 7350.
2, 200, 000. 00 2200000

22,028, 685. 00

Bl D245
PACE 9
06/ 29/ 06



