STATE OF CALIFORNIA B I D S U M M A R Y DEPARTMENT OF TRANSPORTATION BID211

BID OPENING DATE 03/29/12 IN LOS ANGELES COUNTY AT VARIOUS LOCATIONS RR INVOLVEMENT 04/04/12
CONTRACT NUMBER 07-4Y8404 CONTRACT CODE 'E '
LOCATION 07-LA-5-18.5/R88.5 46 CONTRACT ITEMS

TREAT BRIDGE DECK AND JOINT SEALS FEDERAL AID NONE

DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 3.0%

PROPOSALS ISSUED 11 FUND TOTAL HM3 0 TOTAL NUMBER OF WORKING DAYS 120

NUMBER OF BIDDERS 4 ENGINEERS EST 1,605,250.51 AMOUNT UNDER 125,582.51 PERCENT UNDER EST 7.82

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)		
1	1,479,668.00	4	PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC 1792 KAISER AVENUE IRVINE CA 92614	949 252-0441 00615876 FAX 949 252-0266	NSB PREF CLAIMED
2	1,638,439.30	3	J MCLOUGHLIN ENGINEERING CO INC 10641 FULTON CT. RANCHO CUCUMONGA CA 91730	909 944-1037 00676575 FAX 909 944-1051	NSB PREF CLAIMED
3	1,694,573.08	1	VELARDE CONCRETE CONSTRUCTION INC 523 S BRAND BLVD SUITE 201 SAN FERNANDO CA 91340	818 898-2300 00662355 FAX 818 898-2330	SB PREF CLAIMED BID IS OVER SBP PREFERENCE LIMITS
4	1,768,768.00	2	TRUESDELL CORPORATION OF CALIFORNIA INC 1310 W 23RD STREET TEMPE AZ 85282	602 437-1711 00615058 FAX 605 437-1821	NSB PREF CLAIMED

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	PCM PHELAN CA	ITEMS 6, 7, 9, 10, 11, 18 AND 36 THRU 44

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	ARROW SIGNS TEMECULA CA	CONSTRUCTION AREA SIGNS
	FREEDOM CONSTRUCTION RIVERSIDE CA	CLEAN BRIDGE DECK
	SUPER SEAL & STRIP FILLMORE CA	STRIPING

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	ARROW SIGNS TEMECULA CA	ITEM 4
	DIVERSIFIED CONCRETE CUTTING SPARKS NV	ITEM 13
	GLOBAL ENVIRONMENTAL NETWORK INC FOUNTAIN VALLEY CA	ITEMS 2, 18, 32
	JONICADE INC PALMDALE CA	ITEM 5
	SUPER SEAL & STRIPE FILLMORE CA	ITEMS 6, 7, 9, 10, 11, 36 THRU 44

SUMMARY OF REMAINING BIDDERS

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	J MCLOUGLIN ENG RANCHO CUCAMONGA CA	ITEMS 3, 16, 19 THRU 22, 28 AND 29
	MANERI TRAFFIC CONTROL FALLBROOK CA	ITEM 4
	SUPER SEAL & STRIPE FILLMORE CA	ITEMS 36 THRU 44

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	825.00	825.00
2	074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	600.00	600.00
3	074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)	LS	LUMP SUM	550.00	550.00
4	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	7,500.00	7,500.00
5	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	140,000.00	140,000.00
6	141101	REMOVE YELLOW PAINTED TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	470	2.10	987.00
7	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	15,700	1.20	18,840.00
8	150676	REMOVE CABLE RAILING	LF	21	15.00	315.00
9	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	20,300	1.10	22,330.00
10	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	1,050	6.80	7,140.00
11	150722	REMOVE PAVEMENT MARKER	EA	5,520	1.10	6,072.00
12	153223	REMOVE UNSOUND CONCRETE	CF	64	80.00	5,120.00
13	153235	CLEAN BRIDGE DECK	SQFT	669,919	.10	66,991.90
14	043623	CLEAN BRIDGE DECK DRAIN	EA	5	850.00	4,250.00
15	043624	ACCESS OPENING HATCH, SOFFIT	EA	1	1,275.00	1,275.00
16	157560	BRIDGE REMOVAL (PORTION)	LS	LUMP SUM	75,000.00	75,000.00
17	159010	RECONSTRUCT METAL RAILING (BRIDGE)	LF	20	78.00	1,560.00
18	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	3,000.00	3,000.00
19	260210	AGGREGATE BASE (APPROACH SLAB)	CY	17	400.00	6,800.00
20 (F)	510053	STRUCTURAL CONCRETE, BRIDGE	CY	45	1,400.00	63,000.00
21	510087	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)	CY	165	1,200.00	198,000.00
22	510800	PAVING NOTCH EXTENSION	CF	50	125.00	6,250.00
23	511118	CLEAN EXPANSION JOINT	LF	1,432	17.00	24,344.00
24	511124	RAPID SETTING CONCRETE PATCH	CF	64	70.00	4,480.00
25	515028	REPAIR SPALLED SURFACE AREA	SQFT	48	200.00	9,600.00
26	519081	JOINT SEAL (MR 1/2")	LF	559	17.00	9,503.00
27	519091	JOINT SEAL (MR 1 1/2")	LF	1,052	39.00	41,028.00
28	519093	JOINT SEAL ASSEMBLY (MR 3")	LF	386	135.00	52,110.00
29 (F)	520102	BAR REINFORCING STEEL (BRIDGE)	LB	6,240	.87	5,428.80
30	540102	TREAT BRIDGE DECK	SQFT	669,919	.20	133,983.80
31	540108	FURNISH BRIDGE DECK TREATMENT MATERIAL	GAL	8,444	46.00	388,424.00
32	043625	PUBLIC SAFETY PLAN	LS	LUMP SUM	300.00	300.00
33 (F)	750501	MISCELLANEOUS METAL (BRIDGE)	LB	1,500	3.50	5,250.00
34 (F)	839521	CABLE RAILING	LF	21	60.00	1,260.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
35 (F)	043626	CABLE RAILING (CABLE)	LF	420	6.00	2,520.00
36	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	28,900	1.00	28,900.00
37	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	2,190	1.75	3,832.50
38	840508	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	LF	330	2.20	726.00
39	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	1,050	8.20	8,610.00
40	840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	20,000	.80	16,000.00
41	840526	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)	LF	1,100	.80	880.00
42	840550	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	120	5.50	660.00
43	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	1,720	5.75	9,890.00
44	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	1,140	8.80	10,032.00
45	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	500.00	500.00
46	999990	MOBILIZATION	LS	LUMP SUM	85,000.00	85,000.00
					TOTAL	1,479,668.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT
1	3,000.00	3000.00	7,200.00	7200.00	3,000.00	3000.00
2	3,000.00	3000.00	960.00	960.00	15,000.00	15000.00
3	600.00	600.00	2,160.00	2160.00	15,000.00	15000.00
4	22,000.00	22000.00	33,274.00	33274.00	20,000.00	20000.00
5	205,000.00	205000.00	167,880.00	167880.00	202,000.00	202000.00
6	1.30	611.00	1.50	705.00	2.00	940.00
7	1.20	18840.00	1.35	21195.00	1.35	21195.00
8	130.00	2730.00	24.00	504.00	63.00	1323.00
9	1.05	21315.00	1.20	24360.00	1.15	23345.00
10	2.60	2730.00	2.75	2887.50	4.00	4200.00
11	1.30	7176.00	1.40	7728.00	1.00	5520.00
12	71.00	4544.00	136.50	8736.00	100.00	6400.00
13	.14	93788.66	.14	93788.66	.12	80390.28
14	1,125.00	5625.00	2,250.00	11250.00	500.00	2500.00
15	3,500.00	3500.00	1,730.00	1730.00	2,000.00	2000.00
16	46,500.00	46500.00	24,150.00	24150.00	47,500.00	47500.00
17	205.00	4100.00	112.00	2240.00	100.00	2000.00
18	3,225.00	3225.00	3,760.00	3760.00	2,500.00	2500.00
19	325.00	5525.00	308.00	5236.00	500.00	8500.00
20	770.00	34650.00	480.00	21600.00	900.00	40500.00
21	1,150.00	189750.00	1,250.00	206250.00	1,375.00	226875.00
22	245.00	12250.00	160.00	8000.00	300.00	15000.00
23	26.00	37232.00	21.25	30430.00	30.00	42960.00
24	126.00	8064.00	136.50	8736.00	100.00	6400.00
25	170.00	8160.00	158.00	7584.00	200.00	9600.00
26	27.00	15093.00	36.00	20124.00	18.00	10062.00
27	55.50	58386.00	73.50	77322.00	65.00	68380.00
28	152.00	58672.00	295.00	113870.00	185.00	71410.00
29	.88	5491.20	1.85	11544.00	3.00	18720.00
30	.26	174178.94	.18	120585.42	.25	167479.75
31	53.00	447532.00	50.75	428533.00	45.00	379980.00
32	8,000.00	8000.00	7,800.00	7800.00	5,000.00	5000.00
33	1.35	2025.00	6.50	9750.00	2.00	3000.00
34	115.00	2415.00	68.50	1438.50	65.00	1365.00
35	4.80	2016.00	6.00	2520.00	30.00	12600.00
36	.75	21675.00	.80	23120.00	.70	20230.00
37	1.15	2518.50	1.20	2628.00	1.00	2190.00
38	1.00	330.00	1.20	396.00	1.00	330.00
39	6.70	7035.00	7.50	7875.00	6.25	6562.50

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT
40	.50	10000.00	.55	11000.00	.50	10000.00
41	.50	550.00	.50	550.00	.50	550.00
42	1.00	120.00	1.20	144.00	1.00	120.00
43	2.00	3440.00	2.20	3784.00	3.00	5160.00
44	3.90	4446.00	4.25	4845.00	5.00	5700.00
45	600.00	600.00	2,400.00	2400.00	100.00	100.00
46	70,000.00	70000.00	142,000.00	142000.00	175,180.47	175180.47
TOT		1,638,439.30		1,694,573.08		1,768,768.00