STATE OF CALIFORNIA B I D S U M M A R Y DEPARTMENT OF TRANSPORTATION BID211

BID OPENING DATE 04/26/12
CONTRACT NUMBER 08-0P6804
LOCATION 08-RIV-86-0.0/R22.1
08-RIV-111-23.7

IN RIVERSIDE COUNTY IN & NEAR
COACHELLA FROM IMPERIAL CO LINE TO
DILLION ROAD UNDERCROSSING AT
VARIOUS LOCATIONS

BRIDGE DECK REHABILATION

RR INVOLVEMENT
FEDERAL AID NONE

05/02/12
CONTRACT CODE 'D '
34 CONTRACT ITEMS

DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 5.0%

PROPOSALS ISSUED 12 FUND TOTAL HM3 0 TOTAL NUMBER OF WORKING DAYS 80

NUMBER OF BIDDERS 6 ENGINEERS EST 612,419.87 AMOUNT OVER 10,880.13 PERCENT OVER EST 1.78

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)		
1	623,300.00	6	BEADOR CONSTRUCTION COMPANY INC 26320 LESTER CIRCLE CORONA CA 92883	951 674-7352 00720483 FAX 951 674-7495	CC PREF CLAIMED
2	657,447.05	5	POWELL CONSTRUCTORS INC 8555 BANANA AVENUE FONTANA CA 92335	909 356-8880 00845305 FAX 909 356-1299	CC PREF CLAIMED
3	711,711.00	3	TRUESDELL CORPORATION OF CALIFORNIA INC 1310 W 23RD STREET TEMPE AZ 85282	602 437-1711 00615058 FAX 602 437-1821	NSB PREF CLAIMED BID IS OVER NSBP PREFERENCE LIMITS
4	718,230.94	1	PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC 1792 KAISER AVENUE IRVINE CA 92614	949 252-0441 00615876 FAX 949 252-0266	NSB PREF CLAIMED BID IS OVER NSBP PREFERENCE LIMITS
5	786,583.76	4	J MC LOUGHLIN ENGINEERING CO INC 10641 FULTON COURT RANCHO CUCAMONGA CA 91730	909 944-1037 00676575 FAX 909 944-1051	NSB PREF CLAIMED BID IS OVER NSBP PREFERENCE LIMITS
6	794,197.90	2	AUTOBAHN CONSTRUCTION INC P O BOX 11238 SANTA ANA CA 92711-1238	714 769-7025 00676837 FAX 714 769-7031	SB PREF CLAIMED BID IS OVER SBP PREFERENCE LIMITS

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	BEADOR & SON	ITEM 27
	EXTREME PRESSURE	ITEM 13
	J P STRIPING BEAUMONT	ITEMS 6 THRU 9, 14, 29, AND 33

SUMMARY OF REMAINING BIDDERS

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	CALMEX RIVERSIDE CA	ITEM 16
	CHRISP COMPANY BLOOMINGTON CA	ITEMS 6 THRU 9, 14, 30 THRU 33
	EXTREME PRESSURE SYSTEMS CAMARILLO CA	ITEM 13
	PAVEMENT RECYCLING SYSTEMS RIVERSIDE CA	ITEMS 10, 11

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	CALMEX ENGINEERING RIVERSIDE, CA	ITEMS 11 AND 16 THRU 20
	CHRISP COMPANY BLOOMINGTON, CA	ITEMS 29 THRU 33
	MANERI TRAFFIC CONTROL FALLBROOK, CA	ITEM 4
	PAVEMENT RECYCLING MIRA LOMA, CA	ITEM 10

SUMMARY OF REMAINING BIDDERS

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	CHRISP COMPANY BLOOMINGTON CA	ITEMS 6 THRU 9 AND 29 THRU 33
	PAVEMENT RECYCLING SYSTEMS MIRA LOMA CA	ITEMS 10, 11

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	CALMEX ENGINEERING INC RIVERSIDE CA	ITEMS 16, 17
	J P STRIPING BEAUMONT CA	ITEMS 6 THRU 9 AND 14 AND 29 THRU 33
	PAVEMENT RECYCLING SYSTEMS MIRA LOMA CA	ITEMS 10, 11

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	BLANCO CONSTRUCTION 4435 CARLSON PL RIVERSIDE CA 92503	ITEMS 12, 13, 15, 21, 22, AND 24 THRU 27
	CHRISP COMPANY 2280 S LILAC AVE BLOOMINGTON CA 92316	ITEMS 6 THRU 9, 14, 29 THRU 33
	HARDY & HARPER INC SANTA ANA CA 92705	ITEM 16

CONTINUED ON NEXT PAGE

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	PAVEMENT RECYCLING 10240 SAN SEVAINE WAY MIRA LOMA CA 92152	ITEMS 10 AND 11

C O N T R A C T P R O P O S A L O F L O W B I D D E R

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	10,000.00	10,000.00
2	074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	1,000.00	1,000.00
3	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	5,500.00	5,500.00
4	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	52,242.80	52,242.80
5	128650	PORTABLE CHANGEABLE MESSAGE SIGN	EA	2	2,500.00	5,000.00
6	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	13,800	1.00	13,800.00
7	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	18,000	.75	13,500.00
8	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	3,600	3.60	12,960.00
9	150722	REMOVE PAVEMENT MARKER	EA	1,940	.80	1,552.00
10	150870	REMOVE CONCRETE DECK SURFACE	SQFT	12,413	.80	9,930.40
11	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	870	20.00	17,400.00
12	153223	REMOVE UNSOUND CONCRETE	CF	31	160.00	4,960.00
13	153225	PREPARE CONCRETE BRIDGE DECK SURFACE	SQFT	174,657	.10	17,465.70
14	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	3,000.00	3,000.00
15 (F)	193006	STRUCTURE BACKFILL (SLURRY CEMENT)	CY	10.6	375.00	3,975.00
16	390129	HOT MIX ASPHALT (TYPE C)	TON	240	255.00	61,200.00
17	390132	HOT MIX ASPHALT (TYPE A)	TON	3	330.00	990.00
18	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	40	35.00	1,400.00
19	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	80	35.00	2,800.00
20	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	15	70.00	1,050.00
21	511118	CLEAN EXPANSION JOINT	LF	1,064.5	10.00	10,645.00
22	511124	RAPID SETTING CONCRETE PATCH	CF	31	160.00	4,960.00
23	515041	FURNISH POLYESTER CONCRETE OVERLAY	CF	1,241	76.00	94,316.00
24 (F)	515042	PLACE POLYESTER CONCRETE OVERLAY	SQFT	12,413	3.10	38,480.30
25	519081	JOINT SEAL (MR 1/2")	LF	654.5	25.00	16,362.50
26	519088	JOINT SEAL (MR 1")	LF	410	49.00	20,090.00
27 (F)	540102	TREAT BRIDGE DECK	SQFT	162,244	.20	32,448.80
28	540108	FURNISH BRIDGE DECK TREATMENT MATERIAL	GAL	1,803.5	47.00	84,764.50
29	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	750	1.60	1,200.00
30	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	1,050	7.10	7,455.00
31	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	LF	41,200	.40	16,480.00
32	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	1,280	2.80	3,584.00
33	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	680	4.10	2,788.00
34	999990	MOBILIZATION	LS	LUMP SUM	50,000.00	50,000.00
					TOTAL	623,300.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
1	3,500.00	3500.00	1,000.00	1000.00	3,470.00	3470.00	3,000.00	3000.00
2	2,000.00	2000.00	10,000.00	10000.00	2,016.00	2016.00	5,000.00	5000.00
3	10,000.00	10000.00	4,000.00	4000.00	3,340.00	3340.00	5,500.00	5500.00
4	50,000.00	50000.00	30,000.00	30000.00	66,300.00	66300.00	65,000.00	65000.00
5	3,500.00	7000.00	3,000.00	6000.00	3,119.00	6238.00	750.00	1500.00
6	.90	12420.00	.40	5520.00	1.10	15180.00	1.00	13800.00
7	.80	14400.00	.50	9000.00	1.00	18000.00	.75	13500.00
8	2.50	9000.00	.40	1440.00	1.70	6120.00	3.50	12600.00
9	1.00	1940.00	.01	19.40	1.70	3298.00	.80	1552.00
10	2.00	24826.00	2.00	24826.00	2.50	31032.50	2.75	34135.75
11	30.00	26100.00	23.00	20010.00	45.60	39672.00	35.00	30450.00
12	80.00	2480.00	20.00	620.00	259.00	8029.00	98.25	3045.75
13	.15	26198.55	.50	87328.50	.11	19212.27	.14	24451.98
14	2,500.00	2500.00	2,500.00	2500.00	4,410.00	4410.00	2,800.00	2800.00
15	150.00	1590.00	420.00	4452.00	650.00	6890.00	714.00	7568.40
16	310.00	74400.00	303.00	72720.00	263.00	63120.00	375.40	90096.00
17	350.00	1050.00	310.00	930.00	129.00	387.00	1,820.00	5460.00
18	30.00	1200.00	35.00	1400.00	18.00	720.00	67.40	2696.00
19	30.00	2400.00	31.00	2480.00	18.00	1440.00	52.50	4200.00
20	200.00	3000.00	150.00	2250.00	124.00	1860.00	118.15	1772.25
21	10.00	10645.00	15.00	15967.50	16.00	17032.00	14.30	15222.35
22	60.00	1860.00	20.00	620.00	243.00	7533.00	167.75	5200.25
23	76.00	94316.00	63.00	78183.00	103.00	127823.00	92.50	114792.50
24	2.50	31032.50	2.00	24826.00	1.90	23584.70	5.90	73236.70
25	20.00	13090.00	14.00	9163.00	16.70	10930.15	19.10	12500.95
26	20.00	8200.00	14.00	5740.00	17.80	7298.00	22.50	9225.00
27	.25	40561.00	.50	81122.00	.28	45428.32	.27	43805.88
28	48.00	86568.00	72.00	129852.00	40.00	72140.00	54.00	97389.00
29	2.00	1500.00	2.00	1500.00	2.20	1650.00	1.50	1125.00
30	7.00	7350.00	7.00	7350.00	7.70	8085.00	7.00	7350.00
31	.40	16480.00	.40	16480.00	.40	16480.00	.42	17304.00
32	3.00	3840.00	3.00	3840.00	3.30	4224.00	2.80	3584.00
33	5.00	3400.00	6.00	4080.00	6.60	4488.00	4.00	2720.00
34	62,600.00	62600.00	46,491.60	46491.60	70,800.00	70800.00	55,000.00	55000.00
TOT		657,447.05		711,711.00		718,230.94		786,583.76

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	AMOUNT
1	250.00	250.00
2	855.00	855.00
3	9,500.00	9500.00
4	190,000.00	190000.00
5	9,200.00	18400.00
6	1.00	13800.00
7	.90	16200.00
8	1.50	5400.00
9	1.50	2910.00
10	1.50	18619.50
11	20.00	17400.00
12	50.00	1550.00
13	.20	34931.40
14	1,800.00	1800.00
15	300.00	3180.00
16	220.00	52800.00
17	500.00	1500.00
18	30.00	1200.00
19	30.00	2400.00
20	100.00	1500.00
21	14.00	14903.00
22	80.00	2480.00
23	78.00	96798.00
24	4.00	49652.00
25	28.00	18326.00
26	25.00	10250.00
27	.25	40561.00
28	52.00	93782.00
29	2.00	1500.00
30	7.00	7350.00
31	.40	16480.00
32	3.00	3840.00
33	6.00	4080.00
34	40,000.00	40000.00
TOT		794,197.90